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Sealed Quotes will be received by Kathi Hernandez, Purchasing Services, for Adams Elementary 
School – Classroom Egress Remodel until Thursday, August 27, 2015 at 11:00 a.m. at the 
Eugene School District Facilities Management Office, 715 West Fourth, Eugene, Oregon 97402. 

Briefly, the work is described as the addition of a new A.D.A. ramp / stair, meeting code 
compliant egress requirements. 

All quotations must be submitted on the form provided and enclosed in a sealed envelope 
marked:  

Adams Elementary School – Classroom Egress Remodel 

No faxed or electronic quotes will be accepted. 
Quote Documents may be obtained at the following hyperlink: http://www.4j.lane.edu/bids/ 

A MANDATORY pre-quote conference will be held on Wednesday, August 19, 2015 at 2:00pm 
at Adams Elementary School, 950 W. 22nd Avenue, Eugene, Oregon  97405. 
No Quote for a construction contract will be received or considered unless the Contractor is 
registered with the Construction Contractors Board or licensed by the State Landscape 
Contractors Board at the time of the bid as required by ORS 671.530. A license to work with 
asbestos-containing materials under ORS 468A.720 is not required for this Project.   

Each Quote shall contain a statement indicating whether the Quoter is a “resident quoter”, as 
defined in ORS 279A.120. 

Each Quote shall contain a statement that the “Contractor agrees to be bound by and comply with 
the provisions of ORS 279C.800 to 279C.870 regarding payment of Prevailing Wages. 
Contractor shall certify nondiscrimination in obtaining required subcontractors, in accordance 
with ORS 279A.110(4). 
The successful Quoter will be required to furnish a Performance Bond and Labor and Materials 
Payment Bond each in the full amount of the contract price. Certificates of Insurance as 
described in the Terms and Conditions will be required. 

Each Quote must be submitted on the prescribed form.  Each Quote shall be accompanied by a 
surety bond, cashiers check, or certified check, executed in favor of Eugene School District 4J, in 
the amount not less than ten percent (10%) of the total Quote, based upon the total Quote amount 
for those items Quoted upon.  Should the Quoter refuse to enter into such Contract or fail to 
furnish Certificates of Insurance as required by the Supplementary Conditions within ten (10) 
working days after contract forms are provided to the Quoter, the amount of the Quote Security 
shall be forfeited to the Owner as liquidated damages, not as a penalty. 
School District 4J reserves the right to reject any and all proposals received as a result of this 
request for Quotations and select the Quote which appears to be in the best interest of the 
District. 

Date: August 19, 2015  
 
By: Harlan Coats 
 Project Manager 
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PART 1 GENERAL  
1.1. GENERAL INFORMATION 

A. The term “quoter” shall refer to the firm or individual submitting a quote or quotation. 

B. Quoters are encouraged to visit the site(s) to become familiar with existing conditions. The Owner is not 
responsible and shall not bear financial burden for oversights made by the Quoter for failure to inspect sites 
prior to submitting a quote. 

C. In all cases, persons wishing to examine the area of work must sign in at the school office prior to visiting the 
work area.  Prior to leaving the school, sign-out at the office is required. 

D. If access is required at times when the school office is not staffed, contact the Facilities Office, 541-790-7417, 
for assistance. 

E. The Owner is excise tax exempt. "Goods used hereon are for the exclusive use of this School District."  
Excise exemption No. 93 740074 F. 

1.2. QUOTE PROCEDURES 

A. Quotes are to be submitted in one copy on the forms provided. 

B. Quoters shall certify to non-collusion practices on the form included as part of the Quote Form, to be 
submitted with the Quote Form. 

1. A Non-Collusion Affidavit is required for any contract awarded pursuant to the quote.  According to the 
Oregon Public Contracts and Purchasing Laws, a public contracting agency may reject any or all quotes 
upon a finding of the agency that it is in the public interest to do so (ORS 279C.395).  This agency finds 
that it is in the public interest to require the completion of this affidavit by potential contractors. 

2. The Non-Collusion Affidavit must be executed by the member, officer or employee of the quoter who 
makes the final decision on prices and the amount quoted in the quote. 

3. Quote rigging and other efforts to restrain competition, and the making of false sworn statements in 
connection with the submission of quotes are unlawful and may be subject to criminal prosecution.  The 
person who signs the Affidavit should examine it carefully before signing and assure himself or herself 
that each statement is true and accurate, making diligent inquiry, as necessary, of all other persons 
employed by or associated with the quoter with responsibilities for the preparation, approval or 
submission of the quote. 

4. In the case of a quote submitted by a joint venture, each party to the venture must be identified in the 
quote documents, and an Affidavit must be submitted separately on behalf of each party. 

5. The term "complementary quote" as used in the Affidavit has the meaning commonly associated with the 
term in the quoting process, and includes the knowing submission of quotes higher than the quote of 
another firm, any intentionally high or noncompetitive quote, and any other form of quote submitted for 
the purpose of giving a false appearance of competition. 

6. Failure to file an Affidavit in compliance with these instructions will result in disqualification of the 
quote. 

C. Quoters shall certify to non-discrimination in employment practices on the form, included as part of the 
Quote Form, to be submitted with the Quote Form.  By submitting its quote, the Quoter certifies conformance 
to the applicable federal acts, executive orders, and Oregon statutes and regulations concerning affirmative 
action toward equal employment opportunities. All information and reports required by the federal or Oregon 
state governments having responsibility for the enforcement of such laws shall be supplied to the Owner in 
compliance with such acts, regulation, and orders. 

D. Quoter shall indicate, on the Quote Form where provided, the quoter status as a "resident" or "non-resident" 
in accordance with ORS 279A.120 and ORS 279C.365. 
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E. A Quote may not be withdrawn or canceled by the Quoter following the time and date designated for the 
receipt of quotes to the expiration of a 60 day period.  The Quote for that sixty days is irrevocable and each 
Quoter so agrees in submitting a Quote. 

1.3. QUOTE SECURITY 

   A.  Each Quote shall be accompanied by a surety bond, cashiers check, or certified check, executed in favor 
of Eugene School District 4J, in the amount not less than ten percent (10%) of the total Quote, based 
upon the total Quote amount for those items Quote upon. Should the Quoter refuse to enter into such 
Contract or fail to furnish Performance and Labor and Materials Payment Bonds and Certificates of 
Insurance as required by the Supplementary Conditions within ten (10) working days after contract 
forms are provided to the Quoter, the amount of the Quote Security may be forfeited to the Owner as 
liquidated damages, not as a penalty. 

    1 The Surety Bond shall be written by a Bonding Company authorized and licensed by the Oregon 
Insurance Commissioner. The bonding company must be listed on the most current US Government 
Treasury List, Department Circular 570, or approved PRIOR TO QUOTE SUBMISSION by the 
Eugene School District 4J’s Risk Manager. The Bond shall be on a AIA Document A310, most 
current edition. The Attorney-in-Fact who executes the Bond on behalf of the Surety shall affix to 
the Bond, a certified copy of a power of attorney. 

     2. The Owner will have the right to retain the Quote Security of Quoters until either; a) the Contract 
has been executed and Bonds have been furnished, or b) the specified time has elapsed so that 
Quotes may be withdrawn, or c) all Quotes have been rejected. 

1.4. PERFORMANCE BOND AND PAYMENT BOND 

A. Unless otherwise stated in the solicitation document, the successful Quoter shall be required to provide the 
Owner with a Performance Bond and Labor and Material Payment Bond each in an amount equal to one 
hundred (100%) of the contract sum.  The Surety Company shall meet requirements as specified in the 
Supplementary Conditions. 

B. The Labor and Material Payment Bond shall contain a clause specifically guaranteeing payment of all sums 
of money withheld from employees and payable to the Internal Revenue Service; and all contributions or 
amounts due to the State of Oregon from the General Contractor or subcontractor incurred in the performance 
of this contract. 

C. The Bond shall be fully executed, payable to the Owner. 

D. The cost of these bonds shall be included in the Quote. 

E. The successful Quoter will be provided with contract forms through the Architect.  These forms shall be 
executed and delivered to the Owner, along with Performance Bond and Labor and Material Payment Bond, 
within ten (10) days after receiving forms. 

1.5. SUBSTITUTION REQUESTS 

A.  Submit request for substitution for review and approval by Owner, for entire system as specified.   A 
Memorandum will be issued min 1 day before Quote opening if any Substitution Requests are accepted.  
Submittal of substitution requests shall include manufacturers product data and brochures as back up 
information for review.  All systems components must be included in Submittal for approval.  Submit 
requests on form included in this Request for Quotes. 

1.6. ADMINISTRATIVE RULES 

A. All quoters are required to comply with the provisions of Oregon Revised Statutes and 4J Board Policy.  
Attention is directed to ORS 244, Government Ethics; ORS 279A and 279C, Public Contracting Code; 
Oregon Administrative Rules, Chapter 137, Divisions 46, 48 and 49; and 4J Board Policy DJC.  
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1.7. PROTEST OF QUOTE 

A. Protests of quote specifications or contract terms shall be presented to the Owner in writing five (5) calendar 
days prior to quote opening. Such protest or request for change shall include the reason for protest or request, 
and any proposed changes to specifications or terms.  No protest against award because of the content of 
quote specifications or contract terms shall be considered after the deadline established for submitting such 
protest. 

1.8. PROTEST OF AWARD 

A. Any actual quoter or proposer who is adversely affected by the Owner's notice of award of the contract to 
another quoter or proposer on the same solicitation shall have seventy two (72) hours from the notice of 
award to submit to the Owner, a written protest of the notice of award. In order to be an adversely affected or 
aggrieved quoter or proposer with a right to submit a written protest, a quoter or proposer must itself claim to 
be eligible for award of the contract as the lowest responsible quoter or best proposer and must be next in line 
for award. 

1.9. FINAL AWARD 

A. The written notice of award of the contract shall constitute a final decision of the Owner to award the contract 
if no written protest of the notice of award is filed with the Owner within the designated time. 

 

END OF SECTION 00 21 13 
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EUGENE SCHOOL DISTRICT 4J SECTION  00 30 00 
Adams Elementary School – Classroom Egress Remodel QUOTATION FORM 
C.I.P. 420.104.100 
 
Proposal for:    Adams Elementary School – Classroom Egress Remodel 
                                CIP No. 420.104.100 
 
Submitted to: Facilities Management Office   Due Date: August 27, 2015 

Eugene School District No. 4J  Time:  11:00 am 
715 West Fourth Avenue 
Eugene, Oregon 97402 

 
From: _____________________________________________________________________________________ 
   (Company Name) 
The undersigned proposes to furnish all material, equipment, and labor required for the complete project, and to perform all work 
in strict accordance with the Contract Documents for the lump sum price indicated below.  

BASE QUOTE:  Classroom Egress Remodel 
 
Quote Amount: ___________________________________________________ $_________________________ 

   (Words)      (Figures) 

The undersigned agrees, if awarded the Contract, to substantially complete all Base Quote work on or before the dates specified 
in Section 01 11 00. 

The undersigned agrees, if awarded the contract, to comply with the provisions of Oregon Revised Statutes 279C.800 through 
279C.870 pertaining to the payment of prevailing rates of wage. 

The undersigned agrees, if awarded the Contract, to execute and deliver to the Owner within ten (10) working days after 
receiving contract forms, an Agreement and a satisfactory Performance Bond and a Labor and Material Payment Bond, if 
required elsewhere in the solicitation, each in an amount equal to 100 percent (100%) of the Contract Sum. 

The undersigned has received addenda numbers _______ to ________ inclusive and has included their provisions in the above 
Quote amount. 

By submitting this Quote, the Quoter certifies that the Quoter:  

a) has available the appropriate financial, material, equipment, facility and personnel resources and expertise, or the ability to 
obtain the resources and expertise, necessary to meet all contractual responsibilities; b) has a satisfactory record of past 
performance; c) has a satisfactory record of integrity, and is not disqualified under ORS 279C.440; d) is qualified legally to 
contract with the Owner; and e) will promptly supply all necessary information in connection with any inquiry the Owner may 
make concerning the responsibility of the Quoter. Prior to award of a Contract, the Quoter shall submit appropriate 
documentation to allow the Owner to determine whether or not the Quoter is “responsible” according to the above criteria. 

Contractor warrants that Contractor has a Qualifying Employee Drug-Testing program and will require each subcontractor 
providing labor for the project to do the same. 

The undersigned has visited the site to become familiar with conditions under which the Work is to be performed and has 
correlated the Quoter's personal observations with the requirements of the proposed Contract Documents. 

The undersigned certifies that the Quoter is a __________  Quoter under ORS.  ("Resident" or "Non-resident", to be filled in by 
Quoter). 

Names of Firm:  _______________________________________________________________________________ 
 
Street Address: ________________________________________________________________________________ 

(City)    (State)   (Zip) 
 
Telephone Number:  _________________  Fax Number:______________  E-Mail:  _________________________ 
 
Signed By: __________________________________  Printed Name: ____________________________________           

(Signature of Authorized Official.  If Firm is a partnership, one of the partners must sign quote). 
 
Official Capacity:  _____________________________________________________________________________ 
 
If corporation, attest:   ___________________________________________ Date: __________________________ 

 (Secretary of Corporation) 
SEAL (If Corporation) _______  Corporation 
 _______  Partnership 
 _______  Individual 
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NON-DISCRIMINATION REQUIREMENT 
 
Contractor certifies that the Contractor has not discriminated against minorities, women or emerging small business enterprises in 
obtaining any required subcontracts. 
 
The Contractor agrees not to discriminate against any client, employee or applicant for employment or for services, because of 
race, color, religion, sex, national origin, physical or mental handicap, sexual orientation or age unless based upon bona fide 
occupational qualifications, and that they are otherwise in compliance with all federal, state and local laws prohibiting 
discrimination, with regard to, but not limited to, the following:  Employment upgrading, demotion or transfer;  Recruitment or 
recruitment advertising; Layoffs or termination; Rates of pay or other forms of compensation; Selection for training; Rendition of 
services.  It is further understood that any vendor who is in violation of this clause shall be barred forthwith from receiving 
awards of any purchase order from the School District, unless a satisfactory showing is made that discriminatory practices have 
terminated and that a recurrence of such acts is unlikely. 

 
BY___________________________________________   _______________________________________________ 

(Company or Firm Officer)  (Type or Print Name) 
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EUGENE SCHOOL DISTRICT 4J SECTION  00 30 00 
Adams Elementary School – Classroom Egress Remodel QUOTATION FORM 
C.I.P. 420.104.100 

 
NON-COLLUSION AFFIDAVIT 

 
STATE OF___________________ 
 
County of ____________________ 
 
I state that I am __________________________________of_______________________________________ and that 
  (Title) (Name of Firm) 
I am authorized to make this affidavit on behalf of my firm, and its owners, directors, and officers.  I am the person responsible in 
my firm for the price(s) and the amount of this Quote. 
 I state that: 
 (1)  The price(s) and amount of this Quote have been arrived at independently and without consultation, communication or 
agreement with any other contractor, Quoter or potential Quoter, except as disclosed on the attached appendix. 
 (2)  That neither the price(s) nor the amount of this Quote, and neither the approximate price(s) nor approximate amount of 
this Quote, have been disclosed to any other firm or person who is a Quoter or potential Quoter, and they will not be disclosed 
before Quote opening. 
 (3)  No attempt has been made or will be made to induce any firm or person to refrain from Quoting on this contract, or to 
submit a Quote higher than this Quote, or to submit any intentionally high or noncompetitive Quote or other form of 
complementary Quote. 
 (4)  The Quote of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement from, 
any firm or person to submit a complementary or noncompetitive Quote. 
 
 (5)                                                                                                                                       , its affiliates, subsidiaries, officers, 
  (Name of my Firm) 
directors and employees are not currently under investigation by any governmental agency and have not in the last four years been 
convicted of or found liable for any act prohibited by State or Federal law in any jurisdiction, involving conspiracy or collusion 
with respect to Quoting on any public contract, except as described on the attached appendix. 
 
 I state that                                                                                                                       understands and acknowledges that the 
  (Name of my Firm) 
above representations are material and important, and will be relied on by  School District No. 4J in awarding the contract(s) for 
which this Quote is submitted.  I understand and my firm understands that any misstatement in this affidavit is and shall be treated 
as fraudulent concealment from School District No. 4J of the true facts relating to the submission of Quotes for this contract. 
 
___________________________________________________  
 (Authorized Signature)  
   Sworn to and subscribed before me this 
 
   _____ day of _________________________, 2015 
 
   _________________________________________ 
   (Notary Public for Oregon) 
 
   My Commission Expires: _____________________ 

 
 
 

END OF SECTION 00 30 00 
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CONSTRUCTION CONTRACTOR AGREEMENT 
(Sample Form) 

LANE COUNTY SCHOOL DISTRICT 4J 
715 West Fourth Avenue 

Eugene, Oregon 97402 
 

This Agreement is hereby made between the Lane County School District 4J, hereinafter DISTRICT, and 
CONTRACTOR, according to the following terms, conditions and provisions: 
1. CONTRACTOR is identified as follows: 
 Firm Name:   ______________________________________________________________________ 
 Contractor’s Representative  _________________________________________________________ 
 Address:   ________________________________________________________________________ 
 City/State/ZIP: ______________________________________ Email: ________________________ 
 Business Telephone:  ________________________ FAX:  _________________________________ 
 Social Security Number:  ________________ or Federal Employer ID:  _______________________ 
 Type of Entity:  [  ] Sole Proprietorship  [  ]  Partnership  [  ]  Corporation 
2. SERVICES TO BE PROVIDED (Include scope of work, schedule and other provisions including supplies, 

materials, equipment or services, as applicable): 
 ________________________________________________________________________________ 
 ________________________________________________________________________________  
3.  DISTRICT’S REPRESENTATIVE:  ___________________________________________________ 
4. FINGERPRINTING REQUIREMENTS:  Do services to be provided include potential for direct, unsupervised 

contact with students?   [  ] Yes  [  ]  No   
 If yes, has CONTRACTOR been fingerprinted?   [  ] Yes  [  ]  No 
5. DATE AND DURATION:  This agreement shall be effective commencing on _______________ and extending 

through _______________________, unless otherwise terminated or extended. 
6. PAYMENT: The DISTRICT shall pay the CONTRACTOR the agreed sum of $__________________ 
 _____________________________________________________ for work described herein. 

Purchase Order or Account Number to be charged:  _______________________________________ 
7. CONTRACTOR REQUIREMENTS: The CONTRACTOR agrees to perform the work or services as described 

in this Agreement in accordance with the Terms and Conditions of this Agreement (ATTACHMENT A) and 
Drawings and Specifications listed below: 

 ________________________________________________________________________________ 
 ________________________________________________________________________________ 
8. CONTRACTOR is an Independent Contractor within the meaning of ORS 670.600 and is not an employee of 

the DISTRICT. 
9. SIGNATURES: It is so agreed this ________ day of ____________________, _________________ 
 

____________________________________ ______________________________________ 
CONTRACTOR     Date 

 
____________________________________ ______________________________________ 
DISTRICT      Date 
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CONSTRUCTION CONTRACTOR AGREEMENT TERMS & CONDITIONS 
with PERFORMANCE BOND AND PREVAILING WAGES  

August 27, 2015 
This Construction Contractor Agreement between the DISTRICT and the CONTRACTOR includes the following terms, 
conditions, and provisions: 

1. DECLARATION OF INDEPENDENT CONTRACTOR: CONTRACTOR declares that CONTRACTOR has complied 
with all federal, state, and local laws regarding business permits, registrations, certificates, and licenses that may be required to 
carry out the work to be performed under this agreement.  The CONTRACTOR represents that the CONTRACTOR qualifies as 
an independent CONTRACTOR as evidenced by agreement to the conditions of this contract. The CONTRACTOR represents 
that all the information in the agreement is true and the DISTRICT may contact individuals and corporations to verify this 
information. The DISTRICT relies upon the representation of the CONTRACTOR. In the event the CONTRACTOR is 
determined not to be an independent CONTRACTOR for the purpose of providing these services to the DISTRICT, then the 
CONTRACTOR will reimburse the DISTRICT's full costs and damages associated with or in any way related to this 
determination.  

2. CONTRACTORS’ REGISTRATION: The CONTRACTOR and each Subcontractor shall be registered, prior to the 
commencement of the Work, and maintain, for the duration of the Project, a registration with the Oregon State Construction 
CONTRACTORS’ Board. 

3. RESPONSIBILITY TEST: CONTRACTOR certifies that the contractor: a) has available the appropriate financial, 
material, equipment, facility and personnel resources and expertise, or the ability to obtain the resources and expertise, necessary 
to meet all contractual responsibilities; b) has a satisfactory record of past performance; c) has a satisfactory record of integrity, is 
not disqualified under ORS 279C.440; and d) is qualified legally to contract with the Owner. 

4. PERMITS, FEES AND NOTICES:  The OWNER will pay the plan check fee, building permit fee, and systems 
development charges directly to the authority having jurisdiction.  The CONTRACTOR shall pay for all other permits, fees, 
licenses and inspections necessary for the proper execution and completion of the Work which are customarily secured after 
execution of the Contract and which are legally required when bids are received or negotiations concluded. The Contractor shall 
pick up permits and call for inspections through final inspection, as required by the City Building Department. 
 
5. USE OF SITE: Check in daily with the school or facility office personnel and the building custodian to coordinate 
construction activities with the ongoing activities at the building. 
6. SMOKING, DRUG AND ALCOHOL POLICIES: Smoking and the other use of tobacco products is prohibited on all 
school district property pursuant to OAR 581-021-0110. District Policy prohibits the possession, use or distribution of illicit 
drugs and alcohol on school premises. Anyone under the treatment of a physician who must bring prescription medications to the 
workplace shall carry the medicines in the original container bearing the name of the drug, the name of the physician and the 
prescribed dosage.  The CONTRACTOR is required to demonstrate that an employee drug testing program is in place. 

7. POTENTIALLY HAZARDOUS PRODUCTS: The District attempts to maintain a safe and healthy environment for 
students and staff. The Contractor is therefore required to follow District guidelines controlling the use of potentially hazardous 
products and to use these products in a safe manner. 
MSDS information is required for all potentially hazardous products. The Project Manager and a District Safety Specialist will 
review these and determine what, if any, mitigation procedures will be required. Contractor is to maintain and post copies of all 
MSDS information at the project site and adhere to the required controls. 
Contractor is to ensure that work area access by students and teachers is restricted. The District will provide signage appropriate 
for this purpose. The contractor is to construct and maintain appropriate barriers. 
8. ASBESTOS CONTAINING MATERIALS: Prior to commencing work on-site, the CONTRACTOR shall contact the 
District Asbestos Specialist, to review the Asbestos Management Plan for the site where the work will be performed. The 
CONTRACTOR shall not, in any way, disturb materials which are known to contain asbestos, assumed to contain asbestos, or 
otherwise have not been tested and confirmed to be asbestos free. The DISTRICT will investigate and test for asbestos containing 
materials and, if required, remove such materials as required for the Work.  CONTRACTOR is required to sign an Asbestos 
Containing Materials Notification Statement as supplied by DISTRICT prior to commencing Work. The CONTRACTOR shall 
use no asbestos-containing materials in the Work and shall so certify. 
9. SAFETY REQUIREMENTS: Safety must not be sacrificed for the sake of productivity or expedience. Safety of 
students, staff, and the public is critical.  All CONTRACTORS who perform work on District property, and their employees, are 
expected to know the DISTRICT's expectations for safe work and to adhere to those expectations.  CONTRACTOR shall adhere 
to the regulations of Oregon OSHA for all projects within the School District. 
10. ELECTRICAL REQUIREMEMTS: 

LOCKOUT/TAGOUT: Contractor shall implement a Lockout/Tagout program for employees who take equipment out of 
service or place equipment back into service after repair. Contractor shall review the District’s Energy Control Program prior 
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to commencing work. Rules applying to this procedure are Oregon Occupational Safety and Health Code OAR 437-002-
0140, General Environmental Controls Lockout/Tagout (1919.147), or latest version. 
ARC FLASH – ELECTRICAL SAFETY: Contractor shall comply with NFPA 70E (Electrical Safety in the Workplace), 
current edition. Contractor shall comply with Oregon OSHA 1910.137 (Personal Protective Equipment).   The Contractor 
shall review with the School District Project Manager the 'Eugene School District Electrical Safety Program' before any work 
commences. The Contractor shall comply with all 'Arc Flash' and 'Electrical Safety' protocols referenced in any and all 
NFPA, OSHA, OROSHA, NEC, NESC, UL, IBC, IFC and ANSI documents (current editions). 

11. CONFINED SPACE REQUIREMENTS:  If work requires entering underground fuel storage tanks, utility tunnels, 
sewer vaults (where septic systems are located) or fireboxes on boilers, a permit and special training is required, when necessary 
under OAR 437-002-0140. 
12. HOLD HARMLESS AND INDEMNIFICATION: To the fullest extent of the law, the Contractor will defend, 
indemnify, hold harmless and reimburse the Eugene School District 4J (including its officers, board members, agents, and 
employees) from all claims, demands, suits, actions, penalties, and damage expenses, for liability of any kind including attorney’s 
fees. To the extent that death or bodily injury to persons or damage to property arises out of the fault of the Contractor, the 
Contractor’s indemnity obligation exists only to the extent that the death or bodily injury to persons or damage to property arises 
out of the fault of the Contractor, or the fault of the Contractor’s agents, representatives or subcontractors, contributed to or 
caused such damage, whether or not such incidents are contributed to or caused in any part by Eugene School District 4J. 
13. INSURANCE:  The Contractor shall maintain in force for the duration of this agreement, the following: 
General Insurance: The Contractor shall maintain in force for the duration of this agreement a Umbrella Insurance Policy with 
the limits not less than $5,000,000, a Commercial General Liability, Automobile Liability (owned, non-owned and hired) 
Insurance policy(s) written on an occurrence basis with limits not less than $1,000,000  per occurrence and $2,000,000 in the 
aggregated naming the District, its employees, officials and agents as an additional insured as respects to work or services 
performed under this agreement. This insurance will be primary to any insurance the District may carry on its own.  If the District 
requires Professional Liability coverage, the terms, conditions, and limits must be approved by the District's Risk Manager. 
Workers' Compensation:  The CONTRACTOR shall provide and maintain workers' compensation coverage for its employees, 
officers, agents, or partners as required by applicable workers' compensation laws. 
Equipment and Material:  The CONTRACTOR shall be responsible for any loss, damage, or destruction of its own property, 
equipment, and materials used in connection with the work. 
Course of Construction: The CONTRACTOR shall maintain an all-risk policy covering the replacement cost of the Work 
during the course of construction. The policy shall include the interests of the Owner and the Architect. The amount of insurance 
shall equal the completed value of the contract. 

Property Insurance: The CONTRACTOR shall purchase from and maintain in a company or companies authorized to do 
business in the jurisdiction in which the Project is located, property insurance on an “all risk” policy form, including builder’s 
risk/installation floater, whichever is appropriate, in the amount of the initial Contract Sum, plus the value of subsequent 
modifications and the cost of materials supplied by others, comprising the total value of the entire Project at the site on a 
replacement cost basis without optional deductibles. Such property insurance shall be maintained, unless otherwise provided in 
the Contract Documents or otherwise agreed in writing by all persons and entities who are beneficiaries of such insurance, until 
final payment has been made as provided in The Contract Documents or until no person or entity other than the Owner has an 
insurable interest in the property required by this paragraph to be covered, whichever is later. The insurance shall include 
interests of the Owner, Architect and CONTRACTOR, Subcontractors, and sub-subcontractors in the Project. 
Evidence of Coverage:  Evidence of the above coverage’s issued by a company satisfactory to the District shall be provided to 
the District by way of a certificate of insurance before any work or services commence. A 30-day notice of cancellation or 
material change in coverage clause shall be included. It is the Contractor’s obligation to provide the 30 days notice if not done so 
by the Contractor’s insurance company(s). Failure to maintain the proper insurance shall be grounds for immediate termination of 
this Agreement.  

Subcontractors:  The CONTRACTOR shall require all Subcontractors to provide and maintain general liability, auto liability, 
professional liability (as applicable), and workers' compensation insurance with coverage equivalent to those required of the 
general CONTRACTOR in this contract. The CONTRACTOR shall require certificates of insurance from all subcontractors as 
evidence of coverage. 
Exception or Waivers:  Any exception or waiver of these requirements shall be subject to review and approval from the 
DISTRICT’s Risk Manager. 
14. PERFORMANCE BOND AND PAYMENT BOND: The Contractor shall furnish a Performance bond and a Labor and 
Materials Payment bond covering faithful performance of the Contract and payment of obligations arising there under.  Bonds are 
to be obtained through a company that is on the US Government Treasury list for approved sureties and/or approved by School 
District 4J’s Risk Manager.  The cost of the Bond shall be included in the Contract Sum.  The amount of each bond shall be equal 
to 100 percent of the Contract Sum.  Submit on AIA Document A312, latest edition. 
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The Contractor shall deliver the required bonds to the Owner with the executed Agreement. The Contractor shall require the 
Attorney-in-fact who executes the required bonds on behalf of the surety to affix thereto a certified and current copy of their 
power of attorney. 
15.    LIQUIDATED DAMAGES: The Owner will suffer financial loss if the Work is not Substantially Complete, on the date 
specified for work to be substantially complete. The contractor and the Contractor’s surety shall be liable for and shall pay the 
Owner the sum hereinafter stipulated as fixed, agreed, and liquidated damages for each calendar day of delay until the date 
established in the Certificate of Substantial Completion. 
The agreed amount of liquidated damages is $500.00 per each calendar day. The amount of liquidated damages may be reduced 
in cases of partial occupancy, at the sole discretion of the Owner. 
16. OWNERSHIP OF WORK PRODUCT: All work products of the CONTRACTOR, which result from this contract, shall 
be the exclusive property of the DISTRICT and shall be delivered to the DISTRICT upon completion of the work or termination 
of this contract, except as otherwise agreed in writing. 
17. EQUIPMENT, TOOLS, MATERIALS, OR SUPPLIES: CONTRACTOR shall supply, at CONTRACTOR's sole 
expense, all equipment, tools, materials and/or supplies to accomplish the services agreed upon.  The CONTRACTOR shall be 
responsible for any loss, damage, or destruction of its own property, equipment, and materials used in conjunction with the work. 
18. REIMBURSEMENT OF EXPENSES: The DISTRICT shall not be liable to CONTRACTOR for any expenses paid or 
incurred by the CONTRACTOR unless previously agreed to in writing. 
19. FRINGE BENEFITS: Because CONTRACTOR is engaged in CONTRACTOR's own independently established 
business, CONTRACTOR is not eligible for, and shall not participate in, any employee pension, health, or other fringe benefit 
plan, of the DISTRICT. 
20. HOURS OF LABOR:  No person shall be employed for more than ten hours in any one day, or 40 hours in any one week, 
except in the cases of necessity, emergency, or where the public policy absolutely requires it, and in such cases the person so 
employed shall be paid at least time and a half of the regular pay for all time worked. 
 a. For all overtime in excess of eight hours a day or 40 hours in any one week when the work week is five consecutive days, 

Monday through Friday; or 
 b. For all overtime in excess of 10 hours a day or 40 hours in any one week when the work week is four consecutive days, 

Monday through Friday; and 
c. For all work performed on Saturday and on any legal holiday specified in ORS 279C.540. 

The Contractor shall give notice to employees who work on a public contract in writing, either at the time of hire or before 
commencement of work on the contract, or by posting a notice in a location frequented by employees of the number of hours per 
day and days per week the employees may be required to work. 
21. PAYMENT OF LABORERS AND MATERIALMEN, CONTRIBUTIONS TO INDUSTRIAL ACCIDENT 
FUND, LIENS AND WITHHOLDING TAXES:  The Contractor shall:  (1) Make payment promptly, as due, to all persons 
supplying to such contractor labor or material for the prosecution of the Work provided for in such contract. (2) Pay all 
contributions or amounts due the Industrial Accident Fund from such contractor or subcontractor incurred in the performance of 
the contract.  (3) Not permit any lien or claim to be filed or prosecuted against the state, county, school district, municipality, 
municipal corporation or subdivision thereof, on account of any labor or material furnished.  (4) Pay to the Department of 
Revenue all sums withheld from employees pursuant to ORS 316.167. 
22. PAYMENT FOR MEDICAL CARE AND PROVIDING WORKERS’ COMPENSATION:  The CONTRACTOR 
shall promptly, as due, make payment to any person, co-partnership, association or corporation, furnishing medical, surgical and 
hospital care or other needed care and attention, incident to sickness or injury, to the employees of such CONTRACTOR, of all 
sums which the CONTRACTOR agrees to pay for such services and all moneys and sums which the CONTRACTOR collected 
or deducted from the wages of employees pursuant to any law, contract or agreement for the purpose of providing or paying for 
such service.  All employers working under this contract are subject employers and must comply with ORS 656.017. 
23. PAYMENT OF CLAIMS BY PUBLIC OFFICERS: If the CONTRACTOR fails, neglects or refuses to make prompt 
payment of any claim for labor or services furnished to the CONTRACTOR or a Subcontractor by any person in connection with 
the public contract as such claim becomes due, the proper officer or officers representing the  DISTRICT may pay such claim to 
the person furnishing the labor or services and charge the amount of the payment against funds due or to become due the 
CONTRACTOR by reason of such contract.  The payment of a claim in this manner shall not relieve the CONTRACTOR or the 
CONTRACTOR’s surety from obligation with respect to any unpaid claims. 
24. FEDERAL, STATE, AND LOCAL PAYROLL TAXES: Neither federal, nor state, nor local income tax nor payroll 
tax of any kind shall be collected, withheld or paid by the DISTRICT on behalf of the CONTRACTOR or of employees of the 
CONTRACTOR. CONTRACTOR shall not be treated as an employee with respect to the services performed hereunder for 
federal or state tax purposes. 
25. PREVAILING WAGE RATES: Note:  Each worker in each trade or occupation employed in the performance of this 
Contract either by the contractor, subcontractor or other person doing or contracting to do contracting for the whole or any part of 
the Work on the Contract shall be paid not less than the applicable prevailing rate of wage.  

a. The existing BOLI prevailing rates of wage in effect at the time the specifications are first advertised for bid solicitations 
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is the applicable rate.    
b. The Owner will pay the public works fee to Oregon Bureau of Labor and Industries. 
c. Certification of rate or wage by Contractor or Subcontractor (ORS 279C.845): 

 .1 The contractor or the contractor's surety and every subcontractor or the subcontractor's surety shall file certified 
statements with the public agency in writing, on a form prescribed by the Commissioner of the Bureau of Labor and 
Industries, certifying the hourly rate of wage paid each worker whom the contractor or the subcontractor has employed 
upon the public works, and further certifying that no worker employed upon the public works has been paid less than the 
higher of the applicable state or federal prevailing rate of wage or less than the minimum hourly rate of wage specified in 
the contract.  The certificate and statement shall be verified by the oath of the contractor or the contractor's surety or 
subcontractor or the subcontractor's surety that the contractor or subcontractor has read the statement and certificate and 
knows the contents thereof and that the same is true to the contractor or subcontractor's knowledge.  The certified 
statements shall set out accurately and completely the payroll records for the prior week, including the name and address 
of each worker, the worker's correct classification, rate of pay, daily and weekly number of hours worked, deductions 
made, and actual wages paid.   

   .2 If the Contractor does not file certified payroll as required (at least once per month) the Owner will withhold                                                             
   25% of the amounts due the Contractor, in addition to any other required retainage. 

   .3 If a first-tier Subcontractor does not file certified payroll reports as required, the prime Contractor shall                         

.4 Each certified statement required by subsection (1) of this section shall be delivered or mailed by the contractor or 
subcontractor to the public contracting agency. Certified statements shall be submitted to the public contracting agency 
once a month by the fifth business day of the following month, for each week workers are employed.  Information 
submitted on certified statements may be used only to ensure compliance with the provisions of ORS 279C.800 to 
279C.870. 

.5 Each contractor or subcontractor shall preserve the certified statements for a period of three years from the date of 
completion of the contract. 

.6 Certified statements received by a public agency are public records subject to the provisions of ORS 192.410 to 
192.505.  As such, they must be made available upon request. 

26.  SUBCONTRACTORS:  The CONTRACTOR shall include in any subcontract for property or services entered into by 
the CONTRACTOR and Subcontractor, including a material supplier, for the purpose of performing a construction 
contract: 

 a. A payment clause that obligates the CONTRACTOR to pay the Subcontractor for satisfactory performance under its 
subcontract within 10 days out of such amounts as are paid to the CONTRACTOR by the DISTRICT under such 
contract; and 

 b. An interest penalty clause that obligates the CONTRACTOR to pay to the Subcontractor an interest penalty on 
amounts due in the case of each payment not made in accordance with the payment clause included in the subcontract 
pursuant to the above paragraph for the period beginning on the day after the required Payment date and ending on the 
date on which payment of the amount due is made; computed at the rate specified in ORS 279C.580. 

27. PROJECT CLOSEOUT:  When the Work is determined to be complete: 
a. AIA Document G706 Contractor’s Affidavit of Payment of Debts and Claims. 
b. AIA Document G706A Contractor’s Affidavit of Release of Liens. 
c. AIA Document G707 Consent of Surety Company to Final Payment. 
d. Operation and Maintenance Manuals 
e. Warranties and Bonds. Submit original documents, including Contractor’s General Warranty, 
f. Submit as-built drawings or other as-built documentation. 
g. Keys. 
h. Testing and Start-Up records. 
i. Affidavit of Prevailing Wages paid (sample will be furnished at completion of work). 
j. Complete list of Contractor and all Subcontractors with address, phone numbers, and work 
k. Asbestos-Containing Materials Statement (Form 01100B). 
l. Proof of final acceptance and compliance from governing authorities having jurisdiction. 
m. Certificate of insurance evidencing continuation of liability coverage including coverage for 

completed operations until the expiration of the specified warranty periods. 
n. Final payment will be authorized after all project closeout tasks have been completed and the work is 

determined to be acceptable by the District Project Manager. 
 
28. NON-DISCRIMINATION:  The CONTRACTOR, by signing this agreement certifies that the CONTRACTOR has not 

discriminated against minorities, women or emerging small business enterprises in obtaining any required subcontracts. 
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The CONTRACTOR agrees not to discriminate against any client, employee or applicant for employment or for services, 
because of race, color, religion, sex, national origin, physical or mental handicap, sexual orientation or age unless based 
upon bona fide occupational qualifications, and that they are otherwise in compliance with all federal, state and local laws 
prohibiting discrimination, with regard to, but not limited to, the following:  Employment upgrading, demotion or transfer;  
Recruitment or recruitment advertising; Layoffs or termination; Rates of pay or other forms of compensation; Selection for 
training; Rendition of services.  It is further understood that any vendor who is in violation of this clause shall be barred 
forthwith from receiving awards of any purchase order from the School District, unless a satisfactory showing is made that 
discriminatory practices have terminated and that a recurrence of such acts is unlikely. 

29. FOREIGN CONTRACTORS:  In the event this Contract is awarded to a contractor not domiciled in or registered to do 
business in the State of Oregon and the contract price exceeds $10,000.00, the CONTRACTOR shall promptly report to the 
Department of Revenue the total price, terms of payment, length of contract, and such other information as the Department of 
Revenue may require before final payment can be received on the public contract.  The DISTRICT will satisfy itself that the 
requirement of this subsection has been complied with before it issues a Final Payment. 
30. TERMINATION WITH CAUSE: With reasonable cause, either party may terminate this agreement effective 
immediately upon the giving of written notice of termination for cause. Reasonable cause shall include:  
 a. Material violation of this agreement. 
 b. Any act exposing the other party to liability to others for personal injury or property damage. 
31. REMEDIES:  In the event of a termination of this contract by the DISTRICT, because of a breach by CONTRACTOR, 
the DISTRICT may complete the work either by itself or by contract with other persons, or any combination thereof. 
CONTRACTOR shall be liable to the DISTRICT for any costs or losses incurred by the DISTRICT arising out of or related to 
the breach, including costs incurred in selecting other CONTRACTORS, time delay losses, attorney fees, and the like, less the 
remaining unpaid balance of the consideration until DISTRICT's costs and losses have been determined, at which time the 
DISTRICT may offset any such amount due CONTRACTOR against costs and losses incurred by DISTRICT.  
32. TERMINATION OR SUSPENSION OF CONTRACT FOR CONVENIENCE:     Any contract may be terminated, or 
temporarily suspended, by the DISTRICT in the event that the project is permanently abandoned, or deferred, as determined in 
the sole discretion of the DISTRICT.  The DISTRICT may terminate, or suspend, any contract in whole or in part whenever the 
DISTRICT determines, in its sole discretion, that such action is in the DISTRICT’s best interest. Whenever any contract is 
terminated, or suspended in accordance with this paragraph, the CONTRACTOR shall be entitled to payment for actual work 
performed at contract prices for completed items of work.  An equitable adjustment in any contract price for partially completed 
items of work will be made, but such adjustment shall not include provisions for loss of anticipated profit on deleted or 
uncompleted work.  For suspended work, the CONTRACTOR will be entitled to five percent (5%) per year of the value of the 
work suspended, only if ultimately completed and reasonable re-mobilization costs, if applicable.  Termination or suspension of 
any contract by the DISTRICT at any time during the term for convenience shall not constitute a breach of any contract by the 
DISTRICT. 
33. ASSIGNMENT: CONTRACTOR shall not assign this contract, in whole or in part, or any right or obligation hereunder, 
without the DISTRICT's prior written approval.  
34. NO AUTHORITY TO BIND CLIENT: CONTRACTOR has no authority to bind or obligate the other or to enter into 
contracts or agreements on behalf of the DISTRICT. This agreement does not create a partnership, joint venture or agency 
between the parties. 
35. NON-WAIVER: The failure of either party to exercise any of its rights under this agreement for a breach thereof, shall not 
be deemed to be a waiver of such rights or a waiver of any subsequent breach. 
36. NOTICES: Any notice given in connection with this agreement shall be given in writing and shall be delivered either by 
hand to the signing party or by regular and certified mail to the party at the party's address stated herein. 
37. CHOICE OF LAW: Any dispute under this agreement or related to this agreement shall be decided in accordance with 
the laws of the State of Oregon. 
38. ATTORNEY'S FEES: In the event of any action to enforce or interpret this contract, the prevailing party shall be entitled 
to recover from the losing party reasonable attorney fees incurred in the proceeding, as set by the court, at trial, upon appeal, or 
upon review. 
39. ENTIRE AGREEMENT: This is the entire agreement of the parties, and supersedes any prior agreement. 
40. SEVERABILITY: If any part of this agreement shall be held unenforceable, the rest of this agreement will nevertheless 
remain in full force and effect. 
41. AMENDMENTS: This agreement may be supplemented, amended, or revised only in writing by agreement of the parties. 
42. DEBARMENT CERTIFICATION:  The contractor/Vendor certifies that the Contractor is not presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in this Contract by any 
Federal department or agency.  If requested by the Eugene 4J School District, the Contractor shall complete a Certification 
Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion form.  Any such form completed by the Contractor for 
this Contract shall be incorporated into this Contract by reference. 
43.    CONTRACTOR’S MARK UP FOR CHANGE ORDER WORK: The allowance for the combined overhead and profit 
included in the total net cost to the Owner shall be based as follows: 
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 a. For the Contractor, for Work performed by the Contractor’s own forces, 15 percent of the cost. 

b. For the Contractor, for Work performed by the Contractor’s Subcontractor, 10 percent of the amount due the 
Subcontractor. 
c. For each Subcontractor or Sub-subcontractor involved, for Work performed by that Subcontractor’s or Sub-
subcontractor’s own forces, 10 percent of the cost. 
d. Total overhead and profit shall not exceed 25% of the base cost of the work (base cost being defined as the cost of the 
work without markups.) 

 e. Itemize costs to include breakdown for materials and labor, overhead and profit. 
f. A change  to the work providing a net CREDIT to the Owner shall include a credit for overhead and profit based on the 
following schedule: 
 1. For the Contractor, 5 percent of the Cost to be credited. 
 2. For each Subcontractor, 5 percent of the Cost to be credited. 
 3. For each Sub-subcontractor, 5 percent of the Cost to be credited. 

4. In order to facilitate checking of quotations for extras or credits, all proposals, except those so minor that their 
propriety can be seen by inspection, shall be accompanied by a complete itemization of costs including Subcontractor 
and Contractor overhead and profit as applicable. 
5. The maximum allowable hourly wage rate for Changes to the Work shall be the appropriate Base Wage Rate plus 
Fringe Rate as listed for each occupation in the Prevailing Wage Rate for Public Works Contracts in Oregon manual 
issued by the Oregon Bureau of Industries; multiplied by 1.20.  An amount for Overhead and Profit may be added as 
outlined above.  

44. Application for Payment:  Submit on invoice customarily used by Contractor.  Identify 5% retainage to be carried until 
the project is determined to be complete. 

 
End of Terms and Conditions 
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PART 1 GENERAL 
 

The Prevailing Wage Rates dated July 1, 2015, including any subsequent corrections or amendments issued 
by the Oregon Bureau of Labor and Industries, are included as a portion of the Contract Documents by 
reference.  Copies are available for review at the office of Facilities Management, School District 4J, and 
can be viewed on line at www.boli.state.or.us.  Click on Prevailing Wages, then PWR Rate Publications, 
and then Prevailing Wage Rates for Public Works Contracts in Oregon (subject only to state law). 
 

 
 
 

END OF SECTION 00 73 43 
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1.1 RELATED DOCUMENTS 
A. Drawings and general provisions of the Contract and other Division 1 Specification Sections apply to this 

Section. 
1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification: Briefly, the project is described as the addition of a new A.D.A. ramp / stair for 
classroom egress. 

B.  
1. Project Location:  Adams Elementary School – Classroom Egress Remodel, 950 W. 22nd Avenue, 

Eugene, Oregon 97405 
2. Owner:  Eugene School District 4J, 715 West Fourth Avenue, Eugene, OR 97402. 

C. Architect Identification:  The Contract Documents, dated August 19, 2015 were prepared for Project by:
 Rodd Hansen, Architect, LLC  

  1551 Oak Street, Suite A  
  Eugene, Oregon 97401 

D. Owners Representatives:   Harlan Coats 
1.3 CONTRACT 

A. Project will be constructed under a general construction contract. 
1. Adams Elementary School – Classroom Egress Remodel, Eugene Public School District 4J, CIP 

No. 420.104.100 
1.4 WORK SEQUENCE 

A. Do not commence Work until execution of Agreement and receipt of Notice-to-Proceed from Owner. 
B. Perform work in order to achieve Substantial Completion by October 16, 2015. 
C. Achieve Final Completion within seven (7) days following the date of Substantial Completion.  

1.5 USE OF PREMISES 
A. Work Area Access:  Buildings will be occupied during work. Access to the work area will be available on 

a week-day basis from approximately 7:00 am to 5:00 pm. Coordinate all other work hour schedules with 
Owner so as not to interfere with Owner's use of the building. 

B. Limit use of the premises to construction activities in areas indicated; allow for Owner occupancy and use 
by the public, subject to approval by a District Safety Specialist. 

C. Site Access:  Maintain drives and building entrances and exits clear and protected at all times to Owner's, 
employees, and public access and for use by emergency personnel. Do not use these areas for parking or 
storage. Schedule deliveries to minimize space and time requirements for storage of materials at site. 

D. Parking:  Contractor may use existing parking areas. 
E. Contractor Staging Areas:  Limit staging to areas adjacent to work. 
F. Construction Operations:  Limited to areas adjacent to work. 

1.6 WORK UNDER SEPERATE CONTRACTS 
A. Separate Contract:  Owner has awarded a separate contract for performance of certain construction 

operations at Project site. Those operations will be conducted simultaneously with work under this 
Contract. This work includes the following: 
1. The District has contracted with separate contractors to complete some floor tile removal and 

replacement in the kitchen.  Tile abatement to be completed under full enclosure negative pressure 
containment envelope, with abatement and new tile installation scheduled to begin 6/17/2015 and 
will be Substantially Complete by 6/30/2015.  Kitchen equipment will be stored along the west 
wall of the Cafeteria during that time. 

B. Cooperate fully with separate contractors so work on those contracts may be carried out smoothly, 
without interfering with or delaying work under this Contract. 

1.7 FUTURE WORK 
1. None Listed 

1.8 PRODUCTS ORDERED IN ADVANCE 
1. None Listed 

1.9 OWNER-FURNISHED PRODUCTS 
1. None Listed 

1.10 MISCELLANEOUS PROVISIONS 
A. DRUG AND ALCOHOL POLICY 
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1. The possession, use, or distribution of illicit drugs and alcohol on school premises is prohibited. 
Prescription medications brought to the project site shall be in the original container bearing the 
name of the drug, the name of the physician and the prescribed dosage. 

B. USE OF TOBACCO PRODUCTS 
1. Smoking and the other use of tobacco products is prohibited on all school district property 

pursuant to OAR 581-021-0110. 
C. SAFETY REQUIREMENTS 

1. Safety must not be sacrificed for the sake of productivity or expedience. Safety of students, staff, 
and the public is critical. Take all reasonable precautions to prevent endangerment or injury. 
Advise and coordinate operations with the school office. 

2. All contractors who perform work on District property, and their employees, are expected to know 
the District's expectations for safe work and to adhere to those expectations. 

3. Contractor's are to adhere to the regulations of Oregon OSHA for all projects within the School 
District. 

D. GENERAL SAFE WORK PRACTICES 
1. Students, public and school staff shall not be put at risk by the activities of contractors or their 

employees.   
2. Safe vehicle operation rules are to be followed at all times. These include positioning vehicles to 

minimize the necessity of backing and providing a "spotter", someone who will make sure that 
people do not run into the path of a vehicle when driving on a playground or field that is occupied 
by students. 

3. Tools shall never be left out when an unsecured work area is vacated. 
4. Ladders and scaffolding will be taken down when an unsecured work area is vacated. 
5. Open holes and other tripping hazards shall be fenced or barricaded when an unsecured work area 

is vacated. 
6. Operations resulting in vapors, emissions or flying objects shall be conducted in such a way as to 

prevent exposure to any unprotected parties or property. 
7. "Secured Work Area" is defined as an area having a perimeter cyclone fence at least 6 feet in 

height, with gates which close and lock so that no casual entrance is possible by unauthorized 
adults or children. 

8. Contractor to follow all OR-OSHA rules for Confined Spaces, where applicable. 
E. COMMUNICATIONS REGARDING UNSAFE PRACTICES 

1. Upon perceiving a problem, the District will immediately communicate the concern to the 
Contractor or Contractor's representative on the work site. 

2. If agreement on correction of unsafe conditions cannot be reached, the concerns of the District 
shall prevail and safety concerns shall be addressed in accordance with the District requirements. 

F. ELECTRICAL PANELS - LOCKOUT/TAGOUT 
1. Contractor shall implement a Lockout/Tag-out program for his employees who take equipment out 

of service or place equipment back into service. Contractor shall review the District’s Energy 
Control Program prior to commencing work. Rules applying to this procedure art Oregon 
Occupational Safety and Health Code OAR 437, Division 2, Subdivision J, General 
Environmental Controls Lockout/Tag-out (1919.147), or latest edition. 

G. ARC FLASH – ELECTRICAL SAFETY   
1. Contractor shall comply with NFPA 70E (Electrical Safety in the Workplace), current edition. 

Contractor shall comply with Oregon OSHA 1910.137 (Personal Protective Equipment).   The 
Contractor shall review with the School District Project Manager the 'Eugene School District 
Electrical Safety Program' before any work commences. The Contractor shall comply with all 'Arc 
Flash' and 'Electrical Safety' protocols referenced in any and all NFPA, OSHA, OROSHA, NEC, 
NESC, UL, IBC, IFC and ANSI documents (current editions). 

H. POTENTIALLY HAZARDOUS PRODUCTS 
1. The District attempts to maintain a safe and healthy environment for students and staff. The 

Contractor is therefore required to follow District guidelines controlling the use of potentially 
hazardous products and to use these products in a safe manner. Guidelines include the use of 
materials (adhesives, coatings, carpeting, etc.) which are known to emit little or no airborne 
pollutants. 
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2. MSDS information is required for all potentially hazardous products. The Project Manager and a 
District Safety Specialist will review these and determine what, if any, mitigation procedures will 
be required. 

3. Contractor is to maintain and post copies of all MSDS information at the project site and adhere to 
the required controls. 

4. Contractor is to ensure that work area by students and teachers is restricted. The District will 
provide signage appropriate for this purpose. The Contractor is to construct and maintain 
appropriate barriers. This shall include provision of physical separation barriers between 
“construction” and “occupied” spaces. 

5. Contractor to adopt means of maintaining the construction space in negative air pressure in 
relation to occupied spaces. 

6. Where there is a new or existing ventilation system in an affected space, the system shall be 
adjusted to provide the maximum amount of outside air possible with the system. 

7. Efforts shall be made to install and operate new ventilation systems as soon in the construction 
process as practical. 

I. ASBESTOS CONTAINING MATERIALS  

1. Asbestos containing materials are known to exist in areas of the Work. The Contractor shall not, in 
any way, disturb materials which are known to contain asbestos, assumed to contain asbestos, or 
otherwise have not been tested and confirmed to be asbestos free.  

2. Where access to concealed spaces is required, or it is necessary to disturb building materials such 
as for drilling of holes, cutting, etc., notify the Owner so that proper investigation and/or removal 
procedures are followed. 

3. Prior to commencing Work, the Contractor shall meet with the District Safety Specialist and 
review the Owner’s Asbestos Management Plan for the locations of asbestos-containing materials 
and/or materials assumed to contain asbestos. After reviewing the Owner’s Asbestos Management 
Plan, the Contractor is required to sign Form 01 11 00A, Asbestos-containing Materials 
Notification Statement, provided at the end of this Section. 

4. Contractor must not install any asbestos-containing materials when performing the Work of this 
project. At the completion of the Work, Contractor will be required to furnish a statement stating 
that no asbestos-containing materials were installed during the course of the Work. Refer to 
Sample Form 01 11 00B at the end of this Section 

 

PART 2 - PRODUCTS (Not Used) 
PART 3 - EXECUTION (Not Used) 
PART 4 - SCHEDULE OF PRODUCTS ORDERED IN ADVANCE (None) 
PART 5 - ASBESTOS FORMS  01 11 00 A and 01 11 00B 
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Form 01 11 00A 
 

ASBESTOS-CONTAINING MATERIALS NOTIFICATION STATEMENT 
FOR CONTRACTORS 

 
This form must be completed and signed by the Contractor prior to beginning work in any Eugene School District 4J 
building. 
The presence of known and assumed asbestos containing materials is documented in the AHERA Management Plan 
for each building. Copies of the AHERA Management Plan are available in the main office of each building and in 
the Facilities Management Office at 715 West Fourth Avenue, Eugene, Oregon. The District Asbestos Specialist 
must be informed of the Contractor’s activities in each building prior to the start of work so that the Contractor can 
be informed on how to use the AHERA Management Plan and to determine if any asbestos-containing materials are 
likely to be impacted by the work of the Contractor. 
The Contractor is responsible for notifying all employees and subcontractors of the presence of asbestos in the 
building. The Contractor shall not disturb known or assumed asbestos-containing materials. If the Contractor 
discovers suspected asbestos-containing materials that have not been identified, the Contractor must stop any work 
impacting the suspected materials and notify the District Asbestos Specialist so that the material can be sampled. 
Any asbestos-containing materials that must be removed to allow the Contractor to complete the Contractor’s work 
will be removed by the District under separate contract. If the Contractor disturbs asbestos-containing materials, the 
Contractor will be responsible for the cost of the cleanup and decontamination.. 
 
I  _________________________________,  Representing  _________________________, 
 (Print Name of Representative)   (Business Name) 
 
have been notified of the location of the AHERA Management Plan and agree to avoid impacting all known or 
assumed asbestos-containing materials in the performance of the Work. 
 
 
___________________________________  _____________________________ 
Signature of Representative Date 
 
 
____________________________________ _____________________________ 
Work Site  CIP # 
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 Form 01 11 00B 

 
 

The Environmental Protection Agency (AHERA) rules require the School District obtain a signed statement from 
the Site Superintendent that, to the best of his/her knowledge, no asbestos-containing building materials were 

installed during the Work. Therefore, the following statement must be submitted on the Contractors letterhead prior 
to Project Closeout. 

 
 

SAMPLE FORM 
(To be submitted on the Contractor’s letterhead) 

 
ASBESTOS-CONTAINING MATERIALS STATEMENT 

 
EUGENE SCHOOL DISTRICT 4J 

 
Adams Elementary School – Classroom Egress Remodel 

CIP Number 420.104.100 
 
 

We the undersigned, (Name of Company), hereby warrant that to the best of our knowledge all materials furnished 
for the above referenced project contain 0% asbestos. 

 
_____________________________________ 

 (Name of Construction Company) 
 
 
 

_____________________________________ 
 (Signature and Date) 

 
 

_____________________________________ 
(Printed Name) 

 
 

_____________________________________ 
(Job Title) 

 
 
 

 
 

END OF SECTION 01 11 00 
 

SUMMARY OF WORK 01 11 00 - 5 



EUGENE SCHOOL DISTRICT 4J SECTION  01 33 00 
Adams Elementary School – Classroom Egress Remodel  SUBMITTAL PROCEDURES 
C.I.P. 420.104.100 
 
 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submitting Shop 
Drawings, Product Data, Samples, Information Submittals, Delegated Design and other 
submittals. 

B. Related Sections include the following: 

1. Division 1 Section 01 29 00 "Payment Procedures" for submitting Applications for 
Payment and the Schedule of Values. 

2. Division 1 Section 01 31 00 "Project Management and Coordination" for submitting and 
distributing meeting and conference minutes and for submitting Coordination Drawings. 

3. Division 1 Section 01 32 00 "Construction Progress Documentation" for submitting 
schedules and reports, including Contractor's Construction Schedule and the Submittals 
Schedule. 

4. Division 1 Section 01 40 00 "Quality Requirements" for submitting test and inspection 
reports and for mockup requirements, if any. 

5. Division 1 Section 01 77 00 "Closeout Procedures" for submitting warranties. 
6. Division 1 Section 01 78 23 "Operation and Maintenance Data" for submitting operation 

and maintenance manuals. 
7. Division 1 Section 01 78 39 "Project Record Documents" for submitting Record 

Drawings, Record Specifications, and Record Product Data. 
8. Divisions 2 through 49 Sections for specific requirements for submittals in those 

Sections. 

1.3 DEFINITIONS 

A. Action Submittals:  Written and graphic information that requires Architect's responsive action. 

B. Informational Submittals:  Written information that does not require Architect's responsive 
action.  Submittals may be rejected for not complying with requirements. 

1.4 SUBMITTAL PROCEDURES 

A. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination. 
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B. Submittals Schedule:  Comply with requirements in Division 1 Section 01 32 00 "Construction 
Progress Documentation" for list of submittals and time requirements for scheduled 
performance of related construction activities. 

C. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as 
follows.  Time for review shall commence on Architect's receipt of submittal.  No extension of 
the Contract Time will be authorized because of failure to transmit submittals enough in 
advance of the Work to permit processing, including resubmittals. 

1. Initial Review:  Allow 14 calendar days for initial review of each submittal.  Allow 
additional time if coordination with subsequent submittals is required. Architect will 
advise Contractor when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner 
as initial submittal. 

D. Identification:  Place a permanent label or title block on each submittal for identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 6 by 8 inches on label or beside title block to record 

Contractor's review and approval markings and action taken by Architect. 

E. Deviations: Highlight, encircle, or otherwise specifically identify deviations from the Contract 
Documents on submittals. 

F. Transmittal:  Package each submittal individually and appropriately for transmittal and 
handling.  Transmit each submittal using a transmittal form.  Architect will return submittals, 
without review, if received from sources other than Contractor without prior consent. 

1. Transmittal Form:  Provide locations on form for the following information: 

a. Project name. 
b. Date. 
c. Destination (To:). 
d. Source (From:). 
e. Names of subcontractor, manufacturer, and supplier. 
f. Category and type of submittal. 
g. Submittal purpose and description. 
h. Specification Section number and title. 
i. Drawing number and detail references, as appropriate. 
j. Submittal and transmittal distribution record. 
k. Remarks. 
l. Signature of transmitter. 

G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
3. Resubmit submittals until they are marked "Approved." 
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H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms. 

I. Use for Construction:  Use only final submittals with mark indicating "Approved" taken by 
Architect. 

PART 2 - PRODUCTS 

2.1 ACTION SUBMITTALS 

A. General:  Prepare and submit Action Submittals required by individual Specification Sections. 

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard printed data are 
not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's written recommendations. 
b. Manufacturer's product specifications. 
c. Manufacturer's installation instructions. 
d. Standard color charts. 
e. Manufacturer's catalog cuts. 
f. Wiring diagrams showing factory-installed wiring. 
g. Printed performance curves. 
h. Operational range diagrams. 
i. Compliance with specified referenced standards. 
j. Testing by recognized testing agency. 
k. Application of testing agency labels and seals. 
l. Notation of coordination requirements. 
m. MSDS information, where applicable. 

4. Submit Product Data before or concurrent with Samples. 
5. Number of Copies:  Submit the number required by the Contractor plus four (4) copies of 

Product Data, unless otherwise indicated.  Architect will return two copies to Contractor 
and one to Owner.  Mark up and retain one returned copy as a Project Record Document. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data. 

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 
following information, as applicable: 

a. Dimensions. 
b. Identification of products. 
c. Wiring diagrams showing field-installed wiring, including power, signal, and 

control wiring. 
d. Schedules. 
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e. Design calculations. 
f. Compliance with specified standards. 
g. Notation of coordination requirements. 
h. Notation of dimensions established by field measurement. 
i. Relationship to adjoining construction clearly indicated. 
j. Seal and signature of professional engineer if specified. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by 
40 inches (750 by 1000 mm). 

3. Number of Copies:  Submit four opaque copies of each submittal, unless copies are 
required for operation and maintenance manuals.  Submit five copies where copies are 
required for operation and maintenance manuals.  Architect will retain two copies, 
including one for the Owner’s Project Manager; remainder will be returned. Mark up and 
retain one returned copy as a Project Record Drawing. 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between 
submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories together 
in one submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the following: 

a. Generic description of Sample. 
b. Product name and name of manufacturer. 
c. Sample source. 
d. Number and title of appropriate Specification Section. 

3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets may be 
used to determine final acceptance of construction associated with each set. 

a. Samples that may be incorporated into the Work are indicated in individual 
Specification Sections.  Such Samples must be in an undamaged condition at time 
of use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 
property, are the property of Contractor.. 

c. Number of Samples:  Submit three sets of Samples.  Architect will retain two  
Sample sets; remainder will be returned. 

2.2 INFORMATIONAL SUBMITTALS 

A. General:  Prepare and submit Informational Submittals required by other Specification Sections. 

1. Number of Copies:  Submit two copies of each submittal, unless otherwise indicated.  
Architect will not return copies. 

2. Certificates and Certifications:  Provide a notarized statement that includes signature of 
entity responsible for preparing certification.  Certificates and certifications shall be 
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signed by an officer or other individual authorized to sign documents on behalf of that 
entity. 

3. Test and Inspection Reports:  Comply with requirements specified in Division 1 Section 
01 40 00 "Quality Requirements." 

B. Coordination Drawings:  Comply with requirements specified in Division 1 Section 01 31 00 
"Project Management and Coordination." 

C. Contractor's Construction Schedule:  Comply with requirements specified in Division 1 Section 
01 32 00 "Construction Progress Documentation." 

D. Qualification Data:  Prepare written information that demonstrates capabilities and experience 
of firm or person.  Include lists of completed projects with project names and addresses, names 
and addresses of architects and owners, and other information specified. 

E. Welding Certificates:  Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents.  Submit record of Welding Procedure 
Specification (WPS) and Procedure Qualification Record (PQR) on AWS forms.  Include 
names of firms and personnel certified. 

F. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

G. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements in the Contract Documents.  Include evidence of 
manufacturing experience where required. 

H. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents. 

I. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
material complies with requirements in the Contract Documents. 

J. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with 
requirements in the Contract Documents. 

K. Product Test Reports:  Prepare written reports indicating current product produced by 
manufacturer complies with requirements in the Contract Documents.  Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 
on comprehensive tests performed by a qualified testing agency. 

L. Schedule of Tests and Inspections:  Comply with requirements specified in Division 1 Section 
01 40 00 "Quality Requirements." 

M. Preconstruction Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of tests performed before installation 
of product, for compliance with performance requirements in the Contract Documents. 

N. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of compatibility tests performed 
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before installation of product.  Include written recommendations for primers and substrate 
preparation needed for adhesion. 

O. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of field tests performed either during 
installation of product or after product is installed in its final location, for compliance with 
requirements in the Contract Documents. 

P. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and 
normal maintenance of products and equipment.  Comply with requirements specified in 
Division 1 Section 01 78 23 "Operation and Maintenance Data." 

Q. Design Data:  Prepare written and graphic information, including, but not limited to, 
performance and design criteria, list of applicable codes and regulations, and calculations.  
Include list of assumptions and other performance and design criteria and a summary of loads.  
Include load diagrams if applicable.  Provide name and version of software, if any, used for 
calculations.  Include page numbers. 

R. Manufacturer's Instructions:  Prepare written or published information that documents 
manufacturer's recommendations, guidelines, and procedures for installing or operating a 
product or equipment.  Include name of product and name, address, and telephone number of 
manufacturer. 

S. Insurance Certificates and Bonds:  Prepare written information indicating current status of 
insurance or bonding coverage.  Include name of entity covered by insurance or bond, limits of 
coverage, amounts of deductibles, if any, and term of the coverage. 

T. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner; do not submit to 
Architect. 

2.3 DELEGATED DESIGN 

A. Performance and Design Criteria:  Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, provide 
products and systems complying with specific performance and design criteria indicated. 

B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required 
submittals, submit three copies of a statement, signed and sealed by the responsible design 
professional, for each product and system specifically assigned to Contractor to be designed or 
certified by a design professional. 

Indicate that products and systems comply with performance and design criteria in the Contract 
Documents.  Include list of codes, loads, and other factors used in performing these services. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Review each submittal and check for coordination with other Work of the Contract and for 
compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with 
approval stamp before submitting to Architect. 
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B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S ACTION 

A. General:  Architect will not review submittals that do not bear Contractor's approval stamp and 
will return them without action. 

B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 
modifications required, and return it.  Architect will stamp each submittal with an action stamp 
and will mark stamp appropriately to indicate action taken, as follows: 

1. Approved; Approved As Noted; Rejected – Re-Submit. 

C. Informational Submittals:  Architect will review each submittal and will not return it, or will 
return it if it does not comply with requirements.  Architect will forward each submittal to 
appropriate party. 

D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned 
without review. 

E. Submittals not required by the Contract Documents may not be reviewed and may be discarded. 

END OF SECTION 01 33 00 
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GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract and other Division 1 Specification Sections, apply to 
this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for selection of products for use in 
Project; product delivery, storage, and handling; manufacturers' standard warranties on products; special 
warranties; product substitutions; and comparable products. 

1.3 DEFINITIONS 

A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or taken from 
previously purchased stock.  The term "product" includes the terms "material," "equipment," "system," 
and terms of similar intent. 

B. Substitutions:  Changes in products, materials, equipment, and methods of construction from those 
required by the Contract Documents and proposed by Contractor. 

C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is named and 
accompanied by the words "basis of design," including make or model number or other designation, to 
establish the significant qualities related to type, function, dimension, in-service performance, physical 
properties, appearance, and other characteristics for purposes of evaluating comparable products of other 
named manufacturers. 

1.4 SUBMITTALS 

A. Substitution Requests:  Instructions to Bidders specify time restrictions for submitting requests for 
Substitutions during the bidding period, in compliance with this Section.  

B. After execution of Agreement, the Owner may, at the Owner’s option, consider formal requests from the 
Contractor for substitution of products for those specified. One or more of the following conditions must 
be documented: 
1. Compliance with final interpretation of code requirements or insurance regulations which require 

that the use of a substituted Product. 
2. Unavailability of a specified Product through no fault of the Contractor. 
3. Inability of specified Product to perform properly of fit in designated place. 
4. Manufacturer’s or Fabricator’s refusal or inability of certify or guarantee performance of a 

specified Product in the application intended. 
 

C. A Substitution Request constitutes a representation that the Quoter/Contractor: 

1. Has investigated the proposed Product and determined that it meets or exceeds the quality level of 
the specified Product. 

2. Will provide the same warranty for the Substituted Product as for the specified Product. 
3. Will coordinate installation and make changes to the Work which may be required for the Work to 

be completed with no additional cost to the Owner. 
4. Waives claims for additional costs or time extension which may subsequently become apparent. 
5. Will reimburse the Owner for review or redesign services associated with re-approval by 

authorities. 
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D. Substitutions will not be considered when they are indicated or implied on Shop Drawings or Product 
Data Submittals, without separate request on the form provided, or when acceptance will require revision 
to the Contract Documents. 

E. Submit three copies of each request for consideration. Limit each request to one proposed Substitution. 
Identify product or fabrication or installation method to be replaced.  Include Specification Section 
number and title and Drawing numbers and titles. 

1. Substitution Request Form:  Use form provided at end of Section. 
2. Documentation:  Show compliance with requirements for substitutions and the following, as 

applicable: 

a. Statement indicating why specified material or product cannot be provided. 
b. Coordination information, including a list of changes or modifications needed to other parts 

of the Work and to construction performed by Owner and separate contractors, that will be 
necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitution with those of the 
Work specified.  Significant qualities may include attributes such as performance, weight, 
size, durability, visual effect, and specific features and requirements indicated. 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

e. Provide MSDS information to confirm that the product is no more harmful than the 
products specified. 

f. Samples, where applicable or requested. 
g. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners. 
h. Material test reports from a qualified testing agency indicating and interpreting test results 

for compliance with requirements indicated. 
i. Research/evaluation reports evidencing compliance with building code in effect for Project, 

from a model code organization acceptable to authorities having jurisdiction. 
j. Detailed comparison of Contractor's Construction Schedule using proposed substitution 

with products specified for the Work, including effect on the overall Contract Time.  If 
specified product or method of construction cannot be provided within the Contract Time, 
include letter from manufacturer, on manufacturer's letterhead, stating lack of availability 
or delays in delivery. 

k. Cost information, including a proposal of change, if any, in the Contract Sum. 
l. Contractor's certification that proposed substitution complies with requirements in the 

Contract Documents and is appropriate for applications indicated. 
m. Contractor's waiver of rights to additional payment or time that may subsequently become 

necessary because of failure of proposed substitution to produce indicated results. 

3. Architect's Action:  If necessary, Architect will request additional information or documentation 
for evaluation within 7 days of receipt of a request for substitution.  Architect will notify 
Contractor of acceptance or rejection of proposed substitution within 15 days of receipt of request, 
or 7 days of receipt of additional information or documentation, whichever is later. 

a. Form of Acceptance:  Change Request/Proceed Order 
b. Use product specified if Architect cannot make a decision on use of a proposed substitution 

within time allocated. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more products for 
use on Project, product selected shall be compatible with products previously selected, even if previously 
selected products were also options. 
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1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and 
loss, including theft.  Comply with manufacturer's written instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of 
construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that are 
flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed 
container or other packaging system, complete with labels and instructions for handling, storing, 
unpacking, protecting, and installing. 

4. Inspect products on delivery to ensure compliance with the Contract Documents and to ensure that 
products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a weather-tight 

enclosure above ground, with ventilation adequate to prevent condensation. 
4. Store cementitious products and materials on elevated platforms. 
5. Store foam plastic from exposure to sunlight, except to extent necessary for period of installation 

and concealment. 
6. Comply with product manufacturer's written instructions for temperature, humidity, ventilation, 

and weather-protection requirements for storage. 
7. Protect stored products from damage and liquids from freezing. 
8. Provide a secure location and enclosure at Project site for storage of materials and equipment by 

Owner's construction forces.  Coordinate location with Owner. 
9. Provide bonded and insured off-site storage and protection when site does not permit on-site 

storage and protection. 
 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties 
required by the Contract Documents.  Manufacturer's disclaimers and limitations on product warranties 
do not relieve Contractor of obligations under requirements of the Contract Documents. 

1. Manufacturer's Warranty:  Preprinted written warranty published by individual manufacturer for a 
particular product and specifically endorsed by manufacturer to Owner. 

2. Special Warranty:  Written warranty required by or incorporated into the Contract Documents, 
either to extend time limit provided by manufacturer's warranty or to provide more rights for 
Owner. 

B. Submittal Time:  Comply with requirements in Division 0 Section 00 21 13 "Quotation Requirements." 
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PRODUCTS (Not Used) 

PART 3 – EXECUTION (Not Used) 
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SUBSTITUTION REQUEST FORM 
 
TO: Rodd Hansen, Architect, LLC 
 1551 Oak Street, Suite A 
 Eugene, OR  97401 
 
PROJECT:  Adams Elementary School – Classroom Egress Remodel   
       Eugene School District 4J 
  CIP # 420.104.100 
 
ITEM: __________ _______ ________ _______________________________________                    

  Section No.  Page No.   Paragraph Description 
 
The Undersigned requests consideration of the following substitution: 

____________________________________________________________________________________ 

The Undersigned states that the following paragraphs are true, except where noted otherwise: 
 
1. The function, appearance and quality of the proposed substitution are equivalent or superior to the specified 
item; 

2. The proposed substitution does not affect dimensions shown on the Drawings; 

3. The Undersigned will pay for changes to the building design, including engineering and design services, 
detailing and construction costs caused by the requested substitution; 

4. The proposed substitution will have no adverse effect on other trades, the construction schedule, or specified 
warranty requirements; 

5. Maintenance and service parts will be locally available for the proposed substitution; 

6. The Undersigned has attached data concerning the proposed substitution, including: Manufacturers product 
description, specifications, drawings, photographs, performance and test data, adequate for evaluation of the request, 
with applicable portions of the data clearly indicated.  Attachments also includes description of changes to Contract 
Documents which the proposed substitution will require for its proper installation. 

 
Submitted by: _________________________________ Signature: _____________________________ 
 
Firm: ________________________________________ 
 
Address: _____________________________________ 
 
Telephone: ___________________________________ Fax: _______________________________ 
 
Date: ______________________________ 

END OF SECTION 01 60 00 
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EUGENE SCHOOL DISTRICT 4J SECTION  01 73 29 
Adams Elementary School – Classroom Egress Remodel  CUTTING AND PATCHING 
C.I.P. 420.104.100 
 

GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes procedural requirements for cutting and patching. 

B. Related Sections include the following: 
1. Division 2 Section "Selective Demolition" for demolition of selected portions of the 

building. 
2. Divisions 2 through 49 Sections for specific requirements and limitations applicable to 

cutting and patching individual parts of the Work. 

1.3 DEFINITIONS 

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of 
other Work. 

B. Patching:  Fitting and repair work required to restore surfaces to original conditions after 
installation of other Work. 

1.4 SUBMITTALS 

A. Cutting and Patching Proposal:  Submit a written request describing procedures prior to the time 
cutting and patching will be performed, requesting approval to proceed, for cutting or alteration 
which affects:   
1. Structural integrity of any element of Project. 
2. Integrity of weather-exposed or moisture-resistant element. 
3. Efficiency, maintenance, or safety of any operational element. 
4. Visual qualities of site-exposed elements. 
5. Work of Owner or separate contractor. 

B. Include the following information: 
1. Identification of Project and CIP number 
2. Location and description of the affected Work. 
3. Necessity for cutting or alteration. 
4. Description of proposed Work and Products to be used. 
5. Alternatives to cutting and patching. 
6. Effect on work of Owner or separate contractor. 
7. Written permission of affected separate contractor, if any. 
8. Date and time work will be executed. 

1.5 QUALITY ASSURANCE 

A. Structural Elements:  Do not cut and patch structural elements in a manner that could change 
their load-carrying capacity or load-deflection ratio. 
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1. Operational Elements:  Do not cut and patch operating elements and related components 
in a manner that results in reducing their capacity to perform as intended or that results in 
increased maintenance or decreased operational life or safety.  

2. Miscellaneous Elements:  Do not cut and patch miscellaneous elements or related 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that results in increased maintenance or 
decreased operational life or safety. 

B. Visual Requirements:  Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching.  Do not cut and patch construction exposed on the exterior or 
in occupied spaces in a manner that would, in Architect's opinion, reduce the building's 
aesthetic qualities.  Remove and replace construction that has been cut and patched in a visually 
unsatisfactory manner. 

1.6 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged 
during cutting and patching operations, by methods and with materials so as not to void existing 
warranties. 

PRODUCTS 

1.7 MATERIALS 

A. General:  Comply with requirements specified in other Sections. 

B. In-Place Materials:  Use materials identical to in-place materials.  For exposed surfaces, use 
materials that visually match in-place adjacent surfaces to the fullest extent possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 
will match the visual and functional performance of in-place materials. 

EXECUTION 

1.8 EXAMINATION 

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to 
be performed. 

1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, 
including compatibility with in-place finishes or primers. 

2. Proceed with installation only after unsafe or unsatisfactory conditions have been 
corrected. 

1.9 PREPARATION 

A. Temporary Support:  Provide temporary support of Work to be cut. 

B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 
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C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage 
to adjoining areas. 

D. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems 
are required to be removed, relocated, or abandoned, bypass such services/systems before 
cutting to minimize interruption to occupied areas. 

1.10 PERFORMANCE 

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and 
patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction.  If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping.  Cut holes and slots as small as possible, neatly to size 
required, and with minimum disturbance of adjacent surfaces.  Temporarily cover 
openings when not in use. 

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces. 
3. Concrete or Masonry:  Cut using a cutting machine, such as an abrasive saw or a 

diamond-core drill. 
4. Excavating and Backfilling:  Comply with requirements in applicable Division 2 Sections 

where required by cutting and patching operations. 
5. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be 

removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 
entrance of moisture or other foreign matter after cutting. 

6. Proceed with patching after construction operations requiring cutting are complete. 

C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other Work.  Patch with durable seams that are as invisible as 
possible.  Provide materials and comply with installation requirements specified in other 
Sections. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 
demonstrate integrity of installation. 

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will eliminate evidence 
of patching and refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other finishing 
materials. 

b. Restore damaged pipe covering to its original condition. 
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3. Floors and Walls:  Where walls or partitions that are removed extend one finished area 
into another, patch and repair floor and wall surfaces in the new space.  Provide an even 
surface of uniform finish, color, texture, and appearance.  Remove in-place floor and wall 
coverings and replace with new materials, if necessary, to achieve uniform color and 
appearance. 

a. Where patching occurs in a painted surface, apply primer and intermediate paint 
coats over the patch and apply final paint coat over entire unbroken surface 
containing the patch.  Provide additional coats until patch blends with adjacent 
surfaces. 

4. Ceilings:  Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane 
surface of uniform appearance. 

5. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a 
weather-tight condition. 

D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Completely 
remove paint, mortar, oils, putty, and similar materials. 

END OF SECTION 01 73 29 
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EUGENE SCHOOL DISTRICT 4J SECTION  01 78 00 
Adams Elementary School – Classroom Egress Remodel CLOSEOUT SUBMITTALS 
C.I.P. 420.104.100 
 
 
PART 1  GENERAL 

1.1 RELATED DOCUMENTS 
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, including, but 
not limited to, the following: 

1. Project Record Documents.    
2. Operation and Maintenance Data.    
3. Warranties and Bonds.    
 

B.  Related Sections include the following: 
1.  Section 01 33 00 - Administrative Requirements:  Submittals procedures, shop drawings, product 

data, and samples.    
2. Individual Product Sections:  Specific requirements for operation and maintenance data. 
3. Individual Product Sections:  Warranties required for specific products or Work. 

1.3 SUBMITTALS 

A. Project Record Documents:  Submit documents to Architect with claim for final Application for 
Payment. 

B. Operation and Maintenance Data: 
1. For equipment, or component parts of equipment put into service during construction and operated 

by Owner, submit completed documents within ten days after acceptance. 
2. Submit one copy of completed documents 15 days prior to final inspection.  This copy will be 

reviewed and returned after final inspection, with Architect comments.  Revise content of all 
document sets as required prior to final submission. 

3. Submit two sets of revised final documents in final form within 10 days after final inspection. 
C. Warranties and Bonds: 

1. For equipment or component parts of equipment put into service during construction with Owner's 
permission, submit documents within 10 days after acceptance. 

2. Make other submittals within 10 days after Date of Substantial Completion, prior to final 
Application for Payment. 

3. For items of Work for which acceptance is delayed beyond Date of Substantial Completion, submit 
within 10 days after acceptance, listing the date of acceptance as the beginning of the warranty 
period. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION 

2.01 PROJECT RECORD DOCUMENTS 
A. Maintain on site one set of the following record documents; record actual revisions to the Work: 

1. Drawings. 
2. Specifications. 
3. Addenda. 
4. Change Orders and other modifications to the Contract. 
5. Reviewed shop drawings, product data, and samples. 
6. Manufacturer's instruction for assembly, installation, and adjusting. 

B. Ensure entries are complete and accurate, enabling future reference by Owner. 
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C. Store record documents separate from documents used for construction. 
D. Record information concurrent with construction progress. 
E. Specifications:  Legibly mark and record at each product section description of actual products installed, 

including the following: 
1. Manufacturer's name and product model and number. 
2. Product substitutions or alternates utilized. 
3. Changes made by Addenda and modifications. 

F. Record Drawings and Shop Drawings:  Legibly mark each item to record actual construction including: 
1. Measured locations of internal utilities and appurtenances concealed in construction, referenced to 

visible and accessible features of the Work. 
2. Field changes of dimension and detail. 
3. Details not on original Contract drawings. 

2.2 OPERATION AND MAINTENANCE DATA 
A. For Each Product or System:  List names, addresses and telephone numbers of Subcontractors and 

suppliers, including local source of supplies and replacement parts. 
B. Product Data:  Mark each sheet to clearly identify specific products and component parts, and data 

applicable to installation.  Delete inapplicable information. 
C. Drawings:  Supplement product data to illustrate relations of component parts of equipment and systems, 

to show control and flow diagrams.  Do not use Project Record Documents as maintenance drawings. 
D. Typed Text:  As required to supplement product data.  Provide logical sequence of instructions for each 

procedure, incorporating manufacturer's instructions. 

2.3 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES 
A. For Each Product, Applied Material, and Finish: 
B. Instructions for Care and Maintenance:  Manufacturer's recommendations for cleaning agents and 

methods, precautions against detrimental cleaning agents and methods, and recommended schedule for 
cleaning and maintenance. 

2.4 OPERATION AND MAINTENANCE DATA FOR EQUIPMENT AND SYSTEMS 
A. For Each Item of Equipment and Each System: 

1. Description of unit or system, and component parts. 
2. Identify function, normal operating characteristics, and limiting conditions. 
3. Include performance curves, with engineering data and tests. 
4. Complete nomenclature and model number of replaceable parts. 

B. Panelboard Circuit Directories:  Provide electrical service characteristics, controls, and communications; 
typed. 

C. Operating Procedures:  Include start-up, break-in, and routine normal operating instructions and 
sequences.  Include regulation, control, stopping, shut-down, and emergency instructions.  Include 
summer, winter, and any special operating instructions. 

D. Maintenance Requirements:  Include routine procedures and guide for preventative maintenance and 
troubleshooting; disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing, 
and checking instructions. 

E. Provide servicing and lubrication schedule, and list of lubricants required. 
F. Include manufacturer's printed operation and maintenance instructions. 
G. Include sequence of operation by controls manufacturer. 
H. Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams required for 

maintenance. 
I. Additional Requirements:  As specified in individual product specification sections. 
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2.5 WARRANTIES AND BONDS 

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers, and 
manufacturers, within 10 days after completion of the applicable item of work.  Except for items put into 
use with Owner's permission, leave date of beginning of time of warranty until the Date of Substantial 
completion is determined. 

B. Verify that documents are in proper form, contain full information, and are notarized. 
C. Co-execute submittals when required. 
D. Retain warranties and bonds until time specified for submittal. 
E. Cover:  Identify each binder with typed or printed title WARRANTIES AND BONDS, with title of 

Project; name, address and telephone number of Contractor and equipment supplier; and name of 
responsible company principal. 

F. Table of Contents:  Neatly typed, in the sequence of the Table of Contents of the Project Manual, with 
each item identified with the number and title of the specification section in which specified, and the 
name of product or work item. 

G. Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing.  Provide full 
information, using separate typed sheets as necessary.  List Subcontractor, supplier, and manufacturer, 
with name, address, and telephone number of responsible principal. 

 
END OF SECTION 01 78 00 
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	4. PERMITS, FEES AND NOTICES:  The OWNER will pay the plan check fee, building permit fee, and systems development charges directly to the authority having jurisdiction.  The CONTRACTOR shall pay for all other permits, fees, licenses and inspections n...
	a. AIA Document G706 Contractor’s Affidavit of Payment of Debts and Claims.
	b. AIA Document G706A Contractor’s Affidavit of Release of Liens.
	c. AIA Document G707 Consent of Surety Company to Final Payment.
	d. Operation and Maintenance Manuals
	e. Warranties and Bonds. Submit original documents, including Contractor’s General Warranty,
	f. Submit as-built drawings or other as-built documentation.
	g. Keys.
	h. Testing and Start-Up records.
	i. Affidavit of Prevailing Wages paid (sample will be furnished at completion of work).
	j. Complete list of Contractor and all Subcontractors with address, phone numbers, and work
	k. Asbestos-Containing Materials Statement (Form 01100B).
	l. Proof of final acceptance and compliance from governing authorities having jurisdiction.
	m. Certificate of insurance evidencing continuation of liability coverage including coverage for completed operations until the expiration of the specified warranty periods.
	n. Final payment will be authorized after all project closeout tasks have been completed and the work is determined to be acceptable by the District Project Manager.

	End of Terms and Conditions

	00 73 43 Prev Wages
	01 11 00 Summary of Work
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract and other Division 1 Specification Sections apply to this Section.

	1.2 WORK COVERED BY CONTRACT DOCUMENTS
	A. Project Identification: Briefly, the project is described as the addition of a new A.D.A. ramp / stair for classroom egress.
	B.
	1. Project Location:  Adams Elementary School – Classroom Egress Remodel, 950 W. 22nd Avenue, Eugene, Oregon 97405
	2. Owner:  Eugene School District 4J, 715 West Fourth Avenue, Eugene, OR 97402.

	C. Architect Identification:  The Contract Documents, dated August 19, 2015 were prepared for Project by: Rodd Hansen, Architect, LLC
	1551 Oak Street, Suite A
	Eugene, Oregon 97401
	D. Owners Representatives:   Harlan Coats

	1.3 CONTRACT
	A. Project will be constructed under a general construction contract.
	1. Adams Elementary School – Classroom Egress Remodel, Eugene Public School District 4J, CIP No. 420.104.100


	1.4 WORK SEQUENCE
	A. Do not commence Work until execution of Agreement and receipt of Notice-to-Proceed from Owner.
	B. Perform work in order to achieve Substantial Completion by October 16, 2015.
	C. Achieve Final Completion within seven (7) days following the date of Substantial Completion.

	1.5 USE OF PREMISES
	A. Work Area Access:  Buildings will be occupied during work. Access to the work area will be available on a week-day basis from approximately 7:00 am to 5:00 pm. Coordinate all other work hour schedules with Owner so as not to interfere with Owner's ...
	B. Limit use of the premises to construction activities in areas indicated; allow for Owner occupancy and use by the public, subject to approval by a District Safety Specialist.
	C. Site Access:  Maintain drives and building entrances and exits clear and protected at all times to Owner's, employees, and public access and for use by emergency personnel. Do not use these areas for parking or storage. Schedule deliveries to minim...
	D. Parking:  Contractor may use existing parking areas.
	E. Contractor Staging Areas:  Limit staging to areas adjacent to work.
	F. Construction Operations:  Limited to areas adjacent to work.

	1.6 WORK UNDER SEPERATE CONTRACTS
	A. Separate Contract:  Owner has awarded a separate contract for performance of certain construction operations at Project site. Those operations will be conducted simultaneously with work under this Contract. This work includes the following:
	1. The District has contracted with separate contractors to complete some floor tile removal and replacement in the kitchen.  Tile abatement to be completed under full enclosure negative pressure containment envelope, with abatement and new tile insta...

	B. Cooperate fully with separate contractors so work on those contracts may be carried out smoothly, without interfering with or delaying work under this Contract.

	1.7 FUTURE WORK
	1. None Listed

	1.8 PRODUCTS ORDERED IN ADVANCE
	1. None Listed

	1.9 OWNER-FURNISHED PRODUCTS
	1. None Listed

	1.10 MISCELLANEOUS PROVISIONS
	A. DRUG AND ALCOHOL POLICY
	1. The possession, use, or distribution of illicit drugs and alcohol on school premises is prohibited. Prescription medications brought to the project site shall be in the original container bearing the name of the drug, the name of the physician and ...

	B. USE OF TOBACCO PRODUCTS
	1. Smoking and the other use of tobacco products is prohibited on all school district property pursuant to OAR 581-021-0110.

	C. SAFETY REQUIREMENTS
	1. Safety must not be sacrificed for the sake of productivity or expedience. Safety of students, staff, and the public is critical. Take all reasonable precautions to prevent endangerment or injury. Advise and coordinate operations with the school off...
	2. All contractors who perform work on District property, and their employees, are expected to know the District's expectations for safe work and to adhere to those expectations.
	3. Contractor's are to adhere to the regulations of Oregon OSHA for all projects within the School District.

	D. GENERAL SAFE WORK PRACTICES
	1. Students, public and school staff shall not be put at risk by the activities of contractors or their employees.
	2. Safe vehicle operation rules are to be followed at all times. These include positioning vehicles to minimize the necessity of backing and providing a "spotter", someone who will make sure that people do not run into the path of a vehicle when drivi...
	3. Tools shall never be left out when an unsecured work area is vacated.
	4. Ladders and scaffolding will be taken down when an unsecured work area is vacated.
	5. Open holes and other tripping hazards shall be fenced or barricaded when an unsecured work area is vacated.
	6. Operations resulting in vapors, emissions or flying objects shall be conducted in such a way as to prevent exposure to any unprotected parties or property.
	7. "Secured Work Area" is defined as an area having a perimeter cyclone fence at least 6 feet in height, with gates which close and lock so that no casual entrance is possible by unauthorized adults or children.
	8. Contractor to follow all OR-OSHA rules for Confined Spaces, where applicable.

	E. COMMUNICATIONS REGARDING UNSAFE PRACTICES
	1. Upon perceiving a problem, the District will immediately communicate the concern to the Contractor or Contractor's representative on the work site.
	2. If agreement on correction of unsafe conditions cannot be reached, the concerns of the District shall prevail and safety concerns shall be addressed in accordance with the District requirements.

	F. Electrical Panels - Lockout/Tagout
	1. Contractor shall implement a Lockout/Tag-out program for his employees who take equipment out of service or place equipment back into service. Contractor shall review the District’s Energy Control Program prior to commencing work. Rules applying to...

	G. ARC FLASH – ELECTRICAL SAFETY
	1. Contractor shall comply with NFPA 70E (Electrical Safety in the Workplace), current edition. Contractor shall comply with Oregon OSHA 1910.137 (Personal Protective Equipment).   The Contractor shall review with the School District Project Manager t...

	H. POTENTIALLY HAZARDOUS PRODUCTS
	1. The District attempts to maintain a safe and healthy environment for students and staff. The Contractor is therefore required to follow District guidelines controlling the use of potentially hazardous products and to use these products in a safe ma...
	2. MSDS information is required for all potentially hazardous products. The Project Manager and a District Safety Specialist will review these and determine what, if any, mitigation procedures will be required.
	3. Contractor is to maintain and post copies of all MSDS information at the project site and adhere to the required controls.
	4. Contractor is to ensure that work area by students and teachers is restricted. The District will provide signage appropriate for this purpose. The Contractor is to construct and maintain appropriate barriers. This shall include provision of physica...
	5. Contractor to adopt means of maintaining the construction space in negative air pressure in relation to occupied spaces.
	6. Where there is a new or existing ventilation system in an affected space, the system shall be adjusted to provide the maximum amount of outside air possible with the system.
	7. Efforts shall be made to install and operate new ventilation systems as soon in the construction process as practical.

	I. ASBESTOS CONTAINING MATERIALS
	1. Asbestos containing materials are known to exist in areas of the Work. The Contractor shall not, in any way, disturb materials which are known to contain asbestos, assumed to contain asbestos, or otherwise have not been tested and confirmed to be a...
	2. Where access to concealed spaces is required, or it is necessary to disturb building materials such as for drilling of holes, cutting, etc., notify the Owner so that proper investigation and/or removal procedures are followed.
	3. Prior to commencing Work, the Contractor shall meet with the District Safety Specialist and review the Owner’s Asbestos Management Plan for the locations of asbestos-containing materials and/or materials assumed to contain asbestos. After reviewing...
	4. Contractor must not install any asbestos-containing materials when performing the Work of this project. At the completion of the Work, Contractor will be required to furnish a statement stating that no asbestos-containing materials were installed d...


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
	PART 4 -  SCHEDULE OF PRODUCTS ORDERED IN ADVANCE (None)
	PART 5 -  ASBESTOS FORMS  01 11 00 A and 01 11 00B

	01 33 00 Submittal Procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, Information Submittals, Delegated Design and other submittals.
	B. Related Sections include the following:
	1. Division 1 Section 01 29 00 "Payment Procedures" for submitting Applications for Payment and the Schedule of Values.
	2. Division 1 Section 01 31 00 "Project Management and Coordination" for submitting and distributing meeting and conference minutes and for submitting Coordination Drawings.
	3. Division 1 Section 01 32 00 "Construction Progress Documentation" for submitting schedules and reports, including Contractor's Construction Schedule and the Submittals Schedule.
	4. Division 1 Section 01 40 00 "Quality Requirements" for submitting test and inspection reports and for mockup requirements, if any.
	5. Division 1 Section 01 77 00 "Closeout Procedures" for submitting warranties.
	6. Division 1 Section 01 78 23 "Operation and Maintenance Data" for submitting operation and maintenance manuals.
	7. Division 1 Section 01 78 39 "Project Record Documents" for submitting Record Drawings, Record Specifications, and Record Product Data.
	8. Divisions 2 through 49 Sections for specific requirements for submittals in those Sections.


	1.3 DEFINITIONS
	A. Action Submittals:  Written and graphic information that requires Architect's responsive action.
	B. Informational Submittals:  Written information that does not require Architect's responsive action.  Submittals may be rejected for not complying with requirements.

	1.4 SUBMITTAL PROCEDURES
	A. Coordination:  Coordinate preparation and processing of submittals with performance of construction activities.
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Coordinate transmittal of different types of submittals for related parts of the Work so processing will not be delayed because of need to review submittals concurrently for coordination.

	B. Submittals Schedule:  Comply with requirements in Division 1 Section 01 32 00 "Construction Progress Documentation" for list of submittals and time requirements for scheduled performance of related construction activities.
	C. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as follows.  Time for review shall commence on Architect's receipt of submittal.  No extension of the Contract Time will be authorized because of failure to ...
	1. Initial Review:  Allow 14 calendar days for initial review of each submittal.  Allow additional time if coordination with subsequent submittals is required. Architect will advise Contractor when a submittal being processed must be delayed for coord...
	2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as initial submittal.

	D. Identification:  Place a permanent label or title block on each submittal for identification.
	1. Indicate name of firm or entity that prepared each submittal on label or title block.
	2. Provide a space approximately 6 by 8 inches on label or beside title block to record Contractor's review and approval markings and action taken by Architect.

	E. Deviations: Highlight, encircle, or otherwise specifically identify deviations from the Contract Documents on submittals.
	F. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.  Transmit each submittal using a transmittal form.  Architect will return submittals, without review, if received from sources other than Contractor w...
	1. Transmittal Form:  Provide locations on form for the following information:
	a. Project name.
	b. Date.
	c. Destination (To:).
	d. Source (From:).
	e. Names of subcontractor, manufacturer, and supplier.
	f. Category and type of submittal.
	g. Submittal purpose and description.
	h. Specification Section number and title.
	i. Drawing number and detail references, as appropriate.
	j. Submittal and transmittal distribution record.
	k. Remarks.
	l. Signature of transmitter.


	G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.
	1. Note date and content of previous submittal.
	2. Note date and content of revision in label or title block and clearly indicate extent of revision.
	3. Resubmit submittals until they are marked "Approved."

	H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities.  Show distribution on trans...
	I. Use for Construction:  Use only final submittals with mark indicating "Approved" taken by Architect.


	PART 2 -  PRODUCTS
	2.1 ACTION SUBMITTALS
	A. General:  Prepare and submit Action Submittals required by individual Specification Sections.
	B. Product Data:  Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard printed data are not suitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's written recommendations.
	b. Manufacturer's product specifications.
	c. Manufacturer's installation instructions.
	d. Standard color charts.
	e. Manufacturer's catalog cuts.
	f. Wiring diagrams showing factory-installed wiring.
	g. Printed performance curves.
	h. Operational range diagrams.
	i. Compliance with specified referenced standards.
	j. Testing by recognized testing agency.
	k. Application of testing agency labels and seals.
	l. Notation of coordination requirements.
	m. MSDS information, where applicable.

	4. Submit Product Data before or concurrent with Samples.
	5. Number of Copies:  Submit the number required by the Contractor plus four (4) copies of Product Data, unless otherwise indicated.  Architect will return two copies to Contractor and one to Owner.  Mark up and retain one returned copy as a Project R...

	C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data.
	1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the following information, as applicable:
	a. Dimensions.
	b. Identification of products.
	c. Wiring diagrams showing field-installed wiring, including power, signal, and control wiring.
	d. Schedules.
	e. Design calculations.
	f. Compliance with specified standards.
	g. Notation of coordination requirements.
	h. Notation of dimensions established by field measurement.
	i. Relationship to adjoining construction clearly indicated.
	j. Seal and signature of professional engineer if specified.

	2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by 40 inches (750 by 1000 mm).
	3. Number of Copies:  Submit four opaque copies of each submittal, unless copies are required for operation and maintenance manuals.  Submit five copies where copies are required for operation and maintenance manuals.  Architect will retain two copies...

	D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other elements and for a comparison of these characteristics between submittal and actual component as delivered and installed.
	1. Transmit Samples that contain multiple, related components such as accessories together in one submittal package.
	2. Identification:  Attach label on unexposed side of Samples that includes the following:
	a. Generic description of Sample.
	b. Product name and name of manufacturer.
	c. Sample source.
	d. Number and title of appropriate Specification Section.

	3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-control comparisons throughout the course of construction activity.  Sample sets may be used to determine final acceptance of construction associated with each set.
	a. Samples that may be incorporated into the Work are indicated in individual Specification Sections.  Such Samples must be in an undamaged condition at time of use.
	b. Samples not incorporated into the Work, or otherwise designated as Owner's property, are the property of Contractor..
	c. Number of Samples:  Submit three sets of Samples.  Architect will retain two  Sample sets; remainder will be returned.



	2.2 INFORMATIONAL SUBMITTALS
	A. General:  Prepare and submit Informational Submittals required by other Specification Sections.
	1. Number of Copies:  Submit two copies of each submittal, unless otherwise indicated.  Architect will not return copies.
	2. Certificates and Certifications:  Provide a notarized statement that includes signature of entity responsible for preparing certification.  Certificates and certifications shall be signed by an officer or other individual authorized to sign documen...
	3. Test and Inspection Reports:  Comply with requirements specified in Division 1 Section 01 40 00 "Quality Requirements."

	B. Coordination Drawings:  Comply with requirements specified in Division 1 Section 01 31 00 "Project Management and Coordination."
	C. Contractor's Construction Schedule:  Comply with requirements specified in Division 1 Section 01 32 00 "Construction Progress Documentation."
	D. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or person.  Include lists of completed projects with project names and addresses, names and addresses of architects and owners, and other informa...
	E. Welding Certificates:  Prepare written certification that welding procedures and personnel comply with requirements in the Contract Documents.  Submit record of Welding Procedure Specification (WPS) and Procedure Qualification Record (PQR) on AWS f...
	F. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that Installer complies with requirements in the Contract Documents and, where required, is authorized by manufacturer for this specific Project.
	G. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead certifying that manufacturer complies with requirements in the Contract Documents.  Include evidence of manufacturing experience where required.
	H. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.
	I. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that material complies with requirements in the Contract Documents.
	J. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting test results of material for compliance with requirements in the Contract Documents.
	K. Product Test Reports:  Prepare written reports indicating current product produced by manufacturer complies with requirements in the Contract Documents.  Base reports on evaluation of tests performed by manufacturer and witnessed by a qualified tes...
	L. Schedule of Tests and Inspections:  Comply with requirements specified in Division 1 Section 01 40 00 "Quality Requirements."
	M. Preconstruction Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of tests performed before installation of product, for compliance with performance requirem...
	N. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of compatibility tests performed before installation of product.  Include written recommendat...
	O. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of field tests performed either during installation of product or after product is installed in its f...
	P. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and normal maintenance of products and equipment.  Comply with requirements specified in Division 1 Section 01 78 23 "Operation and Maintenance Data."
	Q. Design Data:  Prepare written and graphic information, including, but not limited to, performance and design criteria, list of applicable codes and regulations, and calculations.  Include list of assumptions and other performance and design criteri...
	R. Manufacturer's Instructions:  Prepare written or published information that documents manufacturer's recommendations, guidelines, and procedures for installing or operating a product or equipment.  Include name of product and name, address, and tel...
	S. Insurance Certificates and Bonds:  Prepare written information indicating current status of insurance or bonding coverage.  Include name of entity covered by insurance or bond, limits of coverage, amounts of deductibles, if any, and term of the cov...
	T. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner; do not submit to Architect.

	2.3 DELEGATED DESIGN
	A. Performance and Design Criteria:  Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and ...
	B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required submittals, submit three copies of a statement, signed and sealed by the responsible design professional, for each product and system specifically assigned ...
	Indicate that products and systems comply with performance and design criteria in the Contract Documents.  Include list of codes, loads, and other factors used in performing these services.



	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S REVIEW
	A. Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before submitting to Architect.
	B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval, and statement certifying that submi...

	3.2 ARCHITECT'S ACTION
	A. General:  Architect will not review submittals that do not bear Contractor's approval stamp and will return them without action.
	B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or modifications required, and return it.  Architect will stamp each submittal with an action stamp and will mark stamp appropriately to indicate action ta...
	1. Approved; Approved As Noted; Rejected – Re-Submit.

	C. Informational Submittals:  Architect will review each submittal and will not return it, or will return it if it does not comply with requirements.  Architect will forward each submittal to appropriate party.
	D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned without review.
	E. Submittals not required by the Contract Documents may not be reviewed and may be discarded.



	01 60 00 Product Reqmnts
	GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for selection of products for use in Project; product delivery, storage, and handling; manufacturers' standard warranties on products; special warranties; product substitutions; and c...

	1.3 DEFINITIONS
	A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or taken from previously purchased stock.  The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	B. Substitutions:  Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
	C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is named and accompanied by the words "basis of design," including make or model number or other designation, to establish the significant qualities related to type, fu...

	1.4 SUBMITTALS
	A. Substitution Requests:  Instructions to Bidders specify time restrictions for submitting requests for Substitutions during the bidding period, in compliance with this Section.
	B. After execution of Agreement, the Owner may, at the Owner’s option, consider formal requests from the Contractor for substitution of products for those specified. One or more of the following conditions must be documented:
	1. Compliance with final interpretation of code requirements or insurance regulations which require that the use of a substituted Product.
	2. Unavailability of a specified Product through no fault of the Contractor.
	3. Inability of specified Product to perform properly of fit in designated place.
	4. Manufacturer’s or Fabricator’s refusal or inability of certify or guarantee performance of a specified Product in the application intended.

	C. A Substitution Request constitutes a representation that the Quoter/Contractor:
	1. Has investigated the proposed Product and determined that it meets or exceeds the quality level of the specified Product.
	2. Will provide the same warranty for the Substituted Product as for the specified Product.
	3. Will coordinate installation and make changes to the Work which may be required for the Work to be completed with no additional cost to the Owner.
	4. Waives claims for additional costs or time extension which may subsequently become apparent.
	5. Will reimburse the Owner for review or redesign services associated with re-approval by authorities.

	D. Substitutions will not be considered when they are indicated or implied on Shop Drawings or Product Data Submittals, without separate request on the form provided, or when acceptance will require revision to the Contract Documents.
	E. Submit three copies of each request for consideration. Limit each request to one proposed Substitution. Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and t...
	1. Substitution Request Form:  Use form provided at end of Section.
	2. Documentation:  Show compliance with requirements for substitutions and the following, as applicable:
	a. Statement indicating why specified material or product cannot be provided.
	b. Coordination information, including a list of changes or modifications needed to other parts of the Work and to construction performed by Owner and separate contractors, that will be necessary to accommodate proposed substitution.
	c. Detailed comparison of significant qualities of proposed substitution with those of the Work specified.  Significant qualities may include attributes such as performance, weight, size, durability, visual effect, and specific features and requiremen...
	d. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	e. Provide MSDS information to confirm that the product is no more harmful than the products specified.
	f. Samples, where applicable or requested.
	g. List of similar installations for completed projects with project names and addresses and names and addresses of architects and owners.
	h. Material test reports from a qualified testing agency indicating and interpreting test results for compliance with requirements indicated.
	i. Research/evaluation reports evidencing compliance with building code in effect for Project, from a model code organization acceptable to authorities having jurisdiction.
	j. Detailed comparison of Contractor's Construction Schedule using proposed substitution with products specified for the Work, including effect on the overall Contract Time.  If specified product or method of construction cannot be provided within the...
	k. Cost information, including a proposal of change, if any, in the Contract Sum.
	l. Contractor's certification that proposed substitution complies with requirements in the Contract Documents and is appropriate for applications indicated.
	m. Contractor's waiver of rights to additional payment or time that may subsequently become necessary because of failure of proposed substitution to produce indicated results.

	3. Architect's Action:  If necessary, Architect will request additional information or documentation for evaluation within 7 days of receipt of a request for substitution.  Architect will notify Contractor of acceptance or rejection of proposed substi...
	a. Form of Acceptance:  Change Request/Proceed Order
	b. Use product specified if Architect cannot make a decision on use of a proposed substitution within time allocated.



	1.5 QUALITY ASSURANCE
	A. Compatibility of Options:  If Contractor is given option of selecting between two or more products for use on Project, product selected shall be compatible with products previously selected, even if previously selected products were also options.

	1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and loss, including theft.  Comply with manufacturer's written instructions.
	B. Delivery and Handling:
	1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of construction spaces.
	2. Coordinate delivery with installation time to ensure minimum holding time for items that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses.
	3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed container or other packaging system, complete with labels and instructions for handling, storing, unpacking, protecting, and installing.
	4. Inspect products on delivery to ensure compliance with the Contract Documents and to ensure that products are undamaged and properly protected.

	C. Storage:
	1. Store products to allow for inspection and measurement of quantity or counting of units.
	2. Store materials in a manner that will not endanger Project structure.
	3. Store products that are subject to damage by the elements, under cover in a weather-tight enclosure above ground, with ventilation adequate to prevent condensation.
	4. Store cementitious products and materials on elevated platforms.
	5. Store foam plastic from exposure to sunlight, except to extent necessary for period of installation and concealment.
	6. Comply with product manufacturer's written instructions for temperature, humidity, ventilation, and weather-protection requirements for storage.
	7. Protect stored products from damage and liquids from freezing.
	8. Provide a secure location and enclosure at Project site for storage of materials and equipment by Owner's construction forces.  Coordinate location with Owner.
	9. Provide bonded and insured off-site storage and protection when site does not permit on-site storage and protection.


	1.7 PRODUCT WARRANTIES
	A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations...
	1. Manufacturer's Warranty:  Preprinted written warranty published by individual manufacturer for a particular product and specifically endorsed by manufacturer to Owner.
	2. Special Warranty:  Written warranty required by or incorporated into the Contract Documents, either to extend time limit provided by manufacturer's warranty or to provide more rights for Owner.

	B. Submittal Time:  Comply with requirements in Division 0 Section 00 21 13 "Quotation Requirements."


	PRODUCTS (Not Used)
	PART 3 – EXECUTION (Not Used)

	SUBSTITUTION REQUEST FORM

	01 73 29 Cutting & Patching
	GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes procedural requirements for cutting and patching.
	B. Related Sections include the following:
	1. Division 2 Section "Selective Demolition" for demolition of selected portions of the building.
	2. Divisions 2 through 49 Sections for specific requirements and limitations applicable to cutting and patching individual parts of the Work.


	1.3 DEFINITIONS
	A. Cutting:  Removal of in-place construction necessary to permit installation or performance of other Work.
	B. Patching:  Fitting and repair work required to restore surfaces to original conditions after installation of other Work.

	1.4 SUBMITTALS
	A. Cutting and Patching Proposal:  Submit a written request describing procedures prior to the time cutting and patching will be performed, requesting approval to proceed, for cutting or alteration which affects:
	1. Structural integrity of any element of Project.
	2. Integrity of weather-exposed or moisture-resistant element.
	3. Efficiency, maintenance, or safety of any operational element.
	4. Visual qualities of site-exposed elements.
	5. Work of Owner or separate contractor.

	B. Include the following information:
	1. Identification of Project and CIP number
	2. Location and description of the affected Work.
	3. Necessity for cutting or alteration.
	4. Description of proposed Work and Products to be used.
	5. Alternatives to cutting and patching.
	6. Effect on work of Owner or separate contractor.
	7. Written permission of affected separate contractor, if any.
	8. Date and time work will be executed.


	1.5 QUALITY ASSURANCE
	A. Structural Elements:  Do not cut and patch structural elements in a manner that could change their load-carrying capacity or load-deflection ratio.
	1. Operational Elements:  Do not cut and patch operating elements and related components in a manner that results in reducing their capacity to perform as intended or that results in increased maintenance or decreased operational life or safety.
	2. Miscellaneous Elements:  Do not cut and patch miscellaneous elements or related components in a manner that could change their load-carrying capacity, that results in reducing their capacity to perform as intended, or that results in increased main...

	B. Visual Requirements:  Do not cut and patch construction in a manner that results in visual evidence of cutting and patching.  Do not cut and patch construction exposed on the exterior or in occupied spaces in a manner that would, in Architect's opi...

	1.6 WARRANTY
	A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged during cutting and patching operations, by methods and with materials so as not to void existing warranties.


	PRODUCTS
	1.7 MATERIALS
	A. General:  Comply with requirements specified in other Sections.
	B. In-Place Materials:  Use materials identical to in-place materials.  For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.
	1. If identical materials are unavailable or cannot be used, use materials that, when installed, will match the visual and functional performance of in-place materials.



	EXECUTION
	1.8 EXAMINATION
	A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to be performed.
	1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, including compatibility with in-place finishes or primers.
	2. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.


	1.9 PREPARATION
	A. Temporary Support:  Provide temporary support of Work to be cut.
	B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  Provide protection from adverse weather conditions for portions of Project that might be exposed during cutting and patching operations.
	C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage to adjoining areas.
	D. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems are required to be removed, relocated, or abandoned, bypass such services/systems before cutting to minimize interruption to occupied areas.

	1.10 PERFORMANCE
	A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and patching at the earliest feasible time, and complete without delay.
	1. Cut in-place construction to provide for installation of other components or performance of other construction, and subsequently patch as required to restore surfaces to their original condition.

	B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar operations, including excavation, using methods least likely to damage elements retained or adjoining construction.  If possible, review proposed pro...
	1. In general, use hand or small power tools designed for sawing and grinding, not hammering and chopping.  Cut holes and slots as small as possible, neatly to size required, and with minimum disturbance of adjacent surfaces.  Temporarily cover openin...
	2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces.
	3. Concrete or Masonry:  Cut using a cutting machine, such as an abrasive saw or a diamond-core drill.
	4. Excavating and Backfilling:  Comply with requirements in applicable Division 2 Sections where required by cutting and patching operations.
	5. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance of moisture or other foreign matter after cutting.
	6. Proceed with patching after construction operations requiring cutting are complete.

	C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations following performance of other Work.  Patch with durable seams that are as invisible as possible.  Provide materials and comply with installation r...
	1. Inspection:  Where feasible, test and inspect patched areas after completion to demonstrate integrity of installation.
	2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish restoration into retained adjoining construction in a manner that will eliminate evidence of patching and refinishing.
	a. Clean piping, conduit, and similar features before applying paint or other finishing materials.
	b. Restore damaged pipe covering to its original condition.

	3. Floors and Walls:  Where walls or partitions that are removed extend one finished area into another, patch and repair floor and wall surfaces in the new space.  Provide an even surface of uniform finish, color, texture, and appearance.  Remove in-p...
	a. Where patching occurs in a painted surface, apply primer and intermediate paint coats over the patch and apply final paint coat over entire unbroken surface containing the patch.  Provide additional coats until patch blends with adjacent surfaces.

	4. Ceilings:  Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane surface of uniform appearance.
	5. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a weather-tight condition.

	D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Completely remove paint, mortar, oils, putty, and similar materials.



	01 78 00 Closeout Submittals

