

**Eugene School District 4j**

**Building and Site Construction Documents**

4j CIP: 410.307.001

Bids Due: 3/22/16 at 2:00 pm, 4j Facilities Office

**Bid Summary Form**

	PIVOT Estimate	Bidder A - Hyland Construction	Bidder B - GBC Construction	Bidder C - Chambers	non responsive Bidder: 3 - Wadsworth
<b>Bid Submission Check List</b>					
Bidding Envelope, Address & Label "Sealed Bid Enclosed"		present	present	present	present
Addenda 1 Acknowledged		present	present	present	present
Addenda 2 Acknowledged		present	present	present	present
Addenda 3 Acknowledged		present	present	present	present
Addenda 4 Acknowledged		present	present	present	present
Addenda 5 Acknowledged		present	present	present	present
Bid Form		present	present	present	present
Bid Security		present	present	present	present
Resident/Non Resident		present	present	present	present
Non-Discrimination Requirement		present	present	present	present
Non-Collusion Affidavit		present	present	present	present
<b>Base Bid Amount</b>	<b>\$ 20,563,892.00</b>	<b>\$20,424,305</b>	<b>\$20,499,500</b>	<b>\$20,411,000</b>	<b>\$20,387,000</b>
<b>Allowance 1: NOT USED</b>					
<b>Allowance 2: Placement of Select Fill</b>		\$24.20/CY \$24,200	\$23/CY \$23,000	\$25.86/CY \$25,864	\$26/CY \$26,000
<b>Allowance 3: Placement of Granular Fill</b>		\$24.20/CY \$24,200	\$22/CY \$22,000	\$24.69/CY \$24,689	\$25/CY \$25,000
<b>Alternates</b>					
<b>Alternate 1: Delete East Ball Fields</b>	(\$166,403)	(\$166,892)	(\$136,000)	(\$176,500)	(\$212,000)
<b>Alternate 2: Delete Covered Play Structure</b>	(\$163,052)	(\$109,524)	(\$90,000)	(\$172,400)	(\$128,000)
<b>Alternate 3: Delete South Canopy</b>	(\$60,370)	(\$51,333)	(\$43,000)	(\$50,800)	(\$47,000)
<b>Alternate 4: Delete All Skylights</b>	(\$92,030)	(\$296,964)	(\$268,000)	(\$100,400)	(\$210,000)
<b>Alternate 5: Change Metal Roofing to TPO</b>	(\$346,394)	\$210,988	\$154,000	(\$211,900)	\$157,000
<b>Alternate 6: Eliminate Chiller</b>	(\$100,331)	(\$65,852)	(\$70,000)	(\$69,300)	(\$131,000)
<b>Alternate 7: Delete Pump Skid portion of Rainwater Harvesting System</b>	(\$133,507)	(\$151,323)	(\$160,000)	(\$163,400)	(\$167,000)
<b>Base Bid Including Executing Alternates 1, 2, 6, &amp; 7</b>		<b>\$19,930,714</b>	<b>\$20,043,500</b>	<b>\$19,829,400</b>	<b>\$20,295,000</b>
First -Tier Subcontractor disclosure Form		yes	yes	yes	<b>Not turned in</b>
Notes: Allowances are included in Base Bid. First-Tier form due within 2 hours of bid time.					