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SEHS Softball scoreboard installation 2016 

REQUEST FOR QUOTATIONS 

SECTION  00 11 13 

 

Sealed Quotes will be received by Kathi Hernandez, Purchasing Services, for SEHS Softball Scoreboard Installation 

until 2:00 pm, December 9, 2016 at the Eugene School District Facilities Management Office, 715 West Fourth, 

Eugene, Oregon 97402. 

Briefly, the work is described Project consists of installing owner provided scoreboard & steel columns in concrete 

piers as well as extending existing conduit to the scoreboard.  

All quotations must be submitted on the form provided and enclosed in a sealed envelope marked:  

South Eugene High School Softball Scoreboard Installation 2016 

No faxed or electronic quotes will be accepted. 

A Non-Mandatory Pre-Quote meeting will be held on Monday, December 5, at 2:00pm at South Eugene High 

School, 400 E. 19th Ave. Eugene, Oregon, 97401.  Meeting will begin at the front office.   

No Quote for a construction contract will be received or considered unless the Contractor is registered with the 

Construction Contractors Board or licensed by the State Landscape Contractors Board at the time of the bid as 

required by ORS 671.530. A license to work with asbestos-containing materials under ORS 468A.720 is not 

required for this Project.   

Each Quote shall contain a statement indicating whether the Quoter is a “resident quoter”, as defined in ORS 

279A.120. 

Each Quote shall contain a statement that the “Contractor agrees to be bound by and comply with the provisions of 

ORS 279C.800 to 279C.870 regarding payment of Prevailing Wages”.  

Contractor shall certify nondiscrimination in obtaining required subcontractors, in accordance with ORS 

279A.110(4). 

The successful Quoter will be required to furnish a Performance Bond and Labor and Materials Payment Bond each 

in the full amount of the contract price. Certificates of Insurance as described in the Terms and Conditions will be 

required. 

Each Quote must be submitted on the prescribed form.  Each Quote shall be accompanied by a surety bond, cashiers 

check, or certified check, executed in favor of Eugene School District 4J, in the amount not less than ten percent 

(10%) of the total Quote, based upon the total Quote amount for those items Quoted upon.  Should the Quoter refuse 

to enter into such Contract or fail to furnish Certificates of Insurance as required by the Supplementary Conditions 

within ten (10) working days after contract forms are provided to the Quoter, the amount of the Quote Security shall 

be forfeited to the Owner as liquidated damages, not as a penalty. 

School District 4J reserves the right to reject any and all proposals received as a result of this request for Quotations 

and select the Quote which appears to be in the best interest of the District. 

Today’s Date:   November 22, 2016  

Quotes due:   December 9, 2017 

Substantial Completion:  February 15, 2017 

 

 

By: Michael Heffernan, AIA 

 District Architect  
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QUOTATION REQUIREMENTS 

SECTION 00 21 13 

 

 

PART 1 GENERAL  

1.1. GENERAL INFORMATION 

A. The term “quoter” shall refer to the firm or individual submitting a quote or quotation. 

B. Quoters are encouraged to visit the site(s) to become familiar with existing conditions. The Owner is not 

responsible and shall not bear financial burden for oversights made by the Quoter for failure to inspect sites 

prior to submitting a quote. 

C. In all cases, persons wishing to examine the area of work must sign in at the school office prior to visiting the 

work area.  Prior to leaving the school, sign-out at the office is required. 

D. If access is required at times when the school office is not staffed, contact the Facilities Office, (571) 790-

7417, for assistance. 

E. The Owner is excise tax exempt. "Goods used hereon are for the exclusive use of this School District."  

Excise exemption No. 93 740074 F. 

1.2. QUOTE PROCEDURES 

A. Quotes are to be submitted in one copy on the forms provided. 

B. Quoters shall certify to non-collusion practices on the form included as part of the Quote Form, to be 

submitted with the Quote Form. 

1. A Non-Collusion Affidavit is required for any contract awarded pursuant to the quote.  According to the 

Oregon Public Contracts and Purchasing Laws, a public contracting agency may reject any or all quotes 

upon a finding of the agency that it is in the public interest to do so (ORS 279C.395).  This agency finds 

that it is in the public interest to require the completion of this affidavit by potential contractors. 

2. The Non-Collusion Affidavit must be executed by the member, officer or employee of the quoter who 

makes the final decision on prices and the amount quoted in the quote. 

3. Quote rigging and other efforts to restrain competition, and the making of false sworn statements in 

connection with the submission of quotes are unlawful and may be subject to criminal prosecution.  The 

person who signs the Affidavit should examine it carefully before signing and assure himself or herself 

that each statement is true and accurate, making diligent inquiry, as necessary, of all other persons 

employed by or associated with the quoter with responsibilities for the preparation, approval or 

submission of the quote. 

4. In the case of a quote submitted by a joint venture, each party to the venture must be identified in the 

quote documents, and an Affidavit must be submitted separately on behalf of each party. 

5. The term "complementary quote" as used in the Affidavit has the meaning commonly associated with the 

term in the quoting process, and includes the knowing submission of quotes higher than the quote of 

another firm, any intentionally high or noncompetitive quote, and any other form of quote submitted for 

the purpose of giving a false appearance of competition. 

6. Failure to file an Affidavit in compliance with these instructions will result in disqualification of the 

quote. 

C. Quoters shall certify to non-discrimination in employment practices on the form, included as part of the 

Quote Form, to be submitted with the Quote Form.  By submitting its quote, the Quoter certifies conformance 

to the applicable federal acts, executive orders, and Oregon statutes and regulations concerning affirmative 

action toward equal employment opportunities. All information and reports required by the federal or Oregon 

state governments having responsibility for the enforcement of such laws shall be supplied to the Owner in 

compliance with such acts, regulation, and orders. 

D. Quoter shall indicate, on the Quote Form where provided, the quoter status as a "resident" or "non-resident" 

in accordance with ORS 279A.120 and ORS 279C.365. 
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E. A Quote may not be withdrawn or canceled by the Quoter following the time and date designated for the 

receipt of quotes to the expiration of a 60 day period.  The Quote for that sixty days is irrevocable and each 

Quoter so agrees in submitting a Quote. 

1.3. Quote Security 

   A.  Each Quote shall be accompanied by a surety bond, cashiers check, or certified check, executed in favor 

of Eugene School District 4J, in the amount not less than ten percent (10%) of the total Quote, based 

upon the total Quote amount for those items Quote upon. Should the Quoter refuse to enter into such 

Contract or fail to furnish Performance and Labor and Materials Payment Bonds and Certificates of 

Insurance as required by the Supplementary Conditions within ten (10) working days after contract 

forms are provided to the Quoter, the amount of the Quote Security may be forfeited to the Owner as 

liquidated damages, not as a penalty. 

    1 The Surety Bond shall be written by a Bonding Company authorized and licensed by the Oregon 

Insurance Commissioner. The bonding company must be listed on the most current US Government 

Treasury List, Department Circular 570, or approved PRIOR TO QUOTE SUBMISSION by the 

Eugene School District 4J’s Risk Manager. The Bond shall be on a AIA Document A310, most 

current edition. The Attorney-in-Fact who executes the Bond on behalf of the Surety shall affix to 

the Bond, a certified copy of a power of attorney. 

     2. The Owner will have the right to retain the Quote Security of Quoters until either; a) the Contract 

has been executed and Bonds have been furnished, or b) the specified time has elapsed so that 

Quotes may be withdrawn, or c) all Quotes have been rejected. 

1.4. PERFORMANCE BOND AND PAYMENT BOND 

A. Unless otherwise stated in the solicitation document, the successful Quoter shall be required to provide the 

Owner with a Performance Bond and Labor and Material Payment Bond each in an amount equal to one 

hundred (100%) of the contract sum.  The Surety Company shall meet requirements as specified in the 

Supplementary Conditions. 

B. The Labor and Material Payment Bond shall contain a clause specifically guaranteeing payment of all sums 

of money withheld from employees and payable to the Internal Revenue Service; and all contributions or 

amounts due to the State of Oregon from the General Contractor or subcontractor incurred in the performance 

of this contract. 

C. The Bond shall be fully executed, payable to the Owner. 

D. The cost of these bonds shall be included in the Quote. 

E. The successful Quoter will be provided with contract forms through the Architect.  These forms shall be 

executed and delivered to the Owner, along with Performance Bond and Labor and Material Payment Bond, 

within ten (10) days after receiving forms. 

1.5. SUBSTITUTION REQUESTS 

A.  Submit request for substitution for review and approval by Owner, for entire system as specified.  Requests 

must arrive at School District 4J facilities Office no later than 5 days prior to Quote opening.  Requests 

submitted after that time will be rejected.  A Memorandum will be issued min 1 day before Quote opening if 

any Substitution Requests are accepted.  Submittal of substitution requests shall include manufacturers 

product data and brochures as back up information for review.  All systems components must be included in 

Submittal for approval.  Submit requests on form included in this Request for Quotes. 

1.6. ADMINISTRATIVE RULES 

A. All quoters are required to comply with the provisions of Oregon Revised Statutes and 4J Board Policy.  

Attention is directed to ORS 244, Government Ethics; ORS 279A and 279C, Public Contracting Code; 

Oregon Administrative Rules, Chapter 137, Divisions 46, 48 and 49; and 4J Board Policy DJC.   

1.7. PROTEST OF QUOTE 

A. Protests of quote specifications or contract terms shall be presented to the Owner in writing five (5) calendar 

days prior to quote opening. Such protest or request for change shall include the reason for protest or request, 

and any proposed changes to specifications or terms.  No protest against award because of the content of 

quote specifications or contract terms shall be considered after the deadline established for submitting such 

protest. 
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1.8. PROTEST OF AWARD 

A. Any actual quoter or proposer who is adversely affected by the Owner's notice of award of the contract to 

another quoter or proposer on the same solicitation shall have seventy-two (72) hours from the notice of 

award to submit to the Owner, a written protest of the notice of award. In order to be an adversely affected or 

aggrieved quoter or proposer with a right to submit a written protest, a quoter or proposer must itself claim to 

be eligible for award of the contract as the lowest responsible quoter or best proposer and must be next in line 

for award. 

1.9. FINAL AWARD 

A. The written notice of award of the contract shall constitute a final decision of the Owner to award the contract 

if no written protest of the notice of award is filed with the Owner within the designated time. 

 

 

 

END OF QUOTE REQUIREMENTS 
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QUOTATION FORM 

SECTION  00 30 00 

 
Proposal for: South Eugene High School Softball Scoreboard Installation 2016 

          
Submitted to: Facilities Management Office  Due Date: December 9, 2016 

Eugene School District No. 4J  Time:  2:00 pm 
715 West Fourth Avenue 
Eugene, Oregon 97402 

 
From: _____________________________________________________________________________________ 
   (Company Name) 
The undersigned proposes to furnish all material, equipment, and labor required for the complete project, and to 
perform all work in strict accordance with the Contract Documents for the lump sum price indicated below.  

BASE QUOTE: 

Quote Amount: ___________________________________________________ $_________________________ 
   (Words)      (Figures) 

QUOTE SECURITY 

Accompanying herewith is Quote Security, which is not less than ten percent (10%) of the total amount of the Base 
Quote.  
 

The undersigned agrees, if awarded the Contract, to substantially complete all Base Quote work on or before the 
dates specified in Section 01 11 00. 

The undersigned agrees, if awarded the contract, to comply with the provisions of Oregon Revised Statutes 
279C.800 through 279C.870 pertaining to the payment of prevailing rates of wage. 

The undersigned agrees, if awarded the Contract, to execute and deliver to the Owner within ten (10) working days 
after receiving contract forms, an Agreement and a satisfactory Performance Bond and a Labor and Material 
Payment Bond, if required elsewhere in the solicitation, each in an amount equal to 100 percent (100%) of the 
Contract Sum. 

The undersigned has received addenda numbers _______ to ________ inclusive and has included their provisions in 
the above Quote amount. 

By submitting this Quote, the Quoter certifies that the Quoter:  

a) has available the appropriate financial, material, equipment, facility and personnel resources and expertise, or the 
ability to obtain the resources and expertise, necessary to meet all contractual responsibilities; b) has a satisfactory 
record of past performance; c) has a satisfactory record of integrity, and is not disqualified under ORS 279C.440; d) 
is qualified legally to contract with the Owner; and e) will promptly supply all necessary information in connection 
with any inquiry the Owner may make concerning the responsibility of the Quoter. Prior to award of a Contract, the 
Quoter shall submit appropriate documentation to allow the Owner to determine whether or not the Quoter is 
“responsible” according to the above criteria. 

Contractor warrants that Contractor has a Qualifying Employee Drug-Testing program and will require each 
subcontractor providing labor for the project to do the same. 

The undersigned agrees if awarded the contract to comply with Oregon Revised Statutes 326.603 giving the Owner 
authority to obtain fingerprints and criminal records check of Contractors, their employees, and subcontractors 
providing labor for the Project.   
 

The undersigned has visited the site to become familiar with conditions under which the Work is to be performed 
and has correlated the Quoter's personal observations with the requirements of the proposed Contract Documents. 

The undersigned certifies that the Quoter is a __________  Quoter under ORS.  ("Resident" or "Non-resident", to be 
filled in by Quoter). 

 
Names of Firm:  _______________________________________________________________________________ 
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Street Address: ________________________________________________________________________________ 

(City)    (State)   (Zip) 

 
Telephone Number:  _________________  Fax Number:______________  E-Mail:  _________________________ 
 
Signed By: __________________________________  Printed Name: ____________________________________       
   (Signature of Authorized Official.  If Firm is a partnership, one of the partners must sign quote). 

 
Official Capacity:  _____________________________________________________________________________ 
 
If corporation, attest:   ___________________________________________ Date: __________________________ 

 (Secretary of Corporation) 
 
SEAL (If Corporation) _______  Corporation 
 _______  Partnership 
 _______  Individual 
 
 
 
 
 
Enclosed:  Quote Security 
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NON-DISCRIMINATION REQUIREMENT 
 
Contractor certifies that the Contractor has not discriminated against minorities, women or emerging small business enterprises in 
obtaining any required subcontracts. 
 
The Contractor agrees not to discriminate against any client, employee or applicant for employment or for services, because of 
race, color, religion, sex, national origin, physical or mental handicap, sexual orientation or age unless based upon bona fide 
occupational qualifications, and that they are otherwise in compliance with all federal, state and local laws prohibiting 
discrimination, with regard to, but not limited to, the following:  Employment upgrading, demotion or transfer;  Recruitment or 
recruitment advertising; Layoffs or termination; Rates of pay or other forms of compensation; Selection for training; Rendition of 
services.  It is further understood that any vendor who is in violation of this clause shall be barred forthwith from receiving 
awards of any purchase order from the School District, unless a satisfactory showing is made that discriminatory practices have 
terminated and that a recurrence of such acts is unlikely. 

 
BY___________________________________________   _______________________________________________ 

(Company or Firm Officer)  (Type or Print Name) 
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NON-COLLUSION AFFIDAVIT 
 

STATE OF___________________ 
 
County of ____________________ 
 
I state that I am __________________________________of_______________________________________ and that 
  (Title) (Name of Firm) 
I am authorized to make this affidavit on behalf of my firm, and its owners, directors, and officers.  I am the person responsible in 
my firm for the price(s) and the amount of this Quote. 
 I state that: 
 (1)  The price(s) and amount of this Quote have been arrived at independently and without consultation, communication or 
agreement with any other contractor, Quoter or potential Quoter, except as disclosed on the attached appendix. 
 (2)  That neither the price(s) nor the amount of this Quote, and neither the approximate price(s) nor approximate amount of 
this Quote, have been disclosed to any other firm or person who is a Quoter or potential Quoter, and they will not be disclosed 
before Quote opening. 
 (3)  No attempt has been made or will be made to induce any firm or person to refrain from Quoting on this contract, or to 
submit a Quote higher than this Quote, or to submit any intentionally high or noncompetitive Quote or other form of 
complementary Quote. 
 (4)  The Quote of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement from, 
any firm or person to submit a complementary or noncompetitive Quote. 
 
 (5)                                                                                                                                       , its affiliates, subsidiaries, officers, 
  (Name of my Firm) 
directors and employees are not currently under investigation by any governmental agency and have not in the last four years been 
convicted of or found liable for any act prohibited by State or Federal law in any jurisdiction, involving conspiracy or collusion 
with respect to Quoting on any public contract, except as described on the attached appendix. 
 
 I state that                                                                                                                       understands and acknowledges that the 
  (Name of my Firm) 
above representations are material and important, and will be relied on by  School District No. 4J in awarding the contract(s) for 
which this Quote is submitted.  I understand and my firm understands that any misstatement in this affidavit is and shall be treated 
as fraudulent concealment from School District No. 4J of the true facts relating to the submission of Quotes for this contract. 
 
___________________________________________________  
 (Authorized Signature)  
   Sworn to and subscribed before me this 
 
   _____ day of _________________________, 2016 
 
   _________________________________________ 
   (Notary Public for Oregon) 
 
   My Commission Expires: _____________________ 

 
END OF QUOTE FORM 
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Section 00 50 00 
CONSTRUCTION CONTRACTOR AGREEMENT 

(Sample Form) 
LANE COUNTY SCHOOL DISTRICT 4J 

715 West Fourth Avenue 
Eugene, Oregon 97402 

 

This Agreement is hereby made between the Lane County School District 4J, hereinafter DISTRICT, and 
CONTRACTOR, according to the following terms, conditions and provisions: 

1. CONTRACTOR is identified as follows: 

 Firm Name:   ______________________________________________________________________ 

 Contractor’s Representative  _________________________________________________________ 

 Address:   ________________________________________________________________________ 

 City/State/ZIP: ______________________________________ Email: ________________________ 

 Business Telephone:  ________________________ FAX:  _________________________________ 

 Social Security Number:  ________________ or Federal Employer ID:  _______________________ 

 Type of Entity:  [  ] Sole Proprietorship  [  ]  Partnership  [  ]  Corporation 

2. SERVICES TO BE PROVIDED (Include scope of work, schedule and other provisions including 
supplies, materials, equipment or services, as applicable): 

 ________________________________________________________________________________ 

 ________________________________________________________________________________  

3.  DISTRICT’S REPRESENTATIVE:  ___________________________________________________ 

4. FINGERPRINTING REQUIREMENTS:  Do services to be provided include potential for direct, 
unsupervised contact with students?   [  ] Yes  [  ]  No   

 If yes, has CONTRACTOR been fingerprinted?   [  ] Yes  [  ]  No 

5. DATE AND DURATION:  This agreement shall be effective commencing on _______________ and 
extending through _______________________, unless otherwise terminated or extended. 

6. PAYMENT: The DISTRICT shall pay the CONTRACTOR the agreed sum of $__________________ 

 _____________________________________________________ for work described herein. 

Purchase Order or Account Number to be charged:  _______________________________________ 

7. CONTRACTOR REQUIREMENTS: The CONTRACTOR agrees to perform the work or services as 
described in this Agreement in accordance with the Terms and Conditions of this Agreement 
(ATTACHMENT A) and Drawings and Specifications listed below: 

 ________________________________________________________________________________ 

 ________________________________________________________________________________ 

8. CONTRACTOR is an Independent Contractor within the meaning of ORS 670.600 and is not an 
employee of the DISTRICT. 

9. SIGNATURES: It is so agreed this ________ day of ____________________, _________________ 
 

____________________________________ ______________________________________ 
CONTRACTOR     Date 

 
____________________________________ ______________________________________ 
DISTRICT      Date 
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SECTION 00 50 01 
CONSTRUCTION CONTRACTOR AGREEMENT TERMS & CONDITIONS 

with PERFORMANCE BOND AND PAYMENT BOND, PREVAILING WAGES 

November 22,2016  

 

This Construction CONTRACTOR Agreement between the DISTRICT and the CONTRACTOR includes the following 
terms, conditions, and provisions: 

1. DECLARATION OF INDEPENDENT CONTRACTOR: CONTRACTOR declares that CONTRACTOR has 
complied with all federal, state, and local laws regarding business permits, registrations, certificates, and licenses that 
may be required to carry out the work to be performed under this agreement.  The CONTRACTOR represents that 
the CONTRACTOR qualifies as an independent CONTRACTOR as evidenced by agreement to the conditions of this 
contract. The CONTRACTOR represents that all the information in the agreement is true and the DISTRICT may 
contact individuals and corporations to verify this information. The DISTRICT relies upon the representation of the 
CONTRACTOR. In the event the CONTRACTOR is determined not to be an independent CONTRACTOR for the 
purpose of providing these services to the DISTRICT, then the CONTRACTOR will reimburse the DISTRICT's full 
costs and damages associated with or in any way related to this determination.  

2. CONTRACTORS’ REGISTRATION: The CONTRACTOR and each Subcontractor shall be registered, prior to 
the commencement of the Work, and maintain, for the duration of the Project, a registration with the Oregon State 
Construction CONTRACTORS’ Board. 

3. RESPONSIBILITY TEST: CONTRACTOR certifies that the CONTRACTOR: a) has available the appropriate 
financial, material, equipment, facility and personnel resources and expertise, or the ability to obtain the resources 
and expertise, necessary to meet all contractual responsibilities; b) has a satisfactory record of past performance; c) 
has a satisfactory record of integrity, is not disqualified under ORS279C.440; and d) is qualified legally to contract 
with the DISTRICT. 

4. PERMITS, FEES AND NOTICES: The DISTRICT will pay the plan check fee, building permit fee, and systems 
development charges directly to the authority having jurisdiction. The CONTRACTOR shall comply with and give 
notices required by laws, ordinances, rules, regulations and lawful orders of public authorities bearing on 
performance of the work of this contract. The CONTRACTOR shall secure and pay for all other permits, fees and 
inspections necessary for the proper execution and completion of the Contract, which are legally required when bids 
are received or negotiations concluded. The CONTRACTOR shall pick up permits and call for inspections through 
final inspection, as required by the City Building Department.  

5. USE OF SITE: Check in daily with the school or facility office personnel and the building custodian to coordinate 
construction activities with the ongoing activities at the building. 

6. BACKGROUND CHECK:  Waived for this Work.  CONTRACTOR and its employees and CONTRACTOR 
volunteers who will have direct, unsupervised contact with students shall be required to submit fingerprints and 
undergo a state and nationwide fingerprinting and criminal history records check as required by ORS 326.603 and 
further defined by ORS 342.143. Direct, unsupervised contact is defined as being present in the school without direct 
DISTRICT supervision while scheduled classes and scheduled extracurricular activities are taking place. Those 
CONTRACTORS determined not to be in direct contact with students need not submit for a background check.    
a.  Begin Initial Background Check: log onto https://www.helpcounterweb.com/welcome/apply.php?district=eugene      
Complete entire form, and state: “Contractor Background Check” in Comment box. 
b.  Review and approval of Initial Background Check is made by 4J Human Resources via e-mail correspondence.  
Approval will include instructions to obtain photo ID Badge and Fingerprint packet at Facilities Management, 715 W. 
4th Ave. Eugene, OR.  Fingerprint packet contains fingerprint card and Fingerprint-Based Criminal History Verification 
form.  
c.  Follow instructions on Fingerprint packet for locations for where fingerprinting services are administered, and 
immediately complete fingerprinting process. Fee: $15.00 
d.  Return fingerprinting and completed form for processing and notarization to Eugene School DISTRICT 4J Human 
Resources Department, 200 N. Monroe, Eugene, OR. Fee: $59.00.  
e.  Work may commence upon approval of Initial Background Check and issuance of ID Badge.  ID Badge must be 
prominently displayed at all times.   
f.  All costs associated with background check and fingerprinting are borne by the CONTRACTOR. 
 
7. SMOKING, DRUG AND ALCOHOL POLICIES: Smoking and the other use of tobacco products is prohibited 
on all school DISTRICT property pursuant to OAR 581-021-0110. DISTRICT Policy prohibits the possession, use or 
distribution of illicit drugs and alcohol on school premises. Anyone under the treatment of a physician who must bring 
prescription medications to the workplace shall carry the medicines in the original container bearing the name of the 
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drug, the name of the physician and the prescribed dosage.  The CONTRACTOR is required to demonstrate that an 
employee drug testing program is in place. 
 
8. POTENTIALLY HAZARDOUS PRODUCTS: The DISTRICT attempts to maintain a safe and healthy 
environment for students and staff. The CONTRACTOR is therefore required to follow DISTRICT guidelines 
controlling the use of potentially hazardous products and to use these products in a safe manner. 

MSDS information is required for all potentially hazardous products. The Project Manager and a DISTRICT Safety 
Specialist will review these and determine what, if any, mitigation procedures will be required. CONTRACTOR is to 
maintain and post copies of all MSDS information at the project site and adhere to the required controls. 

CONTRACTOR is to ensure that work area access by students and teachers is restricted. The DISTRICT will provide 
signage appropriate for this purpose. The CONTRACTOR is to construct and maintain appropriate barriers. 
 
9. ASBESTOS CONTAINING MATERIALS: Prior to commencing work on-site, the CONTRACTOR shall contact 
the DISTRICT Asbestos Specialist, to review the Asbestos Management Plan for the site where the work will be 
performed. The CONTRACTOR shall not, in any way, disturb materials which are known to contain asbestos, 
assumed to contain asbestos, or otherwise have not been tested and confirmed to be asbestos free. The DISTRICT 
will investigate and test for asbestos containing materials and, if required, remove such materials as required for the 
Work.  CONTRACTOR is required to sign an Asbestos Containing Materials Notification Statement as supplied by 
DISTRICT prior to commencing Work. The CONTRACTOR shall use no asbestos-containing materials in the Work 
and shall so certify. 
10. SAFETY REQUIREMENTS: Safety must not be sacrificed for the sake of productivity or expedience. Safety of 
students, staff, and the public is critical.  All CONTRACTORS who perform work on DISTRICT property, and their 
employees, are expected to know the DISTRICT's expectations for safe work and to adhere to those expectations.  
CONTRACTOR shall adhere to the regulations of Oregon OSHA for all projects within the School DISTRICT. 
 
11. ELECTRICAL REQUIREMEMTS: 

LOCKOUT/TAGOUT: CONTRACTOR shall implement a Lockout/Tagout program for employees who take 
equipment out of service or place equipment back into service after repair. CONTRACTOR shall review the 
DISTRICT’s Energy Control Program prior to commencing work. Rules applying to this procedure are Oregon 
Occupational Safety and Health Code OAR 437-002-0140, General Environmental Controls Lockout/Tagout 
(1919.147), or latest version. 

ARC FLASH – ELECTRICAL SAFETY: CONTRACTOR shall comply with NFPA 70E (Electrical Safety in the 
Workplace), current edition. CONTRACTOR shall comply with Oregon OSHA 1910.137 (Personal Protective 
Equipment).   The CONTRACTOR shall review with the School DISTRICT Project Manager the 'Eugene School 
DISTRICT Electrical Safety Program' before any work commences. The CONTRACTOR shall comply with all 'Arc 
Flash' and 'Electrical Safety' protocols referenced in any and all NFPA, OSHA, OROSHA, NEC, NESC, UL, IBC, 
IFC and ANSI documents (current editions). 

12. CONFINED SPACE REQUIREMENTS:  If work requires entering underground fuel storage tanks, utility 
tunnels, sewer vaults (where septic systems are located) or fireboxes on boilers, a permit and special training is 
required, when necessary under OAR 437-002-0140. 
13. HOLD HARMLESS AND INDEMNIFICATION: To the fullest extent of the law, the CONTRACTOR will defend, 
indemnify, hold harmless and reimburse the Eugene School DISTRICT 4J (including its officers, board members, 
agents, and employees) from all claims, demands, suits, actions, penalties, and damage expenses, for liability of any 
kind including attorney’s fees. To the extent that death or bodily injury to persons or damage to property arises out of 
the fault of the CONTRACTOR, the CONTRACTOR’s indemnity obligation exists only to the extent that the death or 
bodily injury to persons or damage to property arises out of the fault of the CONTRACTOR, or the fault of the 
CONTRACTOR’s agents, representatives or Subcontractors, contributed to or caused such damage, whether or not 
such incidents are contributed to or caused in any part by Eugene School DISTRICT 4J. 
 
14. INSURANCE:  The CONTRACTOR shall maintain in force for the duration of this agreement, the following: 

General Insurance: The CONTRACTOR shall maintain in force for the duration of this agreement a Umbrella 
Insurance Policy with the limits not less than $5,000,000, a Commercial General Liability, Automobile Liability 
(owned, non-owned and hired) Insurance policy(s) written on an occurrence basis with limits not less than $1,000,000  
per occurrence and $2,000,000 in the aggregated naming the DISTRICT, its employees, officials and agents as an 
additional insured as respects to work or services performed under this agreement. This insurance will be primary to 
any insurance the DISTRICT may carry on its own.  If the DISTRICT requires Professional Liability coverage, the 
terms, conditions, and limits must be approved by the DISTRICT's Risk Manager. 
Workers' Compensation:  The CONTRACTOR shall provide and maintain workers' compensation coverage for its 
employees, officers, agents, or partners as required by applicable workers' compensation laws. 
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Equipment and Material:  The CONTRACTOR shall be responsible for any loss, damage, or destruction of its own 
property, equipment, and materials used in connection with the work. 

 

Course of Construction:  The CONTRACTOR shall maintain an all-risk policy covering the replacement cost of the 
Work during the course of construction. The policy shall include the interests of the DISTRICT and the Architect. The 
amount of insurance shall equal the completed value of the contract. 

Property Insurance: The CONTRACTOR shall purchase from and maintain in a company or companies authorized 
to do business in the jurisdiction in which the Project is located, property insurance on an “all risk” policy form, 
including builder’s risk/installation floater, whichever is appropriate, in the amount of the initial Contract Sum, plus the 
value of subsequent modifications and the cost of materials supplied by others, comprising the total value of the 
entire Project at the site on a replacement cost basis without optional deductibles. Such property insurance shall be 
maintained, unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and 
entities who are beneficiaries of such insurance, until final payment has been made as provided in The Contract 
Documents or until no person or entity other than the DISTRICT has an insurable interest in the property required by 
this paragraph to be covered, whichever is later. The insurance shall include interests of the DISTRICT, Architect and 
CONTRACTOR, Subcontractors, and sub-Subcontractors in the Project.  Clarification: Deletion of installation 
floater/all risk policy waives the requirements of the Contractor or Owner to provide installation floater/all risk policy 
for this project.  

Evidence of Coverage: Evidence of the above coverages issued by a company satisfactory to the DISTRICT shall 
be provided to the DISTRICT by way of a certificate of insurance before any work or services commence. A 30-day 
notice of cancellation or material change in coverage clause shall be included. It is the CONTRACTOR’s obligation to 
provide the 30 days’ notice if not done so by the CONTRACTOR’s insurance company(s). Failure to maintain the 
proper insurance shall be grounds for immediate termination of this Agreement.  

Subcontractors:  The CONTRACTOR shall require all Subcontractors to provide and maintain general liability, auto 
liability, professional liability (as applicable), and workers' compensation insurance with coverage equivalent to those 
required of the general CONTRACTOR in this contract. The CONTRACTOR shall require certificates of insurance 
from all Subcontractors as evidence of coverage. 

Exception or Waivers:  Any exception or waiver of these requirements shall be subject to review and approval from 
the DISTRICT’s Risk Manager. 

15. PERFORMANCE BOND AND PAYMENT BOND:  The CONTRACTOR shall furnish a Performance bond and 
a Labor and Materials Payment bond covering faithful performance of the Contract and payment of obligations arising 
there under.  Bonds are to be obtained through a company that is on the US Government Treasury list for approved 
sureties and/or approved by School DISTRICT 4J’s Risk Manager.  The cost of the Bond shall be included in the 
Contract Sum.  The amount of each bond shall be equal to 100 percent of the Contract Sum.  Submit on AIA 
Document A312, latest edition.  The CONTRACTOR shall deliver the required bonds to the DISTRICT with the 
executed Agreement. The CONTRACTOR shall require the Attorney-in-fact who executes the required bonds on 
behalf of the surety to affix thereto a certified and current copy of their power of attorney. 

16. LIQUIDATED DAMAGES: The DISTRICT will suffer financial loss if the Work is not Substantially Complete, on 
the date specified for work to be substantially complete. The CONTRACTOR and the CONTRACTOR’s surety shall 
be liable for and shall pay the DISTRICT the sum hereinafter stipulated as fixed, agreed, and liquidated damages for 
each calendar day of delay until the date established in the Certificate of Substantial Completion. 

The agreed amount of liquidated damages is $50.00 per each calendar day. The amount of liquidated damages may 
be reduced in cases of partial occupancy, at the sole discretion of the DISTRICT. 

17. OWNERSHIP OF WORK PRODUCT: All work products of the CONTRACTOR, which result from this contract, 
shall be the exclusive property of the DISTRICT and shall be delivered to the DISTRICT upon completion of the work 
or termination of this contract, except as otherwise agreed in writing. 

18. EQUIPMENT, TOOLS, MATERIALS, OR SUPPLIES: CONTRACTOR shall supply, at CONTRACTOR's sole 
expense, all equipment, tools, materials and/or supplies to accomplish the services agreed upon.  The 
CONTRACTOR shall be responsible for any loss, damage, or destruction of its own property, equipment, and 
materials used in conjunction with the work. 

19. REIMBURSEMENT OF EXPENSES: The DISTRICT shall not be liable to CONTRACTOR for any expenses 
paid or incurred by the CONTRACTOR unless previously agreed to in writing. 

20. FRINGE BENEFITS: Because CONTRACTOR is engaged in CONTRACTOR's own independently established 
business, CONTRACTOR is not eligible for, and shall not participate in, any employee pension, health, or other fringe 
benefit plan, of the DISTRICT. 
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21. HOURS OF LABOR:  No person shall be employed for more than ten hours in any one day, or 40 hours in any 
one week, except in the cases of necessity, emergency, or where the public policy absolutely requires it, and in such 
cases the person so employed shall be paid at least time and a half of the regular pay for all time worked. 

 a. For all overtime in excess of eight hours a day or 40 hours in any one week when the work week is five 
consecutive days, Monday through Friday; or 

 b. For all overtime in excess of 10 hours a day or 40 hours in any one week when the work week is four 
consecutive days, Monday through Friday; and 

c. For all work performed on Saturday and on any legal holiday specified in ORS 279C.540. 

The CONTRACTOR shall give notice to employees who work on a public contract in writing, either at the time of hire 
or before commencement of work on the contract, or by posting a notice in a location frequented by employees of the 
number of hours per day and days per week the employees may be required to work. 

22. PAYMENT OF LABORERS AND MATERIALMEN, CONTRIBUTIONS TO INDUSTRIAL ACCIDENT FUND, 
LIENS AND WITHHOLDING TAXES:  The CONTRACTOR shall:  (1) Make payment promptly, as due, to all persons 
supplying to such CONTRACTOR labor or material for the prosecution of the Work provided for in such contract. (2) 
Pay all contributions or amounts due the Industrial Accident Fund from such CONTRACTOR or Subcontractor 
incurred in the performance of the contract.  (3) Not permit any lien or claim to be filed or prosecuted against the 
state, county, school DISTRICT, municipality, municipal corporation or subdivision thereof, on account of any labor or 
material furnished.  (4) Pay to the Department of Revenue all sums withheld from employees pursuant to ORS 
316.167. 

23. PAYMENT FOR MEDICAL CARE AND PROVIDING WORKERS’ COMPENSATION:  The CONTRACTOR 
shall promptly, as due, make payment to any person, co-partnership, association or corporation, furnishing medical, 
surgical and hospital care or other needed care and attention, incident to sickness or injury, to the employees of such 
CONTRACTOR, of all sums which the CONTRACTOR agrees to pay for such services and all moneys and sums 
which the CONTRACTOR collected or deducted from the wages of employees pursuant to any law, contract or 
agreement for the purpose of providing or paying for such service.  All employers working under this contract are 
subject employers and must comply with ORS 656.017. 

24. PAYMENT OF CLAIMS BY PUBLIC OFFICERS: If the CONTRACTOR fails, neglects or refuses to make 
prompt payment of any claim for labor or services furnished to the CONTRACTOR or a Subcontractor by any person 
in connection with the public contract as such claim becomes due, the proper officer or officers representing the  
DISTRICT may pay such claim to the person furnishing the labor or services and charge the amount of the payment 
against funds due or to become due the CONTRACTOR by reason of such contract.  The payment of a claim in this 
manner shall not relieve the CONTRACTOR or the CONTRACTOR’s surety from obligation with respect to any 
unpaid claims. 
25.    FEDERAL, STATE, AND LOCAL PAYROLL TAXES: Neither federal, nor state, nor local income tax nor 
payroll tax of any kind shall be collected, withheld or paid by the DISTRICT on behalf of the CONTRACTOR or of 
employees of the CONTRACTOR. CONTRACTOR shall not be treated as an employee with respect to the services 
performed hereunder for federal or state tax purposes. 
26. PREVAILING WAGE RATES: When the total price of the Project is $50,000 or more, each worker in each 
trade or occupation employed in the performance of this Contract either by the CONTRACTOR, Subcontractor or 
other person doing or contracting to do contracting for the whole or any part of the Work on the Contract shall be paid 
not less than the applicable prevailing rate of wage.   

a. The existing Oregon prevailing rate of wage in effect at the time the specifications are first advertised for bid 
solicitations is the applicable rate. 

b. The DISTRICT will pay the public works fee to Oregon Bureau of Labor and Industries. 

c. Certification of rate or wage by CONTRACTOR or Subcontractor (ORS 279C.845): 

.1 The CONTRACTOR or the CONTRACTOR's surety and every Subcontractor or the Subcontractor's surety 
shall file certified statements with the public agency in writing, on a form prescribed by the Commissioner of the 
Bureau of Labor and Industries, certifying the hourly rate of wage paid each worker whom the CONTRACTOR 
or the Subcontractor has employed upon the public works, and further certifying that no worker employed upon 
the public works has been paid less than the prevailing rate of wage or less than the minimum hourly rate of 
wage specified in the contract.  The certificate and statement shall be verified by the oath of the 
CONTRACTOR or the CONTRACTOR's surety or Subcontractor or the Subcontractor's surety that the 
CONTRACTOR or Subcontractor has read the statement and certificate and knows the contents thereof and 
that the same is true to the CONTRACTOR or Subcontractor's knowledge.  The certified statements shall set 
out accurately and completely the payroll records for the prior week, including the name and address of each 
worker, the worker's correct classification, rate of pay, daily and weekly number of hours worked, deductions 
made, and actual wages paid. 
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  .2 If the CONTRACTOR does not file certified payroll as required (at least once per month) the DISTRICT will 
withhold 25% of the amounts due the CONTRACTOR, in addition to any other required retainage. 

   .3 If a first-tier Subcontractor does not file certified payroll reports as required, the prime CONTRACTOR shall              
   withhold 25% of amounts due the first-tier Subcontractor. 

.4 Each certified statement required by subsection (1) of this section shall be delivered or mailed by the 
CONTRACTOR or Subcontractor to the public contracting agency. Certified statements shall be submitted to 
the public contracting agency once a month by the fifth business day of the following month, for each week 
workers are employed.  Information submitted on certified statements may be used only to ensure compliance 
with the provisions of ORS 279C.800 to 279C.870. 

.5 Each CONTRACTOR or Subcontractor shall preserve the certified statements for a period of three years 
from the date of completion of the contract. 

.6 Certified statements received by a public agency are public records subject to the provisions of ORS 
192.410 to 192.505.  As such, they must be made available upon request. 

d. For every quote $100,000 or greater, all Contractors and Subcontractors shall have a public works bond, in the 
amount of $30,000, filed with the Construction Contractors’ Board (CCB), before starting work on the project, 
unless exempt. 

e. Contractor shall include in every subcontract a provision requiring their Subcontractors to have a public works 
bond filed with the CCB before starting work on the project, unless exempt. Contractors shall verify that all of 
their subcontractors have filed a public works bond with the CCB. 

27.  SUBCONTRACTORS:  The CONTRACTOR shall include in any subcontract for property or services entered 
into by the CONTRACTOR and Subcontractor, including a material supplier, for the purpose of performing a 
construction contract: 

 a. A payment clause that obligates the CONTRACTOR to pay the Subcontractor for satisfactory performance 
under its subcontract within 10 days out of such amounts as are paid to the CONTRACTOR by the 
DISTRICT under such contract; and 

 b. An interest penalty clause that obligates the CONTRACTOR to pay to the Subcontractor an interest penalty 
on amounts due in the case of each payment not made in accordance with the payment clause included in 
the subcontract pursuant to the above paragraph for the period beginning on the day after the required 
Payment date and ending on the date on which payment of the amount due is made; computed at the rate 
specified in ORS 279C.580. 

28. PROJECT CLOSEOUT:  When the Work is determined to be complete: 

 a. Return all keys to DISTRICT Representative. 
 b. Where warranties are required, submit original warranty certificates and indicate dates of coverage. 
 c. Submit any operation and maintenance information required by technical specifications. 
 d. Submit any as-built drawings or other as-built documentation required by technical specifications. 
 e.  Submit AIA Document G707 Consent of Surety Company for final payment. 
         f.   Submit Affidavit of Prevailing Wages Paid (Sample will be furnished at completion of work). 
 g.  Submit Asbestos-Containing Materials Statement (Sample will be furnished at completion of work.) 
 h. Certificate of Insurance evidencing continuation of liability coverage including coverage for completed 

operations until the expiration of the specified warranty periods. 
 i. Where a building permit is required, submit documentation of Building Department inspection and 

acceptance. 
 j. Final payment will be authorized after all project closeout tasks have been completed and the work is 

determined to be acceptable by the DISTRICT Project Manager. 

29. NON-DISCRIMINATION:  The CONTRACTOR, by signing this agreement certifies that the CONTRACTOR has 
not discriminated against minorities, women or emerging small business enterprises in obtaining any required 
subcontracts. 

The CONTRACTOR agrees not to discriminate against any client, employee or applicant for employment or for 
services, because of race, color, religion, sex, national origin, physical or mental handicap, sexual orientation or age 
unless based upon bona fide occupational qualifications, and that they are otherwise in compliance with all federal, 
state and local laws prohibiting discrimination, with regard to, but not limited to, the following:  Employment 
upgrading, demotion or transfer;  Recruitment or recruitment advertising; Layoffs or termination; Rates of pay or other 
forms of compensation; Selection for training; Rendition of services.  It is further understood that any vendor who is in 
violation of this clause shall be barred forthwith from receiving awards of any purchase order from the School 
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DISTRICT, unless a satisfactory showing is made that discriminatory practices have terminated and that a recurrence 
of such acts is unlikely. 
30.FOREIGN CONTRACTORS:  In the event this Contract is awarded to a CONTRACTOR not domiciled in or 
registered to do business in the State of Oregon and the contract price exceeds $10,000.00, the CONTRACTOR 
shall promptly report to the Department of Revenue the total price, terms of payment, length of contract, and such 
other information as the Department of Revenue may require before final payment can be received on the public 
contract.  The DISTRICT will satisfy itself that the requirement of this subsection has been complied with before it 
issues a Final Payment. 

31. TERMINATION WITH CAUSE: With reasonable cause, either party may terminate this agreement effective 
immediately upon the giving of written notice of termination for cause. Reasonable cause shall include:  
 a. Material violation of this agreement. 
 b. Any act exposing the other party to liability to others for personal injury or property damage. 

32. REMEDIES:  In the event of a termination of this contract by the DISTRICT, because of a breach by 
CONTRACTOR, the DISTRICT may complete the work either by itself or by contract with other persons, or any 
combination thereof. CONTRACTOR shall be liable to the DISTRICT for any costs or losses incurred by the 
DISTRICT arising out of or related to the breach, including costs incurred in selecting other CONTRACTORS, time 
delay losses, attorney fees, and the like, less the remaining unpaid balance of the consideration until DISTRICT's 
costs and losses have been determined, at which time the DISTRICT may offset any such amount due 
CONTRACTOR against costs and losses incurred by DISTRICT.  

33. TERMINATION OR SUSPENSION OF CONTRACT FOR CONVENIENCE:  Any contract may be terminated, or 
temporarily suspended, by the DISTRICT in the event that the project is permanently abandoned, or deferred, as 
determined in the sole discretion of the DISTRICT.  The DISTRICT may terminate, or suspend, any contract in whole 
or in part whenever the DISTRICT determines, in its sole discretion, that such action is in the DISTRICT’s best 
interest. Whenever any contract is terminated, or suspended in accordance with this paragraph, the CONTRACTOR 
shall be entitled to payment for actual work performed at contract prices for completed items of work.  An equitable 
adjustment in any contract price for partially completed items of work will be made, but such adjustment shall not 
include provisions for loss of anticipated profit on deleted or uncompleted work.  For suspended work, the 
CONTRACTOR will be entitled to five percent (5%) per year of the value of the work suspended, only if ultimately 
completed, and reasonable re-mobilization costs, if applicable.  Termination or suspension of any contract by the 
DISTRICT at any time during the term for convenience, shall not constitute a breach of any contract by the 
DISTRICT. 
34. ASSIGNMENT: CONTRACTOR shall not assign this contract, in whole or in part, or any right or obligation 
hereunder, without the DISTRICT's prior written approval.   

35. NO AUTHORITY TO BIND CLIENT: CONTRACTOR has no authority to bind or obligate the DISTRICT or to 
enter into contracts or agreements on behalf of the DISTRICT. This agreement does not create a partnership, joint 
venture or agency between the parties. 

36. NON-WAIVER: The failure of either party to exercise any of its rights under this agreement for a breach thereof, 
shall not be deemed to be a waiver of such rights or a waiver of any subsequent breach. 

37. NOTICES: Any notice given in connection with this agreement shall be given in writing and shall be delivered 
either by hand to the signing party or by regular and certified mail to the party at the party's address stated herein. 

38. CHOICE OF LAW: Any dispute under this agreement or related to this agreement shall be decided in 
accordance with the laws of the State of Oregon. 

39. ATTORNEY'S FEES: In the event of any action to enforce or interpret this contract, the prevailing party shall be 
entitled to recover from the losing party reasonable attorney fees incurred in the proceeding, as set by the court, at 
trial, upon appeal, or upon review. 

40. ENTIRE AGREEMENT: This is the entire agreement of the parties, and supersedes any prior agreement. 

41. SEVERABILITY: If any part of this agreement shall be held unenforceable, the rest of this agreement will 
nevertheless remain in full force and effect. 

42.    AMENDMENTS: This agreement may be supplemented, amended, or revised only in writing by agreement of 
the parties. 

43 DEBARMENT CERTIFICATION:  The CONTRACTOR/Vendor certifies that the CONTRACTOR is not 
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 
participating in this Contract by any Federal department or agency.  If requested by the Eugene 4J School DISTRICT, 
the CONTRACTOR shall complete a Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary 
Exclusion form.  Any such form completed by the CONTRACTOR for this Contract shall be incorporated into this 
Contract by reference. 
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44.    CONTRACTOR’S MARK UP FOR CHANGE ORDER WORK: The allowance for the combined overhead and 
profit included in the total net cost to the DISTRICT shall be based as follows: 

a. The maximum allowable hourly wage rate for Changes to the Work shall be the appropriate Base Wage Rate 
plus Fringe Rate as listed for each occupation in the Prevailing Wage Rate for Public Works Contracts in 
Oregon manual issued by the Oregon Bureau of Labor and Industries (the current issue in effect on the date the 
quote is first advertised and/or a quote is first requested); multiplied by 1.25. An amount for Overhead and Profit 
may be added in accordance with section b through h below. 

b. For the CONTRACTOR, for work performed by the CONTRACTOR, 15 percent of the amount due the 
CONTRACTOR. 

c. For the CONTRACTOR, for Work performed by the CONTRACTOR’s Subcontractor, 10 percent of the 
amount due the Subcontractor. 

d. For each Subcontractor or Sub-Subcontractor involved, for Work performed by that Subcontractor’s or                 
Sub-Subcontractor’s own forces, 10 percent of the cost. 

e. Total overhead and profit shall not exceed 25% of the base cost of the work (base cost being defined as the 
cost of the work without markups.) 

 f. Itemize costs to include breakdown for materials and labor, overhead and profit. 

g. A change to the work providing a net CREDIT to the DISTRICT shall include a credit for overhead and profit 
based on the following schedule: 

 1. For the CONTRACTOR, 5 percent of the Cost to be credited. 

 2. For each Subcontractor, 5 percent of the Cost to be credited. 

 3. For each Sub-Subcontractor, 5 percent of the Cost to be credited. 

h. In order to facilitate checking of quotations for extras or credits, all proposals, except those so minor that their 
propriety can be seen by inspection, shall be accompanied by a complete itemization of costs including 
Subcontractor and CONTRACTOR overhead and profit as applicable. 

 45. APPLICATION FOR PAYMENT:  Submit payment request on invoice customarily used by CONTRACTOR.  
Identify 5% retainage to be carried until the project is determined to be complete. 

   

END OF TERMS AND CONDITION 
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PART 1 GENERAL 
 

The “Prevailing Wage Rates” dated June 1, 2016, including any subsequent corrections or 
amendments issued by the Oregon Bureau of Labor and Industries, are included as a portion of 
the Contract Documents by reference.  Copies are available for review at the office of Facilities 
Management, School District 4J, and can be viewed on line at www.boli.state.or.us.  Click on 
Prevailing Wages, then PWR Rate Publications, and then Prevailing Wage Rates for Public 
Works Contracts in Oregon (subject only to state law). 

 
 
 

END OF SECTION 00 73 43 
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SUMMARY OF WORK  

SECTION 01 11 00 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification: Project consists of installing owner provided scoreboard & steel 
columns in concrete piers as well as extending existing conduit to the scoreboard. Alternate 
pricing will be requested to pull wire & make final electrical connections. 

1. Project Location:  South Eugene HS, 400 East 19th Ave. Eugene, OR 97401 
2. Owner:  Eugene School District 4J, 715 West Fourth Avenue, Eugene, OR 97402. 

B. Architect Identification:  The Contract Documents, dated Nov. 22, 2016, were prepared for 
Project by: Michael Heffernan, AIA, 715 W. 4th Ave., Eugene, OR 97402 

 
C. Owner’s representative:  Michael Heffernan, AIA 

1.3 CONTRACT 

A. Project will be constructed under a general construction contract. 

1. SEHS Softball Scoreboard Installation 2016 

1.4 WORK SEQUENCE 

A. Do not commence Work until after execution of Agreement and receipt of Notice-to-Proceed 
from Owner. 

B. Perform work in order to achieve Substantial Completion by February 15, 2017. 

C. Achieve Final Completion within seven (7) days following the date of Substantial 
Completion. 

1.5 USE OF PREMISES 

A. Work Area Access:  Buildings will be occupied during work. Access to the work area will be 
available on a week-day basis from approximately 7:00 am to 4:00 pm. Coordinate all other 
work hour schedules with Owner so as not to interfere with Owner's use of the building. 

B. Limit use of the premises to construction activities in areas indicated; allow for Owner 
occupancy and use by the public, subject to approval by a District Safety Specialist. 

C. Site Access:  Maintain drives and building entrances and exits clear and protected at all times 
to Owner's, employees, and public access and for use by emergency personnel. Do not use 
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these areas for parking or storage. Schedule deliveries to minimize space and time 
requirements for storage of materials at site. 

D. Parking:  Contractor may use existing parking areas. 

E. Contractor Staging Areas:  Limit staging to areas adjacent to work. 

F. Construction Operations:  Limited to areas adjacent to work. 

1.6 WORK UNDER SEPERATE CONTRACTS 

A. Separate Contract:  Owner may perform or award a separate contract for performance of 
certain construction operations at Project site. Those operations may be conducted 
simultaneously with work under this Contract.  

B. Cooperate fully with owner or separate contractors so work on those contracts may be carried 
out smoothly, without interfering with or delaying work under this Contract. 

1.7 FUTURE WORK 

1. None Listed. 

1.8 PRODUCTS ORDERED IN ADVANCE 

1. None Listed. 

1.9 OWNER-FURNISHED PRODUCTS 

A. Owner will furnish Scoreboard & upright steel I-beams.  The Work includes providing 
concrete piers to support Owner's equipment as well as extending conduit, pulling wire & 
providing electrical connections. 

1. Owner will arrange for and deliver Product Data of scoreboard, to Contractor. 
2. Contractor shall inspect owner furnished items at start of project to ensure nothing is 

missing & all is in working order. 
3. If Owner-furnished items are found to be damaged, defective, or missing, Contractor 

shall notify Architect immediately. 
4. Contractor shall review Shop Drawings, Product Data, and Samples and return them to 

Architect noting discrepancies or anticipated problems in use of product. 
5. Contractor is responsible for receiving, unloading, and handling Owner-furnished items 

at Project site. 
6. Contractor is responsible for protecting Owner-furnished items from damage during 

storage and handling, including damage from exposure to the elements. 
7. If Owner-furnished items are damaged as a result of Contractor's operations, Contractor 

shall repair or replace them. 

1.10 MISCELLANEOUS PROVISIONS 

A. BACKGROUND CHECK - Waived for this work. 
1. Contractor and its employees and Contractor volunteers who will have direct, 

unsupervised contact with students shall be required to submit fingerprints and undergo a 
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state and nationwide fingerprinting and criminal history records check as required by 
ORS 326.603 and further defined by ORS 342.143. Direct, unsupervised contact is 
defined as being present in the school without direct District supervision while scheduled 
classes and scheduled extracurricular activities are taking place. Those Contractors 
determined not to be in direct contact with students need not submit for a background 
check. 
a. Begin Initial Background Check: log onto 

https://www.helpcounterweb.com/welcome/apply.php?district=eugene   Complete 
entire form, and state: “Contractor Background Check” in Comment box. 

b. Review and approval of Initial Background Check is made by 4J Human 
Resources via e-mail correspondence.  Approval will include instructions to obtain 
photo ID Badge and Fingerprint packet at Facilities Management, 715 W. 4th Ave. 
Eugene, OR.  Fingerprint packet contains fingerprint card and Fingerprint-Based 
Criminal History Verification form.  

c. Follow instructions on Fingerprint packet for locations for where fingerprinting 
services are administered, and immediately complete fingerprinting process. Fee: 
$15.00 

d. Return fingerprinting and completed form for processing and notarization to 
Eugene School District 4J Human Resources Department, 200 N. Monroe, Eugene, 
OR. Fee: $59.00 

e. Work may commence upon approval of Initial Background Check and issuance of 
ID Badge.  ID Badge must be prominently displayed at all times.  

f. All costs associated with background check and fingerprinting are borne by the 
Contractor. 

B. DRUG AND ALCOHOL POLICY 
1. The possession, use, or distribution of illicit drugs and alcohol on school premises is 

prohibited. Prescription medications brought to the project site shall be in the original 
container bearing the name of the drug, the name of the physician and the prescribed 
dosage. 

C. USE OF TOBACCO PRODUCTS 
1. Smoking and the other use of tobacco products is prohibited on all school district 

property pursuant to OAR 581-021-0110. 

D. SAFETY REQUIREMENTS 
1. Safety must not be sacrificed for the sake of productivity or expedience. Safety of 

students, staff, and the public is critical. Take all reasonable precautions to prevent 
endangerment or injury. Advise and coordinate operations with the school office. 

2. All contractors who perform work on District property, and their employees, are expected 
to know the District's expectations for safe work and to adhere to those expectations. 

3. Contractors are to adhere to the regulations of Oregon OSHA for all projects within the 
School District. 

E. GENERAL SAFE WORK PRACTICES 
1. Students, public and school staff shall not be put at risk by the activities of contractors or 

their employees. 
2. Safe vehicle operation rules are to be followed at all times. These include positioning 

vehicles to minimize the necessity of backing and providing a "spotter", someone who 
will make sure that people do not run into the path of a vehicle when driving on a 
playground or field that is occupied by students. 
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3. Tools shall never be left out when an unsecured work area is vacated. 
4. Ladders and scaffolding will be taken down when an unsecured work area is vacated. 
5. Open holes and other tripping hazards shall be fenced or barricaded when an unsecured 

work area is vacated. 
6. Operations resulting in vapors, emissions or flying objects shall be conducted in such a 

way as to prevent exposure to any unprotected parties or property. 
7. "Secured Work Area" is defined as an area having a perimeter cyclone fence at least 6 

feet in height, with gates which close and lock so that no casual entrance is possible by 
unauthorized adults or children. 

8. Contractor to follow all OR-OSHA rules for Confined Spaces, where applicable. 

F. COMMUNICATIONS REGARDING UNSAFE PRACTICES 
1. Upon perceiving a problem, the District will immediately communicate the concern to 

the Contractor or Contractor's representative on the work site. 
2. If agreement on correction of unsafe conditions cannot be reached, the concerns of the 

District shall prevail and safety concerns shall be addressed in accordance with the 
District requirements. 

G. ELECTRICAL PANELS - LOCKOUT/TAGOUT 

1. Contractor shall implement a Lockout/Tag-out program for his employees who take 
equipment out of service or place equipment back into service. Contractor shall review 
the District’s Energy Control Program prior to commencing work. Rules applying to this 
procedure art Oregon Occupational Safety and Health Code OAR 437, Division 2, 
Subdivision J, General Environmental Controls Lockout/Tag-out (1919.147), or latest 
edition. 

H. POTENTIALLY HAZARDOUS PRODUCTS 
1. The District attempts to maintain a safe and healthy environment for students and staff. 

The Contractor is therefore required to follow District guidelines controlling the use of 
potentially hazardous products and to use these products in a safe manner. Guidelines 
include the use of materials (adhesives, coatings, carpeting, etc.) which are known to emit 
little or no airborne pollutants. 

2. MSDS information is required for all potentially hazardous products. The Project 
Manager and a District Safety Specialist will review these and determine what, if any, 
mitigation procedures will be required. 

3. Contractor is to maintain and post copies of all MSDS information at the project site and 
adhere to the required controls. 

4. Contractor is to ensure that work area by students and teachers is restricted. The District 
will provide signage appropriate for this purpose. The Contractor is to construct and 
maintain appropriate barriers. This shall include provision of physical separation barriers 
between “construction” and “occupied” spaces. 

I. ASBESTOS CONTAINING MATERIALS WARNING 
1. Asbestos containing materials are known to exist in areas of the Work. The Contractor 

shall not, in any way, disturb materials which are known to contain asbestos, assumed to 
contain asbestos, or otherwise have not been tested and confirmed to be asbestos free.  

2. Where access to concealed spaces is required, or it is necessary to disturb building 
materials such as for drilling of holes, cutting, etc., notify the Owner so that proper 
investigation and/or removal procedures are followed. 

3. Prior to commencing Work, the Contractor shall meet with the District Safety Specialist 
and review the Owner’s Asbestos Management Plan for the locations of asbestos-



SUMMARY OF WORK – SECTION 01 11 00 

 

 

SEHS Softball Scoreboard installation 2016 01 11 00 - 5 

containing materials and/or materials assumed to contain asbestos. After reviewing the 
Owner’s Asbestos Management Plan, the Contractor is required to sign Form 01 10 00A, 
Asbestos-containing Materials Notification Statement, provided at the end of this Section. 

4. Contractor must not install any asbestos-containing materials when performing the Work 
of this project. At the completion of the Work, Contractor will be required to furnish a 
statement stating that no asbestos-containing materials were installed during the course of 
the Work. Refer to Sample Form 01 10 00B at the end of this Section 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

PART 4 - SCHEDULE OF PRODUCTS ORDERED IN ADVANCE 

PART 5 - ASBESTOS FORMS 
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Form 01 11 00A 

 

ASBESTOS-CONTAINING MATERIALS NOTIFICATION STATEMENT 

FOR CONTRACTORS 
 
This form must be completed and signed by the Contractor prior to beginning work in any Eugene School 
District 4J building. 

The presence of known and assumed asbestos containing materials is documented in the AHERA Man-
agement Plan for each building. Copies of the AHERA Management Plan are available in the main office 
of each building and in the Facilities Management Office at 715 West Fourth Avenue, Eugene, Oregon. 
The District Asbestos Specialist must be informed of the Contractor’s activities in each building prior to 
the start of work so that the Contractor can be informed on how to use the AHERA Management Plan and 
to determine if any asbestos-containing materials are likely to be impacted by the work of the Contractor. 

The Contractor is responsible for notifying all employees and subcontractors of the presence of asbestos 
in the building. The Contractor shall not disturb known or assumed asbestos-containing materials. If the 
Contractor discovers suspected asbestos-containing materials that have not been identified, the Contractor 
must stop any work impacting the suspected materials and notify the District Asbestos Specialist so that 
the material can be sampled. Any asbestos-containing materials that must be removed to allow the Con-
tractor to complete the Contractor’s work will be removed by the District under separate contract. If the 
Contractor disturbs asbestos-containing materials, the Contractor will be responsible for the cost of the 
cleanup and decontamination.. 

 

I  _________________________________,  Representing  _________________________, 
 (Print Name of Representative)   (Business Name) 
 
have been notified of the location of the AHERA Management Plan and agree to avoid impacting all 
known or assumed asbestos-containing materials in the performance of the Work. 
 
 
___________________________________  _____________________________ 
Signature of Representative Date 
 
 
____________________________________ _____________________________ 
Work Site  CIP # 
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Form 01 11 00B 

 

 

The Environmental Protection Agency (AHERA) rules require the School District obtain a signed state-
ment from the Site Superintendent that, to the best of his/her knowledge, no asbestos-containing building 
materials were installed during the Work. Therefore, the following statement must be submitted on the 
Contractors letterhead prior to Project Closeout. 
 

 

SAMPLE FORM 

(To be submitted on the Contractor’s letterhead) 

 

ASBESTOS-CONTAINING MATERIALS STATEMENT 
 

EUGENE SCHOOL DISTRICT 4J 
 

_____________________________________________________________________________________ 
(Name of Project) 

 
 

We the undersigned, (Name of Company), hereby warrant that to the best of our knowledge all materials 
furnished for the above referenced project contain 0% asbestos. 
  
_____________________________________________________________________________________ 

(Name of Construction Company) 
 
 
 

_____________________________________________________________________________________ 
(Signature and Date) 

 

 
_____________________________________________________________________________________ 

Printed Name 
 
 

_____________________________________________________________________________________ 
Job Title 

 
 
 
 
 

END OF SECTION 01 11 00 
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QUALITY REQUIREMENTS 

SECTION 01 40 00 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for quality assurance and 

quality control. 

B. Testing and inspecting services are required to verify compliance with requirements specified or 

indicated.  These services do not relieve Contractor of responsibility for compliance with the 

Contract Document requirements. 

1. Specific quality-assurance and -control requirements for individual construction activities 

are specified in the Sections that specify those activities.  Requirements in those Sections 

may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-

assurance and -control procedures that facilitate compliance with the Contract Document 

requirements. 

3. Requirements for Contractor to provide quality-assurance and -control services required 

by Architect, Owner, or authorities having jurisdiction are not limited by provisions of 

this Section. 

C. Related Sections include the following: 

1. Divisions 2 through 49 Sections for specific test and inspection requirements. 

1.3 CONFLICTING REQUIREMENTS 

A. General:  If compliance with two or more standards is specified and the standards establish 

different or conflicting requirements for minimum quantities or quality levels, comply with the 

most stringent requirement.  Refer uncertainties and requirements that are different, but 

apparently equal, to Architect for a decision before proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be 

the minimum provided or performed.  The actual installation may comply exactly with the 

minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.  

To comply with these requirements, indicated numeric values are minimum or maximum, as 

appropriate, for the context of requirements.  Refer uncertainties to Architect for a decision 

before proceeding. 
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1.4 SUBMITTALS 

A. Qualification Data:  For testing agencies specified in "Quality Assurance" Article to 

demonstrate their capabilities and experience.  Include proof of qualifications in the form of a 

recent report on the inspection of the testing agency by a recognized authority. 

B. Reports:  Prepare and submit certified written reports that include the following: 

1. Date of issue. 

2. Project title and number. 

3. Name, address, and telephone number of testing agency. 

4. Dates and locations of samples and tests or inspections. 

5. Names of individuals making tests and inspections. 

6. Description of the Work and test and inspection method. 

7. Identification of product and Specification Section. 

8. Complete test or inspection data. 

9. Test and inspection results and an interpretation of test results. 

10. Record of temperature and weather conditions at time of sample taking and testing and 

inspecting. 

11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 

12. Name and signature of laboratory inspector. 

13. Recommendations on retesting and reinspecting. 

C. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, 

certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 

payments, judgments, correspondence, records, and similar documents, established for 

compliance with standards and regulations bearing on performance of the Work. 

1.5 QUALITY CONTROL 

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility, 

Owner will engage a qualified testing agency to perform these services. 

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing 

agencies engaged and a description of types of testing and inspecting they are engaged to 

perform. 

2. Payment for these services will be made by Owner. 

3. Costs for retesting and reinspecting construction that replaces or is necessitated by work 

that failed to comply with the Contract Documents will be charged to Contractor, and the 

Contract Sum will be adjusted by Change Order. 

B. Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.  Unless 

otherwise indicated, provide quality-control services specified and those required by authorities 

having jurisdiction.  Perform quality-control services required of Contractor by authorities 

having jurisdiction, whether specified or not.  

1. Where services are indicated as Contractor's responsibility, engage a qualified testing 

agency to perform these quality-control services. 

2. Notify testing agencies at least 24 hours in advance of time when Work that requires 

testing or inspecting will be performed. 
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3. Where quality-control services are indicated as Contractor's responsibility, submit a 

certified written report, in duplicate, of each quality-control service. 

4. Testing and inspecting requested by Contractor and not required by the Contract 

Documents are Contractor's responsibility. 

5. Submit additional copies of each written report directly to authorities having jurisdiction, 

when they so direct. 

C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service 

representative to inspect field-assembled components and equipment installation, including 

service connections.  Report results in writing as specified in Division 1 Section 01 33 00 

"Submittal Procedures." 

D. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's 

responsibility, provide quality-control services, including retesting and reinspecting, for 

construction that replaced Work that failed to comply with the Contract Documents. 

E. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in performance of 

duties.  Provide qualified personnel to perform required tests and inspections. 

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the 

Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ tests 

are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and 

inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 

quality-control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve 

or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

F. Associated Services:  Cooperate with agencies performing required tests, inspections, and 

similar quality-control services, and provide reasonable auxiliary services as requested.  Notify 

agency sufficiently in advance of operations to permit assignment of personnel.  Provide the 

following: 

1. Access to the Work. 

2. Incidental labor and facilities necessary to facilitate tests and inspections. 

3. Adequate quantities of representative samples of materials that require testing and 

inspecting.  Assist agency in obtaining samples. 

4. Facilities for storage and field curing of test samples. 

5. Delivery of samples to testing agencies. 

6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 

7. Security and protection for samples and for testing and inspecting equipment at Project 

site. 

G. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance 

and control services with a minimum of delay and to avoid necessity of removing and replacing 

construction to accommodate testing and inspecting. 
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1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

1.6 SPECIAL TESTS AND INSPECTIONS 

A. Special Tests and Inspections:  Owner will engage a qualified testing agency to conduct special 

tests and inspections required by authorities having jurisdiction as the responsibility of the 

Owner, described as follows: 

<List Special Inspections Here> 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Prepare a record of tests and inspections.  Include the following: 

1. Date test or inspection was conducted. 

2. Description of the Work tested or inspected. 

3. Date test or inspection results were transmitted to Architect. 

4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site.  Post changes and modifications as they occur.  Provide access to 

test and inspection log for Architect's reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair 

damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 

Specification Sections.  Restore patched areas and extend restoration into adjoining areas 

with durable seams that are as invisible as possible. 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 

responsibility for quality-control services. 

END OF SECTION 01 40 00 
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PRODUCT REQUIREMENTS 

SECTION 01 60 00 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for selection of products for 

use in Project; product delivery, storage, and handling; manufacturers' standard warranties on 

products; special warranties; product substitutions; and comparable products. 

B. Related Sections include the following: 

1. Division 1 Section 01 77 00 "Closeout Submittals" for submitting warranties for Contract 

closeout. 

2. Divisions 2 through 49 Sections for specific requirements for warranties on products and 

installations specified to be warranted. 

1.3 DEFINITIONS 

A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or 

taken from previously purchased stock.  The term "product" includes the terms "material," 

"equipment," "system," and terms of similar intent. 

B. Substitutions:  Changes in products, materials, equipment, and methods of construction from 

those required by the Contract Documents and proposed by Contractor. 

C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is named and 

accompanied by the words "basis of design," including make or model number or other 

designation, to establish the significant qualities related to type, function, dimension, in-service 

performance, physical properties, appearance, and other characteristics for purposes of 

evaluating comparable products of other named manufacturers. 

1.4 SUBMITTALS 

A. Substitution Requests:  Instructions to Bidders specify time restrictions for submitting requests 

for Substitutions during the bidding period, in compliance with this Section.  

B. After execution of Agreement, the Owner may, at the Owner’s option, consider formal requests 

from the Contractor for substitution of products for those specified. One or more of the 

following conditions must be documented: 

1. Compliance with final interpretation of code requirements or insurance regulations which 

require that the use of a substituted Product. 

2. Unavailability of a specified Product through no fault of the Contractor. 

3. Inability of specified Product to perform properly or fit in designated place. 
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4. Manufacturer’s or Fabricator’s refusal or inability of certify or guarantee performance of 

a specified Product in the application intended. 

C. A Substitution Request constitutes a representation that the Bidder/Contractor: 

1. Has investigated the proposed Product and determined that it meets or exceeds the quality 

level of the specified Product. 

2. Will provide the same warranty for the Substituted Product as for the specified Product. 

3. Will coordinate installation and make changes to the Work which may be required for the 

Work to be completed with no additional cost to the Owner. 

4. Waives claims for additional costs or time extension which may subsequently become 

apparent. 

5. Will reimburse the Owner for review or redesign services associated with re-approval by 

authorities. 

D. Substitutions will not be considered when they are indicated or implied on Shop Drawings or 

Product Data Submittals, without separate request on the form provided, or when acceptance 

will require revision to the Contract Documents. 

E. Submit three copies of each request for consideration. Limit each request to one proposed 

Substitution. Identify product or fabrication or installation method to be replaced.  Include 

Specification Section number and title and Drawing numbers and titles. 

1. Substitution Request Form:  Use form provided at end of Section. 

2. Documentation:  Show compliance with requirements for substitutions and the following, 

as applicable: 

a. Statement indicating why specified material or product cannot be provided. 

b. Coordination information, including a list of changes or modifications needed to 

other parts of the Work and to construction performed by Owner and separate 

contractors, that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitution with those of 

the Work specified.  Significant qualities may include attributes such as 

performance, weight, size, durability, visual effect, and specific features and 

requirements indicated. 

d. Product Data, including drawings and descriptions of products and fabrication and 

installation procedures. 

e. Provide MSDS information to confirm that the product is no more harmful that he 

products specified. 

f. Samples, where applicable or requested. 

g. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 

h. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated. 

i. Research/evaluation reports evidencing compliance with building code in effect for 

Project, from a model code organization acceptable to authorities having 

jurisdiction. 

j. Detailed comparison of Contractor's Construction Schedule using proposed 

substitution with products specified for the Work, including effect on the overall 

Contract Time.  If specified product or method of construction cannot be provided 

within the Contract Time, include letter from manufacturer, on manufacturer's 

letterhead, stating lack of availability or delays in delivery. 
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k. Cost information, including a proposal of change, if any, in the Contract Sum. 

l. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents and is appropriate for applications indicated. 

m. Contractor's waiver of rights to additional payment or time that may subsequently 

become necessary because of failure of proposed substitution to produce indicated 

results. 

3. Architect's Action:  If necessary, Architect will request additional information or 

documentation for evaluation within 7 days of receipt of a request for substitution.  

Architect will notify Contractor of acceptance or rejection of proposed substitution within 

15 days of receipt of request, or 7 days of receipt of additional information or 

documentation, whichever is later. 

a. Form of Acceptance:  Change Order. 

b. Use product specified if Architect cannot make a decision on use of a proposed 

substitution within time allocated. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 

products for use on Project, product selected shall be compatible with products previously 

selected, even if previously selected products were also options. 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 

deterioration, and loss, including theft.  Comply with manufacturer's written instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 

overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 

are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 

losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 

sealed container or other packaging system, complete with labels and instructions for 

handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to ensure compliance with the Contract Documents and to 

ensure that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 

2. Store materials in a manner that will not endanger Project structure. 

3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 

4. Store cementitious products and materials on elevated platforms. 

5. Store foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 
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6. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 

7. Protect stored products from damage and liquids from freezing. 

8. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces.  Coordinate location with Owner. 

9. Provide bonded and insured off-site storage and protection when site does not permit on-

site storage and protection. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 

warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 

product warranties do not relieve Contractor of obligations under requirements of the Contract 

Documents. 

1. Manufacturer's Warranty:  Preprinted written warranty published by individual 

manufacturer for a particular product and specifically endorsed by manufacturer to 

Owner. 

2. Special Warranty:  Written warranty required by or incorporated into the Contract 

Documents, either to extend time limit provided by manufacturer's warranty or to provide 

more rights for Owner. 

B. Submittal Time:  Comply with requirements in Division 1 Section 01 77 00 "Closeout 

Procedures." 

PART 2 - PRODUCTS (Not Used) 
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SUBSTITUTION REQUEST FORM 

 

TO: ____________________________________________DEADLINE:  ___________________ 
 Architect Date 

 ____________________________________________ 
 Street Address 

 ____________________________________________ 
 City, State Zip Code 

 

PROJECT:_____________________________________________ ___________________ 
  Project Title  CIP # 
  Eugene School District 4J 

 

 

ITEM: ______________ _________ __________ ________________________________________ 
  Section No.  Page No.   Paragraph Description 

 

The Undersigned requests consideration of the following substitution: 

_____________________________________________________________________________________ 

 

The Undersigned states that the following paragraphs are true, except where noted otherwise: 

 

1. The function, appearance and quality of the proposed substitution are equivalent or superior to the 

specified item; 

2. The proposed substitution does not affect dimensions shown on the Drawings; 

3. The Undersigned will pay for changes to the building design, including engineering and design ser-

vices, detailing and construction costs caused by the requested substitution; 

4. The proposed substitution will have no adverse affect on other trades, the construction schedule, or 

specified warranty requirements; 

5. Maintenance and service parts will be locally available for the proposed substitution; 

6. The Undersigned has attached data concerning the proposed substitution, including: Manufacturers 

product description, specifications, drawings, photographs, performance and test data, adequate for evalu-

ation of the request, with applicable portions of the data clearly indicated.  Attachments also includes de-

scription of changes to Contract Documents which the proposed substitution will require for its proper 

installation. 

 

Submitted by: _________________________________ Signature: _____________________________ 

 

Firm: ________________________________________ 

 

Address: _____________________________________ 

 

Telephone: ___________________________________ Fax: _______________________________ 

 

Date: ______________________________ 

END OF SECTION 01 60 00 

12/6/16
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  SECTION 01 78 00 

  CLOSEOUT SUBMITTALS 

PART 1  GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including other Division 1 Specification Sections, 

apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, including, but 

not limited to, the following: 

1. Project Record Documents.    

2. Operation and Maintenance Data.    

3. Warranties and Bonds.    

 

B.  Related Sections include the following: 

1.  Section 01 30 00 - Administrative Requirements:  Submittals procedures, shop drawings, product 

data, and samples. 

2. Individual Product Sections:  Specific requirements for operation and maintenance data. 

3. Individual Product Sections:  Warranties required for specific products or Work. 

1.3 SUBMITTALS 

A. Project Record Documents:  Submit documents to Architect with claim for final Application for 

Payment. 

B. Operation and Maintenance Data: 

1. For equipment, or component parts of equipment put into service during construction and operated 

by Owner, submit completed documents within ten days after acceptance. 

2. Submit one copy of completed documents 15 days prior to final inspection.  This copy will be 

reviewed and returned after final inspection, with Architect comments.  Revise content of all 

document sets as required prior to final submission. 

3. Submit two sets of revised final documents in final form within 10 days after final inspection. 

C. Warranties and Bonds: 

1. For equipment or component parts of equipment put into service during construction with Owner's 

permission, submit documents within 10 days after acceptance. 

2. Make other submittals within 10 days after Date of Substantial Completion, prior to final 

Application for Payment. 

3. For items of Work for which acceptance is delayed beyond Date of Substantial Completion, submit 

within 10 days after acceptance, listing the date of acceptance as the beginning of the warranty 

period. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION 

3.01 PROJECT RECORD DOCUMENTS 

A. Maintain on site one set of the following record documents; record actual revisions to the Work: 

1. Drawings. 

2. Specifications. 

3. Addenda. 

4. Change Orders and other modifications to the Contract. 

5. Reviewed shop drawings, product data, and samples. 

6. Manufacturer's instruction for assembly, installation, and adjusting. 

B. Ensure entries are complete and accurate, enabling future reference by Owner. 
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C. Store record documents separate from documents used for construction. 

D. Record information concurrent with construction progress. 

E. Specifications:  Legibly mark and record at each product section description of actual products installed, 

including the following: 

1. Manufacturer's name and product model and number. 

2. Product substitutions or alternates utilized. 

3. Changes made by Addenda and modifications. 

F. Record Drawings and Shop Drawings:  Legibly mark each item to record actual construction including: 

1. Measured locations of internal utilities and appurtenances concealed in construction, referenced to 

visible and accessible features of the Work. 

2. Field changes of dimension and detail. 

3. Details not on original Contract drawings. 

3.2 OPERATION AND MAINTENANCE MANUAL 

A. Organize operations and maintenance documents into an orderly sequence based on the table of contents 

of the Project Manual. 

1. Bind in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, thickness as necessary to 

accommodate contents, and sized to receive 8-1/2-by-11-inch paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark tab to 

identify the product or installation.  Provide a typed description of the product or installation, 

including the name of the product and the name, address, and telephone number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title "OPERATION AND 

MANTENANCE MANUAL AND WARRANTIES," Project name, CIP Number, and name of 

Contractor. 

B. For Each Product or System:  List names, addresses and telephone numbers of Subcontractors and 

suppliers, including local source of supplies and replacement parts.  

C. Product Data:  Mark each sheet to clearly identify specific products and component parts, and data 

applicable to installation.  Delete inapplicable information. 

D. Drawings:  Supplement product data to illustrate relations of component parts of equipment and systems, 

to show control and flow diagrams.  Do not use Project Record Documents as maintenance drawings. 

E. Typed Text:  As required to supplement product data.  Provide logical sequence of instructions for each 

procedure, incorporating manufacturer's instructions. 

 

3.3 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES  

A. For Each Product, Applied Material, and Finish: 

 1. Include paint drawdowns for colors used at each school. 

B. Instructions for Care and Maintenance:  Manufacturer's recommendations for cleaning agents and 

methods, precautions against detrimental cleaning agents and methods, and recommended schedule for 

cleaning and maintenance. 

3.5 WARRANTIES AND BONDS 

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers, and 

manufacturers, within 10 days after completion of the applicable item of work.  Except for items put into 

use with Owner's permission, leave date of beginning of time of warranty until the Date of Substantial 

completion is determined. 

B. Verify that documents are in proper form, contain full information, and are notarized. 

C. Co-execute submittals when required. 

D. Retain warranties and bonds until time specified for submittal. 

E. Include warranties and bonds as a tabbed section in the O&M Manual, with typed or printed title 

WARRANTIES AND BONDS. 
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F. Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing.  Provide full 

information, using separate typed sheets as necessary.  List Subcontractor, supplier, and manufacturer, 

with name, address, and telephone number of responsible principal. 

 

 

END OF SECTION 01 78 00 
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PRODUCT REQUIREMENTS 

SECTION 01 60 00 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for selection of products for 

use in Project; product delivery, storage, and handling; manufacturers' standard warranties on 

products; special warranties; product substitutions; and comparable products. 

B. Related Sections include the following: 

1. Division 1 Section 01 77 00 "Closeout Submittals" for submitting warranties for Contract 

closeout. 

2. Divisions 2 through 49 Sections for specific requirements for warranties on products and 

installations specified to be warranted. 

1.3 DEFINITIONS 

A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or 

taken from previously purchased stock.  The term "product" includes the terms "material," 

"equipment," "system," and terms of similar intent. 

B. Substitutions:  Changes in products, materials, equipment, and methods of construction from 

those required by the Contract Documents and proposed by Contractor. 

C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is named and 

accompanied by the words "basis of design," including make or model number or other 

designation, to establish the significant qualities related to type, function, dimension, in-service 

performance, physical properties, appearance, and other characteristics for purposes of 

evaluating comparable products of other named manufacturers. 

1.4 SUBMITTALS 

A. Substitution Requests:  Instructions to Bidders specify time restrictions for submitting requests 

for Substitutions during the bidding period, in compliance with this Section.  

B. After execution of Agreement, the Owner may, at the Owner’s option, consider formal requests 

from the Contractor for substitution of products for those specified. One or more of the 

following conditions must be documented: 

1. Compliance with final interpretation of code requirements or insurance regulations which 

require that the use of a substituted Product. 

2. Unavailability of a specified Product through no fault of the Contractor. 

3. Inability of specified Product to perform properly or fit in designated place. 
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4. Manufacturer’s or Fabricator’s refusal or inability of certify or guarantee performance of 

a specified Product in the application intended. 

C. A Substitution Request constitutes a representation that the Bidder/Contractor: 

1. Has investigated the proposed Product and determined that it meets or exceeds the quality 

level of the specified Product. 

2. Will provide the same warranty for the Substituted Product as for the specified Product. 

3. Will coordinate installation and make changes to the Work which may be required for the 

Work to be completed with no additional cost to the Owner. 

4. Waives claims for additional costs or time extension which may subsequently become 

apparent. 

5. Will reimburse the Owner for review or redesign services associated with re-approval by 

authorities. 

D. Substitutions will not be considered when they are indicated or implied on Shop Drawings or 

Product Data Submittals, without separate request on the form provided, or when acceptance 

will require revision to the Contract Documents. 

E. Submit three copies of each request for consideration. Limit each request to one proposed 

Substitution. Identify product or fabrication or installation method to be replaced.  Include 

Specification Section number and title and Drawing numbers and titles. 

1. Substitution Request Form:  Use form provided at end of Section. 

2. Documentation:  Show compliance with requirements for substitutions and the following, 

as applicable: 

a. Statement indicating why specified material or product cannot be provided. 

b. Coordination information, including a list of changes or modifications needed to 

other parts of the Work and to construction performed by Owner and separate 

contractors, that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitution with those of 

the Work specified.  Significant qualities may include attributes such as 

performance, weight, size, durability, visual effect, and specific features and 

requirements indicated. 

d. Product Data, including drawings and descriptions of products and fabrication and 

installation procedures. 

e. Provide MSDS information to confirm that the product is no more harmful that he 

products specified. 

f. Samples, where applicable or requested. 

g. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 

h. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated. 

i. Research/evaluation reports evidencing compliance with building code in effect for 

Project, from a model code organization acceptable to authorities having 

jurisdiction. 

j. Detailed comparison of Contractor's Construction Schedule using proposed 

substitution with products specified for the Work, including effect on the overall 

Contract Time.  If specified product or method of construction cannot be provided 

within the Contract Time, include letter from manufacturer, on manufacturer's 

letterhead, stating lack of availability or delays in delivery. 
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k. Cost information, including a proposal of change, if any, in the Contract Sum. 

l. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents and is appropriate for applications indicated. 

m. Contractor's waiver of rights to additional payment or time that may subsequently 

become necessary because of failure of proposed substitution to produce indicated 

results. 

3. Architect's Action:  If necessary, Architect will request additional information or 

documentation for evaluation within 7 days of receipt of a request for substitution.  

Architect will notify Contractor of acceptance or rejection of proposed substitution within 

15 days of receipt of request, or 7 days of receipt of additional information or 

documentation, whichever is later. 

a. Form of Acceptance:  Change Order. 

b. Use product specified if Architect cannot make a decision on use of a proposed 

substitution within time allocated. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 

products for use on Project, product selected shall be compatible with products previously 

selected, even if previously selected products were also options. 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 

deterioration, and loss, including theft.  Comply with manufacturer's written instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 

overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 

are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 

losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 

sealed container or other packaging system, complete with labels and instructions for 

handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to ensure compliance with the Contract Documents and to 

ensure that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 

2. Store materials in a manner that will not endanger Project structure. 

3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 

4. Store cementitious products and materials on elevated platforms. 

5. Store foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 
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6. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 

7. Protect stored products from damage and liquids from freezing. 

8. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces.  Coordinate location with Owner. 

9. Provide bonded and insured off-site storage and protection when site does not permit on-

site storage and protection. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 

warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 

product warranties do not relieve Contractor of obligations under requirements of the Contract 

Documents. 

1. Manufacturer's Warranty:  Preprinted written warranty published by individual 

manufacturer for a particular product and specifically endorsed by manufacturer to 

Owner. 

2. Special Warranty:  Written warranty required by or incorporated into the Contract 

Documents, either to extend time limit provided by manufacturer's warranty or to provide 

more rights for Owner. 

B. Submittal Time:  Comply with requirements in Division 1 Section 01 77 00 "Closeout 

Procedures." 

PART 2 - PRODUCTS (Not Used) 
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SUBSTITUTION REQUEST FORM 

 

TO: ____________________________________________DEADLINE:  ___________________ 
 Architect Date 

 ____________________________________________ 
 Street Address 

 ____________________________________________ 
 City, State Zip Code 

 

PROJECT:_____________________________________________ ___________________ 
  Project Title  CIP # 
  Eugene School District 4J 

 

 

ITEM: ______________ _________ __________ ________________________________________ 
  Section No.  Page No.   Paragraph Description 

 

The Undersigned requests consideration of the following substitution: 

_____________________________________________________________________________________ 

 

The Undersigned states that the following paragraphs are true, except where noted otherwise: 

 

1. The function, appearance and quality of the proposed substitution are equivalent or superior to the 

specified item; 

2. The proposed substitution does not affect dimensions shown on the Drawings; 

3. The Undersigned will pay for changes to the building design, including engineering and design ser-

vices, detailing and construction costs caused by the requested substitution; 

4. The proposed substitution will have no adverse affect on other trades, the construction schedule, or 

specified warranty requirements; 

5. Maintenance and service parts will be locally available for the proposed substitution; 

6. The Undersigned has attached data concerning the proposed substitution, including: Manufacturers 

product description, specifications, drawings, photographs, performance and test data, adequate for evalu-

ation of the request, with applicable portions of the data clearly indicated.  Attachments also includes de-

scription of changes to Contract Documents which the proposed substitution will require for its proper 

installation. 

 

Submitted by: _________________________________ Signature: _____________________________ 

 

Firm: ________________________________________ 

 

Address: _____________________________________ 

 

Telephone: ___________________________________ Fax: _______________________________ 

 

Date: ______________________________ 

END OF SECTION 01 60 00 

12/6/16
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  SECTION 01 78 00 

  CLOSEOUT SUBMITTALS 

PART 1  GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including other Division 1 Specification Sections, 

apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, including, but 

not limited to, the following: 

1. Project Record Documents.    

2. Operation and Maintenance Data.    

3. Warranties and Bonds.    

 

B.  Related Sections include the following: 

1.  Section 01 30 00 - Administrative Requirements:  Submittals procedures, shop drawings, product 

data, and samples. 

2. Individual Product Sections:  Specific requirements for operation and maintenance data. 

3. Individual Product Sections:  Warranties required for specific products or Work. 

1.3 SUBMITTALS 

A. Project Record Documents:  Submit documents to Architect with claim for final Application for 

Payment. 

B. Operation and Maintenance Data: 

1. For equipment, or component parts of equipment put into service during construction and operated 

by Owner, submit completed documents within ten days after acceptance. 

2. Submit one copy of completed documents 15 days prior to final inspection.  This copy will be 

reviewed and returned after final inspection, with Architect comments.  Revise content of all 

document sets as required prior to final submission. 

3. Submit two sets of revised final documents in final form within 10 days after final inspection. 

C. Warranties and Bonds: 

1. For equipment or component parts of equipment put into service during construction with Owner's 

permission, submit documents within 10 days after acceptance. 

2. Make other submittals within 10 days after Date of Substantial Completion, prior to final 

Application for Payment. 

3. For items of Work for which acceptance is delayed beyond Date of Substantial Completion, submit 

within 10 days after acceptance, listing the date of acceptance as the beginning of the warranty 

period. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION 

3.01 PROJECT RECORD DOCUMENTS 

A. Maintain on site one set of the following record documents; record actual revisions to the Work: 

1. Drawings. 

2. Specifications. 

3. Addenda. 

4. Change Orders and other modifications to the Contract. 

5. Reviewed shop drawings, product data, and samples. 

6. Manufacturer's instruction for assembly, installation, and adjusting. 

B. Ensure entries are complete and accurate, enabling future reference by Owner. 
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C. Store record documents separate from documents used for construction. 

D. Record information concurrent with construction progress. 

E. Specifications:  Legibly mark and record at each product section description of actual products installed, 

including the following: 

1. Manufacturer's name and product model and number. 

2. Product substitutions or alternates utilized. 

3. Changes made by Addenda and modifications. 

F. Record Drawings and Shop Drawings:  Legibly mark each item to record actual construction including: 

1. Measured locations of internal utilities and appurtenances concealed in construction, referenced to 

visible and accessible features of the Work. 

2. Field changes of dimension and detail. 

3. Details not on original Contract drawings. 

3.2 OPERATION AND MAINTENANCE MANUAL 

A. Organize operations and maintenance documents into an orderly sequence based on the table of contents 

of the Project Manual. 

1. Bind in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, thickness as necessary to 

accommodate contents, and sized to receive 8-1/2-by-11-inch paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark tab to 

identify the product or installation.  Provide a typed description of the product or installation, 

including the name of the product and the name, address, and telephone number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title "OPERATION AND 

MANTENANCE MANUAL AND WARRANTIES," Project name, CIP Number, and name of 

Contractor. 

B. For Each Product or System:  List names, addresses and telephone numbers of Subcontractors and 

suppliers, including local source of supplies and replacement parts.  

C. Product Data:  Mark each sheet to clearly identify specific products and component parts, and data 

applicable to installation.  Delete inapplicable information. 

D. Drawings:  Supplement product data to illustrate relations of component parts of equipment and systems, 

to show control and flow diagrams.  Do not use Project Record Documents as maintenance drawings. 

E. Typed Text:  As required to supplement product data.  Provide logical sequence of instructions for each 

procedure, incorporating manufacturer's instructions. 

 

3.3 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES  

A. For Each Product, Applied Material, and Finish: 

 1. Include paint drawdowns for colors used at each school. 

B. Instructions for Care and Maintenance:  Manufacturer's recommendations for cleaning agents and 

methods, precautions against detrimental cleaning agents and methods, and recommended schedule for 

cleaning and maintenance. 

3.5 WARRANTIES AND BONDS 

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers, and 

manufacturers, within 10 days after completion of the applicable item of work.  Except for items put into 

use with Owner's permission, leave date of beginning of time of warranty until the Date of Substantial 

completion is determined. 

B. Verify that documents are in proper form, contain full information, and are notarized. 

C. Co-execute submittals when required. 

D. Retain warranties and bonds until time specified for submittal. 

E. Include warranties and bonds as a tabbed section in the O&M Manual, with typed or printed title 

WARRANTIES AND BONDS. 
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F. Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing.  Provide full 

information, using separate typed sheets as necessary.  List Subcontractor, supplier, and manufacturer, 

with name, address, and telephone number of responsible principal. 

 

 

END OF SECTION 01 78 00 
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(SEE ENLARGED AREA SHEET A2)

SCOREBOARD LOCATION

SCOPE OF WORK
OWNER HAS PURCHASEO A NEW SCOREBOARD. (CURRENTLY IN THE ORIGINAL BOX INSIOE OF

BUTLDTNG.)

OW\¡ER HAS ALSO PURCHASED THE (2) STEEL I-BEAMS FOR THE SCOREBOARD

UPRIGHT SUPPORTS. (CURRENTLY LOCA'IED BEHIND 'IHE FOOTBALL BT.EACHERS.)

CONTRACTOR SHALL DRILL APPROPRIATE HOLES IN S1EEL I-BEAMS FOR ATTACHING UNISTRUT &
SCOREBOARD. I-BEAMS NEED TO BE PRIMED & PAINTED TO MATCH EXISÏNG FOOTBALL
SCOREBOARD UPRIGHT SUPPORTS.

THERE EXISTS AN EMPTY CONDUIT FROM THE TRACK HOUSE BUILDING (NEAR THE POWER

LoCATON) OUT TO AN APPROXIMATE LOCATON NEAR THE PROPOSED SCOREBOARD.
CONTRACTOR SHALL EXTEND THIS CONDUIT UP 'IHROUGH THE NEW FOO1INGS FOR CONNECÎNG
TO SCOREBOARD. OW\ER IT'ILL INSTALL METAL CONDUIT ON SUPPORTS FROM PVC INSERT AT
GROUND LE\EL TO SCOREBOARD & PROVIDEÆULL IVIRE TO COMPLETE THE POVIER SIIRING OF

THE SCOREBOARD. (ALL DATA ASSOCIATED TII'IH THE SCOREBOARD IS WRELESS.)

OW\¡ER IS PLANNING TO ADD ruTURE ROS1ER BOARDS ON ruTURE STRUTS ABO\E & BELOW lHE
SCOREBOARD AS SHOWN ON THE S1RUCTURAL DRAIVING. (THESE SIRUTS WLL BE BY OWNER &
WLL NOT NEED TO HA\E HOLES DRILLED IN THE UPRIGHT SUPPORTS.)

DRAWING INDEX

AI CO\ER / SITE PLAN
A2 ENLARGED LOCATION PLAN
51 S1RUCTURAL PLAN, ELEVATION, & SUPPORT DETAILS

OWN ER

SCHOOL DIS'IRICT 4J
715 W. 4'IH A\ENUE
EUGENE, OREGON 97402

CONTACÎ
MICHAEL HEFFERNAN, ARCHITECT
TEL: (5a1) 790-740s OR

CELL (512) s47-sss0
HEFFERNAN-M@+J.LANE.EDU
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EXISTING
CHAIN LINK
FENCE

SOFTBALL
FIELD

EXIST. FENCE &
CONC MOWSTRIP

GRAVEL
PATH

APPROX. LOCATION OF NEW SCOREBOARD
& CONC. PAD SHOWN TO MISS DRAI
VERIFY ALL EXISTING

PROVIDE PVC CONDUIT FROM EXISTING
SPLICE BOX TO NEW SUPPORT

EXIST

EX|ST.2'
PERFORATED
DRAINAGE PIPES

EXIST. 3IN. IRR.

EXISTING EMPTY SCOREBOARD PVC
CONDUIT & SPLICE BOXES

CONTRACTOR AREA - PROVIDE
PROTECTION & USE FIELD SIDE FOR
ACCESS. (REMOVE PORTION OF FENCE TO
WORK FROM FIELD SIDE.)

EXISTING IRRIGATION PVC CONDUIT &
SPLICE BOXES

LINE

EXIST SPLICE BOX

(rYPrcAL )

13'& 20' FROM FENCE

)

xEXIST IRRIGATION

ISOLATION VALVE 8'

FROM FENCE

EXIST 4'
COLLECTOR PIPEEXIST.3IN, IRR.

MAINLINE

EXISTING CONCRETE
JAVELIN PAD

TRACK
HOUSE
BLDG
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School District 4J
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PROPERTY
LINE

EXISTING GRAVEL PATH TO
TRACK HOUSE BUILDING

EXISTING EMPTY POWER
CONDUIT LOCATED UNDER
GRAVEL PATH 7'FROM FENCE.

(SCOREBOARD CONDUIT END
IS UNDERGROUND NEXT TO
EXISTING IRRIGATION POWER
LB AT BLDG)

GENERAL NOTES:
I. EXISTNG SCHEMATC IRRIGATION PLAN IS FOR INFORMAÎON ONLY. RELD IERIFY ALL EXISTING LOCAIIONS

TO ENSURE MINIMAL DAMAGE TO SYSIEM. PO1HOLE AS NECESSARY TO LOCATE PIPES, WRES, AND
EQUIPMENT PRIOR TO INSTALLATON OF WORK. DAMAGE TO EXISTNG SYSIEM IS TO BE REPAIRED AT
CONTRACTOR'S EXPENSE.

2, FLAG EXISÎNG IRRIGATION LINES, HEADS, CONDUITS, AND VAL\ES I¡VITHIN PROJECT LIMITS PRIOR TO
STARTING WORK. FIELD LOCATE MAIN & LA'IERAL LINES, AS WELL AS DRAINAGE LINES TO ENSURE
MINIMAL DAMAGE.

3. IRRIGATON & SCOREBOARD CONDUITS SHOWN BOTH HA\E WARNING TAPE. SCOREBOARD CONDUIT IS

PA|NTED REo ON TOp. (CONT|NUE TH|S DESTGNATON ON SMALL EXTENSTON OF SCOREBOARD CONDUIT TO

NEw suPPoRT.)

+, PROV{DE LAYOUT OF FINAL LOCATONS FOR OW\ER REPRESENTAT\E'S REVIEU/APPROVAL PRIOR TO
DRILLING PILES.

5. PROTECT BUILDINGS, FENCES & YARDS FROM DAMAGE & DEBRIS. REPAIR ANY DAMAGE TO AREAS
DURING WORK.

6. MINIMIZE MACHINERY ACTIV,ITY ON LANDSCAPED AREAS, PROVIDE PLYWOOD PRO1ECÎON AS APPROPRIA'IE.
REPAIR ANY DAMAGE UPON COMPLEION.
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DAIE: N0V. 21,2016

REMSION:

DRAlll'{: M.HEFFERNAN

SHEET

A27. REMOVE & OISPOSE OF EXCAVATED MATERIALS FROM SITE. SCALE: NTS
PR




