

Photovoltaic Array Installation at Buena Vista Elementary
Eugene Public School District 4J
Eugene, Oregon

RFP Number 17-457

ADDENDA NUMBER FOUR

June 28, 2017

This addendum is issued to clarify, change, and correct the Request For Proposal Documents and shall form a part of the Contract. Acknowledge receipt of this Addendum in the space provided on the Signature Page. Failure to do so may subject the Bidder to disqualification.

The due date for the proposal has been delayed until Wednesday, July 5, 2017.

The copy of the plan showing the latest desired location was to be posted with Addenda #3. The photo did not post to the 4J website as intended.

The purpose of this addendum is to provide the photo that was inadvertently omitted from Addenda #3, and to revise the timetable as follows:

REVISED TIMETABLE

EVENT	DEADLINE/DATE
Issue Request for Proposals	May 22, 2017
Proposer's written questions and requests received by District	May 30, 2017
Final RFP Amendment, if appropriate	June 28, 2017
Proposal must be received by	July 5, 2017
Intent to Award released	July 10, 2017
Contracts signed by	July 14, 2017
Work to be completed by	August 31, 2017

Proposed timetable is subject to revision at the sole discretion of the District.



N
 ↓
 S
 DRAFT A3 BY HD
 Revised 06/15/14

Buena Vista Elementary School
 8.55 kW Solar Energy System
 1500 Queens Way
 Eugene, OR 97401

PRELIMINARY - NOT FOR CONSTRUCTION

 **ADVANCED ENERGY SYSTEMS**
 85 Centennial Ln, Eugene OR 97401
 Office (541) 883-2345
 Fax (541) 883-2040
 CCO# 160523