



SEHS Weight Room Painting 2017  
Eugene Public School District 4J  
Eugene, Oregon

**ADDENDUM NUMBER ONE**

July 27, 2017

This addendum is issued to clarify, change, and correct the Request For Quotation and Contract Documents and shall form a part of the Contract. Acknowledge receipt of this Addendum in the space provided on the Quotation Form. Failure to do so may subject the Quoter to disqualification.

**GENERAL:**

1. Section 00 21 13 Quotation Requirements:  
Clarification: The Performance Bond and the Labor and Material Payment Bond is not required for this project; however, the Quote Security is required in the form of a cashier's check, certified check, or surety bond executed in favor of Eugene School District 4J for not less than 10% of the total Quote
2. Section 01 11 00 Summary of Work, 1.4, B & C:  
Change the Substantial Completion date from: August 18, 2017, to: August 30, 2017, and Final Completion date from: August 21, 2017 to: September 1, 2017.
3. Clarification:  
A scissor lift may be used in the room.
4. Test results of paint surfaces confirmed there is no lead based paint on the existing walls.

Donald F. Philpot, AIA

END OF ADDENDUM NUMBER ONE