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REQUEST FOR QUOTATIONS
SECTION 00 11 13

Sealed Quotes will be received by Kathi Hernandez, Purchasing Services, for SEHS Weight Room Painting 2017
until Tuesday, August 1,2017 at 11:00 a.m. at the Eugene School District Facilities Management Office, 715 West
Fourth, Eugene, Oregon 97402.

Briefly, the work is described as preparation and painting Weight Room at South Eugene High School.

All quotations must be submitted on the form provided and enclosed in a sealed envelope marked:
SEHS Weight Room Painting 2017

No faxed or electronic quotes will be accepted.

A Pre-quote conference will be held on Tuesday, July 25,2017 at 10:00 am the weight room at South Eugene High
School, 400 E. 19" Ave, Eugene, Oregon 97401. It is located at the southwestern most building on the South
Eugene campus.

No Quote for a construction contract will be received or considered unless the Contractor is registered with the
Construction Contractors Board or licensed by the State Landscape Contractors Board at the time of the bid as
required by ORS 671.530. A license to work with asbestos-containing materials under ORS 468A.720 is not
required for this Project. The Lead-based Paint Renovation Contractor License as required by OAR 812-007-0300
is required for this project.

Each Quote shall contain a statement indicating whether the Quoter is a “resident quoter”, as defined in ORS
279A.120.

Each Quote shall contain a statement that the “Contractor agrees to be bound by and comply with the provisions of
ORS 279C.800 to 279C.870 regarding payment of Prevailing Wages.

Contractor shall certify nondiscrimination in obtaining required subcontractors, in accordance with ORS
279A.110(4).

2 2 angd

Bond-and or-and-Materials-Payment-Bond-each
as described in the Terms and Conditions will be

i ice. Certificates
required.

e HECE - oo

of Insurance

Each Quote must be submitted on the prescribed form. Each Quote shall be accompanied by a surety bond, cashiers
check, or certified check, executed in favor of Eugene School District 4J, in the amount not less than ten percent
(10%) of the total Quote, based upon the total Quote amount for those items Quoted upon. Should the Quoter refuse
to enter into such Contract or fail to furnish Certificates of Insurance as required by the Supplementary Conditions
within ten (10) working days after contract forms are provided to the Quoter, the amount of the Quote Security shall
be forfeited to the Owner as liquidated damages, not as a penalty.

School District 4] reserves the right to reject any and all proposals received as a result of this request for Quotations
and select the Quote which appears to be in the best interest of the District.

Date:  July 25,2017

By: Donald F. Philpot, AIA
Project Manager
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QUOTATION REQUIREMENTS
SECTION 00 21 13

PART 1 GENERAL

1.1.

A.
B.

GENERAL INFORMATION
The term “quoter” shall refer to the firm or individual submitting a quote or quotation.

Quoters are encouraged to visit the site(s) to become familiar with existing conditions. The Owner is not
responsible and shall not bear financial burden for oversights made by the Quoter for failure to inspect sites
prior to submitting a quote.

In all cases, persons wishing to examine the area of work must sign in at the school office prior to visiting the
work area. Prior to leaving the school, sign-out at the office is required.

If access is required at times when the school office is not staffed, contact the Facilities Office, 541-790-7417,
for assistance.

The Owner is excise tax exempt. "Goods used hereon are for the exclusive use of this School District."
Excise exemption No. 93 740074 F.

QUOTE PROCEDURES
Quotes are to be submitted in one copy on the forms provided.

Quoters shall certify to non-collusion practices on the form included as part of the Quote Form, to be
submitted with the Quote Form.

1. A Non-Collusion Affidavit is required for any contract awarded pursuant to the quote. According to the
Oregon Public Contracts and Purchasing Laws, a public contracting agency may reject any or all quotes
upon a finding of the agency that it is in the public interest to do so (ORS 279C.395). This agency finds
that it is in the public interest to require the completion of this affidavit by potential contractors.

2. The Non-Collusion Affidavit must be executed by the member, officer or employee of the quoter who
mabkes the final decision on prices and the amount quoted in the quote.

3. Quote rigging and other efforts to restrain competition, and the making of false sworn statements in
connection with the submission of quotes are unlawful and may be subject to criminal prosecution. The
person who signs the Affidavit should examine it carefully before signing and assure himself or herself
that each statement is true and accurate, making diligent inquiry, as necessary, of all other persons
employed by or associated with the quoter with responsibilities for the preparation, approval or
submission of the quote.

4. Inthe case of a quote submitted by a joint venture, each party to the venture must be identified in the
quote documents, and an Affidavit must be submitted separately on behalf of each party.

5. The term "complementary quote" as used in the Affidavit has the meaning commonly associated with the
term in the quoting process, and includes the knowing submission of quotes higher than the quote of
another firm, any intentionally high or noncompetitive quote, and any other form of quote submitted for
the purpose of giving a false appearance of competition.

6. Failure to file an Affidavit in compliance with these instructions will result in disqualification of the
quote.

Quoters shall certify to non-discrimination in employment practices on the form, included as part of the
Quote Form, to be submitted with the Quote Form. By submitting its quote, the Quoter certifies conformance
to the applicable federal acts, executive orders, and Oregon statutes and regulations concerning affirmative
action toward equal employment opportunities. All information and reports required by the federal or Oregon
state governments having responsibility for the enforcement of such laws shall be supplied to the Owner in
compliance with such acts, regulation, and orders.

Quoter shall indicate, on the Quote Form where provided, the quoter status as a "resident" or "non-resident"
in accordance with ORS 279A.120 and ORS 279C.365.
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1.3.

A Quote may not be withdrawn or canceled by the Quoter following the time and date designated for the
receipt of quotes to the expiration of a 60 day period. The Quote for that sixty days is irrevocable and each
Quoter so agrees in submitting a Quote.

Quote Security

A.

Each Quote shall be accompanied by a surety bond, cashiers check, or certified check, executed in favor
of Eugene School District 4J, in the amount not less than ten percent (10%) of the total Quote, based
upon the total Quote amount for those items Quote upon. Should the Quoter refuse to enter into such
Contract or fail to furnish Performance and Labor and Materials Payment Bonds and Certificates of
Insurance as required by the Supplementary Conditions within ten (10) working days after contract
forms are provided to the Quoter, the amount of the Quote Security may be forfeited to the Owner as
liquidated damages, not as a penalty.

1 The Surety Bond shall be written by a Bonding Company authorized and licensed by the Oregon
Insurance Commissioner. The bonding company must be listed on the most current US Government
Treasury List, Department Circular 570, or approved PRIOR TO QUOTE SUBMISSION by the
Eugene School District 4J’s Risk Manager. The Bond shall be on a AIA Document A310, most
current edition. The Attorney-in-Fact who executes the Bond on behalf of the Surety shall affix to
the Bond, a certified copy of a power of attorney.

2. The Owner will have the right to retain the Quote Security of Quoters until either; a) the Contract
has been executed and Bonds have been furnished, or b) the specified time has elapsed so that
Quotes may be withdrawn, or c) all Quotes have been rejected.

1+4—PERFORMANCE BONDAND PAYMENT-BOND Not Required for this Project

SUBSTITUTION REQUESTS

Submit request for substitution for review and approval by Owner, for entire system as specified. A
Memorandum will be issued min 1 day before Quote opening if any Substitution Requests are accepted.
Submittal of substitution requests shall include manufacturer’s product data and brochures as back up
information for review. All systems components must be included in Submittal for approval. Submit
requests on form included in this Request for Quotes.

ADMINISTRATIVE RULES

All quoters are required to comply with the provisions of Oregon Revised Statutes and 4J Board Policy.
Attention is directed to ORS 244, Government Ethics; ORS 279A and 279C, Public Contracting Code;
Oregon Administrative Rules, Chapter 137, Divisions 46, 48 and 49; and 4J Board Policy DJC.
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1.7.  PROTEST OF QUOTE

A. Protests of quote specifications or contract terms shall be presented to the Owner in writing five (5) calendar
days prior to quote opening. Such protest or request for change shall include the reason for protest or request,
and any proposed changes to specifications or terms. No protest against award because of the content of
quote specifications or contract terms shall be considered after the deadline established for submitting such
protest.

1.8. PROTEST OF AWARD

Any actual quoter or proposer who is adversely affected by the Owner's notice of award of the contract to
another quoter or proposer on the same solicitation shall have seventy two (72) hours from the notice of
award to submit to the Owner, a written protest of the notice of award. In order to be an adversely affected or
aggrieved quoter or proposer with a right to submit a written protest, a quoter or proposer must itself claim to
be eligible for award of the contract as the lowest responsible quoter or best proposer and must be next in line
for award.

1.9. FINAL AWARD

The written notice of award of the contract shall constitute a final decision of the Owner to award the contract
if no written protest of the notice of award is filed with the Owner within the designated time.

END OF SECTION 00 21 13
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QUOTATION FORM
SECTION 00 30 00

Proposal for: SEHS Weight Room Painting 2017

Submitted to:  Facilities Management Office Due Date: August 1,2017
Eugene School District No. 4] Time: 11:00 am
715 West Fourth Avenue
Eugene, Oregon 97402

From:

(Company Name)

The undersigned proposes to furnish all material, equipment, and labor required for the complete project, and to
perform all work in strict accordance with the Contract Documents for the lump sum price indicated below.

BASE QUOTE: Interior Painting at New Weight Room

Quote Amount: $
(Words) (Figures)

The undersigned agrees, if awarded the Contract, to substantially complete all Base Quote work on or before the
dates specified in Section 01 11 00.

ALTERNATE QUOTES:

The Undersigned proposes to add to Base Quote indicated above the items of work relating to the following
Alternate as described in the Project Manual, Section 01 23 00.

ALTERNATE “A”: Preparation and Painting of Ceiling

Quote Amount $
(Words) (Figures)

The undersigned agrees, if awarded the Contract, to substantially complete all Alternate No. 1 work on or before
dates specified in Section 01 11 00.

It is understood that the Base Quote may be adjusted for any alternates in determining the amount of the Contract.
Any or all of such Alternates may be accepted or reinstated by the Owner at any time within 60 days from the date
of the Contract Award by the Owner, at the respective amounts named herein.

The undersigned agrees, if awarded the contract, to comply with the provisions of Oregon Revised Statutes
279C.800 through 279C.870 pertaining to the payment of prevailing rates of wage.

CentractSum-— Not Required for this Project.
The undersigned has received addenda numbers to inclusive and has included their provisions in
the above Quote amount.

By submitting this Quote, the Quoter certifies that the Quoter:

a) has available the appropriate financial, material, equipment, facility and personnel resources and expertise, or the
ability to obtain the resources and expetrtise, necessary to meet all contractual responsibilities; b) has a satisfactory
record of past performance; c) has a satisfactory record of integrity, and is not disqualified under ORS 279C.440; d)
is qualified legally to contract with the Owner; and e) will promptly supply all necessary information in connection
with any inquiry the Owner may make concerning the responsibility of the Quoter. Prior to award of a Contract, the
Quoter shall submit appropriate documentation to allow the Owner to determine whether or not the Quoter is
“responsible” according to the above criteria.

South Weight Room 2017
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Contractor warrants that Contractor has a Qualifying Employee Drug-Testing program and will require each
subcontractor providing labor for the project to do the same.

The undersigned has visited the site to become familiar with conditions under which the Work is to be performed
and has correlated the Quoter's personal observations with the requirements of the proposed Contract Documents.

The undersigned certifies that the Quoter is a Quoter under ORS. ("Resident” or "Non-resident"”, to be
filled in by Quoter).

Names of Firm:

Street Address:
(City) (State) (Zip)
Telephone Number: Fax Number: E-Mail:
Signed By: Printed Name:
(Signature of Authorized Official. If Firm is a partnership, one of the partners must sign quote).
Official Capacity:
If corporation, attest: Date:
(Secretary of Corporation)
SEAL (If Corporation) Corporation
Partnership
Individual

South Weight Room 2017
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NON-DISCRIMINATION REQUIREMENT

Contractor certifies that the Contractor has not discriminated against minorities, women or emerging small business enterprises in
obtaining any required subcontracts.

The Contractor agrees not to discriminate against any client, employee or applicant for employment or for services, because of
race, color, religion, sex, national origin, physical or mental handicap, sexual orientation or age unless based upon bona fide
occupational qualifications, and that they are otherwise in compliance with all federal, state and local laws prohibiting
discrimination, with regard to, but not limited to, the following: Employment upgrading, demotion or transfer; Recruitment or
recruitment advertising; Layoffs or termination; Rates of pay or other forms of compensation; Selection for training; Rendition of
services. It is further understood that any vendor who is in violation of this clause shall be barred forthwith from receiving
awards of any purchase order from the School District, unless a satisfactory showing is made that discriminatory practices have
terminated and that a recurrence of such acts is unlikely.

BY

(Company or Firm Officer) (Type or Print Name)

South Weight Room 2017
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NON-COLLUSION AFFIDAVIT

STATE OF

County of

I state that I am of and that

(Title) (Name of Firm)
I am authorized to make this affidavit on behalf of my firm, and its owners, directors, and officers. I am the person responsible in
my firm for the price(s) and the amount of this Quote.

I state that:

(1) The price(s) and amount of this Quote have been arrived at independently and without consultation, communication or
agreement with any other contractor, Quoter or potential Quoter, except as disclosed on the attached appendix.

(2) That neither the price(s) nor the amount of this Quote, and neither the approximate price(s) nor approximate amount of
this Quote, have been disclosed to any other firm or person who is a Quoter or potential Quoter, and they will not be disclosed
before Quote opening.

(3) No attempt has been made or will be made to induce any firm or person to refrain from Quoting on this contract, or to
submit a Quote higher than this Quote, or to submit any intentionally high or noncompetitive Quote or other form of
complementary Quote.

(4) The Quote of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement from,
any firm or person to submit a complementary or noncompetitive Quote.

(5) , its affiliates, subsidiaries, officers,
(Name of my Firm)
directors and employees are not currently under investigation by any governmental agency and have not in the last four years been
convicted of or found liable for any act prohibited by State or Federal law in any jurisdiction, involving conspiracy or collusion
with respect to Quoting on any public contract, except as described on the attached appendix.

I state that understands and acknowledges that the
(Name of my Firm)
above representations are material and important, and will be relied on by School District No. 4] in awarding the contract(s) for
which this Quote is submitted. I understand and my firm understands that any misstatement in this affidavit is and shall be treated
as fraudulent concealment from School District No. 4J of the true facts relating to the submission of Quotes for this contract.

(Authorized Signature)
Sworn to and subscribed before me this

day of , 2017

(Notary Public for Oregon)

My Commission Expires:

END OF SECTION 00 30 00
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Section 00 50 00
CONSTRUCTION CONTRACTOR AGREEMENT

(Sample Form)
LANE COUNTY SCHOOL DISTRICT 4J
715 West Fourth Avenue
Eugene, Oregon 97402

This Agreement is hereby made between the Lane County School District 4J, hereinafter DISTRICT, and
CONTRACTOR, according to the following terms, conditions and provisions:

1. CONTRACTOR is identified as follows:
Firm Name:

Contractor's Representative
Address:

City/State/ZIP: Email:
Business Telephone: FAX:
Social Security Number: or Federal Employer ID:
Type of Entity: [ ] Sole Proprietorship [ ] Partnership [ ] Corporation

2. SERVICES TO BE PROVIDED (Include scope of work, schedule and other provisions including
supplies, materials, equipment or services, as applicable):

3. DISTRICT'S REPRESENTATIVE:

4. FINGERPRINTING REQUIREMENTS: Do services to be provided include potential for direct,
unsupervised contact with students? [1Yes [ ] No

If yes, has CONTRACTOR been fingerprinted? [ 1Yes [ ] No

5. DATE AND DURATION: This agreement shall be effective commencing on and
extending through , unless otherwise terminated or extended.

6. PAYMENT: The DISTRICT shall pay the CONTRACTOR the agreed sum of $
for work described herein.

Purchase Order or Account Number to be charged:

7. CONTRACTOR REQUIREMENTS: The CONTRACTOR agrees to perform the work or services as
described in this Agreement in accordance with the Terms and Conditions of this Agreement
(ATTACHMENT A) and Drawings and Specifications listed below:

8. CONTRACTOR is an independent Contractor within the meaning of ORS 670.600 and is not an
employee of the DISTRICT.

9. SIGNATURES: It is so agreed this day of
CONTRACTOR Date
DISTRICT Date
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SECTION 00 50 01
CONSTRUCTION CONTRACTOR AGREEMENT TERMS & CONDITIONS
with PERFORMANCE BOND AND PREVAILING WAGES

July 25, 2017

This Construction Contractor Agreement between the DISTRICT and the CONTRACTOR includes the following
terms, conditions, and provisions:

1. DECLARATION OF INDEPENDENT CONTRACTOR: CONTRACTOR declares that CONTRACTOR has
complied with all federal, state, and local laws regarding business permits, registrations, certificates, and licenses that
may be required to carry out the work to be performed under this agreement. The CONTRACTOR represents that
the CONTRACTOR qualifies as an independent CONTRACTOR as evidenced by agreement to the conditions of this
contract. The CONTRACTOR represents that all the information in the agreement is true and the DISTRICT may
contact individuals and corporations to verify this information. The DISTRICT relies upon the representation of the
CONTRACTOR. In the event the CONTRACTOR is determined not to be an independent CONTRACTOR for the
purpose of providing these services to the DISTRICT, then the CONTRACTOR will reimburse the DISTRICT's ful
costs and damages associated with or in any way related to this determination.

2. CONTRACTORS’ REGISTRATION: The CONTRACTOR and each Subcontractor shall be registered, prior to
the commencement of the Work, and maintain, for the duration of the Project, a registration with the Oregon State
Construction CONTRACTORS' Board.

3. RESPONSIBILITY TEST: CONTRACTOR certifies that the contractor: a) has available the appropriate
financial, material, equipment, facility and personnel resources and expertise, or the ability to obtain the resources
and expertise, necessary to meet all contractual responsibilities; b) has a satisfactory record of past performance; c)
has a satisfactory record of integrity, is not disqualified under ORS 279C.440; and d) is qualified legally to contract
with the Owner.

4. PERMITS, FEES AND NOTICES: No permit required for this project.

5. USE OF SITE: Check in daily with the school or facility office personnel and the building custodian to coordinate
construction activities with the ongoing activities at the building.

6. SMOKING, DRUG AND ALCOHOL POLICIES: Smoking and the other use of tobacco products is prohibited
on all school district property pursuant to OAR 581-021-0110. District Policy prohibits the possession, use or
distribution of illicit drugs and alcohol on school premises. Anyone under the treatment of a physician who must bring
prescription medications to the workplace shall carry the medicines in the original container bearing the name of the
drug, the name of the physician and the prescribed dosage. The CONTRACTOR is required to demonstrate that an
employee drug testing program is in place.

7. POTENTIALLY HAZARDOUS PRODUCTS: The District attempts to maintain a safe and healthy environment
for students and staff. The Contractor is therefore required to follow District guidelines controlling the use of
potentially hazardous products and to use these products in a safe manner.

MSDS information is required for all potentially hazardous products. The Project Manager and a District Safety
Specialist will review these and determine what, if any, mitigation procedures will be required. Contractor is to
maintain and post copies of all MSDS information at the project site and adhere to the required controls.

Contractor is to ensure that work area access by students and teachers is restricted. The District will provide signage
appropriate for this purpose. The contractor is to construct and maintain appropriate barriers.

8. ASBESTOS CONTAINING MATERIALS: The CONTRACTOR shall use no asbestos-containing materials in
the Work and shall so certify.

9. SAFETY REQUIREMENTS: Safety must not be sacrificed for the sake of productivity or expedience. Safety of
students, staff, and the public is critical. All CONTRACTORS who perform work on District property, and their
employees, are expected to know the DISTRICT's expectations for safe work and to adhere to those expectations.
CONTRACTOR shall adhere to the regulations of Oregon OSHA for all projects within the School District.

10. ELECTRICAL REQUIREMEMTS:

LOCKOUT/TAGOUT: Contractor shall implement a Lockout/Tagout program for employees who take equipment
out of service or place equipment back into service after repair. Contractor shall review the District's Energy
Control Program prior to commencing work. Rules applying to this procedure are Oregon Occupational Safety
and Health Code OAR 437-002-0140, General Environmental Controls Lockout/Tagout (1919.147), or latest
version.

ARC FLASH - ELECTRICAL SAFETY: Contractor shall comply with NFPA 70E (Electrical Safety in the
Workplace), current edition. Contractor shall comply with Oregon OSHA 1910.137 (Personal Protective
Equipment). The Contractor shall review with the School District Project Manager the 'Eugene School District
Electrical Safety Program' before any work commences. The Contractor shall comply with all 'Arc Flash' and
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CONSTRUCTION CONTRACTOR AGREEMENT
TERMS AND CONDITIONS
Page 2

'Electrical Safety' protocols referenced in any and all NFPA, OSHA, OROSHA, NEC, NESC, UL, IBC, IFC and
ANSI documents (current editions).

11. CONFINED SPACE REQUIREMENTS: if work requires entering underground fuel storage tanks, utility
tunnels, sewer vaults (where septic systems are located) or fireboxes on boilers, a permit and special training is
required, when necessary under OAR 437-002-0140.

12. HOLD HARMLESS AND INDEMNIFICATION: To the fullest extent of the law, the Contractor will defend,
indemnify, hold harmless and reimburse the Eugene School District 4J (including its officers, board members, agents,
and employees) from all claims, demands, suits, actions, penalties, and damage expenses, for liability of any kind
including attorney’s fees. To the extent that death or bodily injury to persons or damage to property arises out of the
fault of the Contractor, the Contractor’s indemnity obligation exists only to the extent that the death or bodily injury to
persons or damage to property arises out of the fault of the Contractor, or the fault of the Contractor’s agents,
representatives or subcontractors, contributed to or caused such damage, whether or not such incidents are
contributed to or caused in any part by Eugene School District 4J.

13. INSURANCE: The Contractor shall maintain in force for the duration of this agreement, the following:

General Insurance: The Contractor shall maintain in force for the duration of this agreement a Umbrella Insurance
Policy with the limits not less than $5,000,000, a Commercial General Liability, Automobile Liability (owned, non-
owned and hired) Insurance policy(s) written on an occurrence basis with limits not less than $1,000,000 per
occurrence and $2,000,000 in the aggregated naming the District, its employees, officials and agents as an additional
insured as respects to work or services performed under this agreement. This insurance will be primary to any
insurance the District may carry on its own. If the District requires Professional Liability coverage, the terms,
conditions, and limits must be approved by the District's Risk Manager.

Workers' Compensation: The CONTRACTOR shall provide and maintain workers' compensation coverage for its
employees, officers, agents, or partners as required by applicable workers' compensation laws.

Equipment and Material: The CONTRACTOR shall be responsible for any loss, damage, or destruction of its own
property, equipment, and materials used in connection with the work.

Course of Constructlon Not Used

Evidence of Coverage: Evidence of the above coverage’s issued by a company satisfactory to the District shall be
provided to the District by way of a certificate of insurance before any work or services commence. A 30-day notice of
cancellation or material change in coverage clause shall be included. It is the Contractor’s obligation to provide the 30
days notice if not done so by the Contractor's insurance company(s). Failure to maintain the proper insurance shall
be grounds for immediate termination of this Agreement.

Subcontractors: The CONTRACTOR shall require all Subcontractors to provide and maintain general liability, auto
liability, professional liability (as applicable), and workers' compensation insurance with coverage equivalent to those
required of the general CONTRACTOR in this contract. The CONTRACTOR shall require certificates of insurance
from all subcontractors as evidence of coverage.

Exception or Waivers: Any exception or waiver of these requirements shall be subject to review and approval from
the DISTRICT's Risk Manager.

14. PERFORMANCE BOND AND PAYMENT BOND: Not Reqmred for this Project The-Coniractorshall-furnish

mWMWMMWuW&MQWWWM
current-copy-of-their powerof attorney-
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CONSTRUCTION CONTRACTOR AGREEMENT
TERMS AND CONDITIONS
Page 3

15. LIQUIDATED DAMAGES: The Owner will suffer financial loss if the Work is not Substantially Complete, on the

date specified for work to be substantially complete. The contractor and the Contractor's surety shall be liable for and

shall pay the Owner the sum hereinafter stipulated as fixed, agreed, and liquidated damages for each calendar day of
delay until the date established in the Certificate of Substantiai Completion.

The agreed amount of liquidated damages is $250.00 per each calendar day. The amount of liquidated damages may
be reduced in cases of partial occupancy, at the sole discretion of the Owner.

16. OWNERSHIP OF WORK PRODUCT: All work products of the CONTRACTOR, which result from this contract,
shall be the exclusive property of the DISTRICT and shall be delivered to the DISTRICT upon completion of the work
or termination of this contract, except as otherwise agreed in writing.

17. EQUIPMENT, TOOLS, MATERIALS, OR SUPPLIES: CONTRACTOR shall supply, at CONTRACTOR's sole
expense, all equipment, tools, materials and/or supplies to accomplish the services agreed upon. The
CONTRACTOR shall be responsible for any loss, damage, or destruction of its own property, equipment, and
materials used in conjunction with the work.

18. REIMBURSEMENT OF EXPENSES: The DISTRICT shall not be liable to CONTRACTOR for any expenses
paid or incurred by the CONTRACTOR unless previously agreed to in writing.

19. FRINGE BENEFITS: Because CONTRACTOR is engaged in CONTRACTOR's own independently established
business, CONTRACTOR is not eligible for, and shall not participate in, any employee pension, health, or other fringe
benefit plan, of the DISTRICT.

20. HOURS OF LABOR: No person shall be employed for more than ten hours in any one day, or 40 hours in any
one week, except in the cases of necessity, emergency, or where the public policy absolutely requires it, and in such
cases the person so employed shall be paid at least time and a half of the regular pay for ail time worked.

a. For all overtime in excess of eight hours a day or 40 hours in any one week when the work week is five
consecutive days, Monday through Friday; or

b. For all overtime in excess of 10 hours a day or 40 hours in any one week when the work week is four
consecutive days, Monday through Friday; and

c. For all work performed on Saturday and on any legal holiday specified in ORS 279C.540.

The Contractor shall give notice to employees who work on a public contract in writing, either at the time of hire or
before commencement of work on the contract, or by posting a notice in a location frequented by employees of the
number of hours per day and days per week the employees may be required to work.

21. PAYMENT OF LABORERS AND MATERIALMEN, CONTRIBUTIONS TO INDUSTRIAL ACCIDENT FUND,
LIENS AND WITHHOLDING TAXES: The Contractor shall: (1) Make payment promptly, as due, to all persons
supplying to such contractor labor or material for the prosecution of the Work provided for in such contract. (2) Pay all
contributions or amounts due the Industrial Accident Fund from such contractor or subcontractor incurred in the
performance of the contract. (3) Not permit any lien or claim to be filed or prosecuted against the state, county,
school district, municipality, municipal corporation or subdivision thereof, on account of any labor or material
furnished. (4) Pay to the Department of Revenue all sums withheld from employees pursuant to ORS 316.167.

22. PAYMENT FOR MEDICAL CARE AND PROVIDING WORKERS’ COMPENSATION: The CONTRACTOR
shall promptly, as due, make payment to any person, co-partnership, association or corporation, furnishing medical,
surgical and hospital care or other needed care and attention, incident to sickness or injury, to the employees of such
CONTRACTOR, of all sums which the CONTRACTOR agrees to pay for such services and all moneys and sums
which the CONTRACTOR collected or deducted from the wages of employees pursuant to any law, contract or
agreement for the purpose of providing or paying for such service. All employers working under this contract are
subject employers and must comply with ORS 656.017.

23. PAYMENT OF CLAIMS BY PUBLIC OFFICERS: If the CONTRACTOR fails, neglects or refuses to make
prompt payment of any claim for labor or services furnished to the CONTRACTOR or a Subcontractor by any person
in connection with the public contract as such claim becomes due, the proper officer or officers representing the
DISTRICT may pay such claim to the person furnishing the labor or services and charge the amount of the payment
against funds due or to become due the CONTRACTOR by reason of such contract. The payment of a claim in this
manner shall not relieve the CONTRACTOR or the CONTRACTOR’s surety from obligation with respect to any
unpaid claims.

24. FEDERAL, STATE, AND LOCAL PAYROLL TAXES: Neither federal, nor state, nor local income tax nor
payroll tax of any kind shall be collected, withheld or paid by the DISTRICT on behalf of the CONTRACTOR or of
employees of the CONTRACTOR. CONTRACTOR shali not be treated as an employee with respect to the services
performed hereunder for federal or state tax purposes.
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25. PREVAILING WAGE RATES: When the total price of the Project is $50,000 or more, each worker in each
trade or occupation employed in the performance of this Contract either by the contractor, subcontractor or other
person doing or contracting to do contracting for the whole or any part of the Work on the Contract shall be paid not
less than the applicable state prevailing rate of wage. . This provision applies to all contracts, regardless of the price
of the individual contract, as long as the combined price of all contracts awarded on the Project is $50,000 or more.
a. The existing BOLI prevailing rates of wage in effect at the time the specifications are first advertised for bid
solicitations is the applicable rate.
b. The Owner will pay the public works fee to Oregon Bureau of Labor and Industries.
c. Certification of rate or wage by Contractor or Subcontractor (ORS 279C.845):
.1 The contractor or the contractor's surety and every subcontractor or the subcontractor's surety shall file
certified statements with the public agency in writing, on a form prescribed by the Commissioner of the Bureau
of Labor and Industries, certifying the hourly rate of wage paid each worker whom the contractor or the
subcontractor has employed upon the public works, and further certifying that no worker employed upon the
public works has been paid less than the higher of the applicable state or federal prevailing rate of wage or less
than the minimum hourly rate of wage specified in the contract. The certificate and statement shall be verified
by the oath of the contractor or the contractor's surety or subcontractor or the subcontractor's surety that the
contractor or subcontractor has read the statement and certificate and knows the contents thereof and that the
same is true to the contractor or subcontractor's knowledge. The certified statements shall set out accurately
and completely the payroll records for the prior week, including the name and address of each worker, the
worker's correct classification, rate of pay, daily and weekly number of hours worked, deductions made, and
actual wages paid.

.2 If the Contractor does not file certified payroll as required (at least once per month) the Owner will withhold
25% of the amounts due the Contractor, in addition to any other required retainage.

.3 If a first-tier Subcontractor does not file certified payroll reports as required, the prime Contractor shall
withhold 25% of amounts due the first-tier Subcontractor.

.4 Each certified statement required by subsection (1) of this section shall be delivered or mailed by the
contractor or subcontractor to the public contracting agency. Certified statements shall be submitted to the
public contracting agency once a month by the fifth business day of the following month, for each week workers
are employed. Information submitted on certified statements may be used only to ensure compliance with the
provisions of ORS 279C.800 to 279C.870.

.5 Each contractor or subcontractor shall preserve the certified statements for a period of three years from the
date of compiletion of the contract.

.6 Certified statements received by a public agency are public records subject to the provisions of ORS
192.410 to 192.505. As such, they must be made available upon request.

26. SUBCONTRACTORS: The CONTRACTOR shall include in any subcontract for property or services entered
into by the CONTRACTOR and Subcontractor, including a material supplier, for the purpose of performing a
construction contract:

a. A payment clause that obligates the CONTRACTOR to pay the Subcontractor for satisfactory performance
under its subcontract within 10 days out of such amounts as are paid to the CONTRACTOR by the
DISTRICT under such contract; and

b. An interest penalty clause that obligates the CONTRACTOR to pay to the Subcontractor an interest penalty
on amounts due in the case of each payment not made in accordance with the payment clause included in
the subcontract pursuant to the above paragraph for the period beginning on the day after the required
Payment date and ending on the date on which payment of the amount due is made; computed at the rate

specified in ORS 279C.580.
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27. PROJECT CLOSEOUT: When the Work is determined to be complete:

Return all keys to DISTRICT Representative.

Where warranties are required, submit original warranty certificates and indicate dates of coverage.
Submlt any operatlon and maintenance information requ1red by techmcal speC|f' ications.

Aff'dawt of Prevalllng Wages Paid (sample will be furnlshed at completlon of work)

Submit Asbestos-Containing Materials Statement (sample will be furnished at completion of work).
Certificate of Insurance evidencing continuation of liability coverage including coverage for completed
operations until the expiration of the specified warranty periods.
Where-a-building-permit-is-required,-submit doeumentation-of Building-Deparmentinspection-and
acceptance. n/a

j- Final payment will be authorized after ali project closeout tasks have been completed and the work is
determined to be acceptable by the DISTRICT Project Manager.

28. NON-DISCRIMINATION: The CONTRACTOR, by signing this agreement certifies that the CONTRACTOR has
not discriminated against minorities, women or emerging small business enterprises in obtaining any required
subcontracts.

The CONTRACTOR agrees not to discriminate against any client, employee or applicant for employment or for
services, because of race, color, religion, sex, national origin, physical or mental handicap, sexual orientation or age
unless based upon bona fide occupational qualifications, and that they are otherwise in compliance with all federal,
state and local laws prohibiting discrimination, with regard to, but not limited to, the following: Employment
upgrading, demotion or transfer; Recruitment or recruitment advertising; Layoffs or termination; Rates of pay or other
forms of compensation; Selection for training; Rendition of services. it is further understood that any vendor who is in
violation of this clause shall be barred forthwith from receiving awards of any purchase order from the School District,
unless a satisfactory showing is made that discriminatory practices have terminated and that a recurrence of such
acts is unlikely.

29. FOREIGN CONTRACTORS: In the event this Contract is awarded to a contractor not domiciled in or
registered to do business in the State of Oregon and the contract price exceeds $10,000.00, the CONTRACTOR
shall promptly report to the Department of Revenue the total price, terms of payment, length of contract, and such
other information as the Department of Revenue may require before final payment can be received on the public
contract. The DISTRICT will satisfy itself that the requirement of this subsection has been complied with before it
issues a Final Payment.

30. TERMINATION WITH CAUSE: With reasonable cause, either party may terminate this agreement effective
immediately upon the giving of written notice of termination for cause. Reasonable cause shall include:

a. Material violation of this agreement.

b. Any act exposing the other party to liability to others for personal injury or property damage.

31. REMEDIES: In the event of a termination of this contract by the DISTRICT, because of a breach by
CONTRACTOR, the DISTRICT may complete the work either by itself or by contract with other persons, or any
combination thereof. CONTRACTOR shall be liable to the DISTRICT for any costs or losses incurred by the
DISTRICT arising out of or related to the breach, including costs incurred in selecting other CONTRACTORS, time
delay losses, attorney fees, and the like, less the remaining unpaid balance of the consideration until DISTRICT's
costs and losses have been determined, at which time the DISTRICT may offset any such amount due
CONTRACTOR against costs and losses incurred by DISTRICT.

32. TERMINATION OR SUSPENSION OF CONTRACT FOR CONVENIENCE: Any contract may be terminated,
or temporarily suspended, by the DISTRICT in the event that the project is permanently abandoned, or deferred, as
determined in the sole discretion of the DISTRICT. The DISTRICT may terminate, or suspend, any contract in whole
or in part whenever the DISTRICT determines, in its sole discretion, that such action is in the DISTRICT's best
interest. Whenever any contract is terminated, or suspended in accordance with this paragraph, the CONTRACTOR
shall be entitled to payment for actual work performed at contract prices for completed items of work. An equitable
adjustment in any contract price for partially completed items of work will be made, but such adjustment shall not
include provisions for loss of anticipated profit on deleted or uncompleted work. For suspended work, the
CONTRACTOR will be entitled to five percent (5%) per year of the value of the work suspended, only if ultimately
completed and reasonable re-mobilization costs, if applicable. Termination or suspension of any contract by the
DISTRICT at any time during the term for convenience shall not constitute a breach of any contract by the DISTRICT.

33. ASSIGNMENT: CONTRACTOR shall not assign this contract, in whole or in part, or any right or obligation
hereunder, without the DISTRICT's prior written approval.

34. NO AUTHORITY TO BIND CLIENT: CONTRACTOR has no authority to bind or obligate the other or to enter
into contracts or agreements on behalf of the DISTRICT. This agreement does not create a partnership, joint venture
or agency between the parties.

T@m0o0Cow

=

South Weight Room 2017



CONSTRUCTION CONTRACTOR AGREEMENT
TERMS AND CONDITIONS
Page 6
35. NON-WAIVER: The failure of either party to exercise any of its rights under this agreement for a breach thereof,
shall not be deemed to be a waiver of such rights or a waiver of any subsequent breach.
36. NOTICES: Any notice given in connection with this agreement shall be given in writing and shall be delivered
either by hand to the signing party or by regular and certified mail to the party at the party's address stated herein.
37. CHOICE OF LAW: Any dispute under this agreement or related to this agreement shall be decided in
accordance with the laws of the State of Oregon.
38. ATTORNEY'S FEES: in the event of any action to enforce or interpret this contract, the prevailing party shall be
entitled to recover from the losing party reasonable attorney fees incurred in the proceeding, as set by the court, at
trial, upon appeal, or upon review.
39. ENTIRE AGREEMENT: This is the entire agreement of the parties, and supersedes any prior agreement.
40. SEVERABILITY: If any part of this agreement shall be held unenforceable, the rest of this agreement will
nevertheless remain in full force and effect.
41. AMENDMENTS: This agreement may be supplemented, amended, or revised only in writing by agreement of
the parties.
42. DEBARMENT CERTIFICATION: The contractor/Vendor certifies that the Contractor is not presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in this Contract by
any Federal department or agency. [f requested by the Eugene 4J School District, the Contractor shall complete a
Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion form. Any such form
completed by the Contractor for this Contract shall be incorporated into this Contract by reference.
43. CONTRACTOR’S MARK UP FOR CHANGE ORDER WORK: The allowance for the combined overhead and
profit included in the total net cost to the Owner shall be based as follows:
a. For the Contractor, for Work performed by the Contractor's own forces, 15 percent of the cost.
b. For the Contractor, for Work performed by the Contractor's Subcontractor, 10 percent of the amount due the
Subcontractor.
¢. For each Subcontractor or Sub-subcontractor involved, for Work performed by that Subcontractor's or
Sub-subcontractor's own forces, 10 percent of the cost.
d. Total overhead and profit shall not exceed 25% of the base cost of the work (base cost being defined as the
cost of the work without markups.)
e. Itemize costs to include breakdown for materials and labor, overhead and profit.
f. A change to the work providing a net CREDIT to the Owner shall include a credit for overhead and profit
based on the following schedule:
1. For the Contractor, 5 percent of the Cost to be credited.
2. For each Subcontractor, 5 percent of the Cost to be credited.
3. For each Sub-subcontractor, 5 percent of the Cost to be credited.

4. In order to facilitate checking of quotations for extras or credits, all proposals, except those so minor that
their propriety can be seen by inspection, shall be accompanied by a complete itemization of costs including
Subcontractor and Contractor overhead and profit as applicable.

5. The maximum allowable hourly wage rate for Changes to the Work shall be the appropriate Base Wage
Rate plus Fringe Rate as listed for each occupation in the Prevailing Wage Rate for Public Works Contracts
in Oregon manual issued by the Oregon Bureau of Industries; multiplied by 1.25. An amount for Overhead
and Profit may be added as outlined above.

44. Application for Payment: Submit on invoice customarily used by Contractor. ldentify 5% retainage to be
carried until the project is determined to be complete.

End of Terms and Conditions
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PREVAILING WAGE RATES
SECTION 00 73 43

PART 1 GENERAL

The “Prevailing Wage Rates” dated July 1, 2017, including any subsequent corrections or
amendments issued by the Oregon Bureau of Labor and Industries, are included as a portion of
the Contract Documents by reference. Copies are available for review at the office of Facilities
Management, School District 4J, and can be viewed on line at www.boli.state.or.us. Click on
Prevailing Wages, then PWR Rate Publications, and then Prevailing Wage Rates for Public
Works Contracts in Oregon (subject only to state law).

END OF SECTION 00 73 43

South Weight Room 2017
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SUMMARY OF WORK
SECTION 01 11 00

1.1 RELATED DOCUMENTS

A Drawings and general provisions of the Contract and other Division 1 Specification Sections
apply to this Section.

1.2 WORK COVERED BY CONTRACT DOCUMENTS

A Project Identification: Briefly, the work is described as preparation and painting Weight Room at
South Eugene High School.

1. Project Location: South Eugene High School, 400 E. 19t Ave. Eugene, OR 97401
2. Owner: Eugene School District 4J, 715 West Fourth Avenue, Eugene, OR 97402.

B. Architect Identification: The Contract Documents, dated July 25, 2017 were prepared for
Project by:  Donald F. Philpot, AlA.
715 W 4t Ave.
Eugene, Oregon 97402.

C. Owners Representatives: Donald F. Philpot, AIA
1.3 CONTRACT

A Project will be constructed under a general construction contract.
1. SEHS Weight Room Painting 2017
Eugene Public School District 4J

14 WORK SEQUENCE
A Do not commence Work until execution of Agreement and receipt of Notice-to-Proceed from
Owner.
B. Perform work in order to achieve Substantial Completion by August 18, 2017.

C. Achieve Final Completion within 3 days following the date of Substantial Completion, August 21,
2017.

1.5 USE OF PREMISES

A Work Area Access: Buildings may be occupied during work. Access to the work area will be
available on a week-day basis from approximately 7.00 am to 5:.00 pm. Coordinate all other
work hour schedules with Owner so as not to interfere with Owner's use of the building.

B. Limit use of the premises to construction activities in areas indicated; allow for Owner
occupancy and use by the public, subject to approval by a District Safety Specialist.

C. Site Access: Maintain drives and building entrances and exits clear and protected at all times to
Owner's, employees, and public access and for use by emergency personnel. Do not use these
areas for parking or storage. Schedule deliveries to minimize space and time requirements for
storage of materials at site.

D. Parking: Contractor may use existing parking areas.
E. Contractor Staging Areas: Limit staging to areas adjacent to work.
F. Construction Operations: Limited to areas adjacent to work.

1.6 WORK UNDER SEPERATE CONTRACTS

A Separate Contract: Owner has awarded a separate contract for performance of certain
construction operations at Project site. Those operations will be conducted simultaneously with
work under this Contract. This work includes the following:

1. None Listed

South Weight Room 2017
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SUMMARY OF WORK - SECTION 01 11 00

B. Cooperate fully with separate contractors so work on those contracts may be carried out
smoothly, without interfering with or delaying work under this Contract.

1.7 FUTURE WORK
1. None Listed

1.8 PRODUCTS ORDERED IN ADVANCE
1. None Listed

1.9 OWNER-FURNISHED PRODUCTS
1. None Listed

1.10 MISCELLANEOUS PROVISIONS

A DRUG AND ALCOHOL POLICY

1. The possession, use, or distribution of illicit drugs and alcohol on school premises is
prohibited. Prescription medications brought to the project site shall be in the original
container bearing the name of the drug, the name of the physician and the prescribed

dosage.
B. USE OF TOBACCO PRODUCTS
1. Smoking and the other use of tobacco products is prohibited on all school district property

pursuant to OAR 581-021-0110.
C. SAFETY REQUIREMENTS

1. Safety must not be sacrificed for the sake of productivity or expedience. Safety of
students, staff, and the public is critical. Take all reasonable precautions to prevent
endangerment or injury. Advise and coordinate operations with the school office.

2. All contractors who perform work on District property, and their employees, are expected
to know the District's expectations for safe work and to adhere to those expectations.

3. Contractors are to adhere to the regulations of Oregon OSHA for all projects within the
School District.

D. GENERAL SAFE WORK PRACTICES

1. Students, public and school staff shall not be put at risk by the activities of contractors or
their employees.

2. Safe vehicle operation rules are to be followed at all times. These include positioning
vehicles to minimize the necessity of backing and providing a "spotter", someone who will
make sure that people do not run into the path of a vehicle when driving on a playground
or field that is occupied by students.

3. Tools shall never be left out when an unsecured work area is vacated.
Ladders and scaffolding will be taken down when an unsecured work area is vacated.

Open holes and other tripping hazards shall be fenced or barricaded when an unsecured
work area is vacated.

6. Operations resulting in vapors, emissions or flying objects shall be conducted in such a
way as to prevent exposure to any unprotected parties or property.

7. "Secured Work Area" is defined as an area having a perimeter cyclone fence at least 6
feet in height, with gates which close and lock so that no casual entrance is possible by
unauthorized adults or children.

8. Contractor to follow all OR-OSHA rules for Confined Spaces, where applicable.

South Weight Room 2017
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SUMMARY OF WORK - SECTION 01 11 00

E. COMMUNICATIONS REGARDING UNSAFE PRACTICES

1.

Upon perceiving a problem, the District will immediately communicate the concern to the
Contractor or Contractor's representative on the work site.

If agreement on correction of unsafe conditions cannot be reached, the concerns of the
District shall prevail and safety concerns shall be addressed in accordance with the
District requirements.

F. ELECTRICAL PANELS - LOCKOUT/TAGOUT

1.

Contractor shall implement a Lockout/Tag-out program for his employees who take
equipment out of service or place equipment back into service. Contractor shall review
the District's Energy Control Program prior to commencing work. Rules applying to this
procedure art Oregon Occupational Safety and Health Code OAR 437, Division 2,
Subdivision J, General Environmental Controls Lockout/Tag-out (1919.147), or latest
edition.

G. ARCFLASH - ELECTRICAL SAFETY

1.

Contractor shall comply with NFPA 70E (Electrical Safety in the Workplace), current
edition. Contractor shall comply with Oregon OSHA 1910.137 (Personal Protective
Equipment). The Contractor shall review with the School District Project Manager the
'Eugene School District Electrical Safety Program' before any work commences. The
Contractor shall comply with all ‘Arc Flash' and 'Electrical Safety' protocols referenced in
any and all NFPA, OSHA, OROSHA, NEC, NESC, UL, IBC, IFC and ANSI documents
(current editions).

H. POTENTIALLY HAZARDOUS PRODUCTS

1.

The District attempts to maintain a safe and healthy environment for students and staff.
The Contractor is therefore required to follow District guidelines controlling the use of
potentially hazardous products and to use these products in a safe manner. Guidelines
include the use of materials (adhesives, coatings, carpeting, etc.) which are known to
emit little or no airborne pollutants.

MSDS information is required for all potentially hazardous products. The Project Manager
and a District Safety Specialist will review these and determine what, if any, mitigation
procedures will be required.

Contractor is to maintain and post copies of all MSDS information at the project site and
adhere to the required controls.

Contractor is to ensure that work area by students and teachers is restricted. The District
will provide signage appropriate for this purpose. The Contractor is to construct and
maintain appropriate barriers. This shall include provision of physical separation barriers
between “construction” and “occupied” spaces.

Contractor to adopt means of maintaining the construction space in negative air pressure
in relation to occupied spaces.

Where there is a new or existing ventilation system in an affected space, the system shall
be adjusted to provide the maximum amount of outside air possible with the system.

Efforts shall be made to install and operate new ventilation systems as soon in the
construction process as practical.

South Weight Room 2017
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I ASBESTOS CONTAINING MATERIALS

1. Asbestos containing materials are known to exist in areas of the Work. The Contractor
shall not, in any way, disturb materials which are known to contain asbestos, assumed to
contain asbestos, or otherwise have not been tested and confirmed to be asbestos free.

2. Where access to concealed spaces is required, or it is necessary to disturb building
materials such as for driling of holes, cutting, etc., notify the Owner so that proper
investigation and/or removal procedures are followed.

3. Prior to commencing Work, the Contractor shall meet with the District Safety Specialist
and review the Owner's Asbestos Management Plan for the locations of asbestos-
containing materials and/or materials assumed to contain asbestos. After reviewing the
Owner's Asbestos Management Plan, the Contractor is required to sign Form 01 11 00A,
Asbestos-containing Materials Notification Statement, provided at the end of this Section.

4. Contractor must not install any asbestos-containing materials when performing the Work
of this project. At the completion of the Work, Contractor will be required to furnish a
statement stating that no asbestos-containing materials were installed during the course
of the Work. Refer to Sample Form 01 11 00B at the end of this Section

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

PART 4 - SCHEDULE OF PRODUCTS ORDERED IN ADVANCE (None)
PART 56 - ASBESTOS FORMS 01 11 00A and 01 11 00B
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Form 01 11 00A

ASBESTOS-CONTAINING MATERIALS NOTIFICATION STATEMENT
FOR CONTRACTORS

This form must be completed and signed by the Contractor prior to beginning work in any Eugene School
District 4J building.

The presence of known and assumed asbestos containing materials is documented in the AHERA Man-
agement Plan for each building. Copies of the AHERA Management Plan are available in the main office
of each building and in the Facilities Management Office at 715 West Fourth Avenue, Eugene, Oregon.
The District Asbestos Specialist must be informed of the Contractor's activities in each building prior to
the start of work so that the Contractor can be informed on how to use the AHERA Management Plan and
to determine if any asbestos-containing materials are likely to be impacted by the work of the Contractor.

The Contractor is responsible for notifying all employees and subcontractors of the presence of asbestos
in the building. The Contractor shall not disturb known or assumed asbestos-containing materials. If the
Contractor discovers suspected asbestos-containing materials that have not been identified, the Contrac-
tor must stop any work impacting the suspected materials and notify the District Asbestos Specialist so
that the material can be sampled. Any asbestos-containing materials that must be removed to allow the
Contractor to complete the Contractor's work will be removed by the District under separate contract. If
the Contractor disturbs asbestos-containing materials, the Contractor will be responsible for the cost of
the cleanup and decontamination..

| : Representing
(Print Name of Representative) (Business Name)

have been notified of the location of the AHERA Management Plan and agree to avoid impacting all
known or assumed asbestos-containing materials in the performance of the Work.

Signature of Representative Date

Work Site CIP #

South Weight Room 2017
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Form 01 11 00B

The Environmental Protection Agency (AHERA) rules require the School District obtain a signed state-
ment from the Site Superintendent that, to the best of his/her knowledge, no asbestos-containing building
materials were installed during the Work. Therefore, the following statement must be submitted on the
Contractors letterhead prior to Project Closeout.

SAMPLE FORM
(To be submitted on the Contractor’s letterhead)
ASBESTOS-CONTAINING MATERIALS STATEMENT

EUGENE SCHOOL DISTRICT 4J

(Name of Project and CIP Number)

We the undersigned, (Name of Company), hereby warrant that to the best of our knowledge all materials
furnished for the above referenced project contain 0% asbestos.

(Name of Construction Company)

(Signature and Date)

(Printed Name)

(Job Title)

END OF SECTION 01 11 00
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SECTION 01 23 00
ALTERNATES

PART 1 - GENERAL

1.1

A

1.2

A

1.3

14

C.

D.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for alternates.

DEFINITIONS

Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined
in the Bidding Requirements that may be added to or deducted from the Base Bid amount if
Owner decides to accept a corresponding change either in the amount of construction to be
completed, the time to complete, or in the products, materials, equipment, systems, or
installation methods described in the Contract Documents.

1. The cost or credit for each alternate is the net addition to or deduction from the Contract

Sum to incorporate alternate into the Work. No other adjustments are made to the
Contract Sum.

PROCEDURES

Coordination: Madify or adjust affected adjacent work as necessary to completely integrate
work of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar
items incidental to or required for a complete installation whether or not indicated as part
of alternate.

Notification: Immediately foliowing award of the Contract, notify each party involved, in writing,

of the status of each alternate. Indicate if alternates have been accepted, rejected, or deferred

for later consideration. Include a complete description of negotiated modifications to alternates.

Execute accepted alternates under the same conditions as other work of the Contract.

Schedule: A Schedule of Alternates is inciuded at the end of this Section.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A.

SCHEDULE OF ALTERNATES
Alternate “A”: Prep and paint ceiling.

END OF SECTION 01 23 00
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PRODUCT REQUIREMENTS
SECTION 01 60 00

PART 1 - GENERAL

1.1

A

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract and other Division 1 Specification Sections,
apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for selection of products for
use in Project; product delivery, storage, and handling; manufacturers' standard warranties on
products; special warranties; product substitutions; and comparable products.

DEFINITIONS

Products: Items purchased for incorporating into the Work, whether purchased for Project or
taken from previously purchased stock. The term "product” includes the terms "material,"
"equipment,” "system," and terms of similar intent.

Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

Basis-of-Design Product Specification: Where a specific manufacturer's product is named and
accompanied by the words "basis of design," including make or model number or other
designation, to establish the significant qualities related to type, function, dimension, in-service
performance, physical properties, appearance, and other characteristics for purposes of
evaluating comparable products of other named manufacturers.

SUBMITTALS

Substitution Requests: Instructions to Bidders specify time restrictions for submitting requests
for Substitutions during the bidding period, in compliance with this Section.

After execution of Agreement, the Owner may, at the Owner’s option, consider formal requests

from the Contractor for substitution of products for those specified. One or more of the following

conditions must be documented:

1. Compliance with final interpretation of code requirements or insurance regulations which
require that the use of a substituted Product.

2. Unavailability of a specified Product through no fault of the Contractor.

3. Inability of specified Product to perform properly of fit in designated place.

4 Manufacturer’s or Fabricator's refusal or inability of certify or guarantee performance of a
specified Product in the application intended.

A Substitution Request constitutes a representation that the Quoter/Contractor:

1. Has investigated the proposed Product and determined that it meets or exceeds the
quality level of the specified Product.
2. Will provide the same warranty for the Substituted Product as for the specified Product.

South Weight Room 2017
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PRODUCT REQUIREMENTS — SECTION 01 60 00

3. Will coordinate installation and make changes to the Work which may be required for the
Work to be completed with no additional cost to the Owner.

4, Waives claims for additional costs or time extension which may subsequently become
apparent.

5. Will reimburse the Owner for review or redesign services associated with re-approval by
authorities.

D. Substitutions will not be considered when they are indicated or implied on Shop Drawings or
Product Data Submittals, without separate request on the form provided, or when acceptance
will require revision to the Contract Documents.

E. Submit three copies of each request for consideration. Limit each request to one proposed
Substitution. Identify product or fabrication or installation method to be replaced. Include
Specification Section number and title and Drawing numbers and titles.

1. Substitution Request Form: Use form provided at end of Section.

2. Documentation: Show compliance with requirements for substitutions and the following,
as applicable:
a. Statement indicating why specified material or product cannot be provided.

b.

Coordination information, including a list of changes or modifications needed to
other parts of the Work and to construction performed by Owner and separate
contractors that will be necessary to accommodate proposed substitution.
Detailed comparison of significant qualities of proposed substitution with those of
the Work specified. Significant qualities may include attributes such as
performance, weight, size, durability, visual effect, and specific features and
requirements indicated.

Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

Provide MSDS information to confirm that the product is no more harmful that he
products specified.

Samples, where applicable or requested.

List of similar installations for completed projects with project names and
addresses and names and addresses of architects and owners.

Material test reports from a qualified testing agency indicating and interpreting test
results for compliance with requirements indicated.

Research/evaluation reports evidencing compliance with building code in effect for
Project, from a model code organization acceptable to authorities having
jurisdiction.

Detailed comparison of Contractor's Construction Schedule using proposed
substitution with products specified for the Work, including effect on the overall
Contract Time. If specified product or method of construction cannot be provided
within the Contract Time, include letter from manufacturer, on manufacturer's
letterhead, stating lack of availability or delays in delivery.

Cost information, including a proposal of change, if any, in the Contract Sum.
Contractor's certification that proposed substitution complies with requirements in
the Contract Documents and is appropriate for applications indicated.
Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce
indicated results.

3. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within 7 days of receipt of a request for substitution.
Architect will notify Contractor of acceptance or rejection of proposed substitution within
15 days of receipt of request, or 7 days of receipt of additional information or
documentation, whichever is later.
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a. Form of Acceptance: Change Request/Proceed Order
b. Use product specified if Architect cannot make a decision on use of a proposed
substitution within time allocated.

1.5 QUALITY ASSURANCE
A Compatibility of Options: If Contractor is given option of selecting between two or more
products for use on Project, product selected shall be compatible with products previously
selected, even if previously selected products were also options.

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING

A Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft. Comply with manufacturer's written instructions.

B. Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

2, Coordinate delivery with installation time to ensure minimum holding time for items that
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other
losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original

sealed container or other packaging system, complete with labels and instructions for
handling, storing, unpacking, protecting, and installing.

4. Inspect products on delivery to ensure compliance with the Contract Documents and to
ensure that products are undamaged and properly protected.

C. Storage:

1. Store products to allow for inspection and measurement of quantity or counting of units.

2. Store materials in a manner that will not endanger Project structure.

3 Store products that are subject to damage by the elements, under cover in a weathertight
enclosure above ground, with ventilation adequate to prevent condensation.

4. Store cementitious products and materials on elevated platforms.

5. Store foam plastic from exposure to sunlight, except to extent necessary for period of
installation and concealment.

6. Comply with product manufacturer's written instructions for temperature, humidity,
ventilation, and weather-protection requirements for storage.

7. Protect stored products from damage and liquids from freezing.

8. Provide a secure location and enclosure at Project site for storage of materials and
equipment by Owner's construction forces. Coordinate location with Owner.

9. Provide bonded and insured off-site storage and protection when site does not permit on-

site storage and protection.

1.7 PRODUCT WARRANTIES

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on
product warranties do not relieve Contractor of obligations under requirements of the Contract
Documents.
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1. Manufacturer's Warranty: Preprinted written warranty published by individual
manufacturer for a particular product and specifically endorsed by manufacturer to
Owner.

2. Special Warranty: Written warranty required by or incorporated into the Contract

Documents, either to extend time limit provided by manufacturer's warranty or to provide
more rights for Owner.

B. Submittal Time: Comply with requirements in Division 0 Section 00 21 13 "Quotation
Requirements."

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)
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SUBSTITUTION REQUEST FORM

TO: Deadline for Requests
Architect Friday 7/28/17 at 12 noon

Street Address

City, State Zip Code

PROJECT: SEHS Weight Room Painting 2017
Eugene School District 4J

ITEM:

Section No. Page No.  Paragraph Description

The Undersigned requests consideration of the following substitution:

The Undersigned states that the following paragraphs are true, except where noted otherwise:

1. The function, appearance and quality of the proposed substitution are equivalent or superior to the
specified item;

2. The proposed substitution does not affect dimensions shown on the Drawings;

3. The Undersigned will pay for changes to the building design, including engineering and design ser-
vices, detailing and construction costs caused by the requested substitution;

4. The proposed substitution will have no adverse affect on other trades, the construction schedule, or
specified warranty requirements;

5. Maintenance and service parts will be locally available for the proposed substitution;

6. The Undersigned has attached data concerning the proposed substitution, including: Manufacturers
product description, specifications, drawings, photographs, performance and test data, adequate for eval-
uation of the request, with applicable portions of the data clearly indicated. Attachments also includes
description of changes to Contract Documents which the proposed substitution will require for its proper
installation.

Submitted by: Signature:
Firm:

Address:

Telephone: Fax:
Date:

END OF SECTION 01 60 00
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SECTION 01 78 00
CLOSEOUT SUBMITTALS

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including other Division 1 Specification
Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for contract closeout,
including, but not limited to, the following:

1.
2.
3.

Project Record Documents.
Operation and Maintenance Data.
Warranties and Bonds.

B. Related Sections include the following:

1.

2.
3.

Section 01 30 00 - Administrative Requirements: Submittals procedures, shop drawings,
product data, and samples.

Individual Product Sections: Specific requirements for operation and maintenance data.
Individual Product Sections: Warranties required for specific products or Work.

1.3 SUBMITTALS

A. Project Record Documents: Submit documents to Architect with claim for final Application for
Payment.

B. Operation and Maintenance Data:

1.

2.

For equipment, or component parts of equipment put into service during construction and
operated by Owner, submit completed documents within ten days after acceptance.
Submit one copy of completed documents 15 days prior to final inspection. This copy will
be reviewed and returned after final inspection, with Architect comments. Revise content
of all document sets as required prior to final submission.

Submit two sets of revised final documents in final form within 10 days after final
inspection.

C. Warranties and Bonds:

1.

2.

3.

For equipment or component parts of equipment put into service during construction with
Owner's permission, submit documents within 10 days after acceptance.

Make other submittals within 10 days after Date of Substantial Completion, prior to final
Application for Payment.

For items of Work for which acceptance is delayed beyond Date of Substantial
Completion, submit within 10 days after acceptance, listing the date of acceptance as the
beginning of the warranty period.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION

3.01 PROJECT RECORD DOCUMENTS
A. Maintain on site one set of the following record documents; record actual revisions to the Work:

1.
2.
3.
4.
5.

Drawings.

Specifications.

Addenda.

Change Orders and other modifications to the Contract.
Reviewed shop drawings, product data, and samples.
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CLOSEOUT SUBMITTALS - SECTION 01 78 00

6. Manufacturer's instruction for assembly, installation, and adjusting.
Ensure entries are complete and accurate, enabling future reference by Owner.
Store record documents separate from documents used for construction.
Record information concurrent with construction progress.

Specifications: Legibly mark and record at each product section description of actual products
installed, including the following:

1. Manufacturer's name and product model and number.

2. Product substitutions or alternates utilized.

3. Changes made by Addenda and modifications.

F. Record Drawings and Shop Drawings: Legibly mark each item to record actual construction
including:
1.  Measured locations of internal utilities and appurtenances concealed in construction,
referenced to visible and accessible features of the Work.
2. Field changes of dimension and detail.
3. Details not on original Contract drawings.

3.2 OPERATION AND MAINTENANCE MANUAL

moow

A Organize operations and maintenance documents into an orderly sequence based on the table
of contents of the Project Manual.

1. Bind in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, thickness as necessary to
accommodate contents, and sized to receive 8-1/2-by-11-inch paper.
2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark

tab to identify the product or installation. Provide a typed description of the product or
installation, including the name of the product and the name, address, and telephone
number of Installer.

3. Identify each binder on the front and spine with the typed or printed title "OPERATION
AND MANTENANCE MANUAL AND WARRANTIES," Project name, CIP Number, and
name of Contractor.

B. For Each Product or System: List names, addresses and telephone numbers of Subcontractors
and suppliers, including local source of supplies and replacement parts.

C. Product Data: Mark each sheet to clearly identify specific products and component parts, and
data applicable to installation. Delete inapplicable information.

D. Drawings: Supplement product data to illustrate relations of component parts of equipment and
systems, to show control and flow diagrams. Do not use Project Record Documents as
maintenance drawings.

F. Typed Text: As required to supplement product data. Provide logical sequence of instructions
for each procedure, incorporating manufacturer's instructions.

3.3 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES
A. For Each Product, Applied Material, and Finish:
1. Include paint drawdowns for colors used at each school.

B. Instructions for Care and Maintenance: Manufacturer's recommendations for cleaning agents
and methods, precautions against detrimental cleaning agents and methods, and
recommended schedule for cleaning and maintenance.

3.5 WARRANTIES AND BONDS

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within 10 days after completion of the applicable item of work. Except for
items put into use with Owner's permission, leave date of beginning of time of warranty until the
Date of Substantial completion is determined.

B. Verify that documents are in proper form, contain full information, and are notarized.
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o

Co-execute submittals when required.
D. Retain warranties and bonds until time specified for submittal.

E. Include warranties and bonds as a tabbed section in the O&M Manual, with typed or printed title
WARRANTIES AND BONDS.

F. Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing.
Provide full information, using separate typed sheets as necessary. List Subcontractor,
supplier, and manufacturer, with name, address, and telephone number of responsible
principal.

END OF SECTION 01 78 00
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