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REQUEST FOR QUOTATIONS— DOCUMENT 00010

Sealed Quotes will be received by Amanda Clinton, Purchasing Services, for Churchill High School — Hardware
Upgrade until 2:00PM, Friday, May 18, 2018, at the Eugene School District Facilities Management Office, 715
West Fourth, Eugene, Oregon 97402.

Project Identification: Briefly, the work is described as removing and replacing selected door hardware. Each door
(or pair of doors) has unique conditions that require special considerations and attention to detail. The school site
will remain in use during this contract period, therefore, under NO circumstances will an opening be unsupervised
when accessible by the public or if occupied. All doors must be secured by the end of each work day.

Beginning 04/30/2018 Prime Bidders, Sub-bidders and Suppliers may obtain bidding documents at the following
hyperlink: http://www.4j.lane.edu./bids/. Hard copies are not provided by the School District. It is the
responsibility of all Prime Bidders, Sub-bidders, and Suppliers to obtain Bidding Documents and all Addenda from
the hyperlink.

All quotations must be submitted on the form provided and enclosed in a sealed envelope marked:

Churchill High School — Hardware Upgrade

A mandatory pre-quote conference and walk-through has been scheduled for Friday, May 4, 2018, at 2:0 0. The
location of the conference will be Churchill High School, 1850 Bailey Hill Rd, Eugene, OR 97405. The meeting
shall begin at the Main Office.

No Quote for a construction contract will be received or considered unless the Contractor is registered with the
Construction Contractors Board or licensed by the State Landscape Contractors Board at the time the bid is made as
required by ORS 671.530. A license to work with asbestos-containing materials under ORS 468A.720 is not
required for this Project.

For every bid $100,000 or greater, all Contractors and Subcontractors shall have a public works bond, in the amount of
$30,000, filed with the Construction Contractors’ Board (CCB), before starting work on the project, unless exempt.

Each Quote shall contain a statement indicating whether the Quoter is a “resident quoter”, as defined in ORS
279A.120.

Each Quote shall contain a statement that the “Contractor agrees to be bound by and comply with the provisions of
ORS 279C.800 to 279C.870 regarding payment of Prevailing Wages”.

Contractor shall certify nondiscrimination in obtaining required subcontractors, in accordance with ORS 279A.110.

If Quote amount exceeds $10,000, each Quote shall be accompanied by a surety bond, cashier's check, or certified
check executed in favor of Eugene School District 4J in an amount equal to ten percent (10%) of the amount of the
Bid.

For contracts of $10,000 or more, the successful Quoter will be required to furnish a Performance bond and Labor
and Materials Payment bond each in the full amount of the contract price. Certificates of Insurance as described in
the Terms and Conditions will be required.

School District 4J reserves the right to reject any and all proposals received as a result of this request for Quotations
and select the Quote which appears to be in the best interest of the District.

Date:  April 30, 2018

By: Dexter Rummel, Project Manager
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QUOTATION REQUIREMENTS—DOCUMENT 00020

PART 1 GENERAL

1.1

A
B.

GENERAL INFORMATION
The term “quoter” shall refer to the firm or individual submitting a quote or quotation.

Quoters are encouraged to visit the site(s) to become familiar with existing conditions. The Owner is not
responsible and shall not bear financial burden for oversights made by the Quoter for failure to inspect sites
prior to submitting a quote.

In all cases, persons wishing to examine the area of work must sign in at the school office prior to visiting the
work area. Prior to leaving the school, sign-out at the office is required.

If access is required at times when the school office is not staffed, contact the Facilities Office, 541-790-7400,
for assistance.

The Owner is excise tax exempt. "Goods used hereon are for the exclusive use of this School District."
Excise exemption No. 93 740074 F.

QUOTE PROCEDURES
Quotes are to be submitted in one copy on the forms provided.

Quoters shall certify to non-collusion practices on the form included as part of the Quote Form, to be
submitted with the Quote Form.

1. A Non-Collusion Affidavit is required for any contract awarded pursuant to the quote. According to the
Oregon Public Contracts and Purchasing Laws, a public contracting agency may reject any or all quotes
upon a finding of the agency that it is in the public interest to do so (ORS 279C.395). This agency finds
that it is in the public interest to require the completion of this affidavit by potential contractors.

2. The Non-Collusion Affidavit must be executed by the member, officer or employee of the quoter who
makes the final decision on prices and the amount quoted in the quote.

3. Quote rigging and other efforts to restrain competition, and the making of false sworn statements in
connection with the submission of quotes are unlawful and may be subject to criminal prosecution. The
person who signs the Affidavit should examine it carefully before signing and assure himself or herself
that each statement is true and accurate, making diligent inquiry, as necessary, of all other persons
employed by or associated with the quoter with responsibilities for the preparation, approval or
submission of the quote.

4. Inthe case of a quote submitted by a joint venture, each party to the venture must be identified in the
quote documents, and an Affidavit must be submitted separately on behalf of each party.

5. The term "complementary quote" as used in the Affidavit has the meaning commonly associated with the
term in the quoting process, and includes the knowing submission of quotes higher than the quote of
another firm, any intentionally high or noncompetitive quote, and any other form of quote submitted for
the purpose of giving a false appearance of competition.

6. Failure to file an Affidavit in compliance with these instructions will result in disqualification of the
quote.

Quoters shall certify to non-discrimination in employment practices on the form, included as part of the
Quote Form, to be submitted with the Quote Form. By submitting its quote, the Quoter certifies conformance
to the applicable federal acts, executive orders, and Oregon statutes and regulations concerning affirmative
action toward equal employment opportunities. All information and reports required by the federal or Oregon
state governments having responsibility for the enforcement of such laws shall be supplied to the Owner in
compliance with such acts, regulation, and orders.

Quoter shall indicate, on the Quote Form where provided, the quoter status as a "resident" or "non-resident"
in accordance with ORS 279A.120 and ORS 279C.365.

A Quote may not be withdrawn or canceled by the Quoter following the time and date designated for the
receipt of quotes to the expiration of a 60 day period. The Quote for that sixty days is irrevocable and each
Quoter so agrees in submitting a Quote.
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1.8.

based

PERFORMANCE BOND AND PAYMENT BOND

The successful Quoter shall be required to provide the Owner with a Performance Bond and Labor and
Material Payment Bond each in an amount equal to one hundred (100%) of the contract sum. The Surety
Company shall meet requirements as specified in the Supplementary Conditions.

The Labor and Material Payment Bond shall contain a clause specifically guaranteeing payment of all sums
of money withheld from employees and payable to the Internal Revenue Service; and all contributions or
amounts due to the State of Oregon from the General Contractor or subcontractor incurred in the performance
of this contract.

The Bond shall be fully executed, payable to the Owner.
The cost of these bonds shall be included in the Quote.

The successful Quoter will be provided with contract forms through the Architect. These forms shall be
executed and delivered to the Owner, along with Performance Bond and Labor and Material Payment Bond,
within ten (10) days after receiving forms.

ADMINISTRATIVE RULES

All quoters are required to comply with the provisions of Oregon Revised Statutes and 4J Board Policy.
Attention is directed to ORS 244, Government Ethics; ORS 279A and 279C, Public Contracting Code;
Oregon Administrative Rules, Chapter 137, Divisions 46, 48 and 49; and 4J Board Policy DJC.

PROTEST OF QUOTE

Protests of quote specifications or contract terms shall be presented to the Owner in writing five (5) calendar
days prior to quote opening. Such protest or request for change shall include the reason for protest or request,
and any proposed changes to specifications or terms. No protest against award because of the content of
quote specifications or contract terms shall be considered after the deadline established for submitting such
protest.

PROTEST OF AWARD

Any actual quoter or proposer who is adversely affected by the Owner's notice of award of the contract to
another quoter or proposer on the same solicitation shall have seventy-two (72) hours from the notice of
award to submit to the Owner, a written protest of the notice of award. In order to be an adversely affected or
aggrieved quoter or proposer with a right to submit a written protest, a quoter or proposer must itself claim to
be eligible for award of the contract as the lowest responsible quoter or best proposer and must be next in line
for award.

FINAL AWARD

The written notice of award of the contract shall constitute a final decision of the Owner to award the contract
if no written protest of the notice of award is filed with the Owner within the designated time.

CONTRACTOR’S MARK UP FOR CHANGE ORDER WORK

The allowance for the combined overhead and profit included in the total net cost to the Owner shall be
as follows:

1. For the Contractor, for Work performed by the Contractor’s own forces, 15 percent of the cost.

2. For the Contractor, for Work performed by the Contractor’s Subcontractor, 10 percent of the amount due
the Subcontractor.

3. For each Subcontractor or Sub-subcontractor involved, for Work performed by that Subcontractor’s or
Sub-subcontractor’s own forces, 10 percent of the cost.

4. Total overhead and profit shall not exceed 25% of the base cost of the work (base cost being defined as the
cost of the work without markups.)

5. Itemize costs to include breakdown for materials and labor, overhead and profit.

6. A change to the work providing a net CREDIT to the Owner shall include a credit for overhead and profit
based on the following schedule:

a. For the Contractor, 5 percent of the Cost to be credited.

b. For each Subcontractor, 5 percent of the Cost to be credited.
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c. For each Sub-subcontractor, 5 percent of the cost to be credited.

d. Inorder to facilitate checking of quotations for extras or credits, all proposals, except those so minor
that their propriety can be seen by inspection, shall be accompanied by a complete itemization of costs
including Subcontractor and Contractor overhead and profit as applicable.

END OF QUOTE REQUIREMENTS
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QUOTATION FORM—DOCUMENT 00300Q
Quotation for:  Churchill High School — Hardware Upgrade — CIP 420.678.041

Submitted to: Facilities Management Office Due Date: Friday, May 18, 2018
Eugene School District No. 4J Time: 2:00pm
715 West Fourth Avenue

Eugene, Oregon 97402

From:

(Company Name)
The undersigned proposes to furnish all material, equipment, and labor required for the complete project, and to perform all
work in strict accordance with the Contract Documents for the lump sum price indicated below.

BASE QUOTE:

Quote Amount: $
(Words) (Figures)

The undersigned agrees, if awarded the Contract, to substantially complete all Base Quote work on or before the dates
specified in Section 01100.

The undersigned agrees, if awarded the contract, to comply with the provisions of Oregon Revised Statutes 279C.800 through
279C.870 pertaining to the payment of prevailing rates of wage.

The undersigned agrees, if awarded the Contract, to execute and deliver to the Owner within ten (10) working days after
receiving contract forms, an Agreement and a satisfactory Performance Bond and a Labor and Material Payment Bond, if
required elsewhere in the solicitation, each in an amount equal to 100 percent (100%) of the Contract Sum.

The undersigned has received addenda numbers to inclusive and has included their provisions in the above
Quote amount.

By submitting this Quote, the Quoter certifies that the Quoter:

a) has available the appropriate financial, material, equipment, facility and personnel resources and expertise, or the ability to
obtain the resources and expertise, necessary to meet all contractual responsibilities; b) has a satisfactory record of past
performance; c) has a satisfactory record of integrity, and is not disqualified under ORS 279C.440; d) is qualified legally to
contract with the Owner; and e) will promptly supply all necessary information in connection with any inquiry the Owner may
make concerning the responsibility of the Quoter. Prior to award of a Contract, the Quoter shall submit appropriate
documentation to allow the Owner to determine whether or not the Quoter is “responsible” according to the above criteria.

Contractor warrants that Contractor has a Qualifying Employee Drug-Testing program and will require each subcontractor
providing labor for the project to do the same.

The undersigned has visited the site to become familiar with conditions under which the Work is to be performed and has
correlated the Quoter's personal observations with the requirements of the proposed Contract Documents.

The undersigned certifies that the Quoter is a Quoter under ORS. ("Resident” or "Non-resident"”, to be filled in
by Quoter).

Names of Firm: TIN#:

Street Address:

(City) (State) (Zip)

Telephone Number: Fax Number: E-Mail:

Signed By: Printed Name:
(Signature of Authorized Official. If Firm is a partnership, one of the partners must sign quote).

Official Capacity: CCB #

If corporation, attest: Date:
(Secretary of Corporation)
SEAL (If Corporation) Corporation
Partnership
Individual
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NON-DISCRIMINATION REQUIREMENT

Contractor certifies that the Contractor has not discriminated against minorities, women or emerging small business enterprises in obtaining
any required subcontracts.

The Contractor agrees not to discriminate against any client, employee or applicant for employment or for services, because of race, color,
religion, sex, national origin, physical or mental handicap, sexual orientation or age unless based upon bona fide occupational qualifications,
and that they are otherwise in compliance with all federal, state and local laws prohibiting discrimination, with regard to, but not limited to,
the following: Employment upgrading, demotion or transfer; Recruitment or recruitment advertising; Layoffs or termination; Rates of pay
or other forms of compensation; Selection for training; Rendition of services. It is further understood that any vendor who is in violation of
this clause shall be barred forthwith from receiving awards of any purchase order from the School District, unless a satisfactory showing is
made that discriminatory practices have terminated and that a recurrence of such acts is unlikely.

BY

(Company or Firm Officer) (Type or Print Name)
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NON-COLLUSION AFFIDAVIT

STATE OF

County of

| state that | am of and that
(Title) (Name of Firm)

I am authorized to make this affidavit on behalf of my firm, and its owners, directors, and officers. | am the person responsible in my firm
for the price(s) and the amount of this Quote.

| state that:

(1) The price(s) and amount of this Quote have been arrived at independently and without consultation, communication or agreement
with any other contractor, Quoter or potential Quoter, except as disclosed on the attached appendix.

(2) That neither the price(s) nor the amount of this Quote, and neither the approximate price(s) nor approximate amount of this Quote,
have been disclosed to any other firm or person who is a Quoter or potential Quoter, and they will not be disclosed before Quote opening.

(3) No attempt has been made or will be made to induce any firm or person to refrain from Quoting on this contract, or to submit a Quote
higher than this Quote, or to submit any intentionally high or noncompetitive Quote or other form of complementary Quote.

(4) The Quote of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any firm or
person to submit a complementary or noncompetitive Quote.

(5) , its affiliates, subsidiaries, officers,
(Name of my Firm)
directors and employees are not currently under investigation by any governmental agency and have not in the last four years been convicted
of or found liable for any act prohibited by State or Federal law in any jurisdiction, involving conspiracy or collusion with respect to Quoting
on any public contract, except as described on the attached appendix.

| state that understands and acknowledges that the
(Name of my Firm)
above representations are material and important, and will be relied on by School District No. 4J in awarding the contract(s) for which this
Quote is submitted. | understand and my firm understands that any misstatement in this affidavit is and shall be treated as fraudulent
concealment from School District No. 4J of the true facts relating to the submission of Quotes for this contract.

(Authorized Signature)
Sworn to and subscribed before me this

day of , 2018

(Notary Public for Oregon)

My Commission Expires:

END OF QUOTE FORM
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EUGENE SCHOOL DISTRICT 4J SECTION 00 73 00
Churchill High School — Hardware Upgrade

C.1.P. 420.678.041 PREVAILING WAGE RATES

PART 1 GENERAL

The Prevailing Wage Rates dated January 1, 2018 (as amended April 1, 2018), including any
subsequent corrections or amendments issued by the Oregon Bureau of Labor and Industries, are
included as a portion of the Contract Documents by reference. Copies are available for review at
the office of Facilities Management, and can be viewed on line at www.boli.state.or.us. Click on
Prevailing Wages, then PWR Rate Publications, and then Prevailing Wage Rates for Public
Works Contracts in Oregon (subject only to state law).

END OF DOCUMENT 00 73 00

PREVAILING WAGE RATES 007343-1
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SUMMARY OF WORK - SECTION 01100

PART 1 - GENERAL

11

1.2

13

14

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

WORK COVERED BY CONTRACT DOCUMENTS

Project Identification: Briefly, the work is described as removing and replacing selected door
hardware. Each door (or pair of doors) has unique conditions that require special considerations
and attention to detail. The school site will remain in use during this contract period, therefore,
under NO circumstances will an opening be unsupervised when accessible by the public or if
occupied. All doors must be secured by the end of each work day.

1. Project Location: Churchill High School, 1850 Bailey Hill Rd., Eugene, OR 97405
2. Owner: Eugene School District 4J, 715 West Fourth Avenue, Eugene, OR 97402.

Architect Identification: The Contract Documents, dated April 30, 2018, were prepared for
Project by Rodd Hansen, Architect, LLC, 1551 Oak Street, Ste. A, Eugene, OR 97401

Project Manager: Dexter Rummel has been appointed by Owner to serve as Project
Coordinator.

CONTRACT

Project will be constructed under a general construction contract.
1. Construction Contractor Agreement

WORK SEQUENCE

Do not commence Work until after execution of Agreement and receipt of Notice-to-Proceed
from Owner.

The Contractor shall have access to the site beginning June 20, 2018.

Perform work in order to achieve Substantial Completion by August 6, 2018 for door opening
#41-51. All remaining door openings shall achieve Substantial Completion by August 22,
2018. For warranty purposes, Substantial Completion will be established on a single day for the
entire project.

Achieve Final Completion within seven (7) days following the date of Substantial Completion.

Liquidated Damages: Failure to complete the project and achieve Final Completion will result
in a $200/calendar day penalty.

SUMMARY OF WORK 01100-1



15 USE OF PREMISES

A.  Work Area Access: Buildings will be occupied during work. Access to the work area will be
available on a week-day basis from approximately 6:00 am to 7:00 pm. Coordinate all other
work hour schedules with Owner so as not to interfere with Owner's use of the building. During
construction, the Contractor shall not leave any openings unsupervised when accessible by the
public or if occupied. All doors / openings shall be secured by the end of each work day. All
egress doors / openings shall be useable by the end of each work shift.

B.  Limit use of the premises to construction activities in areas indicated; allow for Owner
occupancy and use by the public, subject to approval by a District Safety Specialist.

C. Site Access: Maintain drives and building entrances and exits clear and protected at all times to
Owner's, employees, and public access and for use by emergency personnel. Do not use these
areas for parking or storage. Schedule deliveries to minimize space and time requirements for
storage of materials at site.

D.  Parking: Contractor may use existing parking areas as indicated on Drawings.

E.  Contractor Staging Areas: Limit staging to areas indicated on Drawings.

F. Construction Operations: Limited to areas indicated on Drawings.

1.6 WORK UNDER SEPERATE CONTRACTS

A.  Separate Contract: None

1.7 FUTURE WORK

A.  Future Contract: Owner will award a separate contract for additional work to be performed at
the site after Substantial Completion. Completion of that work will depend on successful
completion of preparatory work under this Contract. The Contract for future work will include
the following:

1.8 PRODUCTS ORDERED IN ADVANCE

A. None

1. None
1.9 OWNER-FURNISHED PRODUCTS

A. None
1. None

1.10 MISCELLANEOUS PROVISIONS
A.  The following Fingerprint and Background Check Requirements apply. (1.10 B)
B. BACKGROUND CHECK - Complete the Following Steps 1 through 3
1. Payment of ODE Fee: To complete the requirements of the Oregon Department of

Education (ODE), the Contractor must go to the District Financial Services located at the
Education Center building, at 200 North Monroe, Eugene, OR 97402. Upon entering the

SUMMARY OF WORK 01100 - 2



front entrance, Financial Services is the first office on the right. The ODE processing fee

for the background check is $59.00. The individual will be required to indicate name, the

name of the company they represent, contact phone #, and contact email. The $59.00
payment is required at that time.

2. Lane County School District 4J Background Check: To complete the Lane County
School District 4J background check please follow the step below.

a.  Visit: https://www.helpcounterweb.com/welcome/apply.php?district=eugene Enter

the requested information.

3. Independent Contractor Federal Fingerprint and Background Check Process
through FieldPrint: To complete the federal background check please follow the below
steps. If you have any questions please contact the Human Resources office at 541-790-
7660.

a. Visit: FieldprintOregon.com

b. Click on the “Schedule an Appointment” button.

c. Enter an email address under “New Users/Sign Up” and click the “Sign Up” button.
Follow the instructions for creating a Password and Security Question and then click
“Sign Up and Continue”.

d. Enter the Eugene School District Fieldprint Code — FPEugeneSD4J

e. Enter the contact and demographic information required by the FBI and schedule a
fingerprint appointment at the location of your choosing.

f.  During this process you will need the 4J “Institution ID #” which is 2082.

At the end of the process, print the Confirmation Page. Take the Confirmation Page
with you to your fingerprint appointment, along with two forms of identification.

h. A registration fee of $12.50 will be due to Fieldprint during the scheduling of an
appointment.

i. If you have any questions or problems, you may contact the Fieldprint customer
service team at 877-614-4364 or customerservice@fieldprint.com .

C. DRUG AND ALCOHOL POLICY
1. The possession, use, or distribution of illicit drugs and alcohol on school premises is
prohibited. Prescription medications brought to the project site shall be in the original
container bearing the name of the drug, the name of the physician and the prescribed
dosage.

D. USE OF TOBACCO PRODUCTS
1. Smoking and the other use of tobacco products is prohibited on all school district
property pursuant to OAR 581-021-0110.

E. SAFETY REQUIREMENTS

1. Safety must not be sacrificed for the sake of productivity or expedience. Safety of
students, staff, and the public is critical. Take all reasonable precautions to prevent
endangerment or injury. Advise and coordinate operations with the school office.

2. All contractors who perform work on District property, and their employees, are expected
to know the District's expectations for safe work and to adhere to those expectations.

3. Contractor's are to adhere to the regulations of Oregon OSHA for all projects within the
School District.

F. GENERAL SAFE WORK PRACTICES

1. Students, public and school staff shall not be put at risk by the activities of contractors or
their employees.

SUMMARY OF WORK 01100 - 3


https://www.helpcounterweb.com/welcome/apply.php?district=eugene

ok w

8.

Safe vehicle operation rules are to be followed at all times. These include positioning
vehicles to minimize the necessity of backing and providing a "spotter”, someone who
will make sure that people do not run into the path of a vehicle when driving on a
playground or field that is occupied by students.

Tools shall never be left out when an unsecured work area is vacated.

Ladders and scaffolding will be taken down when an unsecured work area is vacated.
Open holes and other tripping hazards shall be fenced or barricaded when an unsecured
work area is vacated.

Operations resulting in vapors, emissions or flying objects shall be conducted in such a
way as to prevent exposure to any unprotected parties or property.

"Secured Work Area" is defined as an area having a perimeter cyclone fence at least 6
feet in height, with gates which close and lock so that no casual entrance is possible by
unauthorized adults or children.

Contractor to follow all OR-OSHA rules for Confined Spaces, where applicable.

G. COMMUNICATIONS REGARDING UNSAFE PRACTICES

1.

2.

Upon perceiving a problem, the District will immediately communicate the concern to
the Contractor or Contractor's representative on the work site.

If agreement on correction of unsafe conditions cannot be reached, the concerns of the
District shall prevail and safety concerns shall be addressed in accordance with the
District requirements.

H. ELECTRICAL PANELS - LOCKOUT/TAGOUT

1.

Contractor shall implement a Lockout/Tag-out program for his employees who take
equipment out of service or place equipment back into service. Contractor shall review
the District’s Energy Control Program prior to commencing work. Rules applying to this
procedure art Oregon Occupational Safety and Health Code OAR 437, Division 2,
Subdivision J, General Environmental Controls Lockout/Tag-out (1919.147), or latest
edition.

l. POTENTIALLY HAZARDOUS PRODUCTS

1.

The District attempts to maintain a safe and healthy environment for students and staff.
The Contractor is therefore required to follow District guidelines controlling the use of
potentially hazardous products and to use these products in a safe manner. Guidelines
include the use of materials (adhesives, coatings, carpeting, etc.) which are known to emit
little or no airborne pollutants.

MSDS information is required for all potentially hazardous products. The Project
Manager and a District Safety Specialist will review these and determine what, if any,
mitigation procedures will be required.

Contractor is to maintain and post copies of all MSDS information at the project site and
adhere to the required controls.

Contractor is to ensure that work area by students and teachers is restricted. The District
will provide signage appropriate for this purpose. The Contractor is to construct and
maintain appropriate barriers. This shall include provision of physical separation barriers
between “construction” and “occupied” spaces.

Contractor to adopt means of maintaining the construction space in negative air pressure
in relation to occupied spaces.

Where there is a new or existing ventilation system in an affected space, the system shall
be adjusted to provide the maximum amount of outside air possible with the system.
Efforts shall be made to install and operate new ventilation systems as soon in the
construction process as practical.
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J. ASBESTOS CONTAINING MATERIALS WARNING

1. Asbestos containing materials are known to exist in areas of the Work. The Contractor
shall not, in any way, disturb materials which are known to contain asbestos, assumed to
contain ashestos, or otherwise have not been tested and confirmed to be asbestos free.

2. Where access to concealed spaces is required, or it is necessary to disturb building
materials such as for drilling of holes, cutting, etc., notify the Owner so that proper
investigation and/or removal procedures are followed.

3. Prior to commencing Work, the Contractor shall meet with the District Safety Specialist
and review the Owner’s Asbestos Management Plan for the locations of asbestos-
containing materials and/or materials assumed to contain ashestos. After reviewing the
Owner’s Asbestos Management Plan, the Contractor is required to sign Form 01100A,
Asbestos-containing Materials Notification Statement, provided at the end of this Section.

4, Contractor must not install any asbestos-containing materials when performing the Work
of this project. At the completion of the Work, Contractor will be required to furnish a
statement stating that no asbestos-containing materials were installed during the course of
the Work. Refer to Sample Form 01100B at the end of this Section

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)
PART 4 - SCHEDULE OF PRODUCTS ORDERED IN ADVANCE

PART 5 - ASBESTOS FORMS
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Form 01100A

ASBESTOS-CONTAINING MATERIALS NOTIFICATION STATEMENT
FOR CONTRACTORS

This form must be completed and signed by the Contractor prior to beginning work in any Eugene School
District 4J building.

The presence of known and assumed asbestos containing materials is documented in the AHERA Man-
agement Plan for each building. Copies of the AHERA Management Plan are available in the main office
of each building and in the Facilities Management Office at 715 West Fourth Avenue, Eugene, Oregon.
The District Asbestos Specialist must be informed of the Contractor’s activities in each building prior to
the start of work so that the Contractor can be informed on how to use the AHERA Management Plan and
to determine if any asbestos-containing materials are likely to be impacted by the work of the Contractor.

The Contractor is responsible for notifying all employees and subcontractors of the presence of asbestos
in the building. The Contractor shall not disturb known or assumed asbestos-containing materials. If the
Contractor discovers suspected asbestos-containing materials that have not been identified, the Contractor
must stop any work impacting the suspected materials and notify the District Asbestos Specialist so that
the material can be sampled. Any asbestos-containing materials that must be removed to allow the Con-
tractor to complete the Contractor’s work will be removed by the District under separate contract. If the
Contractor disturbs asbestos-containing materials, the Contractor will be responsible for the cost of the
cleanup and decontamination..

I , Representing ,
(Print Name of Representative) (Business Name)

have been notified of the location of the AHERA Management Plan and agree to avoid impacting all
known or assumed asbestos-containing materials in the performance of the Work.

Signature of Representative Date

Work Site CIP #
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Form 01100B

The Environmental Protection Agency (AHERA) rules require the School District obtain a signed state-
ment from the Site Superintendent that, to the best of his/her knowledge, no asbestos-containing building

materials were installed during the Work. Therefore, the following statement must be submitted on the
Contractors letterhead prior to Project Closeout.

SAMPLE FORM

(To be submitted on the Contractor’s letterhead)
ASBESTOS-CONTAINING MATERIALS STATEMENT
EUGENE SCHOOL DISTRICT 4J

Churchill High School — Hardware Upgrade
Project #420.678.041

We the undersigned, (Name of Company), hereby warrant that to the best of our knowledge all materials
furnished for the above referenced project contain 0% asbestos.

(Name of Construction Company)

(Signature and Date)

Printed Name

Job Title

END OF SECTION 01100
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ATTACHMENT A
CONSTRUCTION CONTRACTOR AGREEMENT TERMS & CONDITIONS
with PERFORMANCE AND PAYMENT BOND

This Construction Contractor Agreement between the DISTRICT and the CONTRACTOR includes the following
terms, conditions, and provisions:

1. DECLARATION OF INDEPENDENT CONTRACTOR: CONTRACTOR declares that CONTRACTOR has
complied with all federal, state, and local laws regarding business permits, registrations, certificates, and licenses that
may be required to carry out the work to be performed under this agreement. The CONTRACTOR represents that
the CONTRACTOR qualifies as an independent CONTRACTOR as evidenced by agreement to the conditions of this
contract. The CONTRACTOR represents that all the information in the agreement is true and the DISTRICT may
contact individuals and corporations to verify this information. The DISTRICT relies upon the representation of the
CONTRACTOR. In the event the CONTRACTOR is determined not to be an independent CONTRACTOR for the
purpose of providing these services to the DISTRICT, then the CONTRACTOR will reimburse the DISTRICT's full
costs and damages associated with or in any way related to this determination.

2. CONTRACTOR’S REGISTRATION: The CONTRACTOR and each Subcontractor shall be registered, prior to
the commencement of the Work, and maintain, for the duration of the Project, a registration with the Oregon State
Construction CONTRACTOR's Board.

3. RESPONSIBILITY TEST: CONTRACTOR certifies that the contractor: a) has available the appropriate
financial, material, equipment, facility and personnel resources and expertise, or the ability to obtain the resources
and expertise, necessary to meet all contractual responsibilities; b) has a satisfactory record of past performance; c)
has a satisfactory record of integrity, is not disqualified under 279C.440; and d) is qualified legally to contract with the
DISTRICT.

4. PERMITS, FEES AND NOTICES: The DISTRICT will pay the plan check fee, building permit fee, and systems
development charges directly to the authority having jurisdiction. The CONTRACTOR shall comply with and give
notices required by laws, ordinances, rules, regulations and lawful orders of public authorities bearing on
performance of the work of this contract. The CONTRACTOR shall secure and pay for all other permits, fees and
inspections necessary for the proper execution and completion of the Contract, which are legally required when bids
are received or negotiations concluded. The CONTRACTOR shall pick up permits and call for inspections through
final inspection, as required by the City Building Department.

6. BACKGROUND CHECK -The following Fingerprint and Background Check Requirements apply.
Complete the Following Steps 1 through 3

1. Payment of ODE Fee: To complete the requirements of the Oregon Department of Education (ODE), the
Contractor must go to the District Financial Services located at the Education Center building, at 200 North Monroe,
Eugene, OR 97402. Upon entering the front entrance, Financial Services is the first office on the right. The ODE
processing fee for the background check is $59.00. The individual will be required to indicate name, the name of the
company they represent, contact phone #, and contact email. The $59.00 payment is required at that time.

2. Lane County School District 4] Background Check: To complete the Lane County School District 4J background
check please follow the step below.

a. Visit: https://www.helpcounterweb.com/welcome/apply.php?district=eugene. Enter the requested
information.

3. Independent Contractor Federal Fingerprint and Background Check Process through FieldPrint: To complete the
federal background check please follow the below steps. If you have any questions please contact the Human
Resources office at 541-790-7660.

a. Visit: FieldprintOregon.com
b. Click on the “Schedule an Appointment” button.

c. Enter an email address under “New Users/Sign Up” and click the “Sign Up” button. Follow the instructions for
creating a Password and Security Question and then click “Sign Up and Continue”.

d. Enter the Eugene School District Fieldprint Code — FPEugeneSD4J

e. Enter the contact and demographic information required by the FBI and schedule a  fingerprint appointment
at the location of your choosing.

f. During this process you will need the 4J “Institution ID #” which is 2082.

g. At the end of the process, print the Confirmation Page. Take the Confirmation Page with you to your
fingerprint appointment, along with two forms of identification.

h. A registration fee of $12.50 will be due to Fieldprint during the scheduling of an appointment.

i. If you have any questions or problems, you may contact the Fieldprint customer service team at 877-614-
4364 or customerservice@fieldprint.com .
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7. SMOKING, DRUG AND ALCOHOL POLICIES: Smoking and the other use of tobacco products is prohibited on
all school district property pursuant to OAR 581-021-0110. District Policy prohibits the possession, use or distribution
of illicit drugs and alcohol on school premises. Anyone under the treatment of a physician who must bring prescription
medications to the workplace shall carry the medicines in the original container bearing the name of the drug, the
name of the physician and the prescribed dosage. The CONTRACTOR is required to demonstrate that an employee
drug testing program is in place.

8. POTENTIALLY HAZARDOUS PRODUCTS: The District attempts to maintain a safe and healthy environment
for students and staff. The Contractor is therefore required to follow District guidelines controlling the use of
potentially hazardous products and to use these products in a safe manner.

MSDS information is required for all potentially hazardous products. The Project Manager and a District Safety
Specialist will review theses and determine what, if any, mitigation procedures will be required. Contractor is to
maintain and post copies of all MSDS information at the project site and adhere to the required controls.

Contractor is to ensure that work area access by students and teachers is restricted. The District will provide signage
appropriate for this purpose. The contractor is to construct and maintain appropriate barriers.

9. ASBESTOS CONTAINING MATERIALS: Prior to commencing work on-site, the CONTRACTOR shall contact
the District Asbestos Specialist, to review the Ashestos Management Plan for the site where the work will be
performed. The CONTRACTOR shall not, in any way, disturb materials which are known to contain asbestos,
assumed to contain asbestos, or otherwise have not been tested and confirmed to be asbestos free. The DISTRICT
will investigate and test for asbestos containing materials and, if required, remove such materials as required for the
Work. CONTRACTOR is required to sign an Asbestos Containing Materials Notification Statement as supplied by
DISTRICT prior to commencing Work. The CONTRACTOR shall use no asbestos-containing materials in the Work
and shall so certify.

10. SAFETY REQUIREMENTS: Safety must not be sacrificed for the sake of productivity or expedience. Safety of
students, staff, and the public is critical. All CONTRACTORS who perform work on District property, and their
employees, are expected to know the DISTRICT's expectations for safe work and to adhere to those expectations.
CONTRACTOR shall adhere to the regulations of Oregon OSHA for all projects within the School District.

11. ELECTRICAL REQUIREMEMTS:

LOCKOUT/TAGOUT: Contractor shall implement a Lockout/Tagout program for employees who take equipment
out of service or place equipment back into service after repair. Contractor shall review the District's Energy
Control Program prior to commencing work. Rules applying to this procedure are Oregon Occupational Safety
and Health Code OAR 437-002-0140, General Environmental Controls Lockout/Tagout (1919.147), or latest
version.

ARC FLASH — ELECTRICAL SAFETY: Contractor shall comply with NFPA 70E (Electrical Safety in the
Workplace), current edition. Contractor shall comply with Oregon OSHA 1910.137 (Personal Protective
Equipment). The Contractor shall review with the School District Project Manager the 'Eugene School District
Electrical Safety Program' before any work commences. The Contractor shall comply with all ‘Arc Flash' and
‘Electrical Safety’ protocols referenced in any and all NFPA, OSHA, OROSHA, NEC, NESC, UL, IBC, IFC and
ANSI documents (current editions).

12. CONFINED SPACE REQUIREMENTS: If work requires entering underground fuel storage tanks, utility
tunnels, sewer vaults (where septic systems are located) or fireboxes on boilers, a permit and special training is
required, when necessary under OAR 437-002-0140.

13. HOLD HARMLESS AND INDEMNIFICATION: To the fullest extent of the law, the Contractor will defend,
indemnify, hold harmless and reimburse the Eugene School District 4J (including its officers, board members, agents,
and employees) from all claims, demands, suits, actions, penalties, and damage expenses, for liability of any kind
including attorney’s fees. To the extent that death or bodily injury to persons or damage to property arises out of the
fault of the Contractor, the Contractor’s indemnity obligation exists only to the extent that the death or bodily injury to
persons or damage to property arises out of the fault of the Contractor, or the fault of the Contractor’s agents,
representatives or subcontractors, contributed to or caused such damage, whether or not such incidents are
contributed to or caused in any part by Eugene School District 4J.

14. INSURANCE: The Contractor shall maintain in force for the duration of this agreement, the following:

General Insurance: The Contractor shall maintain in force for the duration of this agreement a Umbrella Insurance
Policy with the limits not less than $5,000,000, a Commercial General Liability, Automobile Liability (owned, non-
owned and hired) Insurance policy(s) written on an occurrence basis with limits not less than $1,000,000 per
occurrence and $2,000,000 in the aggregated naming the District, its employees, officials and agents as an additional
insured as respects to work or services performed under this agreement. This insurance will be primary to any
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insurance the District may carry on its own. If the District requires Professional Liability coverage, the terms,
conditions, and limits must be approved by the District's Risk Manager.

Workers' Compensation: The CONTRACTOR shall provide and maintain workers' compensation coverage for its
employees, officers, agents, or partners as required by applicable workers' compensation laws.

Equipment and Material: The CONTRACTOR shall be responsible for any loss, damage, or destruction of its own
property, equipment, and materials used in connection with the work.

Course of Construction: The CONTRACTOR shall maintain an all-risk policy covering the replacement cost of the
Work during the course of construction. The policy shall include the interests of the DISTRICT and the Architect. The
amount of insurance shall equal the completed value of the contract.

Property Insurance: The CONTRACTOR shall purchase from and maintain in a company or companies authorized
to do business in the jurisdiction in which the Project is located, property insurance on an “all risk” policy form,
including builder’s risk/installation floater, whichever is appropriate, in the amount of the initial Contract Sum, plus the
value of subsequent modifications and the cost of materials supplied by others, comprising the total value of the
entire Project at the site on a replacement cost basis without optional deductibles. Such property insurance shall be
maintained, unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and
entities who are beneficiaries of such insurance, until final payment has been made as provided in The Contract
Documents or until no person or entity other than the DISTRICT has an insurable interest in the property required by
this paragraph to be covered, whichever is later. The insurance shall include interests of the DISTRICT, Architect and
CONTRACTOR, Subcontractors, and sub-subcontractors in the Project.

Evidence of Coverage: Evidence of the above coverages issued by a company satisfactory to the District shall be
provided to the District by way of a certificate of insurance before any work or services commence. A 30-day notice of
cancellation or material change in coverage clause shall be included. It is the Contractor’s obligation to provide the 30
days notice if not done so by the Contractor’s insurance company(s). Failure to maintain the proper insurance shall
be grounds for immediate termination of this Agreement.

Subcontractors: The CONTRACTOR shall require all Subcontractors to provide and maintain general liability, auto
liability, professional liability (as applicable), and workers' compensation insurance with coverage equivalent to those
required of the general CONTRACTOR in this contract. The CONTRACTOR shall require certificates of insurance
from all subcontractors as evidence of coverage.

Exception or Waivers: Any exception or waiver of these requirements shall be subject to review and approval from
the DISTRICT's Risk Manager.

15. PERFORMANCE BOND AND PAYMENT BOND: The Contractor shall furnish a Performance bond and a
Labor and Materials Payment bond covering faithful performance of the Contract and payment of obligations arising
there under. Bonds are to be obtained through a company that is on the US Government Treasury list for approved
sureties and/or approved by School District 4J's Risk Manager. The cost of the Bond shall be included in the
Contract Sum. The amount of each bond shall be equal to 100 percent of the Contract Sum. Submit on AIA
Document A312, latest edition.

The Contractor shall deliver the required bonds to the DISTRICT with the executed Agreement. The Contractor shall
require the Attorney-in-fact who executes the required bonds on behalf of the surety to affix thereto a certified and
current copy of their power of attorney.

16. OWNERSHIP OF WORK PRODUCT: All work products of the CONTRACTOR, which result from this contract
shall be the exclusive property of the DISTRICT and shall be delivered to the DISTRICT upon completion of the work
or termination of this contract, except as otherwise agreed in writing.

17. EQUIPMENT, TOOLS, MATERIALS, OR SUPPLIES: CONTRACTOR shall supply, at CONTRACTOR's sole
expense, all equipment, tools, materials and/or supplies to accomplish the services agreed upon. The
CONTRACTOR shall be responsible for any loss, damage, or destruction of its own property, equipment, and
materials used in conjunction with the work.

18. REIMBURSEMENT OF EXPENSES: The DISTRICT shall not be liable to CONTRACTOR for any expenses
paid or incurred by the CONTRACTOR unless previously agreed to in writing.

19. FRINGE BENEFITS: Because CONTRACTOR is engaged in CONTRACTOR's own independently established
business, CONTRACTOR is not eligible for, and shall not participate in, any employee pension, health, or other fringe
benefit plan, of the DISTRICT.

20. HOURS OF LABOR: No person shall be employed for more than ten hours in any one day, or 40 hours in any
one week, except in the cases of necessity, emergency, or where the public policy absolutely requires it, and in such
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cases the person so employed shall be paid at least time and a half of the regular pay for all time worked.

a. For all overtime in excess of eight hours a day or 40 hours in any one week when the work week is five
consecutive days, Monday through Friday; or

b. For all overtime in excess of 10 hours a day or 40 hours in any one week when the work week is four
consecutive days, Monday through Friday; and

c. For all work performed on Saturday and on any legal holiday specified in ORS 279C.540.

The Contractor shall give notice to employees who work on a public contract in writing, either at the time of hire or
before commencement of work on the contract, or by posting a notice in a location frequented by employees of the
number of hours per day and days per week the employees may be required to work.

21. PAYMENT OF LABORERS AND MATERIALMEN, CONTRIBUTIONS TO INDUSTRIAL ACCIDENT FUND,
LIENS AND WITHHOLDING TAXES: The Contractor shall: (1) Make payment promptly, as due, to all persons
supplying to such contractor labor or material for the prosecution of the Work provided for in such contract. (2) Pay all
contributions or amounts due the Industrial Accident Fund from such contractor or subcontractor incurred in the
performance of the contract. (3) Not permit any lien or claim to be filed or prosecuted against the state, county,
school district, municipality, municipal corporation or subdivision thereof, on account of any labor or material
furnished. (4) Pay to the Department of Revenue all sums withheld from employees pursuant to ORS 316.167.

22.  PAYMENT FOR MEDICAL CARE AND PROVIDING WORKERS’' COMPENSATION: The CONTRACTOR
shall promptly, as due, make payment to any person, co-partnership, association or corporation, furnishing medical,
surgical and hospital care or other needed care and attention, incident to sickness or injury, to the employees of such
CONTRACTOR, of all sums which the CONTRACTOR agrees to pay for such services and all moneys and sums
which the CONTRACTOR collected or deducted from the wages of employees pursuant to any law, contract or
agreement for the purpose of providing or paying for such service. All employers working under this contract are
subject employers and must comply with ORS 656.017.

23.  PAYMENT OF CLAIMS BY PUBLIC OFFICERS: If the CONTRACTOR fails, neglects or refuses to make
prompt payment of any claim for labor or services furnished to the CONTRACTOR or a Subcontractor by any person
in connection with the public contract as such claim becomes due, the proper officer or officers representing the
DISTRICT may pay such claim to the person furnishing the labor or services and charge the amount of the payment
against funds due or to become due the CONTRACTOR by reason of such contract. The payment of a claim in this
manner shall not relieve the CONTRACTOR or the CONTRACTOR's surety from obligation with respect to any
unpaid claims.

24. FEDERAL, STATE, AND LOCAL PAYROLL TAXES: Neither federal, nor state, nor local income tax nor
payroll tax of any kind shall be collected, withheld or paid by the DISTRICT on behalf of the CONTRACTOR or of
employees of the CONTRACTOR. CONTRACTOR shall not be treated as an employee with respect to the services
performed hereunder for federal or state tax purposes.

25. PREVAILING WAGE RATES: When the total price of the Project is $50,000 or more, each worker in each
trade or occupation employed in the performance of this Contract either by the contractor, subcontractor or other
person doing or contracting to do contracting for the whole or any part of the Work on the Contract shall be paid not
less than the applicable prevailing rate of wage.

a. The existing Oregon prevailing rate of wage in effect at the time the specifications are first advertised for bid
solicitations is the applicable rate.

b. The DISTRICT will pay the public works fee to Oregon Bureau of Labor and Industries.
c. Certification of rate or wage by Contractor or Subcontractor (ORS 279C.845):

.1 The contractor or the contractor's surety and every subcontractor or the subcontractor's surety shall file
certified statements with the public agency in writing, on a form prescribed by the Commissioner of the Bureau
of Labor and Industries, certifying the hourly rate of wage paid each worker whom the contractor or the
subcontractor has employed upon the public works, and further certifying that no worker employed upon the
public works has been paid less than the higher of the applicable state or federal prevailing rate of wage or less
than the minimum hourly rate of wage specified in the contract. The certificate and statement shall be verified
by the oath of the contractor or the contractor's surety or subcontractor or the subcontractor's surety that the
contractor or subcontractor has read the statement and certificate and knows the contents thereof and that the
same is true to the contractor or subcontractor's knowledge. The certified statements shall set out accurately
and completely the payroll records for the prior week, including the name and address of each worker, the
worker's correct classification, rate of pay, daily and weekly number of hours worked, deductions made, and
actual wages paid.
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.2 If the Contractor does not file certified payroll as required (at least once per month) the DISTRICT will
withhold 25% of the amounts due the Contractor, in addition to any other required retainage.

.3 If a first-tier Subcontractor does not file certified payroll reports as required, the prime Contractor shall
withhold 25% of amounts due the first-tier Subcontractor.

.4 Each certified statement required by subsection (1) of this section shall be delivered or mailed by the
contractor or subcontractor to the public contracting agency. Certified statements shall be submitted to the
public contracting agency once a month by the fifth business day of the following month, for each week workers
are employed. Information submitted on certified statements may be used only to ensure compliance with the
provisions of ORS 279C.800 to 279C.870.

.5 Each contractor or subcontractor shall preserve the certified statements for a period of three years from the
date of completion of the contract.

.6 Certified statements received by a public agency are public records subject to the provisions of ORS
192.410 to 192.505. As such, they must be made available upon request.

. For every bid $100,000 or greater, all Contractors and Subcontractors shall have a public works bond, in the

amount of $30,000, filed with the Construction Contractors’ Board (CCB), before starting work on the project,
unless exempt.

. Contractor shall include in every subcontract a provision requiring their Subcontractors to have a public works

bond filed with the CCB before starting work on the project, unless exempt. Contractors shall verify that all of
their subcontractors have filed a public works bond with the CCB.

SUBCONTRACTORS: The CONTRACTOR shall include in any subcontract for property or services entered

into by the CONTRACTOR and Subcontractor, including a material supplier, for the purpose of performing a
construction contract:

N
~

28.

a. A payment clause that obligates the CONTRACTOR to pay the Subcontractor for satisfactory performance
under its subcontract within 10 days out of such amounts as are paid to the CONTRACTOR by the
DISTRICT under such contract; and

b. An interest penalty clause that obligates the CONTRACTOR to pay to the Subcontractor an interest penalty
on amounts due in the case of each payment not made in accordance with the payment clause included in
the subcontract pursuant to the above paragraph for the period beginning on the day after the required
Payment date and ending on the date on which payment of the amount due is made; computed at the rate
specified in ORS 279C.580.

PROJECT CLOSEOUT: When the Work is determined to be complete:
Return all keys to DISTRICT Representative.
Where warranties are required, submit original warranty certificates and indicate dates of coverage.
Submit any operation and maintenance information required by technical specifications.
Submit any as-built drawings or other as-built documentation required by technical specifications.
Submit AIA Document G707 Consent of Surety Company for final payment.
Submit Affidavit of Prevailing Wages Paid (Sample will be furnished at completion of work).
Submit Asbestos-Containing Materials Statement (Sample will be furnished at completion of work.)
. Certificate of Insurance evidencing continuation of liability coverage including coverage for completed
operations until the expiration of the specified warranty periods
i. Where a building permit is required, submit documentation of Building Department inspection and
acceptance.
j. Final payment will be authorized after all project closeout tasks have been completed and the work is
determined to be acceptable by the DISTRICT Project Manager.

Q@ ~P Q20T

NON-DISCRIMINATION: The CONTRACTOR, by signing this agreement certifies that the CONTRACTOR has

not discriminated against minorities, women or emerging small business enterprises in obtaining any required
subcontracts.

The CONTRACTOR agrees not to discriminate against any client, employee or applicant for employment or for
services, because of race, color, religion, sex, national origin, physical or mental handicap, sexual orientation or age
unless based upon bona fide occupational qualifications, and that they are otherwise in compliance with all federal,
state and local laws prohibiting discrimination, with regard to, but not limited to, the following: Employment
upgrading, demotion or transfer; Recruitment or recruitment advertising; Layoffs or termination; Rates of pay or other
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forms of compensation; Selection for training; Rendition of services. It is further understood that any vendor who is in
violation of this clause shall be barred forthwith from receiving awards of any purchase order from the School District,
unless a satisfactory showing is made that discriminatory practices have terminated and that a recurrence of such
acts is unlikely.

29. FOREIGN CONTRACTORS: In the event this Contract is awarded to a contractor not domiciled in or
registered to do business in the State of Oregon and the contract price exceeds $10,000.00, the CONTRACTOR
shall promptly report to the Department of Revenue the total price, terms of payment, length of contract, and such
other information as the Department of Revenue may require before final payment can be received on the public
contract. The DISTRICT will satisfy itself that the requirement of this subsection has been complied with before it
issues a Final Payment.

30. TERMINATION WITH CAUSE: With reasonable cause, either party may terminate this agreement effective
immediately upon the giving of written notice of termination for cause. Reasonable cause shall include:

a. Material violation of this agreement.

b. Any act exposing the other party to liability to others for personal injury or property damage.

31. REMEDIES: In the event of a termination of this contract by the DISTRICT, because of a breach by
CONTRACTOR, the DISTRICT may complete the work either by itself or by contract with other persons, or any
combination thereof. CONTRACTOR shall be liable to the DISTRICT for any costs or losses incurred by the
DISTRICT arising out of or related to the breach, including costs incurred in selecting other CONTRACTORS, time
delay losses, attorney fees, and the like, less the remaining unpaid balance of the consideration until DISTRICT's
costs and losses have been determined, at which time the DISTRICT may offset any such amount due
CONTRACTOR against costs and losses incurred by DISTRICT.

32. TERMINATION OR SUSPENSION OF CONTRACT FOR CONVENIENCE: Any contract may be terminated,
or temporarily suspended, by the DISCTRICT in the event that the project is permanently abandoned, or deferred, as
determined in the sole discretion of the district. The DISTRICT may terminate, or suspend, any contract in whole or
in part whenever the DISTRICT determines, in its sole discretion, that such action is in the DISTRICT’s best interest.
Whenever any contract is terminated, or suspended in accordance with this paragraph, the CONTRACTOR shall be
entitled to payment for actual work performed at contract prices for completed items of work. An equitable
adjustment in any contract price for partially completed items of work will be made, but such adjustment shall not
include provisions for loss of anticipated profit on deleted or uncompleted work. For suspended work, the
CONTRACTOR will be entitled to five percent (5%) per year of the value of the work suspended, only if ultimately
completed and reasonable re-mobilization costs, if applicable. Termination or suspension of any contract by the
DISTRICT at any time during the term for convenience shall not constitute a breach of any contract by the DISTRICT.

33. ASSIGNMENT: CONTRACTOR shall not assign this contract, in whole or in part, or any right or obligation
hereunder, without the DISTRICT's prior written approval.

34. NO AUTHORITY TO BIND CLIENT: CONTRACTOR has no authority to bind or obligate the DISTRICT, or to
enter into contracts or agreements on behalf of the DISTRICT. This agreement does not create a partnership, joint
venture or agency between the parties.

35. NON-WAIVER: The failure of either party to exercise any of its rights under this agreement for a breach thereof,
shall not be deemed to be a waiver of such rights or a waiver of any subsequent breach.

36. NOTICES: Any notice given in connection with this agreement shall be given in writing and shall be delivered
either by hand to the signing party or by regular and certified mail to the party at the party's address stated herein.

37. CHOICE OF LAW: Any dispute under this agreement or related to this agreement shall be decided in
accordance with the laws of the State of Oregon.

38. ATTORNEY'S FEES: In the event of any action to enforce or interpret this contract, the prevailing party shall be
entitled to recover from the losing party reasonable attorney fees incurred in the proceeding, as set by the court, at
trial, upon appeal, or upon review.

39. ENTIRE AGREEMENT: This is the entire agreement of the parties, and supersedes any prior agreement.

40. SEVERABILITY: If any part of this agreement shall be held unenforceable, the rest of this agreement will
nevertheless remain in full force and effect.

41. AMENDMENTS: This agreement may be supplemented, amended, or revised only in writing by agreement of
the parties.

42. DEBARMENT CERTIFICATION: The contractor/Vendor certifies that the Contractor is not presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in this Contract by
any Federal department or agency. If requested by the Eugene 4J School District, the Contractor shall complete a
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Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion form. Any such form
completed by the Contractor for this Contract shall be incorporated into this Contract by reference.

42.

CONTRACTOR’'S MARK UP FOR CHANGE ORDER WORK: The allowance for the combined overhead and

profit included in the total net cost to the DISTRICT shall be based as follows:

43.

a. The maximum allowable hourly wage rate for Changes to the Work shall be the appropriate Base Wage Rate
plus Fringe Rate as listed for each occupation in the Prevailing Wage Rate for Public Works Contracts in
Oregon manual issued by the Oregon Bureau of Labor and Industries (the current issue in effect on the date the
quote is first advertised and/or a quote is first requested); multiplied by 1.25. An amount for Overhead and Profit
may be added in accordance with section b through h below.

b. For the CONTRACTOR, for work performed by the CONTRACTOR, 15 percent of the amount due the
CONTRACTOR.

c. For the Contractor, for Work performed by the Contractor’'s Subcontractor, 10 percent of the amount due the
Subcontractor.

d. For each Subcontractor or Sub-subcontractor involved, for Work performed by that Subcontractor’s or Sub-
subcontractor’'s own forces, 10 percent of the cost.

e. Total overhead and profit shall not exceed 25% of the base cost of the work (base cost being defined as the
cost of the work without markups.)

f. Itemize costs to include breakdown for materials and labor, overhead and profit.

g. A change to the work providing a net CREDIT to the DISTRICT shall include a credit for overhead and profit
based on the following schedule:

1. For the Contractor, 5 percent of the Cost to be credited.
2. For each Subcontractor, 5 percent of the Cost to be credited.
3. For each Sub-subcontractor, 5 percent of the Cost to be credited.

h. In order to facilitate checking of quotations for extras or credits, all proposals, except those so minor that their
propriety can be seen by inspection, shall be accompanied by a complete itemization of costs including
Subcontractor and Contractor overhead and profit as applicable.

APPLICATION FOR PAYMENT: Submit payment request on invoice customarily used by Contractor. Identify
5% retainage to be carried until the project is determined to be complete.

END OF TERMS AND CONDITIONS

Revised 1/4/18
Agree2.doc



CONSTRUCTION CONTRACTOR AGREEMENT
LANE COUNTY SCHOOL DISTRICT 4J
715 West Fourth Avenue
Eugene, Oregon 97402

This Agreement is hereby made between the Lane County School District 4J, hereinafter DISTRICT, and
CONTRACTOR, according to the following terms, conditions and provisions:

1.

CONTRACTOR is identified as follows:
Firm Name:

Contractor's Representative

Address:

City/State/ZIP: Email:
Business Telephone: FAX:

Social Security Number: or Federal Employer ID:

Type of Entity: [ ]1Sole Proprietorship [ ] Partnership [ ] Corporation

SERVICES TO BE PROVIDED (Include scope of work, schedule and other provisions including
supplies, materials, equipment or services, as applicable):

DISTRICT'S REPRESENTATIVE:

FINGERPRINTING REQUIREMENTS: Do services to be provided include potential for direct,
unsupervised contact with students? [ ]Yes [ ] No

If yes, has CONTRACTOR been fingerprinted? [ 1Yes [ ] No

DATE AND DURATION: This agreement shall be effective commencing on and
extending through , unless otherwise terminated or extended.

PAYMENT: The DISTRICT shall pay the CONTRACTOR the agreed sum of $
for work described herein.

Purchase Order or Account Number to be charged:

CONTRACTOR REQUIREMENTS: The CONTRACTOR agrees to perform the work or services as
described in this Agreement in accordance with the Terms and Conditions of this Agreement
(ATTACHMENT A) and Drawings and Specifications listed below:

CONTRACTOR is an Independent Contractor within the meaning of ORS 670.600 and is not an
employee of the DISTRICT.

SIGNATURES: It is so agreed this day of ,

CONTRACTOR Date

DISTRICT Date



EUGENE SCHOOL DISTRICT 4J SECTION 08 71 20
Churchill High School — Hardware Upgrade DOOR HARDWARE
C.I.P. 420.678.041

PART 1- GENERAL

1.01 SUMMARY
A. This Section includes the following:
1. Commercial Door Hardware
1.02 SUBMITTALS

A. Product Data: For each type of product indicated.
B. Shop Drawings: N/A
C. Samples: N/A

D. Product certificates.

E. Other Action Submittals:

1. Door Hardware Sets: Prepared by or under the supervision of Hardware
Supplier's Representative, detailing fabrication and assembly of door
hardware, as well as procedures and diagrams.

a. Format: By door numbers as indicated in the Contract Documents.
b. Content: Include the following information:

1) Identification number, location, hand of each door and frame
2) Complete designations of every new item required for each door or
opening including name and manufacturer.

2. Keying Schedule: N/A

1.03 QUALITY ASSURANCE

A. Installer Qualifications: An employer of workers trained and approved by lock
manufacturer. Installer's responsibilities include supplying and installing door hardware
and providing a qualified Architectural Hardware Consultant available during the course
of the Work to consult with Contractor, Architect, and Owner about door hardware.

B. Architectural Hardware Consultant Qualifications: A person who is currently certified by
DHI as an Architectural Hardware Consultant and who is experienced in providing
consulting services for door hardware installations that are comparable in material,
design, and extent to that indicated for this Project. At least (5) projects of similar size
and scope in the last (3) years.

DOOR HARDWARE 087120-1



EUGENE SCHOOL DISTRICT 4J SECTION 08 71 20
Churchill High School — Hardware Upgrade DOOR HARDWARE
C.I.P. 420.678.041

C. Source Limitations: N/A
D. Preinstallation Conference: Conduct conference at Project site. The Contractor shall
request a review meeting with the Owner after completing (1) door of each type prior to
proceeding forward with the remaining doors.
1.04 N/A
1.05 COORDINATION
A. Templates: Distribute door hardware templates for doors, frames, and other work
specified to be factory prepared for installing door hardware. Check Shop Drawings of
other work to confirm that adequate provisions are made for locating and installing door
hardware to comply with indicated requirements.
1.06 WARRANTY
A. Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair
or replace components of door hardware that fail in materials or workmanship within

specified warranty period.

1. Warranty Period: One year from date of Substantial Completion (all doors shall have
the same date).

PART 2 - PRODUCTS

2.01 SCHEDULED DOOR HARDWARE
A. General: Provide door hardware for each door to comply with requirements in this

Section and door hardware sets indicated in Floor Closer Replacement Schedule.

1. Door Hardware Sets: Provide quantity, item, size, finish or color indicated, and
named manufacturers' products.

2.02 HINGES, GENERAL

A. Template Requirements: Except for hinges and pivots to be installed entirely (both
leaves) into wood doors and frames, provide only template-produced units.

B. Fasteners: Match the requirements outlined on the schedule.
2.03 HINGES

A Hinges: BHMA A156.1.

DOOR HARDWARE 087120-2



EUGENE SCHOOL DISTRICT 4J SECTION 08 71 20
Churchill High School — Hardware Upgrade DOOR HARDWARE
C.1.P. 420.678.041
2.04 CONTINUOUS HINGES
A Standard: BHMA A156.26.
General: Minimum 0.120-inch- thick, hinge leaves with minimum overall width of 4
inches; fabricated to full height of door and frame and to template screw locations; with
components finished after milling and drilling are complete.
2.05 LOCKS AND LATCHES, GENERAL
A N/A
2.06 MECHANICAL LOCKS AND LATCHES
A N/A
2.07 EXIT DEVICES
A. N/A

2.08 LOCK CYLINDERS

A N/A
2.09 KEYING
A N/A

2.10 OPERATING TRIM
A. Standard: 1 BHMA A156.6.

B. Materials: Fabricate from stainless steel, unless otherwise indicated.

2.11 PROTECTIVE TRIM UNITS
A N/A
2.12 STOPS AND HOLDERS

A. See the Schedule for materials used.

2.13 THRESHOLDS
A Standard: BHMA Al56.21.

B. Accessibility Requirements: Bevel raised thresholds with a slope of not more than 1:2.
DOOR HARDWARE 087120-3



EUGENE SCHOOL DISTRICT 4J SECTION 08 71 20
Churchill High School — Hardware Upgrade DOOR HARDWARE
C.I.P. 420.678.041

C.

D.

Provide thresholds as indicated in the Schedule for materials used.

Thresholds for Means of Egress Doors: Comply with NFPA 101. Maximum 1/2 inch
high.

Available Manufacturers:

1. Pemko Manufacturing Co. (PEM).

2.14 FABRICATION

A

N/A

PART 3 — EXECUTION

3.01 INSTALLATION

A

Steel Frames: Comply with DHI A115 Series. Self-drilling fasteners for surface-applied
door hardware according to ANSI A250.6. Pre-drill all frames that are grout-filled.

Install each door hardware item to comply with manufacturer's written instructions.
Where cutting and fitting are required to install door hardware onto or into surfaces that
are later to be painted or finished in another way, coordinate removal, storage, and
reinstallation of surface protective trim units with finishing work. Do not install
surface-mounted items until finishes have been completed on substrates involved.

Thresholds: Follow the requirements outlined on the Schedule.

Adjustment: Adjust and check each operating item of door hardware and each door to
ensure proper operation or function of every unit. Replace units that cannot be adjusted
to operate as intended. Adjust door control devices to compensate for final
operation of heating and ventilating equipment and to comply with referenced
accessibility requirements. Maximize opening angle of all doors if a new closer is
installed.

END OF SECTION 08 71 20

DOOR HARDWARE 087120-4
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	Quotation for: Churchill High School – Hardware Upgrade – CIP 420.678.041
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	Street Address: ________________________________________________________________________________
	Telephone Number:  _________________  Fax Number:______________  E-Mail:  _________________________
	Official Capacity:  ______________________________________________ CCB #______________________
	If corporation, attest:   ___________________________________________ Date: __________________________
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	I state that I am __________________________________of_______________________________________ and that
	My Commission Expires: _____________________
	END OF QUOTE FORM
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	01100
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 WORK COVERED BY CONTRACT DOCUMENTS
	A. Project Identification:  Briefly, the work is described as removing and replacing selected door hardware.  Each door (or pair of doors) has unique conditions that require special considerations and attention to detail.  The school site will remain ...
	1. Project Location:  Churchill High School, 1850 Bailey Hill Rd., Eugene, OR  97405
	2. Owner:  Eugene School District 4J, 715 West Fourth Avenue, Eugene, OR 97402.

	B. Architect Identification:  The Contract Documents, dated April 30, 2018, were prepared for Project by Rodd Hansen, Architect, LLC, 1551 Oak Street, Ste. A, Eugene, OR  97401
	C. Project Manager:  Dexter Rummel has been appointed by Owner to serve as Project Coordinator.

	1.3 CONTRACT
	A. Project will be constructed under a general construction contract.
	1. Construction Contractor Agreement


	1.4 WORK SEQUENCE
	A. Do not commence Work until after execution of Agreement and receipt of Notice-to-Proceed from Owner.
	B. The Contractor shall have access to the site beginning June 20, 2018.
	C. Perform work in order to achieve Substantial Completion by August 6, 2018 for door opening #41-51.  All remaining door openings shall achieve Substantial Completion by August 22, 2018.  For warranty purposes, Substantial Completion will be establis...
	D. Achieve Final Completion within seven (7) days following the date of Substantial Completion.
	E. Liquidated Damages:  Failure to complete the project and achieve Final Completion will result in a $200/calendar day penalty.

	1.5 USE OF PREMISES
	A. Work Area Access:  Buildings will be occupied during work. Access to the work area will be available on a week-day basis from approximately 6:00 am to 7:00 pm. Coordinate all other work hour schedules with Owner so as not to interfere with Owner's ...
	B. Limit use of the premises to construction activities in areas indicated; allow for Owner occupancy and use by the public, subject to approval by a District Safety Specialist.
	C. Site Access:  Maintain drives and building entrances and exits clear and protected at all times to Owner's, employees, and public access and for use by emergency personnel. Do not use these areas for parking or storage. Schedule deliveries to minim...
	D. Parking:  Contractor may use existing parking areas as indicated on Drawings.
	E. Contractor Staging Areas:  Limit staging to areas indicated on Drawings.
	F. Construction Operations:  Limited to areas indicated on Drawings.

	1.6 WORK UNDER SEPERATE CONTRACTS
	A. Separate Contract:  None

	1.7 FUTURE WORK
	A. Future Contract:  Owner will award a separate contract for additional work to be performed at the site after Substantial Completion. Completion of that work will depend on successful completion of preparatory work under this Contract. The Contract ...

	1.8 PRODUCTS ORDERED IN ADVANCE
	A. None
	1. None


	1.9 OWNER-FURNISHED PRODUCTS
	A. None
	1. None


	1.10 MISCELLANEOUS PROVISIONS
	A. The following Fingerprint and Background Check Requirements apply. (1.10 B)
	B. BACKGROUND CHECK – Complete the Following Steps 1 through 3
	1. Payment of ODE Fee:  To complete the requirements of the Oregon Department of Education (ODE), the Contractor must go to the District Financial Services located at the Education Center building, at 200 North Monroe, Eugene, OR 97402.  Upon entering...
	2. Lane County School District 4J Background Check:  To complete the Lane County School District 4J background check please follow the step below.
	a. Visit: https://www.helpcounterweb.com/welcome/apply.php?district=eugene Enter the requested information.

	3. Independent Contractor Federal Fingerprint and Background Check Process through FieldPrint:  To complete the federal background check please follow the below steps.  If you have any questions please contact the Human Resources office at 541-790-7660.
	a. Visit:  FieldprintOregon.com
	b. Click on the “Schedule an Appointment” button.
	c. Enter an email address under “New Users/Sign Up” and click the “Sign Up” button. Follow the instructions for creating a Password and Security Question and then click “Sign Up and Continue”.
	d. Enter the Eugene School District Fieldprint Code – FPEugeneSD4J
	e. Enter the contact and demographic information required by the FBI and schedule a     fingerprint appointment at the location of your choosing.
	f. During this process you will need the 4J “Institution ID #” which is 2082.
	g. At the end of the process, print the Confirmation Page. Take the Confirmation Page with you to your fingerprint appointment, along with two forms of identification.
	h. A registration fee of $12.50 will be due to Fieldprint during the scheduling of an appointment.
	i. If you have any questions or problems, you may contact the Fieldprint customer service team at 877-614-4364 or customerservice@fieldprint.com .

	C. DRUG AND ALCOHOL POLICY
	1. The possession, use, or distribution of illicit drugs and alcohol on school premises is prohibited. Prescription medications brought to the project site shall be in the original container bearing the name of the drug, the name of the physician and ...

	D. USE OF TOBACCO PRODUCTS
	1. Smoking and the other use of tobacco products is prohibited on all school district property pursuant to OAR 581-021-0110.

	E. SAFETY REQUIREMENTS
	1. Safety must not be sacrificed for the sake of productivity or expedience. Safety of students, staff, and the public is critical. Take all reasonable precautions to prevent endangerment or injury. Advise and coordinate operations with the school off...
	2. All contractors who perform work on District property, and their employees, are expected to know the District's expectations for safe work and to adhere to those expectations.
	3. Contractor's are to adhere to the regulations of Oregon OSHA for all projects within the School District.

	F. GENERAL SAFE WORK PRACTICES
	1. Students, public and school staff shall not be put at risk by the activities of contractors or their employees.
	2. Safe vehicle operation rules are to be followed at all times. These include positioning vehicles to minimize the necessity of backing and providing a "spotter", someone who will make sure that people do not run into the path of a vehicle when drivi...
	3. Tools shall never be left out when an unsecured work area is vacated.
	4. Ladders and scaffolding will be taken down when an unsecured work area is vacated.
	5. Open holes and other tripping hazards shall be fenced or barricaded when an unsecured work area is vacated.
	6. Operations resulting in vapors, emissions or flying objects shall be conducted in such a way as to prevent exposure to any unprotected parties or property.
	7. "Secured Work Area" is defined as an area having a perimeter cyclone fence at least 6 feet in height, with gates which close and lock so that no casual entrance is possible by unauthorized adults or children.
	8. Contractor to follow all OR-OSHA rules for Confined Spaces, where applicable.

	G. COMMUNICATIONS REGARDING UNSAFE PRACTICES
	1. Upon perceiving a problem, the District will immediately communicate the concern to the Contractor or Contractor's representative on the work site.
	2. If agreement on correction of unsafe conditions cannot be reached, the concerns of the District shall prevail and safety concerns shall be addressed in accordance with the District requirements.

	H. Electrical Panels - Lockout/Tagout
	1. Contractor shall implement a Lockout/Tag-out program for his employees who take equipment out of service or place equipment back into service. Contractor shall review the District’s Energy Control Program prior to commencing work. Rules applying to...

	I. POTENTIALLY HAZARDOUS PRODUCTS
	1. The District attempts to maintain a safe and healthy environment for students and staff. The Contractor is therefore required to follow District guidelines controlling the use of potentially hazardous products and to use these products in a safe ma...
	2. MSDS information is required for all potentially hazardous products. The Project Manager and a District Safety Specialist will review these and determine what, if any, mitigation procedures will be required.
	3. Contractor is to maintain and post copies of all MSDS information at the project site and adhere to the required controls.
	4. Contractor is to ensure that work area by students and teachers is restricted. The District will provide signage appropriate for this purpose. The Contractor is to construct and maintain appropriate barriers. This shall include provision of physica...
	5. Contractor to adopt means of maintaining the construction space in negative air pressure in relation to occupied spaces.
	6. Where there is a new or existing ventilation system in an affected space, the system shall be adjusted to provide the maximum amount of outside air possible with the system.
	7. Efforts shall be made to install and operate new ventilation systems as soon in the construction process as practical.

	J. ASBESTOS CONTAINING MATERIALS WARNING
	1. Asbestos containing materials are known to exist in areas of the Work. The Contractor shall not, in any way, disturb materials which are known to contain asbestos, assumed to contain asbestos, or otherwise have not been tested and confirmed to be a...
	2. Where access to concealed spaces is required, or it is necessary to disturb building materials such as for drilling of holes, cutting, etc., notify the Owner so that proper investigation and/or removal procedures are followed.
	3. Prior to commencing Work, the Contractor shall meet with the District Safety Specialist and review the Owner’s Asbestos Management Plan for the locations of asbestos-containing materials and/or materials assumed to contain asbestos. After reviewing...
	4. Contractor must not install any asbestos-containing materials when performing the Work of this project. At the completion of the Work, Contractor will be required to furnish a statement stating that no asbestos-containing materials were installed d...
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