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l  Crest Drive Portable Asbestos     

                                             Abatement Project 2018 
 
  

CHECKLIST 
 
 

Q Quotes Due Date: April 17, 2018 
 

Q Project Start Date: 
Finish Date: 

July 9th, 2018 
July 14th, 2018 

 

Q Work Schedule: 
Q Substantial Completion: 
Q PWR: 

Weekday & Weekend 
July 14th, 2018 
No 

Q        Manometer W/Full Decon: Yes, for interior ceiling material asbestos removal 
Q Performance & Labor and Materials Payment Bond in full amount of the Contract Price 
Q         Insurance Requirements: Paragraph 13. I Terms & Conditions 
Q         LRAPA Notification Contractors Responsibility 
Q          4J Pay' s for "first set" of PCM air clearances 
Q       Liquidated Damages: Yes I $500.00 per each calendar day 
Q        Ceiling Lighting Shut-Down Yes I 4J Maintenance 
Q Negative Air Machines Venting        Yes I Outside of Building 
Q         No Tobacco Use On District Property 
Q       Successful Quote: Keys I Security ID I Code I Map 
Q         Successful Quote: Submittals Prior To Commencing Work-01330 
Q        Clearance Air Sampling LRAPA Notification I PBS Will Send Contractor E-Copy 
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REQUEST FOR QUOTATIONS 
 
 
 

Sealed Quotes will be received by Amanda Clinton, Purchasing Services, for Crest Drive Portable Asbestos 
Abatement Project 2018 until 2:00pm April 17, 2018 at the Eugene School District Facilities Management Office-
Upstairs, 715 West Fourth, Eugene, Oregon 97402. 

                                           Faxed or Electronic Quotes will not be accepted. 
Briefly, the work is described as removal and disposal of select asbestos-containing materials and light tubes/ballast 
in the pre-demolition area (portable #2) at Crest Drive Elementary School. This project is scheduled to be performed 
in one mobilization. The asbestos-containing building materials scheduled for removal include; roofing and gypsum 
board/joint compound ceiling. 
Beginning 3-16-18, Quotation Documents may be obtained at the following hyperlink: 
http://www.4j.lane.edu/guotes  /. 

All quotations must be submitted on the form provided and enclosed in a sealed envelope marked: 

l Crest Drive Portable Asbestos Abatement Project 2018 

No Quote for a construction contract will be received or considered unless the Contractor is registered with the 
Construction Contractors Board or licensed by the State Landscape Contractors Board at the time the bid is made as 
required by ORS 671.530. A license to work with asbestos-containing materials under ORS 468A.720 is required for 
this Project. 

For every bid $100,000 or greater, all Contractors and Subcontractors shall have a public works bond, in the amount of 
$30,000, filed with the Construction Contractors' Board (CCB), before starting work on the project, unless exempt. 
Each Quote shall contain a statement indicating whether the Quoter is a "resident quoter", as defined in ORS 
279A.120. 

Each Quote shall contain a statement that the "Contractor agrees to be bound by and comply with the provisions of 
ORS 279C.800 to 279C.870 regarding payment of Prevailing Wages". 

Contractor shall certify nondiscrimination  in obtaining required subcontractors, in accordance with ORS 279A. l 10. 

If Quote amount exceeds $10,000, each Quote shall be accompanied by a surety bond, cashier's check, or 
certified check executed in favor of Eugene School District 4J in an amount equal to ten percent (10%) of the 
amount of the Bid. 

For contracts of $10,000 or more, the successful Quoter will be required to furnish a Performance bond and Labor 
and Materials Payment bond each in the full amount of the contract price. Certificates of Insurance as described in 
the Terms and Conditions will be required. 

School District 4J reserves the right to reject any and all proposals received as a result of this request for Quotations 
and select the Quote which appears to be in the best interest of the District. 

Date: 04/17/2018 
 

By:  Doug Lemonds, Project Designer/Manager 
PDR-17-0094A 
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PART 1 GENERAL 

 
 
 
 

QUOTATION  REQUIRMENTS 

1.1. 

A. 
B. 

l 
c. 

 
D. 

 

E. 
 

F. 

GENERAL INFORMATION 

The term "quoter" shall refer to the firm or individual submitting a quote or quotation. 

Quoters are encouraged to visit the site(s) to become familiar with existing conditions. The Owner is not 
responsible and shall not bear fmancial burden for oversights made by the Quoter for failure to inspect sites 
prior to submitting a quote. 

In all cases, persons wishing to examine the area of work must sign in at the school office prior to visiting the 
work area. Prior to leaving the school, sign-out at the office is req uired. 

Ifaccess is required at times when the school office is not staffed, contact the Facilities Office, 541-790-7432, 
for assistance. 

The Owner is excise tax exempt. "Goods used hereon are for the exclusive use of this School District." 
Excise exemption No. 93 740074 F. 

Where the term Architect is used in the bidding documents, Contract documents, Addenda, Change Orders or 
other documents related to this contract, it shall be defined as either "Architect" or "Engineer" or  
"Consultant" depending upon which design professional  has prepared the document in question or which 
professional  is performing the designated task. 

1.2. QUOTE PROCEDURES 

A. Quotes are to be submitted in one copy on the forms provided. 

B. Quoters shall certify to non-collusion practices on the form included as part of the Quote Form, to be 
submitted with the Quote Form. 

1. A Non-Collusion Affidavit is required for any contract awarded pursuant to the quote. According to the 
Oregon Public Contracts and Purchasing Laws, a public contracting agency may reject any or all quotes 
upon a finding of the agency that it is in the public interest to do so (ORS 279C.395). This agency finds 
that it is in the public interest to require the completion of this affidavit by potential contractors. 

2. The Non-Collusion Affidavit must be executed by the member, officer or employee of the quoter who 
makes the final decision on prices and the amount quoted in the quote. 

3. Quote rigging and other efforts to restrain competition, and the making offalse sworn statements in 
connection with the submission of quotes are unlawful and may be subject to criminal prosecution.  The 
person who signs the Affidavit should examine it carefully before signing and assure himself or herself 
that each statement is true and accurate, making diligent inquiry, as necessary, of all other persons 
employed by or associated with the quoter with responsibilities for the preparation, approval or 
submission of the quote. 

4. In the case of a quote submitted by ajoint venture, each party to the venture must be identified in the 
quote documents, and an Affidavit must be submitted separately on behalf of each party. 

5. The term "complementary quote" as used in the Affidavit has the meaning commonly associated with the 
term in the quoting process, and includes the knowing submission of quotes higher than the quote of 
another firm, any intentionally high or noncompetitive quote, and any other form of quote submitted for 
the purpose of giving a false appearance of competition. 

6. Failure to file an Affidavit in compliance with these instructions will result in disqualification of the 

j quote. 
C. Quoters shall certify to non-discrimination in employment practices on the form, included as part of the 

Quote Form, to be submitted with the Quote Form.  By submitting its quote, the Quoter certifies conformance 
to the applicable federal acts, executive orders, and Oregon statutes and regulations concerning affirmative 

1 action toward equal employment opportunities. All information and reports required by the federal or Oregon 
state governments having responsibility for the enforcement of such laws shall be supplied to the Owner in 
compliance with such acts, regulation, and orders. 

D. Quoter shall indicate, on the Quote Form where provided, the quoter status as a "resident" or "non-resident" 
in accordance with ORS 279A.120 and ORS 279C.365. 
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E. A Quote may not be withdrawn or canceled by the Quoter following the time and date designated for the 

receipt of quotes to the expiration of a 60 day period . The Quote for that sixty days is irrevocable and each 
Quoter so agrees in submitting a Quote. 

1.3. PERFORMANCE  BOND AND PAYMENT BOND 

A.   For contracts of $10,000 or more, the successful Quoter shall be required to provide the Owner with a 
Performance Bond and a Labor and Material Payment Bond each in an amount equal to one hundred 
(100%) of the contract sum. The Surety Company shall meet requirements as specified in the 
Supplementary Conditions. 

B.  The Labor and Material Payment Bond shall contain a clause specifically guaranteeing payment of all sums  
of money withheld from employees and payable to the Internal Revenue Service; and all contributions or 
amounts due to the State of Oregon from the General Contractor or subcontractor incurred in the performance 
of this contract. 

C. The Bond shall be fully executed, payable to the Owner. 

D. The cost of these bonds shall be included in the Quote. 

E. The successful Quoter will be provided with contract forms through the Architect.  These forms shall be 
executed and delivered to the Owner, along with Performance Bond and Labor and Material Payment Bond, 
within ten ( 10) days after receiving forms. 

1.4. ADMINISTRATIVE RULES 

A.  All quoters are required to comply with the provisions of Oregon Revised Statutes and 4J Board Policy. 
Attention is directed to ORS 244, Government Ethics; ORS 279A and 279C, Public Contracting Code; 
Oregon Administrative Rules, Chapter 137, Divisions 46, 48 and 49; and 4J Board Policy DJC. 

1.5. PROTEST OF QUOTE 

A.   Protests of quote specifications or contract terms shall be presented to the Owner in writing five (5) calendar 
days prior to quote opening. Such protest or request for change shall include the reason for protest or request, 
and any proposed changes to specifications or terms. No protest against award because of the content of 
quote specifications or contract terms shall be considered after the deadline established for submitting such 
protest. 

1.6. PROTEST OF AWARD 

A.   Any actual quoter or proposer who is adversely affected by the Owner's notice of award of the contract to 
another quoter or proposer on the same solicitation shall have seventy-two (72) hours from the notice of 
award to submit to the Owner, a written protest of the notice of award. In order to be an adversely affected or 
aggrieved quoter or proposer with a right to submit a written protest, a quoter or proposer must itself claim to 
be eligible for award of the contract as the lowest responsible quoter or best proposer and must be next in line 
for award. 

1.7. FINAL AWARD 

A.   The written notice of award of the contract shall constitute a final decision of the Owner to award the contract 
if no written protest of the notice of award is filed with the Owner within the designated time. 

1.8. CONTRACTOR'S MARK UP FOR CHANGE ORDER WORK 

A. The allowance for the combined overhead and profit included in the total net cost to the Owner shall be based 
as follows: 

1. For the Contractor, for Work performed by the Contractor's own forces, 15 percent of the cost. 

2. For the Contractor, for Work performed by the Contractor's Subcontractor, 10 percent of the amount due 
the Subcontractor. 

3. For each Subcontractor or Sub-subcontractor involved, for Work performed by that Subcontractor 's or 
Sub-subcontractor 's own forces, 10 percent of the cost. 

4. Total overhead and profit shall not exceed 25% of the base cost of the work (base cost being defined as the 
cost of the work without markups.) 

5. Itemize costs to include breakdown  for materials and labor, overhead and profit. 
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6. A change to the work providing a net CREDIT to the Owner shall include a credit for overhead and profit 
based on the following schedule: 

a. For the Contractor, 5 percent of the Cost to be credited. 

b. For each Subcontractor, 5 percent of the Cost to be credited. 

c. For each Sub-subcontractor, 5 percent of the cost to be credited. 

d. In order to facilitate checking of quotations for extras or credits, all proposals, except those so minor 
that their propriety can be seen by inspection, shall be accompanied by a complete itemization of costs 
including Subcontractor and Contractor overhead and profit as applicable. 

7. Change Request/Proceed Order forms shall be furnished by the District. 
 
 

END OF QUOTE REQUIREMENTS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

J 
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CHANGE REQUEST/PROCEED ORDER 
2011-2018 Capital Improvement Program 

Eugene School District 4J 
 
 

Change Request No.:      
CHANGE REQUEST  NOTICE 

Project No .:_   __ Contract No. :-------- Date:---------- 

l  Project Ti tle:_ ___   _  _ 

Contractor:---------------------------------- 
I. REQUEST INFORMATION 

Estimated $_   
_ 

Time Days Initiated by _ 

Reason for change: ----------------------------------- 
 

 

 

2. DESCRIPTION 
Describe changes:   _ _ _ 

 
 

Describe   affected   work:  --------------------------------- 
List plan and spec sections: -------------------------------- 
Describe Impacted activities:------------------------------- 
Comment:       -------------------------------------- 

3. DATES 
Need for change first known-------- 
Contractor first notified   _  _ 
Owner first notified  _  __ 
Date approved or rejected ___ 

By whom  _ 
How   ---------------- 

By whom  _ 
 

4. RECOMMENDATION (cost and time) ---------------------- 
 
 

PROCEED ORDER NO.: ------ 

I. PAYMENT/COST 

PROCEED ORDER 
Date: ----------- 

Actual amount of change $_ _ 
Contractor amount $    _ 
Subcontractor amount $    _ 

Type of payment (LS/T&M) --------- 

The contract time will be: 
(   ) increased (   ) decreased by __ days 
(  ) will remain unchanged 

 

2.  MISCELLANEOUS 
Subcontractors involved: ------------------------------- 
Major materials:   _ 

 

The contractor is directed to proceed with the work, the cost is not to exceed $ _  _ 
Date: _ _ 

 
3   CHANGE REQUEST ACCEPTED BY: 

Contractor: -------------- 

Architect: --------------- 
41 CIP Project Manager: ___  
 _ 4J CIP Program 
Manager:     
_ 

J 4J Facilities Director: ----------- 

 
Date:   __ 
Date: _   _ 

Date: ----------- 
Date: ----------- 
Date:  ------------ 

Without the signature of Facilities Director, or the acting Director, this Proceed Order is neither accepted or authorized, 
except by  written authorization  of other specific delegation. 

END OF SECTION 00020 J 
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Quotation for: Crest Drive Portable 

Asbestos Abatement Project 2018 
CIP #400.144.723 

 
 

QUOTATION FORM 

 

Submitted to: Facilities Management Office 
Eugene School District No. 41 
715 West Fourth Avenue 
Eugene, Oregon 97402 

Due Date: 
Time: 

04/17/2018 
2:00pm 

 

From:     
(Company Name) 

The undersigned proposes to furnish all material, equipment, and labor required for the complete project, and to perform nil 
work in strict accordance with the Contract Documents for the lump sum price indicated below. 

BASE QUOTE: 
Briefly, the work is described as the removal and disposal of select asbestos-containing materials and mercury vapor 
light tubes in porta ble #2 at Crest Drive Elementary School. This project is scheduled to be performed in one 
mobilization.  The asbestos-containing building materials sched uled for removal include; all layers of roofing, 
associated roofing flashing and gypsum boa rd/joint compound ceiling. Asbestos removal to be performed inside a full 
negative pressure enclosu re with attached 3 chamber decon. Contractor responsible for verifying all field 
measurements and disposal of material. 

 
 

Quote Amount: 
 
 

The undersigned agrees, if awarded the Contract, to substantially complete all Base Quote work on or before the dates 
specified in Section 01100. 

The undersigned agrees, if awarded the contract, to comply with the provisions of Oregon Revised Statutes 279C.800 through 
279C.870 pertaining to the payment of prevailing rates of wage. 

The undersigned agrees, if awarded the Contract, to execute and deliver to the Owner within ten (10) working days after 
receiving contract forms, an Agreement and a satisfactory Performance Bond and a Labor and Material Payment Bond, if 
required elsewhere in the solicitation, each in an amount equal to 100 percent (100%) of the Contract Sum. 

The undersigned has received addenda numbers to inclusive and has included their provisions in the above 
Quote amount. 

By submitting this Quote, the Quoter certifies that the Quoter: 

a) has available the appropriate financial, material, equipment, facility and personnel resources and expertise, or the ability to 
obtain the resources and expertise, necessary lo meet all contractual responsibilities; b) has a satisfactory record of past 
performance; c) has a satisfactory record of integrity, and is not disqualified under ORS 279C.440; d) is qualified legally to 
contract with the Owner; and e) will promptly supply all necessary information in connection with any inquiry the Owner may 
make concerning the responsibility of the.Quoter. Prior to award of a Contract, the Quoter shall submit appropriate 
documentation to allow the Owner to determine whether or not the Quoter is "responsible" according to the above criteria. 

Contractor warrants that Contractor has a Qualifying Employee Drug-Testing program and will require each subcontractor 
providing labor for the project to do the same. 

The undersigned has visited the site to become familiar with conditions under which the Work is to be performed and has 
correlated the Quoter's personal observations with the requirements of the proposed Contract Documents. 

The undersigned certifies that the Quoter is a Quoter under ORS. ("Resident" or "Non-resident", to be filled in 
by Quoter). 

j 
 

 
 

Telephone Number: 
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Signed By: -------------- Printed Name : 

(Signature of Authorized Official. If Finn is a partnership , one o"f'""t.,h...e_p_artne_rs_m_u_s_t s...i.,gn q_uot.e..,). .------- 
 

Official Capacity: --------------------  

If corporation, attest:   Date:  _ 
(Secretary of Corporation) 

SEAL (If Corporation)  Corporation 
Partnership 

    Individual 
 
 
 
 
 
 
 
 
 
 
 
 

l 
 
 
 
 
 
 

.1 
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NON-DISCRIMINATION REQUIREMENT 
 

Contractor certifies the Contractor has not discriminated against minorities, women or emerging small business enterprises in obtaining any 
required subcontracts. 

 
The Contractor agrees not to discriminate against any client, employee or applicant for employment or for services, because of race, color, 
religion, sex, national origin, physical or mental handicap, sexual orientation or age unless based upon bona fide occupational qualifications, 
and that they are otherwise in compliance with all federal, state and local laws prohibiting discrimination, with regard to, but not limited to, 
the following:  Employment upgrading, demotion or transfer;  Recruitment or recruitment advertising; Layoffs or termination; Rates of pay 
or other forms of compensation; Selection for training; Rendition of services.  It is further understood that any vendor who is in violation of 
this clause shall be barred forthwith from receiving awards of any purchase order from the School District, unless a satisfactory showing is 
made that discriminatory practices have terminated and that a recurrence of such acts is unlikely. 

 
  

(Company or Firm Officer) (Type or Print Name) 
 

l 
 
 
 
 
 
 
 
 
 
 
 

J 
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County of _  __ 

 
NON-COLLUSION AFFIDAVIT 

 

I state that I am of_ -,----,....-,----------and  that 
(Title) (Name ofFirm) 

Iam authorized to make this affidavit on behalf of my firm, and its owners, directors, and officers.  Iam the person responsible in my firm 
for the price(s) and the amount of this Quote. 

Istate that: 
( 1) The price(s) and amount of this Quote have been arrived at independently and without consultation, communication or agreement 

with any other contractor, Quoter or potential Quoter, except as disclosed on the attached appendix. 
(2) That neither the price(s) nor the amount of this Quote, and neither the approximate price(s) nor approximate amount of this Quote, 

have been disclosed to any other firm or person who is a Quoter or potential Quoter, and they will not be disclosed before Quote opening. 
(3) No attempt has been made or will be made to induce any firm or person to refrain from Quoting on this contract, or to submit a Quote 

higher than this Quote, or to submit any intentionally high or noncompetitive Quote or other form of complementary Quote. 
(4) The Quote of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any firm or 

person to submit a complementary or noncompetitive Quote. 
 

(5)     _, its affiliates, subsidiaries, officers, 
(Name of my Firm) 

directors and employees are not currently under investigation by any governmental agency and have not in the last four years been convicted 
of or found liable for any act prohibited by State or Federal law in any jurisdiction, involving conspiracy or collusion with respect to Quoting 
on any public contract, except as described on the attached appendix. 

 
Istate  that  understands and acknowledges that the 

(Name of my Firm) 
above representations are material and important, and will be relied on by School District No. 4J in awarding the contract(s) for which this 
Quote is submitted. I understand and my firm understands that any misstatement in this affidavit is and shall be treated as fraudulent 
concealment from School District No. 4J of the true facts relating to the submission of Quotes for this contract. 

 
 

 

(Authorized Signature)  
Sworn to and subscribed before me this 

 

  day of _   200 
 
 

 

(Notary Public for Oregon) 
 

My Commission Expires: ---------- 
 

j END OF QUOTE FORM 

 
J 
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ATTACHMENT A 

CONSTRUCTION CONTRACTOR AGREEMENT 
TERMS & CONDITIONS 

l This Construction Contractor Agreement between the DISTRICT and the CONTRACTOR includes the following 
terms, conditions, and provisions: 

1. DECLARATION OF INDEPENDENT CONTRACTOR: CONTRACTOR declares that CONTRACTOR has 
complied with all federal, state, and local laws regarding business permits, registrations, certificates, and 
licenses that may be required to carry out the work to be performed under this agreement. The CONTRACTOR 
represents that the CONTRACTOR qualifies as an independent CONTRACTOR as evidenced by agreement to 
the conditions of this contract. The CONTRACTOR represents that all the information in the agreement is true 
and the DISTRICT may contact individuals and corporations to verify this information. The DISTRICT relies 
upon the representation of the CONTRACTOR. In the event the CONTRACTOR is determined not to be an 
independent CONTRACTOR for the purpose of providing these services to the DISTRICT, then the 
CONTRACTOR will reimburse the DISTRICT'S full costs and damages associated with or in any way related to 
this determination. 

2.  CONTRACTOR'S REGISTRATION: The CONTRACTOR and each Subcontractor shall be registered, prior to 
the commencement of the Work, and maintain, for the duration of the Project, a registration with the Oregon 
State Construction CONTRACTOR's Board. 

3.  RESPONSIBILITY TEST: CONTRACTOR certifies that the contractor: a) has available the appropriate 
financial, material, equipment, facility and personnel resources and expertise, or the ability to obtain the 
resources and expertise, necessary to meet all contractual responsibilities; b) has a satisfactory record of past 
performance; c) has a satisfactory record of integrity, is not disqualified under ORS 279C.440; and d) is 
qualified legally to contract with the Owner. 

4.  PERMITS, FEES AND NOTICES: The CONTRACTOR shall comply with and give notices required by laws, 
ordinances, rules, regulations and lawful orders of public authorities bearing on performance of the work of this 
contract. 

The CONTRACTOR shall secure and pay for all permits, fees and inspections necessary for the proper 
execution and completion of the Contract, which are legally required when bids are received or negotiations 
concluded.  Contractor to notify the following agency at least ten (10) days prior to beginning work and pay all 
applicable fees. 

Lane Regional Air Protection Agency (LRAPA) 
1010 Main Street 
Springfield, Oregon  97477 
541.736.1056 

5. USE OF SITE:  Check in daily with the school or facility office personnel and the building custodian to 
coordinate construction activities with the ongoing activities at the building. 

6. BACKGROUND CHECK -If there is potential for direct, unsupervised contact with students, the 
following Fingerprint and Background Check Requirements apply. Complete the Following Steps 1through 3 
1. Payment of ODE Fee: To complete the requirements of the Oregon Department of Education (ODE), the 
Contractor must go to the District Financial Services located at the Education Center building, at 200 North Monroe, 
Eugene, OR 97402.  Upon entering the front entrance, Financial Services is the first office on the right. The ODE 
processing fee for the background check is $59.00.  The individual will be required to indicate name, the name of the 
company they represent, contact phone #, and contact email. The $59.00 payment is required at that time. 
2. Lane County School District 4J Background Check: To complete the Lane County School District 4J background 
check please follow the step below. 

a. Visit:    https://www.helpcounterweb.com/welcome/apply.php?district=eugene. Enter the requested 
information. 

3. Independent Contractor Federal Fingerprint and Background Check Process through FieldPrint: To complete the 
federal background check please follow the below steps.  If you have any questions please contact the Human 
Resources office at 541-790-7660. 

a. Visit:  FieldprintOregon.com 
b. Click on the "Schedule an Appointment" button. 
c. Enter an email address under "New Users/Sign Up" and click the "Sign Up" button. Follow the instructions for 
creating a Password and Security Question and then click "Sign Up and Continue". 
d. Enter the Eugene School District Fieldprint Code - FPEugeneSD4J 
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e. Enter the contact and demographic information required by the FBI and schedule a fingerprint appointment at 
the location of your choosing. 
f. During this process you will need the 4J "Institution ID #" which is 2082. 
g. At the end of the process, print the Confirmation Page. Take the Confirmation Page with you to your 
fingerprint appointment, along with two forms o identification. 
h. A registration fee of $12.50 will be due to Fieldprint during the scheduling of an appointment. 
i. If you have any questions or problems, you may contact the Fieldprint customer service team at 877-614- 
4364 or customerservice@fieldprint.com  . 

7. SMOKING, DRUG AND ALCOHOL POLICIES: Smoking and the other use of tobacco products is prohibited 
on all school district property pursuant to OAR 581-021-0110. District Policy prohibits the possession, use or 
distribution of illicit drugs and alcohol on school premises.  Anyone under the treatment of a physician who must 
bring prescription medications to the workplace shall carry the medicines in the original container bearing the 
name of the drug, the name of the physician and the prescribed dosage.  The CONTRACTOR is required to 
demonstrate that an employee drug testing program is in place. 

8. POTENTIALLY HAZARDOUS PRODUCTS: The District attempts to maintain a safe and healthy environment 
for students and staff. The Contractor is therefore required to follow District guidelines controlling the use of 
potentially hazardous products and to use these products in a safe manner. 

MSDS information is required for all potentially hazardous products. The Project Manager and a District Safety 
Specialist will review these and determine what, if any, mitigation procedures will be required. Contractor is to 
maintain and post copies of all MSDS information at the project site and adhere to the required controls. 

Contractor is to ensure that work area access by students and teachers is restricted. The District will provide 
signage appropriate for this purpose. The CONTRACTOR is to construct and maintain appropriate barriers. 

9. 
 
 
 
 
 
 
 

10. 

ASBESTOS CONTAINING MATERIALS: Prior to commencing work on-site, the CONTRACTOR shall contact 
the District Asbestos Specialist, to review the Asbestos Management Plan for the site where the work will be 
performed.  The CONTRACTOR shall not, in any way, disturb materials which are known to contain asbestos, 
assumed to contain asbestos, or otherwise have not been tested and confirmed to be asbestos free.  The 
DISTRICT will investigate and test for asbestos containing materials and, if required, remove such materials as 
required for the Work.   CONTRACTOR is required to sign an Asbestos Containing Materials Notification 
Statement as supplied by DISTRICT prior to commencing Work.  The CONTRACTOR shall use no asbestos- 
containing materials in the Work and shall so certify. 

SAFETY REQUIREMENTS:  Safety must not be sacrificed for the sake of productivity or expedience.  Safety of 
students, staff, and the public is critical. All CONTRACTORS who perform work on District property, and their 
employees, are expected to know the DISTRICT's expectations for safe work and to adhere to those 
expectations.  CONTRACTOR shall adhere to the regulations of Oregon OSHA for all projects within the School 
District. 

11. ELECTRICAL LOCKOUT/TAGOUT: Contractor shall implement a LockouITTagout program for employees who 
take equipment out of service or place equipment back into service after repair. Contractor shall review the 
District's Energy Control Program prior to commencing work. Rules applying to this procedure are Oregon 
Occupational Safety and Health Code OAR 437-002-0140, General Environmental Controls LockouITTagout 
(1919.147), or latest version. 

12. 
 
 
 

13. 
 
 
 
 
 
 
 

14. 
 

J 

CONFINED SPACE REQUIREMENTS:  If work requires entering underground fuel storage tanks, utility  
tunnels, sewer vaults (where septic systems are located) or fireboxes on boilers, a permit and special training is 
required, when necessary under OAR 437-002-0140 . 

HOLD HARMLESS AND INDEMNIFICATION: To the fullest extent of the law, the Contractor will defend, 
indemnify, hold harmless and reimburse the Eugene School District 4J (including its officers, board members, 
agents, and employees) from all claims, demands, suits, actions, penalties, and damage expenses, for liability 
of any kind including attorney's fees. To the extent that death or bodily injury to persons or damage to property 
arises out of the fault of the Contractor, the Contractor's indemnity obligation exists only to the extent that the 
death or bodily injury to persons or damage to property arises out of the fault of the Contractor, or the fault of 
the Contractor's agents, representatives or subcontractors, contributed to or caused such damage, whether or 
not such incidents are contributed to or caused in any part by Eugene School District 4J. 

INSURANCE:  The Contractor shall maintain in force for the duration of this agreement, the following: 

The Contractor shall maintain in force for the duration of this agreement a Umbrella Insurance Policy with the 
limits not less than $5,000,000, a Commercial General Liability, Automobile Liability (owned, non-owned lilnd 
hired) Insurance policy(s) written on an occurrence basis with limits not less than $1,000,000  per occurrence 
and $2,000,000 in the aggregated naming the District, its employees, officials and agents as an additional 
insured as respects to work or services performed under this agreement. This insurance will be primary to any 
insurance the District may carry on its own.  If the District requires Professional Liability coverage, the terms, 
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conditions, and limits must be approved by the District's Risk Manager. 
 

The commercial General Liability policy shall be written on a form that meets the following criteria, and must be 
ASBESTOS SPECIFIC, as follows: 

(i) A full occurrence form, or 
(ii) A limited occurrence form with at least a three (3) year tail, or 
(iii) A claims-made form with a three (3) year tail. 

 

Workers' Compensation:  The CONTRACTOR shall provide and maintain workers' compensation coverage 
for its employees, officers, agents, or partners as required by applicable workers' compensation laws. 

Equipment and Material: The CONTRACTOR shall be responsible for any loss, damage, or destruction of its 
own property, equipment, and materials used in connection with the work. 

Course of Construction:  The CONTRACTOR shall maintain an all-risk policy covering the replacement cost 
of the Work during the course of construction. The policy shall include the interests of the Owner and the 
Architect. The amount of insurance shall equal the completed value of the contract. 

Property Insurance: The CONTRACTOR shall purchase from and maintain in a company or companies 
authorized to do business in the jurisdiction in which the Project is located, property insurance on an "all risk" 
policy form, including builder's risk/installation floater , whichever is appropriate, in the amount of the initial 
Contract Sum, plus the value of subsequent modifications and the cost of materials supplied by others, 
comprising the total value of the entire Project at the site on a replacement cost basis without optional 
deductibles . Such property insurance shall be maintained, unless otherwise provided in the Contract 
Documents or otherwise agreed in writing by all persons and entities who are beneficiaries of such insurance, 
until final payment has been made as provided in The Contract Documents or until no person or entity other 
than the Owner has an insurable interest in the property required by this paragraph to be covered, whichever is 
later. The insurance shall include interests of the Owner, Architect and CONTRACTOR, Subcontractors, and 
sub-subcontractors in the Project. 

Evidence of Coverage: Evidence of the above coverages issued by a company satisfactory to the District shall 
be provided to the District by way of a certificate of insurance before any work or services commence. A 30-day 
notice of cancellation or material change in coverage clause shall be included. It is the Contractor's obligation to 
provide the 30 days notice if not done so by the Contractor's insurance company(s) . Failure to maintain the 
proper insurance shall be grounds for immediate termination of this Agreement. 

Subcontractors:  The CONTRACTOR shall require all Subcontractors to provide and maintain general liability, 
auto liability, professional liability (as applicable), and workers' compensation insurance with coverage 
equivalent to those required of the general CONTRACTOR in this contract. The CONTRACTOR shall require 
certificates of insurance from all subcontractors as evidence of coverage. 

Exception or Waivers:  Any exception or waiver of these requirements shall be subject to review and approval 
from the DISTRICT's Risk Manager. 

15. PERFORMANCE BOND AND PAYMENT BOND: Unless stated otherwise in the solicitation document, for all 
contracts of $10,000 or more, the Contractor shall furnish a Performance bond and a Labor and Materials 
Payment bond covering faithful performance of the Contract and payment of obligations arising there under. 
Bonds are to be obtained through a company that is on the US Government Treasury list for approved sureties 
and/or approved by School District 4J's Risk Manager. The cost of the Bonds shall be included in the Contract 
Sum.  The amount of each bond shall be equal to 100 percent of the Contract Sum. Submit on AIA Document 
A312, latest edition. 
The Contractor shall deliver the required bonds to the Owner with the executed Agreement. The Contractor 
shall require the Attorney-in-fact who executes the required bonds on behalf of the surety to affix thereto a 
certified and current copy of their power of attorney. 

16. LIQUIDATED DAMAGES: The Owner will suffer financial loss if the Work is not Substantially Complete, on the 
date specified for work to be substantially complete. The contractor and the Contractor's surety shall be liable 
for and shall pay the Owner the sum hereinafter stipulated as fixed, agreed, and liquidated damages for each 
calendar day of delay until the date established in the Certificate of Substantial Completion. 

The agreed amount of liquidated damages is $500.00 per each calendar day. The amount of liquidated 
damages may be reduced in cases of partial occupancy , at the sole discretion of the Owner. 

17. OWNERSHIP OF WORK PRODUCT: All work products of the CONTRACTOR , which result from this contract, 
shall be the exclusive property of the DISTRICT and shall be delivered to the DISTRICT upon completion of the 
work or termination of this contract, except as otherwise agreed in writing. 

18. EQUIPMENT, TOOLS, MATERIALS, OR SUPPLIES: CONTRACTOR shall supply, at CONTRACTOR's sole 
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20. 

 
 

21. 
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22. 
 
 
 
 
 
 
 

23. 

expense, all equipment, tools, materials and/or supplies to accomplish the services agreed upon. The 
CONTRACTOR shall be responsible for any loss, damage, or destruction of its own property, equipment, and 
materials used in conjunction with the work. 

REIMBURSEMENT OF EXPENSES: The DISTRICT shall not be liable to CONTRACTOR for any 
expensespaid or incurred by the CONTRACTOR unless previously agreed to in writing. 

FRINGE BENEFITS: Because CONTRACTOR is engaged in CONTRACTOR's own independently established 
business, CONTRACTOR is not eligible for, and shall not participate in, any employee pension, health, or other 
fringe benefit plan, of the DISTRICT. 

HOURS OF LABOR: No person shall be employed for more than ten hours in any one day, or 40 hours in any 
one week , except in the cases of necessity, emergency , or where the public policy absolutely requires it, and in 
such cases the person so employed shall be paid at least time and a half of the regular pay for all time worked . 
a. For all overtime in excess of eight hours a day or 40 hours in any one week when the work week is five 

consecutive days, Monday through Friday; or 
b. For all overtime in excess of 10 hours a day or 40 hours in any one week when the work week is four 

consecutive days, Monday through Friday; and 
c. For all work performed on Saturday and on any legal holiday specified in ORS 279C.540. 

The Contractor shall give notice to employees who work on a public contract in writing, either at the time of hire 
or before commencement of work on the contract, or by posting a notice in a location frequented by employees 
of the number of hours per day and days per week the employees may be required to work . 

PAYMENT OF LABORERS AND MATERIALMEN, CONTRIBUTIONS TO INDUSTRIAL ACCIDENT FUND, 
LIENS AND WITHHOLDING TAXES: The Contractor shall: (1) Make payment promptly, as due, to all persons 
supplying to such contractor labor or material for the prosecution of the Work provided for in such contract. (2) 
Pay all contributions or amounts due the Industrial Accident Fund from such contractor or subcontractor 
incurred in the performance of the contract.  (3) Not permit any lien or claim to be filed or prosecuted against 
the state, county, school district, municipality, municipal corporation or subdivision thereof, on account of any 
labor or material furnished.  (4) Pay to the Department of Revenue all sums withheld from employees pursuant 
to ORS 316.167. 
PAYMENT FOR MEDICAL CARE AND PROVIDING WORKERS' COMPENSATION: The CONTRACTOR 
shall promptly, as due, make payment to any person, co-partnership, association or corporation, furnishing 
medical, surgical and hospital care or other needed care and attention, incident to sickness or injury, to the 
employees of such CONTRACTOR, of all sums which the CONTRACTOR agrees to pay for such services and 
all moneys and sums which the CONTRACTOR collected or deducted from the wages of employees pursuant 
to any law, contract or agreement for the purpose of providing or paying for such service. All employers 
working under this contract are subject employers and must comply with ORS 656.017. 

24. PAYMENT OF CLAIMS BY PUBLIC OFFICERS: If the CONTRACTOR fails, neglects or refuses to make 
prompt payment of any claim for labor or services furnished to the CONTRACTOR or a Subcontractor by any 
person in connection with the public contract as such claim becomes due, the proper officer or officers 
representing the DISTRICT may pay such claim to the person furnishing the labor or services and charge the 
amount of the payment against funds due or to become due the CONTRACTOR by reason of such contract.  
The payment of a claim in this manner shall not relieve the CONTRACTOR or the CONTRACTOR's surety from 
obligation with respect to any unpaid claims. 

25. FEDERAL, STATE, AND LOCAL PAYROLL TAXES: Neither federal, nor state, nor local income tax nor 
payroll tax of any kind shall be collected, withheld or paid by the DISTRICT on behalf of the CONTRACTOR or 
of employees of the CONTRACTOR.  CONTRACTOR shall not be treated as an employee with respect to the 
services performed hereunder for federal or state tax purposes. 

26. PREVAILING WAGE RATES: If the price of this or the total price of all related contracts is $50,000 or more, 
each worker in each trade or occupation employed in the performance of this Contract either by the 
CONTRACTOR or subcontractor or other person doing or contracting to do the whole or any part of the Work 
on the Contract must be the applicable prevailing rate of wage . 

a. The existing Oregon prevailing rate of wage in effect at the time the specifications are first advertised for bid 
solicitations is the applicable rate. 

b. The Owner shall pay.to the Commissioner of the Bureau of Labor and Industries a fee equal to one tenth of 
one percent (.001) of the contract price, but no less than $250 nor more than $7,500, regardless of the 
contract price; the fee shall be paid upon completion of contract documents between Owner and Contractor 
; the fee shall be delivered to the commissioner at the following address: Prevailing Wage Rate Unit, #1045, 

J  Bureau of Labor and Industries, 800 NE Oregon Street , Portland, OR 97232. 
c.  Certification of rate or wage by Contractor or Subcontractor (ORS 279C .845) : 

.1 The contractor or the contractor's surety and every subcontractor or the subcontractor's surety shall file 
certified statements with the public agency in writing, on a form prescribed by the Commissioner of the 
Bureau of Labor and Industries, certifying the hourly rate of wage paid each worker whom the contractor 
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or the subcontractor has employed upon the public works, and further certifying that no worker 
employed upon the public works has been paid less than the applicable state prevailing rate of wage or 
less than the minimum hourly rate of wage specified in the contract.  The certificate and statement shall 
be verified by the oath of the contractor or the contractor's surety or subcontractor or the subcontractor's 
surety that the contractor or subcontractor has read the statement and certificate and knows the  
contents thereof and that the same is true to the contractor or subcontractor's knowledge. The certified 
statements shall set out accurately and completely the payroll records for the prior week, including the 
name and address of each worker, the worker's correct classification, rate of pay, daily and weekly 
number of hours worked, deductions made, and actual wages paid. 

.2 If the Contractor does not file certified payroll as required (at least once per month) the Owner will 
withhold 25% of the amounts due the Contractor, in addition to any other required retainage. 

.3 If a first-tier Subcontractor does not file certified payroll reports as required, the prime Contractor shall 
withhold 25% of amounts due the first-tier Subcontractor . 

.4   Each certified statement required by subsection (1) of this section shall be delivered or mailed by the 
contractor or subcontractor to the public contracting agency. Certified statements shall be submitted to 
the public contracting agency once a month by the fifth business day of the following month, for each 
week workers are employed.  Information submitted on certified statements may be used only to ensure 
compliance with the provisions of ORS 279C.800 to 279C.870 . 

.5 Each contractor or subcontractor shall preserve the certified statements for a period of three years from 
the date of completion of the contract. 

.6 Certified statements received by a public agency are public records subject to the provisions of ORS 
192.410 to 192.505. As such, they must be made available upon request. 

d. For every bid $100,000 or greater, all Contractors and Subcontractors shall have a public works bond, in the 
amount of $30,000, filed with the construction Contractors' Board (CCB), before starting work on the project, 
unless exempt. 

e. Contractor shall include in every subcontract a provision requiring their Subcontractors to have a public 
works bond filed with the CCB before starting work on the project, unless exempt. Contractors shall verify 
that all of their subcontractors have filed a public works bond with the CCB. 

27. SUBCONTRACTORS : The CONTRACTOR shall include in any subcontract for property or services entered 
into by the CONTRACTOR and Subcontractor, including a material supplier, for the purpose of performing a 
construction contract: 
a. A payment clause that obligates the CONTRACTOR to pay the Subcontractor for satisfactory performance 

under its subcontract within 1O days out of such amounts as are paid to the CONTRACTOR by the 
DISTRICT under such contract; and 

b. An interest penalty clause that obligates the CONTRACTOR to pay to the Subcontractor an interest penalty 
on amounts due in the case of each payment not made in accordance with the payment clause included in 
the subcontract pursuant to the above paragraph for the period beginning on the day after the required 
Payment date and ending on the date on which payment of the amount due is made; computed at the rate 
specified in ORS 279C.580. 

28. PROJECT CLOSEOUT : When the Work is determined to be complete: 
a. Return all keys to DISTRICT Representative. 
b. Where warranties are required, submit original warranty certificates and indicate dates of coverage. 
c.  Submit any operation and maintenance information required by technical specifications . 
d. Submit any as-built drawings or other as-built documentation required by technical specifications . 
e. Submit AIA Document G707 Consent of Surety Company for final payment. 
f. Submit Affidavit of Prevailing Wages Paid (Sample will be furnished at completion of work). 
g. Submit Asbestos-Containing Materials Statement (Sample will be furnished at completion of work.) 
h. Certificate of Insurance evidencing continuation of liability coverage including coverage for completed 

operations until the expiration of the specified warranty periods 
i. Where a building permit is required, submit documentation of Building Department inspection and 

acceptance. 
j. Final payment will be authorized after all project closeout tasks have been completed and the work is 

determined to be acceptable by the DISTRICT Project Manager. 
29. NON-DISCRIMINATION:  The CONTRACTOR , by signing this agreement certifies that the CONTRACTOR has 

not discriminated against minorities, women or emerging small business enterprises in obtaining any 
required subcontracts . 

The CONTRACTOR agrees not to discriminate against any client, employee or applicant for employment or for 
services, because of race, color, religion, sex, national origin, physical or mental handicap, sexual orientation or 
age unless based upon bona fide occupational qualifications, and that they are otherwise in compliance with all 
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federal, state and local laws prohibiting discrimination, with regard to, but not limited to, the following: 
Employment upgrading, demotion or transfer; Recruitment or recruitment advertising; Layoffs or termination; 
Rates of pay or other forms of compensation; Selection for training; Rendition of services.  It is further 
understood that any vendor who is in violation of this clause shall be barred forthwith from receiving awards of 
any purchase order from the School District, unless a satisfactory showing is made that discriminatory practices 
have terminated and that a recurrence of such acts is unlikely. 

30. FOREIGN CONTRACTORS:  In the event this Contract is awarded to a contractor not domiciled in or 
registered to do business in the State of Oregon and the contract price exceeds $10,000.00, the 
CONTRACTOR shall promptly report to the Department of Revenue the total price, terms of payment, length of 
contract, and such other information as the Department of Revenue may require before final payment can be 
received on the public contract. The DISTRICT will satisfy itself that the requirement of this subsection has 
been complied with before it issues a Final Payment. 

31. TERMINATION WITH CAUSE: With reasonable cause, either party may terminate this agreement effective 
immediately upon the giving of written notice of termination for cause. Reasonable cause shall include: 
a. Material violation of this agreement. 
b. Any act exposing the other party to liability to others for personal injury or property damage. 

32. REMEDIES:  In the event of a termination of this contract by the DISTRICT, because of a breach by 
CONTRACTOR, the DISTRICT may complete the work either by itself or by contract with other persons, or any 
combination thereof. CONTRACTOR shall be liable to the DISTRICT for any costs or losses incurred by the 
DISTRICT arising out of or related to the breach, including costs incurred in selecting other CONTRACTORS, 
time delay losses, attorney fees, and the like, less the remaining unpaid balance of the consideration until 
DISTRICT's costs and losses have been determined, at which time the DISTRICT may offset any such amount 
due CONTRACTOR against costs and losses incurred by DISTRICT. 

33. TERMINATION OR SUSPENSION OF CONTRACT FOR CONVENIENCE: Any contract may be terminated, or 
temporarily suspended, by the DISTRICT in the event that the project is permanently abandoned, or deferred,  
as determined in the sole discretion of the DISTRICT. The DISTRICT may terminate, or suspend, any contract 
in whole or in part whenever the DISTRICT determines, in its sole discretion that such action is in the 
DISTRICTS best interest. Whenever any contract is terminated, or suspended in accordance with this 
paragraph, the CONTRACTOR shall be entitled to payment for actual work performed at contract prices for 
completed items of work. An equitable adjustment in any contract price for partially completed items of work 
will be made, but such adjustment shall not include provisions for loss of anticipated profit on deleted or 
uncompleted work.  For suspended work, the CONTRACTOR will be entitled to five percent (5%) per year of 
the value of the work suspended, only if ultimately completed and reasonable re-mobilization costs, if 
applicable.  Termination or suspension of any contract by the DISTRICT at any time during the term for 
convenience, shall not constitute a breach of any contract by the District. 

34. 
 

35. 
 
 

36. 
 

37. 
 
 

38. 
 

39. 
 
 

40. 
41. 

 
42. 

 
43. 

 
 

J 

ASSIGNMENT: CONTRACTOR shall not assign this contract, in whole or in part, or any right or obligation 
hereunder, without the DISTRICT's prior written approval. 
NO AUTHORITY TO BIND CLIENT: CONTRACTOR has no authority to bind or obligate the other or to enter 
into contracts or agreements on behalf of the DISTRICT. This agreement does not create a partnership, joint 
venture or agency between the parties. 
NON-WAIVER: The failure of either party to exercise any of its rights under this agreement for a breach thereof, 
shall not be deemed to be a waiver of such rights or a waiver of any subsequent breach. 
NOTICES: Any notice given in connection with this agreement shall be given in writing and shall be delivered 
either by hand to the signing party or by regular and certified mail to the party at the party's address stated 
herein. 
CHOICE OF LAW: Any dispute under this agreement or related to this agreement shall be decided in 
accordance with the laws of the State of Oregon. 
ATTORNEY'S FEES: In the event of any action to enforce or interpret this contract, the prevailing party shall be 
entitled to recover from the losing party reasonable attorney fees incurred in the proceeding, as set by the court, 
at trial, upon appeal, or upon review. 
ENTIRE AGREEMENT: This is the entire agreement of the parties, and supersedes any prior agreement. 
SEVERABILITY: If any part of this agreement shall be held unenforceable, the rest of this agreement will 
nevertheless remain in full force and effect. 
AMENDMENTS: This agreement may be supplemented, amended, or revised only in writing by agreement of 
the parties. 
CONTRACTOR'S MARK UP FOR CHANGE ORDER WORK: The allowance for the combined overhead and 
profit included in the total net cost to the DISTRICT shall be based as follows: 
a. The maximum allowable hourly wage rate for Changes to the Work shall be the appropriate Base Wage Rate 
plus Fringe Rate as listed for each occupation in the Prevailing Wage Rate for Public Works Contracts in  
Oregon manual issued by the Oregon Bureau of Labor and Industries (the current issue in effect on the date the 
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quote is first advertised and/or a quote is first requested); multiplied by 1.20. An amount for Overhead and Profit 
may be added in accordance with section b through h below. 
b. For the CONTRACTOR, for work performed by the CONTRACTOR, 15 percent of the amount due the 
CONTRACTOR. 
c. For the Contractor, for Work performed by the Contractor's Subcontractor, 10 percent of the amount due the 
Subcontractor. 
d. For each Subcontractor or Sub-subcontractor involved, for Work performed by that Subcontractor's or Sub- 
subcontractor's own forces, 10 percent of the cost. 
e. Total overhead and profit shall not exceed 25% of the base cost of the work (base cost being defined as the 
cost of the work without markups.) 
f. Itemize costs to include breakdown for materials and labor, overhead and profit. 
g. A change  to the work providing a net CREDIT to the DISTRICT shall include a credit for overhead and profit 
based on the following schedule: 

1. For the Contractor, 5 percent of the Cost to be credited. 
2. For each Subcontractor, 5 percent of the Cost to be credited. 
3. For each Sub-subcontractor, 5 percent of the Cost to be credited. 

h. In order to facilitate checking of quotations for extras or credits, all proposals, except those so minor that their 
propriety can be seen by inspection, shall be accompanied by a complete itemization of costs including 
Subcontractor and Contractor overhead and profit as applicable. 

44.  DEBARMENT CERTIFICATION:  The contractor Vendor certifies that the Contractor is not presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in this 
Contract by any Federal department or agency.  If requested by the Eugene 4J School District, the Contractor 
shall complete a Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion form. 
Any such form completed by the Contractor for this Contract shall be incorporated into this Contract by 
reference. 

 
 

Revised 1/4/18 
Agree 1 

END OF TERMS AND CONDITIONS 
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CONSTRUCTION CONTRACTOR AGREEMENT 
LANE COUNTY SCHOOL DISTRICT 4J 

715 West Fourth Avenue 
Eugene, Oregon 97402 

This Agreement is hereby made between the Lane County School District 4J, hereinafter DISTRICT, and 
CONTRACTOR , according to the following terms, conditions and provisions: 
1. CONTRACTOR is identified as follows : 

Firm Name: 
Contractor's Representative: 
Address: 
City/State/ZIP : EMAIL: _______________________ 
Business Telephone : FAX: _______________________ 
Social Security Number: or Federal Employer ID: 
Type of Entity: [ ] Sole Proprietorship [ ] Partnership [ ] Corporation 

2. SERVICES TO BE PROVIDED (Include scope of work, schedule and other provisions including 
supplies, materials, equipment or services, as applicable) : 

 

3. DISTRICT'S  REPRESENTATIVE: 
4. FINGERPRINTING REQUIREMENTS:  Do services to be provided include potential for direct, 

unsupervised contact with students? [ ] Yes  [ ]  No 
If yes, has CONTRACTOR been fingerprinted? [ ] Yes  [ ] No 

5. DATE AND DURATION: This agreement shall be effective commencing on execution of this 
agreement and extending through xxx, unless otherwise terminated or extended. 

6. PAYMENT: The DISTRICT shall pay the CONTRACTOR the agreed sum of xxx for work described 
herein. 

 

7. CONTRACTOR REQUIREMENTS: The CONTRACTOR agrees to perform the work or services as 
described in this Agreement in accordance with the Terms and Conditions of this Agreement 
(ATTACHMENT A) and Drawings and Specifications listed below: 

 
8. CONTRACTOR is an Independent Contractor within the meaning of ORS 670.600 and is not an 

employee of the DISTRICT. 
9. SIGNATURES : It is so agreed this xx day of xxxxxxxx 

J 
CONTRACTOR Date 

 
 

  

DISTRICT Date 

j 
 

J 
 

J 
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l PART 1 -    GENERAL  

SUMMARY OF WORK 

1.1 RELATED DOCUMENTS 
1 A. Drawings and general provisions of the Contract, including Construction Contractor 

Agreement and Terms & Conditions and other Division 1 Specification Sections, apply 
to this Section. 

 
1.2 WORK COVERED BY CONTRACT DOCUMENTS 

 
A. Project Identification: 

The work is described as removal and disposal of select asbestos-containing materials 
and mercury vapor light tubes in (portable #2) at Crest Drive Elementary School. This 
project 
is scheduled to be performed in one mobilization. The asbestos-containing building 
materials scheduled for removal include; gypsum board/joint compound ceiling, and 
roofing material (all layers of roofing with associated flashing metal). 
Contractor shall construct a full negative pressure enclosure with attached 3 chamber 
decon for the interior ceiling material. The removal of the asbestos containing ceiling 
material to be per- formed as "friable material" inside a negative pressure enclosure. 
Contractor shall install and maintain a manometer on the negative pressure enclosure. 
The manometer reading shall be maintained at a minimum of 0.02 column inches of 
water pressure differential at all times during abatement. Contractor responsible for 
verifying all field measurements and disposal of materials. 

 
1. Project Location: Crest Drive Elementary School, 1155 Crest Drive, Eugene, OR 
97405 . 2. Owner: Eugene School District 4J, 715 West Fourth Avenue, Eugene, 
OR 97402. 

 
B. Asbestos Project Designer Identification: The Contract Documents, dated 03-16-18, 

were prepared for Project by Eugene School District 4J, Doug Lemonds Cert. #PDR-
17-0072A. 

 
C. Project Manager: Doug Lemonds has been appointed by Owner to serve as Project 

Coordinator. Lemonds_d@4j.lane.edu 
 

D.   If  suspect asbestos-containing materials are identified by the Contractor and are not 
identified in the abatement scope of work, the Contractor shall immediately report 
the discovery to the Owner. Also, the Contractor is not authorized to collect or 
analyze bulk samples from the Owner's property, unless written permission has 
been given by the School District's LEA or Safety Specialist. 

 
1.3 CONTRACT 

 
J A. Project will be constructed under a general construction contract. 

1. Construction Contractor Agreement Terms and Conditions. 
J 1.4 WORK    SEQUENCE 

A. Do not commence Work until after execution of Agreement and receipt of Notice-to-
Proceed from Owner. 

 
 

J 
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B.  Perform  work  under  the  following  schedule  for  this  project  in  order  to  achieve  
Substantial Completion  by the date indicated. 

 
C. ASBESTOS  REMOVAL 

Start Date: 
Completion 
Date: 

 
July 09, 2018 
July 14, 2018 

 
Perform work in order to achieve Substantial Completion by July 14, 2018. 

 
D. Achieve Final Completion within seven (7) days following the date of Substantial Completion. 

 
1.5 USE OF PREMISES 

 
A. Work Area Access: Buildings will be occupied during work. Access to the work area will 

be available on a week-day basis from approximately 7:00 am to 7:00pm. Coordinate 
all other work hour schedules with Owner so as not to interfere with Owner's use of the 
building. 

 
B. Limit use of the premises to construction activities in areas indicated; allow for  Owner 

occupancy and use by the public, subject to approval by a District Safety Specialist. 
 

C. Site Access: Maintain drives and building entrances and exits clear and protected at all 
times to Owner's, employees, and public access and for use by emergency personnel. Do 
not use these areas for parking or storage. Schedule deliveries to minimize space and 
time requirements for storage of materials at site. 

 
D. Parking:  Contractor may use existing parking areas as indicated on Drawings. 

 
E. Contractor Staging Areas: Limit staging to areas indicated on Drawings. 

 
F. Construction Operations: Limited to areas indicated on Drawings. 

 
1.6 WORK UNDER SEPERATE CONTRACTS 

 
A. Separate Contract: Owner will award separate contracts for performance of certain 

construction operations at Project site. Those operations will be conducted simultaneously 
with work under this Contract. 

 
Cooperate  fully with  separate  contractors  so work  on those  contracts  may  be  
carried  out smoothly, without interfering with or delaying work under this Contract. 

 
FUTURE WORK NIA 

 
PRODUCTS ORDERED IN ADVAW.  CE 
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1.10 MISCELLANEOUS   PROVISIONS 

A.  DRUG AND ALCOHOL POLICY 
1. The possession, use, or distribution of illicit drugs and alcohol on school premises is 

prohibited. Prescription medications brought to the project site shall be in the original 
container bearing the name of the drug, the name of the physician and the 
prescribed dosage. 

 
B. USE OF TOBACCO PRODUCTS 

1. Smoking and the other use of tobacco products is prohibited on all school district 
property pursuant to OAR 581-021-0110. 

 
 

c. SAFETY REQUIREMENTS 
2. Safety must not be sacrificed for the sake of productivity or expedience. Safety of 

students, staff, and the public is critical. Take all reasonable precautions to prevent 
endangerment or injury. Advise and coordinate operations with the school office. 

3. All contractors who perform work on District property, and their employees, are 
expected to know the District's expectations for safe work and to adhere to those 
expectations. 

4. Contractors are to adhere to the regulations of Oregon OSHA for all projects within the 
School District. 

 
D. GENERAL SAFE WORK PRACTICES 

1. Students, public and school staff shall not be put at risk by the activities of contractors or 
their employees. 

2. Safe vehicle operation rules are to be followed at all times. These include positioning 
vehicles to minimize the necessity of backing and providing a "spotter", someone who 
will make sure that people do not run into the path of a vehicle when driving on a 
playground or field that is occupied by students. 

3. Tools shall never be left out when an unsecured work area is vacated. 
4. Ladders and scaffolding will be taken down when an unsecured work area is vacated. 
5. Open holes and other tripping hazards shall be fenced or barricaded when an 

unsecured work area is vacated. 
6. Operations resulting in vapors, emissions or flying objects shall be conducted in such a 

way as to prevent exposure to any unprotected parties or property. 
7. "Secured Work Area" is defined as an area having a perimeter cyclone fence at least 6 

feet in height, with gates which close and lock so that no casual entrance is possible by 
J unauthorized adults or children. 

8. Contractor to follow all OR-OSHA rules for Confined Spaces, where applicable. 

J E. COMMUNICATIONS REGARDING UNSAFE PRACTICES 
1. Upon perceiving a problem, the District will immediately communicate the concern to 

the Contractor or Contractor's representative on the work site. 
J 2. If agreement on correction of unsafe conditions cannot be reached, the concerns of the 

District shall prevail  and safety concerns shall be addressed  in accordance with the 

j 
District requirements. 

F. ELECTRICAL PANELS - LOCKOUT/TAGOUT 
1. Contractor shall implement a Lockout/Tag-out  program  for his employees who take 

J 
equipment out of service or place equipment back into service. Contractor shall review 
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the District's Energy Control Program prior to commencing work. Rules applying to 
this procedure are Oregon Occupational Safety and Health Code OAR 437, 
Division 2, Subdivision J, General Environmental Controls Lockout/Tag-out 
(1919.147), or latest edition. 

 
G. POTENTIALLY  HAZARDOUS  PRODUCTS 

1. The District attempts to maintain a safe and healthy environment for students and 
staff. The Contractor is therefore required to follow District guidelines controlling the 
use of potentially hazardous products and to use these products in a safe 
manner. Guidelines include the use of materials (adhesives, coatings, carpeting, 
etc.) which are known to emit little or no airborne pollutants. 

2. MSDS information is required for all potentially hazardous products. The Project 
Manager and a District Safety Specialist will review these and determine what, if 
any, mitigation procedures will be required. 

3. Contractor is to maintain and post copies of all MSDS information at the project site 
and adhere to the required controls. 

4. Contractor is to ensure that work area by students and teachers is restricted. The 
District will provide signage appropriate for this purpose. The Contractor is to 
construct and maintain appropriate barriers. This shall include provision of physical 
separation barriers between "construction" and "occupied" spaces. 

5. Contractor to adopt means of maintaining the construction space in negative air 
pressure in relation to occupied spaces. 

6. Where there is a new or existing ventilation system in an affected space, the system 
shall be adjusted to provide the maximum amount of outside air possible with the 
system. 

7. Efforts shall be made to install and operate new ventilation systems as soon in 
the construction process as practical. 

 
H. ASBESTOS CONTAINING MATERIALS WARNING 

 
I. BACKGROUND CHECK 

1. All Contractors, Contractor employees and sub-contractors employees that will be 
working on District jobs with the potential for direct, unsupervised contact with 
students will be required to fill out and submit a background check by 
logging on the following site h ttp://www. helpcounte r .n et/eu gene. Refer to Terms and 
Conditions  for complete  information. 

 
PART 2 PRODUCTS (Not Used) 

PART 3 EXECUTION 

1.11 MOBILIZATION 
Provide mobilization at start of Work and move-out at completion of Work. 

 
1.12 WORK PLAN 

Develop a written work plan for the Project to be submitted to and approved by the District. 
The 

J Plan shall indicate dates when: 
1. Decontamination  unit and containments will be set up, 
2. Abatement work will begin, 
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3. Abatement work will be complete, 

The Plan shall provide a schedule for the systematic flow of work throughout the work area as 
required by the specifications on a day-by-day, room-by-room or area-by area basis. The work 
plan shall include the work hours and number of workers to be used on the Project. The 
Contractor shall closely coordinate the Work with the District. 

PART 2 - SCHEDULE OF PRODUCTS ORDERED IN ADVANCE PART 

5 - ASBESTOS FORMS 

·1 

·1 
 

l 
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Form OllOOA 
 

ASBESTOS-CONTAINING MATERIALS NOTIFICATION STATEMENT FOR 
CONTRACTORS 

·1 
This form must be completed and signed by the Contractor prior to beginning work in any Eugene 
School 
District 4J building. 
The presence of known and assumed asbestos containing materials is documented in the AHERA 
Management Plan for each building. Copies of the AHERA Management Plan are available in the 
main office of each building and in the Facilities Management Office at 715 West Fourth Avenue, 
Eugene, Oregon. The District Asbestos Specialist must be informed of the Contractor's activities in 
each building prior to the start of work so that the Contractor can be informed on how to use the 
AHERA Management Plan and to determine if any asbestos-containing materials are likely to be 
impacted by the work of the Contractor. 
The Contractor is responsible for notifying all employees and subcontractors of the presence of 
asbestos in the building. The Contractor shall not disturb known or assumed asbestos-containing 
materials. If  the Contractor discovers suspected asbestos-containing materials that have not been 
identified, the Contractor must stop any work impacting the suspected materials and notify the 
District Asbestos Specialist so that the material can be sampled. Any asbestos-containing materials 
that must be removed to allow the Con- tractor to complete the Contractor's work will be removed 
by the District under separate contract. If  the Contractor disturbs asbestos-containing materials, 
the Contractor will be responsible for the cost of the cleanup and decontamination. 

 

I Representing       
(Print Name of Representative) (Business Name) 

 
have been notified of the location of the AHERA Management Plan and agree to avoid impacting 
all known or assumed asbestos-containing materials in the performance of the Work. 

 
 
   

Signature of Representative Date 
 
 
   

Work Site CIP # 
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l Form OllOOB 

ASBESTOS-CONTAINING MATERIALS STATEMENT 
 

The Environmental Protection Agency (AHERA) rules require the School District obtain a signed 
statement from the Site Superintendent that, to the best of his/her knowledge, no asbestos-
containing building materials were installed during the Work. Therefore, the following statement 
must be submitted on the Contractors letterhead prior to Project Closeout. 

 
 
  

(Name of Project and CIP Number) 
 
 

We the undersigned, (Name of Company), hereby warrant that to the best of our knowledge all 
materials furnished for the above referenced project contain 0% asbestos. 

 
  

(Name of Construction Company) 
 
 
 
  

(Signature and Date) 
 
 
  

Printed Name 
 
 
  

Job Title 
 
 
 
 
 
 
 

END OF SECTION 01100 
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l PART 1 - GENERAL 

1.1 RELATED  DOCUMENTS 

CONTRACT MODIFICATION PROCEDURES 

1 A. Drawings  and  general  provisions  of  the  Contract,  including  General  and  Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

l 1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and processing 
Contract modifications. 

 
B. Related Sections include the following: 

1. "Agreement" for monetary values of established Alternate. 
2. "General Conditions " for additional requirements for Changes in the Work, Contract 

Sum, and Contract Time. 
3. Division 1 Section 01330 "Submittal Procedures" for Schedule of Values requirements. 

 
 

1.3 MINOR CHANGES IN THE WORK 
 

A. Architect, with the concurrence of the Owner, will issue supplemental instructions authorizing 
Minor Changes in the Work, not involving adjustment to the Contract Sum or the Contract 
Time. 

 
1.4 CHANGE REQUEST/PROCEED ORDER (CONSTRUCTION CHANGE DIRECTIVE) 

 
A. Architect or Owner may issue a Change Request/Proceed Order on form included in Division 0, 

Document   00020-4. 
 

1. Change Request contains a complete description of change in the Work. It also 
designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

2. Proceed Order, when signed by the Owner, instructs Contractor to proceed with a 
change in the Work, for subsequent inclusion in a Change Order. 

 
B. Documentation: Maintain detailed records on a time and material basis of work required by the 

Proceed Order. 
 

1. After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract. 

 
C. Authorization Required: When a Change Request is approved and signed by the Owner, it 

becomes a Proceed Order authorizing the change requested. Do not proceed with any 
change without the Owner's signature on the Change Request/Proceed Order. 

 
D. Owner-Initiated Change Requests: Architect will issue a Change Request, which will include a 

detailed description of proposed changes in the Work that may require adjustment to the 
Contract Sum or the Contract Time. If necessary, the description will include supplemental or 

J 
revised Drawings and Specifications. 
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1.  Change Requests issued by Architect are for information only. Do not consider them 
instructions either to stop work in progress or to execute the proposed change. 

2.  Within time specified in Change Request after receipt of Change Request, submit a 
quotation estimating cost adjustments to the Contract Sum and the Contract Time 
necessary to execute the change. 

 
a. Include a complete cost breakdown including a list of quantities of products 

required or eliminated and unit costs, with total amount of purchases and credits to 
be made. If requested, furnish survey data to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of 
trade discounts. 

c. Include costs of labor, supervision, overhead, and profit directly attributable to the 
change. 

d. Include an updated Contractor's Construction Schedule that indicates the effect of 
the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship. Use available total float before requesting an 
extension of the Contract Time. 

 
E.  Contractor-Initiated Requests: If latent or unforeseen conditions require modifications to the 

Contract, Contractor may propose changes by submitting a request for a change to the 
Architect. 

 
I .   Changes requested by the Contractor will be authorized only by signature of the Owner 

on the prescribed. Do not proceed with any changes without this authorization. 
2. Include a statement outlining reasons for the change and the effect of the change on 

the Work. Provide a complete description of the proposed change. Indicate the effect of 
the proposed change on the Contract Sum and the Contract Time. 

3. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made. If requested, furnish survey data to 
substantiate quantities. 

4. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

5. Include costs of labor, supervision, overhead, and profit directly attributable to the 
change. 

6. Include an updated Contractor's Construction Schedule that indicates the effect of the 
change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship. Use available total float before requesting an extension of the 
Contract Time. 

 
F. Change Request Form: Use forms provided by Owner. Sample copies are included in Division 0, 

Document   00020-4. 
J 

1.5 CHANGE ORDER PROCEDURES 
 

A. On Owner's approval of a Change Request, and at intervals to be determined, Architect will 
collect Change Requests and issue a Change Order for signatures of Owner and Contractor 
on Document    00020-4. 

 
PART 2 - PRODUCTS (Not Used) PART 

3 - EXECUTION 
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I PART  1 - GENERAL 

l 
1.1 RELATED  DOCUMENTS 

PROJECT MANAGEMENT AND COORDINATION 

A. Drawings and general provisions of the Contract, including Construction Contractor 
Agreement 
and Terms & Conditions and other Division 1 Specification Sections, apply to this Section. 

 
1.2 SUMMARY 

 
A. This Section includes administrative provisions for coordinating construction operations 

on Project including, but not limited to, the following: 
1. Administrative and supervisory personnel. 
2. Project meetings. 

 
B. Related Sections include the following: 

1. Division 1 Section 01770 "Closeout Procedures" for coordinating Contract closeout. 
 

1.3 COORDINATION 
 

A. Coordination: Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work. 
Coordinate construction operations, included in different Sections that depend on each 
other for proper installation, connection, and operation. 

 
B. Prepare memoranda for distribution to each party involved, outlining special procedures 

required for coordination. Include such items as required notices, reports, and list of 
attendees at meetings. 

 
C. Administrative Procedures: Coordinate scheduling and timing of required administrative 

procedures with other construction activities and activities of other contractors to avoid 
conflicts and to ensure orderly progress of the Work. Such administrative activities include, 
but are not limited to, the following: 

 
1. 
2. 
3. 

4. 
5. 

J 
6. 

Preparation of Contractor's Construction 
Schedule. Preparation of the Schedule of 
Values. 
Installation and removal of temporary facilities and 
controls. Delivery and processing of submittals. 
Progress meetings. 
Project closeout activities. 

D. Conservation:  Coordinate construction activities to ensure that operations are carried out 
with consideration given to conservation of energy, water, and materials. 

1 
 

J 
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1.4 SUBMITTALS 
 

A. Key Personnel Names: Within 15 days of Notice-to-Proceed, submit a list of key personnel 
assignments, including superintendent and other personnel in attendance at Project site. 
Identify individuals and their duties and responsibilities; list addresses and telephone numbers, 
including pager, cell, and office telephone numbers. Provide names, addresses, and telephone 
numbers of individuals assigned as standbys in the absence of individuals assigned to Project. 

 
1.5 PROJECT MEETINGS 

 
A. Preconstruction Conference: Owner's Project Manager will schedule a preconstruction 

conference before starting construction, no later than 15 days after execution of the Agreement. 
Hold the conference at Project site or another convenient location. Conduct the meeting to 
review responsibilities and personnel assignments. 

 
I. Attendees: Owner's Project Manager, Architect, and their consultants, as required; 

Contractor and its superintendent; major subcontractors; suppliers; and other 
concerned parties shall attend the conference. All participants at the conference shall 
be familiar with Project and authorized to conclude matters relating to the Work. 

1. Agenda: Discuss items of significance that could affect progress, including the following 
(see sample agenda at the end of Part 3): 

 
a. Introduction of persons present. 
b. Tentative construction schedule. 
c. Phasing. 
d. Designation of key personnel and their duties. 
e. Procedures for processing field decisions and Change Orders. 
f. Procedures for testing and inspecting. 
g. Procedures for processing Applications for Payment. 
h. Distribution of the Contract Documents. 
1. Communications. 
j. Role of District's Project Manager. 
k. Submittal procedures, including MSDS information. 
I. Use of the premises and existing building. 
m. Work hours and restrictions. 
n. Owner's occupancy requirements. 
o. Responsibility for temporary facilities and controls. 
p. Parking availability. 
q. Safety and first aid. 
r. Security. 
s. Progress cleaning. 

 
2. Statements made by the Contracting Agency's representative at the pre-construction 

conference are not binding upon the Contracting Agency unless confirmed by Written 
Addendum. 

 
B. Progress Meeting: N / A  
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plafl:Hiflg, eoordiHatioH, or performaaee of future aeti'lities shall be represeRted at these 
meetings. •4.11 partieipMts at the eoRfereAee shall be fllffliliar with Project &fld a1:1thorized 
to coAel ude .matters relatiAg to the Work. 

2. Ageaela: ReYiew and eorreet or appro·1e mi R utes of previous progress meetieg.  Review 
other items of siga ifieaRee that eoulel. affect progress. 1Aeluel.e topies fer Elise1:Jssi0R 
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3. ReportiAg: Distribttte miButes of the meeting to eaeJ:i party preseflt and to parties 'Nho 
shm:1ld 'have beef! preseRt. 

 
PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 
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PRECONSTRUCTION CONFERENCE AGENDA 

 
Eugene School District 4J 
Crest Drive Elementary School Asbestos Abatement Project 2018. 

 
[Date] 

AGENDA 

1.  ( )  Introduction of Persons 
Present ( ) District 4J 
( )  Consultants 
( )  Contractor (including job 
foreman) ( ) Subcontractors 

 
2. ( )  Availability of Contract Documents 

 
3. ( )  Building Permit Status 

( )  Plan check and Building Permit paid by 
District ( ) Pick up Permit at City of Eugene by 
Contractor 
( )  Location of site stored approved contract 
documents ( ) Utility permits 
( )  LRAPA Permit 

 
4. ( )  Prevailing Wage 

Requirements ( )  Submittal 
schedule 
( ) Conformance with requirements 

 
5. ( ) Communications 

( )  Notification of problems 
 

6. ( )  Role of District's 
representative ( )  Limits of 
authority 
( )  Visitation schedules 

 
7. ( )  Work Description and 

Schedule ( )  General work 
description 
( ) Proposed start date: _ 
( ) Proposed completion date:       
_ ( ) Proposed project schedule and phasing 
( )  Progress schedule updates 
( )  Methods to be employed to maintain schedule 
( )  Work requiring Shop Drawings or submittals shall not commence until review is complete. 

_ j 8.    ( )   Submittals Required per Contract Documents 
( )  Legible copies of MSDS sheets for all products the Contractor intends to use on this 
Project. 
( )  Written proof of Asbestos Worker Certification 
( )  Name, Experience and Qualifications of Asbestos 
Supervisor ( )  Copy of Contractor's Asbestos Abatement 
License 
( )  Written emergency control and clean-p plan to be followed by the Contractor in the event of 

fiber counts in excess of those specified. 
J 
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( )  Written respirator program incompliance with all parts of OSHA Asbestos Regulations 
CFR Title 29, Part 1910, Section 1910.1001. 

( )  Information pertaining to the proposed air Monitoring Program for this Project. 
( )  Manufacturer's certification that vacuums, ventilation equipment, and other equipment 

required to contain airborne fibers conform to ANSI Z9.2. 
( )  Written medical exam program per OSHA Asbestos Regulations CFR Title 29, Part 
1926.58. ( )  Copy of Notice of lntent to Encapsulate or Remove Asbestos submitted to 
LRAPA with evidence of payment of fees. 
( )  Written proof that all required permits and arrangements for transport and disposal of 

asbestos-containing or contaminated materials have been obtained and materials will be 
disposed of at a site approved by EPA and other Governmental Agencies having 
jurisdiction. 

( )  Other information as required by Section 
01310. ( )  Schedule of values 
( )  List of subcontractors including name of contact person, telephone number, and address 

 
9. () Construction 

() Working hours 
( )  Use of premises/set up 
locations ( )  Protection of existing 
facilities 
( ) Trnffa: an<l prutt:ctiun 
( )  Excavation and clean-
up ( )  Weather restrictions 
( )  Deviation from details and/or specifications 

 
10. ( )  Correction of Defects 

( ) Daily and/or as observed 
 

11. ( )  Weekly On-Site Progress Meetings 
( ) Establish day and time: Day _ Time    
 _ ( ) Provide updated 
project schedules 
( )  Discuss project progress, problems, etc. 
( )  Review applications for 
payment ( ) Required attendance 
( )  Observation report distribution 

 
12. ( )  Change Order Requests and Change Order 

Procedures ( )  Written Change Order requests 
required 
( )  Supporting back-up will be required for all Change 
Orders ( ) Mark-up limitations on Change Orders 

( )  Contractor - 15 percent 
( ) Subcontractors - 10 percent 

( )  Progressive requests and Change 
Orders ( ) Processing time required 

 
13. ( )  Applications for Payment 

( )  Use AIA documents G702 and G703 latest edition (1 copy available from Landscape 
Archi- tect) 

( )  Provide 5 signed and notarized copies 

j ( )   Wage certifications to be attached 

14. ( )  Safety and Emergency Procedures 

J 
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-1 15. ( )   Clean-up Daily 
( ) Project completion 

 
16. ( ) Project Closeout 

( )  Inspections for 
( ) Air Clearance 
( ) AHERA Closeout 
Requirements ( ) Substantial 
completion 
( )  Contractor provided list of items to be 
completed ( ) Inspection with job foreman 
( ) Final Acceptance 
( )  Written notice from Contractor that all work is done and ready for 
inspection ( ) Inspection with job foreman 
( ) Responsibility for cost of additional 
inspections ( ) Submittals for Closeout 
( )  Final application for payment 
( ) Final set of wage certifications 
( )  Release of liens from all Subcontractors and General Contractor 

 
17. ( )  Tour of Project Sites to Examine and Document Existing Conditions 

 
18. () Additional Comments 

 
The undersigned acknowledges that the items listed above were discussed during this preconstruction 
conference and are fully understood. 

 
Date: 

 
A/E Firm: 

Contractor: 

Subcontractors: 

 
1 END OF SECTION 01310 
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PART 1 - GENERAL 
1.1 RELATED DOCUMENTS 

SUBMITTAL PROCEDURES 

l A. Drawings and general provisions of the Contract, including Construction Contractor Agreement 
and Terms & Agreement and other Division 1 Specification Sections, apply to this Section. 

l 1.2 SUMMARY 

A Related Sections include the following: 
1. Division 1 Section 0013 10 "Project Management and Coordination" for submitting and 

distributing meeting and conference minutes and for submitting Coordination Drawings. 
2. Division 1 Section 01400 "Quality Requirements" for submitting test and inspection 

reports and for mockup requirements, if any. 
3. Division 1 Section 01770 "Closeout Procedures" for submitting warranties. 

 
1.3 SUBMITTALS PRIOR TO COMMENCING WORK 

 
A. Insurance: Written proof that the Contractor carries the insurance required. 

 
B. Written proof that all employees are AHERA certified and Oregon State certified Full-Scale 

Asbestos Workers. Proof shall include copies of both sides of each Workers' Oregon State 
Asbestos Removal and Supervisor cards. All cards must be current. 

 
C. The name and resume of experience of the assigned on-site Supervisor. At a minimum, the 

supervisor shall have completed a DEQ Asbestos Supervisor Course as approved by the State 
of Oregon. Other criteria, such as references and similar projects, shall be included for review. 
At the School District's option, the School District may arrange an oral interview with the 
Asbestos Supervisor. The School District reserves the right to reject the Supervisor at any 
time during the project. The Contractor shall then assign another on-site Supervisor for the 
District's approval as described above. 

 
D. Written proof that the asbestos abatement contractor is currently, and for the duration of the 

J project, licensed in the State of Oregon to perform asbestos abatement, per ORS Chapter 
701 and ORS 340, Division 23. 

 
E. A written emergency control and clean-up plan to be followed by the Contractor in the event 

that fiber counts are in excess of those specified in Section 02080. 
 

F. A written respiration program in compliance with all parts of OSHA Asbestos Regulations CPR 
Title 29, Part 1910, Section 1910.1001. 

 
G. Information pertaining to the proposed Air Monitoring Program for this Project. This 

information shall include name(s) of on-site Monitoring Technician(s), types of equipment 
sampling procedures, calibration record-keeping, and the Testing Laboratory to be used. 
Provide written proof that Testing Laboratory, laboratory personnel, analytical procedures, and 

J quality  control  procedures  are  in  compliance  with  CFR  29,  Section  1926.58,  including 
Appendices A and B. 
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1.4 

 
 
 

H. Manufacturer's certification that vacuums, ventilation equipment, and other equipment 
required to contain airborne fibers conform to ANSI Z9.2. 

 
I. Written medical exam program per OSHA Asbestos Regulations CFR Title 29, part 1926.58. 
 
J. Copy of Notice of Intent to Encapsulate or Remove Asbestos, submitted to Lane Regional 

Air Pollution Authority with evidence of payment of fees. 
 
K. Legible copies of MSDS sheets for all products the Contractor intends to use on this Project. 
 
L. Written proof that all required permits and arrangements for transport and dispose of 

asbestos- containing or contaminated materials have been obtained and materials will be 
disposed of at a site approved by EPA and other governmental agencies having jurisdiction. 

 
M. Schedule for asbestos abatement showing decontamination procedures, plans for 

construction and location of decontamination enclosure systems, negative pressure fans, 
etc., in compliance with these Specifications and all applicable regulations. Schedule shall 
show systematic flow of work throughout the facility on a day-by-day, room-by-room or 
area-by-area basis. Closely coordinate the work with the District. 

 
SUBMITTALS FOLLOWING COMMENCEMENT OF WORK 

 
A. Information required above regarding any new asbestos workers hired by or 

subcontracted to, the Contractor before any new asbestos abatement workers begin work. 
 

B. Any amendments to the original LRAPA notification. 
 

c. Written identification to the District of any subcontractors or major suppliers. 

D. Air Monitoring test results for the previous day's work, submitted on a daily basis. 
 

E. On a Weekly basis: 
1. Copies of work-site entry logs. 
2. Logs  documenting  filter  changes  on  respirators,  HEPA  vacuums,  and  air  

filtration machines. 
3. Daily logs filled out by the on-site Supervisor. 

 
 

1.5 FINAL SUBMITTALS 
 

A. Submit a summary of all abatement activities, outlining any changes from the original 
Scope-of- Work or problems encountered in completing the Work. Include the start and 
completion dates along with copies of all required submittals. Submit copies of all 
amended LRAPA notifications,  all  Asbestos  Waste  Shipment  Records,  completely  
filled  out and  signed  as 

J   required  by LRAPA, along with tickets or receipts from the disposal  site, worker certifications 
for all workers who were involved with the Project, and all air monitoring data. Summary 
of Abatement Activities with Submittals, Worker and Supervisor Certifications for all 
workers on the Project, Air Monitoring Data, Complete list of Contractor and all 
Subcontractors with address, phone numbers, and work numbers. 
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PART 2 - PRODUCTS 
 

Not used. 
 

PART 3 - EXECUTION 
 

Not used. 

l 

 
 
 

END OF SECTION 01330 
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l PART 1 - GENERAL 

1.1 RELATED  DOCUMENTS 

QUALITY REQUIREMENTS 

l A. Drawings and general provisions of the Contract, including Construction Contractor Agreement 
and Terms & Conditions and other Division 1 Specification Sections, apply to this Section. 

 
1.2 SUMMARY 

 
A. This Section includes administrative and procedural requirements for quality assurance and 

quality control. 
 
 

·1 
 

1 
 
 
 
 
 

1.3 

B. Testing and inspecting services are required to verify compliance with requirements specified or 
indicated. These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements. 

 
1. Specific quality-assurance and -control requirements for individual construction activities 

are specified in the Sections that specify those activities. Requirements in those Sections 
may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other quality- 
assurance and -control procedures that facilitate compliance with the Contract Document 
requirements. 

3. Requirements for Contractor to provide quality-assurance and -control services required 
by Architect, Owner, or authorities having jurisdiction are not limited by provisions of 
this Section. 

 
CONFLICTING REQUIREMENTS 

 
A. General: If compliance with two or more standards is specified and the standards establish 

different or conflicting requirements for minimum quantities or quality levels, comply with the 
most stringent requirement. Refer uncertainties and requirements that are different, but 
apparently equal, to Architect for a decision before proceeding. 

 
B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be 

the minimum provided or performed. The actual installation may comply exactly with the 
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits. 
To comply with these requirements, indicated numeric values are minimum or maximum, as 
appropriate, for the context of requirements. Refer uncertainties to Architect for a decision 
before proceeding. 

 
1.4 AIR MONITORING BY CONTRACTOR 

 
J A. An Independent Testing Laboratory shall be retained by the Contractor. All air monitoring 

analysis shall be performed by an Air Monitoring Technician. The Technician must be 
experienced and trained in asbestos sampling and analysis.  At a minimum, documentation of 

J prior asbestos sampling and analysis experience, plus satisfactory completion of the NIOSH 582 
course or equivalent formal asbestos education, will be required.  Air sample collection may be 



 

 
1 

performed by an Air Monitoring Technician or the Contractor's foreman at the 
Contractor's option. 

 
B. Documentation shall be kept for each filter sample procured as to worker sampled, work 

area location, date and time taken, volume of air drawn through filter, pump identification  
number and calibration. Documentation shall indicate in what areas tests were taken and 
shall clearly indicate the specified maximum allowable fiber levels for each area tested. 
Report all data on copies of "Asbestos Air Sampling Data f orm" bound in these 
Specifications or similar form. Fill in all information on every form.  Submit chain-of-custody 
records along with all samples. 

 
C. The samples shall be collected on 25 mm filters and analyzed within 12 hours using the 

membrane filter method at 400-500x magnification with phase contrast illumination--NIOSH 
Analytical Method No. 7400--for laboratory and field analysis.  The  analyst  shall  sign  and 
submit pennanent records of all samples analyzed directly lo the Projed Designer. The 
Independent Testing Laboratory shall seal the unused portion of all filters in airtight 
containers so that individual samples can be reanalyzed at a later date if necessary. The 
containers shall be clearly labeled with Project Name and Sample Number and shall become 
property of the School District at work completion at the School District's request. 

 
D. The Contractor's testing laboratory shall submit sample analysis results to the Project 

Designer verbally within 18 hours from the time of collection and written within two 
weeks including chain-of-custody and equipment calibration records. 

 
E. Contractor's Sampling During Abatement: 

I . Air monitoring shall be performed to provide the samples during the period of 
asbestos abatement in each work area. Sampling shall begin when asbestos 
removal commences, and performed during each 8-hour work shift until abatement 
is complete in that work area. 

2. The Contractor shall determine which worker(s) in each work area is likely to be 
experiencing the most severe exposure. This is the "Most Contaminated Worker(s)". 
8-hour TWA and 30-minute excursion samples shall be collected on this worker(s). 
This worker shall wear a personal sampling pump and the sample shall be drawn 
from the breathing zone of this worker. 

3. The number of air samples shall be determined by the Contractor, and may be 
altered during the project based on work activity and results. 

4. The maximum allowable fiber levels shall be as determined by the Project 
Designer based on the respiratory protection being utilized. 

 
F. Contractor shall notify the Lane Regional Air Pollution Authority (LRAPA) of air monitoring 

clearance results as supplied by Air Monitoring Firm. Notification shall be within 30 days 
after monitoring procedures were performed in accordance to LRAPA 43-015-7.D. 

 
1.5 AIR MONITOR.ING BY OWNER 

 
A. The School District will retain an experienced Air Monitoring Firm to collect and 

analyze asbestos air samples.  Documentation of sample results will be forwarded to the 
Contractor as 

j appropriate to regulatory  requirements. 

B. Samples analyzed by Phase Contrast Microscopy will use NIOSH Analytical Method No. 
7400. Samples analyzed by Transmission Electron Microscopy will use the AHERA 
methodology, 40 CFR Part 763. 

 

J 
c. School District's Air Sampling During and After Abatement: 
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1. Air Sampling Table is to be used as a guide. The School District's Project Designer may 
modify criteria. Modifications to the Maximum Allowable Fiber Count shall be made in 
writing by the School District. 

 
Type of Sample Samples per 8- 

Hour Work Shift 
Average 
Sample Volume
 in 
Lit  (L) 

Approximate 
Flow Rate 

Maximum 
Allowable  Fiber 
Count (flee) 

HEPA Fan 
Exhaust 

1 or 
selected 

 

400-2000 L 2-10 LPM 0.005 flee 
0.005 slcc 

Outside of Work 
Area 

1-5 400-2000 L 1 to 10 LPM 0.01 flee 
0.01 slcc 

Clearance PCM 5 800-3000 L 1 to 10 LPM 0.01 flee 
Clearance TEM 5  1200-1800 L 2 to 10 LPM Average of 

70s/mm 2 
 
 

2. To ensure the movement of air and the elevation of any remaining particulates within the 
work area enclosure while clearance sampling is occurring, the HEPA-filtered exhaust air 
machine(s) is to be in continuous operation. 

3. Analysis of clearance samples shall be by Transmission Electron Microscopy (TEM). 
4. If additional sampling is required due to unsatisfactory clearance results, breeches in 

containment, etc. the Contractor shall bear all associated additional costs, including 
analysis, air monitoring costs, and shipping costs. 

5. The School District reserves the right to monitor Contractor's performance via air 
samples on abatement, workers, and in the work area in addition to the Contractor's air 
monitoring. 

 
1.6 QUALITY  ASSURANCE 

 
A. If, at any time during the work, analysis of an air sample taken by the Contractor, School 

District, or School District's representative, indicates a fiber count in excess of the allowable 
maximums specified, the Air Monitoring Technician who analyzed the air sample shall 
immediately notify: 
1. The Contractor's Foreman 
2. School District's Asbestos Project Designer 

j      B.     Immediately upon being notified of fiber count exceeding the specified maximum allowable levels, the 
Contractor shall perform the following steps in the order presented, at no additional cost to the 
School District: 

j 1. Stop abatement work. 
2. Discuss the fiber count, containment breeches, pressure differential changes, or other 

potential cause, and the School District. The Project Designer will determine the affected 
area and affected adjacent areas considered to be contaminated. The Project 
Designer will determine the actions to be taken by the Contractor at no additional 
cost to the School District. 
a. Clean the affected area and the affected adjacent areas.  Cleaning shall use wet 

J methods and HEPA vacuuming. 
b.  Resample air until fiber counts are determined to be below one half of the specified 

maximum levels. 
c. Secure and repair containment barriers, repair or add equipment. 
d. Modify work procedures, and make other changes determined to be the possible 

cause of high fiber counts. 

j 



 

l 
 

3. Complete every part of the "Fiber CountAbove Control Limit Data Form" bound into 
these Specifications. 

4. Carefully resume work under close air monitoring. 
 

1.7 REPAIR AND PROTECTION 
 

A. General: On completion of testing, inspecting, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes. 

 
1. Provide materials and comply with installation requirements specified in other 

Specification Sections. Restore patched areas and extend restoration into adjoining 
areas with durable seams that are as invisible as possible. 

 
B. Protect construction exposed by or for quality-control service activities. 

 
C. Repair and protection are Contractor's  responsibility,   regardless  of  the  assignment  of 

responsibility for quality-control services. 
 
 

END OF SECTION 01400 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

j 
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CLOSEOUT PROCEDURES 
 
 

PART I - GENERAL 
 

1.1 RELATED DOCUMENTS 
 

A.  Drawings and general provisions of the Contract, including Construction Contractor Agreement 
and Terms & Conditions and other Division 1 Specification Sections, apply to this Section. 

 
1.2 SUMMARY 

 
A.  This  Section  includes  administrative  and  procedural  requirements  for  contract  closeout, 

including, but not limited to, the following: 
 

1. Inspection procedures. 
2. Warranties. 
3. Final cleaning. 

 
B. Related Sections include the following: 

1. Construction Contractor Agreement, Terms and Conditions. 
2. Division 1 

 
1.3 SUBSTANTIAL   COMPLETION 

 

A. Preliminary Procedures: Before requesting  inspection  for determining  date of Substantial 
Completion, complete the following. List items below that are incomplete in request. 

 
1. Prepare a list of items to be completed and corrected (punch list), the value of items on 

the list, and reasons why the Work is not complete. 
2. Obtain and submit releases permitting Owner unrestricted use of the Work and access 

to services and utilities. Include occupancy permits, operating certificates, and similar 
releases. 

3. Terminate and remove temporary facilities from Project site, along with mockups, 
construction tools, and similar elements. 

4. Complete final cleaning requirements, including touchup painting. 
5. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 
 

J B.  Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of 
request, Architect and Owner's Project Manager will either proceed with inspection or notify 
Contractor of unfulfilled requirements. Architect will prepare the Certificate of Substantial 
Completion after inspection or will notify Contractor of items, either on Contractor's list or 
additional items identified by Architect, that must be completed or corrected before certificate 
will be issued. 

 
1. Re-inspection: Request Re-inspection when the Work identified in previous inspections 

as incomplete is completed or corrected. 
2. Results  of  completed   inspection   will  form  the  basis  of  requirements   for  Final 

J Completion. 
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1.4 FINAL  COMPLETION 
 

A.  Preliminary Procedures: Before requesting final inspection for determining date of Final 
Completion, complete the following: 

 
l . Submit a final Application for Payment according to Division 1 Section "Payment 

Procedures." 
2. Submit certified copy of Architect's Substantial Completion inspection list of items to 

be completed or corrected (punch list), endorsed and dated by Architect. The 
certified copy of the list shall state that each item has been completed or otherwise 
resolved for acceptance. 

3. Submit evidence of final, continuing insurance coverage complying with insurance 
requirements. 

4. Submit the following completed forms, items and documents: 
a. Summary of Abatement Activities with Submittals. 
b. Amended LRAPA Notifications. 
c. Asbestos Waste Shipment Records. 
d. Worker Certifications for all workers on the Project. 
e. Air Monitoring Data. 
f. Keys. 
g. Testing and Start-Up records. 
h. Affidavit of Prevailing Wages paid. (If Applicable) 
1.  Complete list of Contractor and all Subcontractors with address, phone 

numbers, and work. 
J.  Proof  of  final  acceptance  and  compliance  from  governing  authorities  

having jurisdiction. 
k. Completion of Form 01 l OOB 
I. Consent of Surety Company to Final Payment. (If Applicable) 

5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 
equipment, and systems. 

 
B. Inspection: Submit a written request for final inspection for acceptance. On receipt of 

request, Architect and Owner's Project Manager will either proceed with inspection or notify 
Contractor of unfulfilled requirements. Architect will prepare a final Certificate for Payment 
after inspection or will notify Contractor of construction that must be completed or 
corrected before certificate will be issued. 

 
1. Re-inspection: Request Re-inspection when the Work identified in previous 

inspections as incomplete is completed or corrected. 
 

2. Cost of additional re-inspections by Architect and Owner's Project manager will 
be deducted from Final Payment to the Contractor. 

 
PART 2 - PRODUCTS 

 
2.1 MATERIALS 

 
A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 

fabricator of the  surface to  be  cleaned.    Do  not  use  cleaning  agents that  are  
potentially 

J hazardous to health or property or that might damage finished surfaces. 

 
J 
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PART 3 - EXECUTION 
 

3.1 FINAL CLEANING 
 

A. General: Provide final cleaning. Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

 
B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each 

surface or unit to condition expected in an average commercial building cleaning and 
maintenance program. Comply with manufacturer's written instructions. 

 
C. Comply with safety standards for cleaning. Do not bum waste materials. Do not bury debris or 

excess materials on Owner's property. Do not discharge volatile, harmful, or dangerous 
materials into drainage systems. Remove waste materials from Project site and dispose of 
lawfully. 

 
 

END OF SECTION 01770 
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ASBESTOS ABATEMENT PROCEDURES 
 
 

PART I - GENERAL 
 

1.1 SCOPE: 
 

A. This Section covers the removal, patching and/or encapsulation of materials that contain, or are 
suspected to contain asbestos. 
. 

 
B. See other Sections of these Specifications and EPA, OSHA, and otht:r slandanJs n:fon:nct:d ht:rein, 

for further information and requirements. 
 

1.2 DEFINITIONS: 
 

 A. Abatement: Procedures to control fiber release from asbestos-containing building materials.
 Includes encapsulation, enclosure, removal, repair and related activities. 

B. Air Monitoring: Process of measuring the asbestos fiber content of a specific volume of air in a stated 
period of time. 

C. Air Monitoring Technician: An employee of the independent testing laboratory who is experienced 
and trained in asbestos sampling and analysis as specified. 

D. Amended Water: Water to which a surfactant (wetting agent) has been added. 

E. Authorized Visitor: The District or its designated representative, or a representative of any 
regulatory or other agency having jurisdiction over the Project. 

F. Clean Room: Uncontaminated area or room which is part of the worker decontamination enclosure 
system, with provisions for storage of workers' street clothes and clean protective equipment. 

G. Curtained Doorway: A device to allow ingress or egress from one room to another while permitting 
   movement between the rooms. 

H. Disposal:  Procedures necessary to transport and deposit the asbestos contaminated material in 
   waste disposal site in compliance with EPA and other applicable regulations. 

I. Enclosures:  Procedures necessary to complete enclosure of all asbestos containing material 
behind airtight, impermeable, permanent barriers. 

J. Equipment Room: Contaminated area or room which is part of the worker decontamination 
enclosure system, with provisions for storage of contaminated clothing and equipment. 

K. Fitting:  With regard to pipe insulation, fitting is defined to be any elbow, offset, reducer, valve, 
   thermometer, etc., insulated with a different material from the adjacent straight run of pipe. 

L. HEPA Filter:  High Efficiency Particulate Air (HEPA) filter capable of trapping and retaining 
99.97% of asbestos fibers greater than 0.3 microns in length. 

J   
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M. HEPA Vacuum Equipment: High efficiency particulate air (HEPA) filtered vacuuming 
equipment with a filter system capable of collecting and retaining asbestos fibers. Filters shall 
be of 99.97% efficiency for retaining fibers of 0.3 microns or larger. 

 
N. Independent Testing Laboratory: An independent laboratory hired by the Contractor which is 

AIHA accredited for asbestos analysis and has demonstrated proficiency via the NIOSH PAT 
and EPA QA programs. 

 
1. Isolated Work Crew:  Isolate area of the facility where abatement activities are performed. 

 
P. Air Filtration Machine: An air purifying fan system located within, or outside, the isolated work 

area, which draws air out of the work area through a HEPA filter, thus keeping the static air 
pressure in the work area lower than in adjacent areas and preventing infiltration of 
contaminated air from work area to adjacent areas. 

 
Q. Public Area: Any area outside the isolated work area. When work area isolation measures 

are removed, the work area becomes a public area. 
 

R. Shower Room: A room between the clean room and the equipment room in the worker 
decontamination enclosure system, with hot and cold running water controllable at the faucet, 
equipped with water filtration as specified below, and suitably arranged for complete showering 
during decontamination. The shower room must be separated from the clean room and 
equipment room by curtained door ways. 

 
S. Surfactant: A chemical wetting agent added to water to improve penetration, thus reducing the 

quantity of water required for a given operation or area. 
 

T. Tack Coat: A coat of penetrating encapsulant applied to all surfaces from which asbestos-
containing materials have been removed. 

 
U. Vacuum Tract Removal: Wetting and pneumatic conveying of loose material through a 

vacuum hose to a sealed, truck-mounted collection tank specially equipped to prevent 
escape of fibers. 

 
V. Wet Cleaning: Process of eliminating asbestos from building surfaces and objects by using 

cloths, mops, or other cleaning tools which have been dampened with water. 
 

W. Worker Decontamination Enclosure System: A decontamination enclosure system for 
workers, typically consisting of a clean room, a shower room, and an equipment room. Each of 
these rooms is separated from the others by a curtain doorway. The equipment room is 
separated from the work area by a curtained doorway. The clean room is separated from the 
public area by a curtained doorway. 

 
X. Worksite Entry Log: A log kept in the clean room must be signed by everyone entering or 

leaving the work area. 
 

Y. Full Scale Supervisor: Per CFR Title 29, Section 1926.58, an employee of the Contractor 
trained in all aspects of asbestos abatement, whose duties include supervision of the 
enclosure, entry to and exit from the enclosure, employee exposure monitoring, engineering 
controls, and employee work practices, respirators, protective equipment, decontamination 
and hygiene practices. 

 
 
 

j 
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1.3 DOCUMENTS INCORPORATED BY REFERENCE : 
 

A. The current issue of each document  shall govern. Where conflict among requirements, or 
with these Specifications, exists the more stringent requirements shall apply. 

 
I . U.S. Environmental Protection Agency National Emissions Standards for Hazardous Air 

Pollutants (NESHAPS).  (Code of Federal Regulations Title 40, Part 61, Subparts A and 
B.) 

 
2. U.S. Environmental Protection Agency Office of Toxic Substances Guidance Document, 

"Guidance for Controlling Asbestos-Containing Materials in Buildings" EPA Report 
Number 560/5-85-024 ("Purple Book"). 

 
3. U.S.Environmental Protection Agency Asbestos Abatement Project.  E.P.A. 40 C.F.R 

Part 763 - Subpart G. 
 

4. U.S.Environmental Protection Agency Asbestos Containing Materials In Schools Project. 
E.P.A. 40 
C.F.R Part 763 - Subpart E. 

 
5. U.S. Department of Labor Occupational Safety and Health Administration (OSHA): 

 
a. Title 29 Code of Federal Regulations Section 1910.100 I, General Industry 

Standard for Asbestos 
 

b. Title 29 Code of Federal Regulations Section 1910.134, General Industry 
Standard for Respiratory Protection. 

 
c. Title 29 Code of Federal Regulations Sections 1926.l l 01, Asbestos 

 
d. Title 29 Code of Federal Regulations Section 1910.2, Access to Employee 

Exposure and Medical Records. 
 

e. Title 29 Code of Federal Regulations Section 1910.1200, Hazard Communication. 
j 6. National Institute for Occupational Safety and Health (NIOSH), 30 CFR, Part II, Respirators. 

7. American National Standards Institute (ANSI) NY; ANSI Standard z 88.2-1980 "American 
National Standards Practice for Respiratory Protection," latest edition. 

 
8. Oregon Administrative Rules Chapter 340, Division 25 Department of Environmental Quality. 

 
J 9. Oregon Administrative Rules Chapter 437, Division 115, Asbestos and Division 22. 

10. Uniform Building Code (U.B.C.), latest edition, regulations as applicable. 
 

- J 11. All related electrical work shall be performed in accordance with the National Electric Code. 
 

12. All Lane Regional Air Pollution Authorities regulations and rules pertaining to asbestos, 
including its storage, transportation, and disposal. 
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1.4 NOTICES 
 

A. Not less than ten (10) days before commencing work on each Project, notify the Lane 
Regional Air Pollution Authority (LRAPA) with copies to the District. 

 
1.5 SUBMITTALS 

 
A. Submittals are specific in Section 01330. Do not begin work until submittals are complete and 

pre-abatement air sampling is complete. 
 

1.6 PERSONNEL PROTECTION 
 

A. Training 
 

1. Prior to commencement of Work, all workers shall be trained as specified in Section 
01330, Para. 1.3, B & C. 

 
2. The Contractor shall provide and post in the clean room(s) and the equipment 

room(s), the decontamination, respirator, and work procedures to be followed by the 
workers. 

 
B. Personnel Protective Equipment for Asbestos Removal in Isolated Work Areas: 

 
1. Work Clothes shall consist of disposable full body coveralls and head and foot covers 

("Tyvek" or approved), boots. Eye, hearing, fall protection and hard hats should be 
available as appropriate. 

 
2. At a minimum, respiratory protection shall consist of disposable cartridge type 

NIOSH/OSHA approved, full- face-mask, powered air-purifying positive pressure 
respirators equipped with HEPA filter cartridges (magenta/purple color code). 
Additional respiratory protection shall be as required by OSHA, and Oregon 
Occupational Safety and Health Code, OAR Chapter 437, Division 115, Asbestos. No 
negative pressure respirators will be allowed without District approval. 

 
3. As part of the Contractor's Respiratory Protection Program, all workers shall be 

provided with a selection of brands and sizes of respirators to choose from. At a 
minimum, all workers shall be qualitatively fit tested at the time of respirator selection 
per Oregon OSHA Workers' Compensation Department Rule 22-069 (4) (e) (5) (i) and 
prior to each day's work. 

 
4. Replacement filter cartridges shall be supplied as required. Cartridges which have 

become wet or clogged shall be replaced immediately. 
 

C. Worker Decontamination Enclosure System at Isolated Work Areas: 
 

I.. The Contractor shall construct a personnel decontamination facility attached to the 
isolated work area consisting of three chambers and curtained doorways as follows: 

 
a. The equipment room shall have a curtained doorway to the work area and to the 

shower area. 
 
 
 
 
 
 



 

 

J 
DOCUMENT  02080--4 



 

 

 
b. The shower room shall have two curtained doorways, onto the equipment room 

and one to the clean room. At least one shower with hot and cold water 
controllable ·at the taps shall be installed in this room. The Contractor shall supply 
and maintain soap, shampoo, and towels at all times in the shower area. Shower waste water shall be filtered promptly to remove all 

fibers larger than five microns before disposal in the municipal sewer system, or 
shall be collected and disposed of asbestos-contaminated material. Water filters 
shall be disposed of as asbestos-contaminated material. The Contractor shall 
not allow waste water to 11cc11m11fate in the shower room . 

 
c.  The clean room shall consist of a curtained doorway to the shower room and a 

curtained doorway to the outside. The clean room shall contain a first aid kit, 
storage for workers and visitors' clothing and shoes, a place to sit down, and the 
worksite entry logbook. Work, respirator and decontamination procedures and 
prevailing wage rates shall be conspicuously posted. There shall be a supply of 
clean protective clothing, respirators and cartridges in the clean room at all times 

 
2. No asbestos abatement work shall occur unless this system is functional, and in good 
repair. 

 
D. Worker Protection Procedures in Isolated Work Areas: 

 
1. Each worker shall, upon entering the Job Site; remove street clothes in the clean change 

room, put on and fit test his respirator, put on clean protective clothing and sign in on the 
worksite entry logbook before entering the equipment room or the work area. 

 
2. Workers shall, each time they leave the work area: remove gross contamination from 

clothing before leaving the work area; proceed to the equipment room and remove 
and store boots and other equipment except respirators; still wearing the respirator 
proceed naked to the showers; clean the outside of the respirator; tape filter openings, 
thoroughly shampoo and wash themselves; remove filters, dispose of filters if wet in the 
container provided for the purpose; and wash and rinse the inside of the respirator. 

 
3. Following showering and drying off, each worker shall proceed directly to the clean change 

room and dress in clean clothes and sign out on the worksite entry logbook at the end of 
each day's work, or before eating, smoking, or drinking. Before re-entering the work area 
from the clean change room, each worker shall put on his respirator, dress in clean 
protective clothing, and sign in on the worksite entry logbook. 

 
4. Contaminated work footwear and other equipment shall be stored in the equipment room 

when not in use in the work area. Upon completion of asbestos abatement, dispose of 
footwear as contaminated waste or clean thoroughly inside and out using soap and water 
before removing from work area. 

 
5. Workers shall not eat, drink or chew gum or tobacco at the worksite except in the 

established clean room. Smoking is prohibited. 
 

6. Workers shall be fully protected with respirators and protective clothing immediately prior to 
the first disturbance of asbestos containing or contaminated material and until final clean-
up is completed. 

 
E. Access to Isolated Work Area by Others: 

 
1. Except for emergency personnel, limit access to the work area to authorized visitors. 
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2.  Provide dress and equipment for all authorized visitors, as specified above, up to a 
maximum of 4 visitors per 24-hour day. 

 
3. All authorized visitors shall be subject to the personal protection provisions specified 

above, and shall sign in and out on the worksite entry logbook. 
 

F Emergency Precautions: 
 

I. Establish emergency and fire exits from the work area. 
 

2.  Be prepared to administer first aid to injured personnel after decontamination.  
Seriously injured personnel shall be treated immediately or evacuated without delay 
for decontamination 

 
3. Notify the local fire department if any fire exits are to be blocked or if sprinkler or fire 

alarm systems are to be turned off. 
 

G. Building Security and Protection: 
 

I. Post adequate warning signs at designated entrances to work areas as required by 
EPA and OSHA. 

 
2. Protect all existing fixed equipment, existing building finishes that are to remain, and 

existing systems and functions from damage during the abatement process. Extra 
functions from damage during the abatement process. Extra precautions shall be 
taken in protecting existing electrical panels, light fixtures, etc. Any damage to 
existing building, services, and/or equipment shall be remedied at the Contractor's 
expense. 

 
3. Maintain access and use of existing fire lanes 

 
1.07 

 
A. 

 
 

1.08 
 

A. 
 
 

1.09 
 

A. 
J 

1.10 
J A. 

Safety 
 

With regard to the Work of this Contract, the safety of the Contractor's employees, the District's 
employees, and the public is the sole responsibility of the Contractor. 

 
Delivery 

 
Deliver all materials in the original packages, containers or bundles bearing the name of the 
manufacturer and the brand name. 

 
Storage 

 
Store all materials subject to damage off the ground, away from wet or damp surfaces, and 
under cover sufficient to prevent damage or contamination. 

 
Protection 

 
Damaged or deteriorating materials shall not be used and shall be removed from the premises. 
Materials that become contaminated with asbestos shall be disposed of in accordance with the 
applicable regulations. 

 
- J 
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1.11 Asbestos abatement subcontractors 
 

A. Subcontractors employed to do asbestos abatement work shall be bound to all the work and 
safety standards specified elsewhere in this Specification. Subcontractor's personnel shall be 
fully trained and supervised by the Contractor during performance of the Work. 

 
PART 2 - PRODUCTS: 

 
2.1 MATERIALS 

 
A. Plastic Sheet: Plastic sheet polyethylene material sized in lengths and widths to minimize the 

frequency of joints. The minimum thickness shall be as follows: 
 

Application
 Thickne
ss 

Door, Window & Opening Barriers 

 

6 mil 

Wall 
Barriers 
Floor 
Barriers All 
Others 

2 layers of 4 
mil 

2 layers of 6 
mil 

2 layers of 4 
mil 

 
8. Plastic Bags:  Plastic bags shall be 6 mil polyethylene with warning labels per OSHA and EPA 
regulations. 

 
C. Tape: Tape shall be capable of sealing joints of adjacent sheets of plastic and for attachment 

of plastic sheet to finished or unfinished surfaces of dissimilar materials and capable of 
adhering under dry and wet conditions, including use of amended water. Minimum of 1.5" 
wide tape must be used. 

 
D. Disposal Containers: Disposal containers shall be suitable to receive and retain any 

asbestos-containing or contaminated materials until. The containers shall be labeled in 
accordance with OSHA and EPA regulations. Containers must be both air and water tight and 
have hard top, bottom and sides. 

 
E. Warning Labels and Signs: Warning labels and signs shall be posted as required by 

OSHA and EPA regulations. 
 

F. Solvents: NEUGENIC or Chem Clear or approved. All solvents must be safe to human 
health and the environment and must have a mild odor approved by the District. The 
contractor will be responsible for the elimination of any lingering odors resulting from the use 
of solvents. 

 
G. Surfactant (Wetting Agent): Surfactant shall consist of 50% polyoxyethelene ether and 50% 

polyethylene ester, or equivalent, and shall be mixed with water at a concentration of one 
ounce surfactant to 5 gallons of water (or as recommended by the manufacturer in the case of 
an equivalent) to produce amended water. 

 
H. Encapsulant: Shall be of the bridging or penetrating variety and shall be listed as "satisfactory" 

by the EPA. 
 

I.    Rewettable Lagging Cloth: 12 oz. glass fabric lagging cloth saturated with dried lagging 
adhesive. "Dip-Lag" as manufactured by Claremont Co. or approved. 

l 
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J. Other Materials: Provide all other materials such as lumber, nails and hardware, which may be 

required to construct and dismantle the decontamination area and the barriers that isolate the 
work area, and as required to complete the Work as specified. 

 
 

J 
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2.2 TOOLS AND EQUIPMENT: 
 

A. Water Sprayer: The water sprayer shall be an airless or other low pressure sprayer for 
amended water application. 

 
B. Air Filtration Machines: Air Filtration Machines shall consist of high efficiency particulate air 

(HEPA) filtration systems. No air movement system or air equipment sha11 ciisr.haree 
ashesto.<; fihers 011tsicie the work area. Each unit shall be capable of at least 1500 CFM 
under load and shall have at least 2 stages of pre-filtration ahead of the HEPA final filter. 
Each unit shall be equipped with an elapsed time indicator (hour meter), static pressure gauge 
with low flow alarm, and be overload protected. All exhaust must be vented to the outside of 
building. 

 
C. Water Purifying Equipment: Capable of removing all fibers longer than five microns from water 

used in abatement work and decontamination  showers. 
 

D. Airless Sprayer: An airless sprayer, suitable for application of penetrating encapsulant material, 
shall be used. 

 
E. Vacuum Equipment: All vacuum equipment utilized in the work area shall be high efficiency 

particulate air (HEPA) equipment, and suitable for wet/dry usage. 
 

F. Scaffolding: Scaffolding, as required to accomplish the specified work, shall comply with all 
applicable safety regulations. 

 
G. Transportation Equipment: Transportation equipment, as required, shall be suitable for 

loading, temporary storage, transit, and unloading of contaminated waste without exposure to 
persons or property. Ifequipment is rented, notify rental agency in advance, in writing, of 
intended use of equipment. 

 
H. Electrical: Electrical tools, equipment and lighting shall meet all applicable codes and 

regulations. Ground fault protection, as required by OSHA, shall be in effect at all times. 
Contractor shall take all additional precautions and measures necessary to insure a safe 
working environment during wet removal. 

 
I. Vacuum Truck: If the contractor chooses to use a vacuum truck on this project they must 

submit written authorization from LRAPA and the Land Fill indicating the vacuum truck meets 
all applicable standards and is approved for use on this project. The contractor must also 
submit written approval from the disposal site that the waste will be accepted. 

 
J.  Other Tools and Equipment: Provide other suitable tools for the removal, enclosure, 

encapsulation, patching, and disposal activities including, but not limited to: hand-held 
scrapers, wire brushes, sponges, and rounded-edge shovels. 

 
PART 3 - EXECUTION : 

 
3.1 l   ISOLATED WORK AREA ENCLOSURE: 

 
A. Work Area Preparation: The following isolation procedures shall be performed in the order in 

which they are presented. 
 

1. Shut down, remove filters and isolate HVAC systems to prevent further 
contamination and fiber 

J dispersal as necessary.  Coordinate with building users and the District prior to shut 
down. 

 

l 
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2. Seal off openings, including but not limited to doorways, windows, and other 
penetrations of the work area with plastic sheeting sealed with tape. Seal all walls and 
ceilings, except openings left for HEPA air purification  system, which shall be properly 
HEPA filtered. 

 
3. Set up the worker decontamination enclosure system. Once these systems are 

installed, they shall be utilized in the specified manner for the ingress and egress of all 
personnel and equipment, except in emergency situations. All personnel shall sign the 
worksite entry logbook each time they pass in or out of the decontamination enclosure. 

 
4. Coordinate the shut down, lock out and tag out of electrical and HVAC equipment with 
the District. 

 
5.  Install air filtration machines to insure lower static pressure in the isolated work 

area than in surrounding areas. Discharge from air purifying equipment shall be 
ducted outside the building. Use one or more units of capacity as recommended by the 
manufacturer for the volume of the isolated work area, but in no case shall air flow be 
less than one air change every 15 minutes and the manometer reading is maintained 
at a minimum of 0.02. Column inches of water pressure differential. Air filtration 
machines shall remain in operation until final clearance samples have been received 
and containment has been removed. 

 
6. Pre-clean movable objects, within the work area using HEPA filtered vacuum 

equipment and/or wet cleaning methods as appropriate, and remove such objects from 
work areas to atemporary location, or consolidate such objects away from removal 
work and cover with plastic sheeting and tape as specified for fixed objects in 8 below. 

 
7. Pre-clean fixed objects within the proposed work areas, using HEPA filtered vacuum 

equipment and/or wet cleaning methods as appropriate, and enclose with minimum 4 
mil plastic sheeting sealed with tape. 

 
8. Maintain emergency and fire exits from the work areas, or establish alternative exits 

satisfactory to the local building or fire department officials. 
 

9. Adequate portable fire extinguishing equipment shall be maintained within work area 
as defined by OSHA and/or local fire department officials. 

 
B. Work Area Maintenance:   The Air Monitoring technician shall be responsible for daily 

reporting of the following to the District: 
 

l .  Prior to the first use and at the beginning of each shift during abatement work, 
enclosures shall be given a complete visual inspection by the shift foreman and Air 
Monitoring technician. This shall include inspection of the air filtration machines and 
associated filters. A smoke tube test shall then be made of the worker 
decontamination enclosure system and other critical areas to verify that the air 
filtration machines are working properly. Work shall not begin until all defects have 
been repaired. 

 
2.  Periodic inspections shall be made as required during each shift to assure continued 

proper functioning of the enclosure and air filtration machines. 
 

3. The Contractor shall completely clean the decontamination enclosure system at the 
end of each shift, and the Air Monitoring technician shall verify that this is 
accomplished. 

J 
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l 3.02  ASBESTOS ABATEMENT: 

·1 
A. Isolate and maintain work area as specified. 

I B. Pre clean the work area as specified using HEPA filtered vacuum equipment and/or wet 
cleaning methods as 
appropriate, remove items through the decontamination enclosure system and store at another 
location on site as directed by the District. 

 
C. Remove asbestos containing materials using the following methods: 

 
I. The asbestos material shall be sprayed with water containing an additive to enhance 

penetration. A fine spray of this solution shall be applied to prevent fiber disturbance 
preceding the removal of the asbestos material. The asbestos shall be sufficiently 
saturated to limit emission of airborne asbestos fibers 

 
2. Remove asbestos material while damp and pack in sealable plastic bags (6 mil 

minimum thickness). Wash outside surface and place inside a second plastic bag (6 mil 
minimum thickness) hearing EPA warning label. Place double bagged materials in 
labeled containers for transport. In lieu of 6ml. polyurethane bags, contractor may use 
lined cardboard, plastic, or metal drums or cubic yard boxes as allowed by Federal, 
State, and local regulatory agency. 

 
3. Removal of asbestos containing flooring shall be performed under full negative 

pressure containment with an attached decontamination facility and utilizing wet 
methods. 

 
4. After completion of stripping work, all surfaces from which asbestos has been 

removed shall be brushed and/or wet sponged or cleaned by an equivalent method to 
remove all visible material. During this work the surfaces being cleaned shall be kept 
wet. 

 
D. Vacuum all walls, ceilings, and floors in the work area to ensure complete removal of all dust 

and debris that may remain. 
 

E. Apply a clear penetrating encapsulant to all walls and ceilings following the final visual inspection 
and approval from the district.  Minimize the amount of encapsulant applied to the floor. 

j 3.03    AIR SAMPLES 

A. If, at any time during the Work, analysis of an air sample indicates a fiber count in excess of 
the allowable 
maximums specified above, the Air Monitoring Technician who analyzed the air sample 
shall immediately notify. 

 
1. The Contractor's foreman. 

 
2. 41 School District Safety Office Specialist, Doug Lemonds or other authorized district 

representative at 541-790-7432 or 541-915-9068. 
 

B. Immediately upon being notified of fiber count exceeding the specified maximum 
allowable levels, the Contractor shall: 

J I. Stop removal work. 
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2. Clean the area in which the high fiber count air sample was taken. Ifair sample was 
taken outside the isolated work area, evacuate all non-abatement personnel. 

 
3. Resample air until fiber counts are determined to be below specified maximum levels. 

 
4. Recheck work procedures, barriers, equipment, etc., to discover possible cause of high 

fiber counts. 
 

5. Carefully resume Work under close air monitoring. 
 

3.4 FINAL AIR CLEARANCE TESTING 
 

A. When the contractor considers the work to be complete, Notify the District Representative in 
writing. The District Representative will review the work with the contractor and note those areas 
requiring corrective action. Upon completion, the contractor will again notify the District in 
writing of completion of work. The District Representative will arrange for final air clearance 
sampling by an independent air monitoring firm. 

 
B. Upon the District's receipt of written results indicating that level of airborne asbestos meet 

the AHERA clearance requirements, the District will provide the contractor with written 
authorization to remove containment, decontamination chambers, and air filtration machines. 

 
C. The cost of the first set of TEMs will be paid by the District. Should the TEM result indicate 

that additional work is required; the Contractor shall perform such work and call for 
retesting. All costs of second or subsequent TEM tests shall be paid by the Contractor. 

 
D. The District will make one review for completion. District personnel time required for 

additional reviews caused by incomplete work shall be paid by Contractor. Costs shall 
include fringe benefits. 

 
3.5 RE-ESTABLISHMENT OF OBJECTS AND SYSTEMS: 

 
A. When clean-up is complete and final clearance samples are at or below the required AHERA 

levels and authorized by the District the contractor will: 
 

1. Remove containment, decontamination chambers, and negative air machines. 
 

2. Relocate objects moved to temporary locations in the course of the Work to their 
former positions. Coordinate with the District. 

 
3.  Re-secure objects removed in the course of Work in their former positions, including 

air dampers in plenums, and adjust for proper operations. 
 

4.  Clean, repair and/or repaint all surfaces soiled, discolored or damaged by removal 
oftape, adhesive or other Work of this Contract to match adjacent surfaces. 

 
3.6 DISPOSAL: 

J 
A. Warning labels having waterproof print and permanent adhesive, shall be affixed to the lid and 

sides of all 

j 
containers.  Warning labels shall be conspicuous and legible, and contain the following words: 
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DANGER 

l 
CONTAINS  ASBESTOS  FIBERS 

AVOID CREATING DUST 
 

CANCER AND LUNG DISEASE 
HAZARD 

 
 

B. The Contractor shall determine current waste handling, transportation, and disposal regulations 
for the Work Site and for each waste disposal landfill. The Contractor shall comply fully with 
these regulations and all U.S. Department of Transportation, DEQ, MSD EPA requirements. 
All material in containers shall be delivered to the pre-designated disposal site double bagged 
for burial. Labels and all necessary signs shall be in accordance with EPA, OSHA, State, 
and/or local standards. 

 
C. Decontaminated containers shall be removed from Site as soon as possible. Notify disposal 

site in advance of delivery of material to assure immediate burial of material. 
 

D. If bags are broken or damaged, or a container is contaminated, the entire container shall 
be cleaned and decontaminated, damaged bags shall be placed in undamaged bags before 
disposal. 

 
E. Written proof of disposal at approved disposal (waste Shipment records) site shall be 

submitted to the District prior to final payment. 
 
 
 

END OF SECTION 02080 
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1 General  Notes: 

1. The drowrng is to be used for general information.   c9 
1 and  all  buildfng  dimensions. , 

2. Work  to be in accordance  with  oll locol  fire  ond life sci 
3. Abatement Contractor to be responsible for removing 
4. Abatement   contractor   to  dfspose  of   all  roofing   related ! 

1 Abatement  Notes: 

Remove and dispose of all roofing and interior ceiling 
Appro>e. 1,100 sq.ft. of Interior ceiling moterlal. 1,100 sq.ft. of roofing material. 
Approx. 

K8J  Remove and dispose of porch roofing material  as indicl 

l Approx. 50 sq.ft. of roofing material.
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General  Notes: 
 

1. The drawing ls to be used for general information.   Contractor  to verify existing site conditions 
and oll building dimensions. 

2. Work  to  be in accordance  with  all  local  fire  and  life safety  codes. 
3. Abatement  Contractor  to  be responsible  for  removing  and  disposing  of  florescent  blubs. 
4. Abatement  contractor  to dispose of all roofing related flashing/cop metal os asbestos containing. 

 
Abatement  Notes: 

 
Remove and dispose of all roofing and interior ceiling material as Indicated on drawing. 
Approx.  1.100 sq.ft. of interior ceiling material. 
Approx. 1,100 sq.ft. of roofing material. 

 
Remove  and  dispose  of  porch  roofing  material  as  indicated  on  drawing. 

l Approx.  50 sq.ft. of roofing material. 
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