

Date: May 08, 2018
To: Plan Holders

Company: Eugene School District 4J
Project: **Awbrey Park & Spring Creek ES Concrete Walk & SD Replacement
C.I.P. 420.109.108**

Subject: Addendum #1

From: Roberts Consulting & Engineering
3220 Tilden Street, Suite A
Eugene, OR 97404

The following deletions and additions are
hereby made a part of Quotations and Contract Documents, effective this date.

CLARIFICATIONS AND ANSWERS TO QUESTIONS:

Items:

1. Manholes to have 2-foot sumps (refer to detail 1/C1.2), so precast bases are required per specification section 33 39 13 Manholes.

DRAWINGS

Items:

1. Drawing Sheet C2.0, Site Plan – Awbrey Park ES:

Add Sheet Note: "5. EXISTING FLAG POLE AND FOOTNG TO REMAIN. REMOVE AND REPLACE CONCRETE SURFACING OVER FOOTING."

2. Drawing Sheet C2.0, Site Plan – Awbrey Park ES:

Add Sheet Note: "6. EXISTING BICYCLE RACKS (3) WITHIN CONCRETE REMOVAL AREA TO BE REMOVED AND REPLACED BY THE CONTRACTOR.

3. Drawing Sheet C2.0, Site Plan – Awbrey Park ES:

Add Sheet Note: "7. EXISTING WOOD RAMP TO MODULAR BUILDING TO BE REMOVED AND REPLACED BY 4j STAFF. CONTRACTOR TO COORDINATE WORK WITH 4J.

4. Drawing Sheet C4.0, Storm Drain Plan – Awbrey park ES:

Add to Construction Note 13: "TRENCH TO EXPOSE ALL ROOTS WITHIN CRZ AREA. OWNER WILL RETAIN SPERRY TREE CARE TO CUT AND TREAT ROOTS. CONTRACTOR TO COORDINATE WORK WITH SPERRY TREE CARE."

5. Drawing Sheet C2.1, Site & Paving Plan Spring Creek ES:

Add Paving Sheet Note: "6. COORDINATE WITH CIVIL ENGINEER FOR NEW CONCRETE JOINTING. JOINTING PLAN TO BE PROVIDED AFTER CONCRETE TO BE REMOVED IS MARKED ON-SITE BY 4J STAFF.

6. DrawingSheet C5.0 Paving Plan – Awbrey park ES:

Add Sheet Note: "8. COORDINATE WITH CIVIL ENGINEER FOR NEW CONCRETE JOINTING. JOINTING PLAN TO BE PROVIDED AFTER CONCRETE TO BE REMOVED IS MARKED ON-SITE BY 4J STAFF.

ATTACHMENTS:

May 08, 2018 Pre-bid sign in sheet

Email:

Owner

Central Print to distribute to Oregon Plan Centers & Exchanges (8)

City of Eugene Permit & Information Center

Mandatory PreBid Sign-in Sheet

Awbrey Park & Spring Creek ES Concrete Walk & Storm Drain Replacement 2018

| | Name | Company | Email | Phone/Fax |
|---|------------------|-------------------------------------|---------------------------------|-------------------------------------|
| 1 | Chelsea Buell | Brown Contracting, Inc. | bids@browncontracting.net | (541) 338-9345 (541) 338-9346 |
| 2 | MIKE HARRISON | DELTA CONSTRUCTION | MHARRISON@DELTA56.COM | 541-688-2233 541-688- |
| 3 | DUANE STRICKLAND | 2-G CONSTRUCTION | DSTRICKLAND@2G-CONSTRUCTION.COM | 541-521-4177 |
| 4 | Nick Posey | Pacific Excavation | nposey@pacificexc.com | 541-501-0483 |
| 5 | Cynthia Denny | Classic Design and Construction LLC | cynthiadenny@gmail.com | 541-684-4933 |
| 6 | Justin Jones | Durbin Excavating | durbinexcavating@comcast.net | 541-321-9026 |
| 7 | Barbara Roberts | RCE | bjr@barbjroberts.net | 541-689-9197 |
| 8 | KIRK GEBB | 4J SCHOOLS | GEBB@4J.LANE.EDU | 541-790-7400 |