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REQUEST FOR QUOTATIONS— DOCUMENT 00010 
 

Sealed Quotes will be received by Amanda Clinton, Purchasing Services, for Churchill High School – Hardware 
Upgrade until 2:00PM, Thursday, June 28, 2018, at the Eugene School District Facilities Management Office, 715 
West Fourth, Eugene, Oregon 97402. 

Project Identification:  Briefly, the work is described as removing and replacing selected door hardware.  Each door 
(or pair of doors) has unique conditions that require special considerations and attention to detail.  The school site 
will remain in use during this contract period, therefore, under NO circumstances will an opening be unsupervised 
when accessible by the public or if occupied.  All doors must be secured by the end of each work day. 
 
Beginning 06/18/2018 Prime Bidders, Sub-bidders and Suppliers may obtain bidding documents at the following 
hyperlink:  http://www.4j.lane.edu./bids/.  Hard copies are not provided by the School District.  It is the 
responsibility of all Prime Bidders, Sub-bidders, and Suppliers to obtain Bidding Documents and all Addenda from 
the hyperlink. 
All quotations must be submitted on the form provided and enclosed in a sealed envelope marked:  

Churchill High School – Hardware Upgrade 

A job walk-thru is not required.  All Contractor’s wishing to review the project shall coordinate a meeting time with 
the District’s project manager – Dexter Rummel.  The location of the work will be Churchill High School, 1850 
Bailey Hill Rd, Eugene, OR  97405.   

No Quote for a construction contract will be received or considered unless the Contractor is registered with the 
Construction Contractors Board or licensed by the State Landscape Contractors Board at the time the bid is made as 
required by ORS 671.530. A license to work with asbestos-containing materials under ORS 468A.720 is not 
required for this Project.   

For every bid $100,000 or greater, all Contractors and Subcontractors shall have a public works bond, in the amount of 
$30,000, filed with the Construction Contractors’ Board (CCB), before starting work on the project, unless exempt. 
Each Quote shall contain a statement indicating whether the Quoter is a “resident quoter”, as defined in ORS 
279A.120. 

Each Quote shall contain a statement that the “Contractor agrees to be bound by and comply with the provisions of 
ORS 279C.800 to 279C.870 regarding payment of Prevailing Wages”.    

Contractor shall certify nondiscrimination in obtaining required subcontractors, in accordance with ORS 279A.110. 

If Quote amount exceeds $10,000, each Quote shall be accompanied by a surety bond, cashier's check, or certified 
check executed in favor of Eugene School District 4J in an amount equal to ten percent (10%) of the amount of the 
Bid.   

For contracts of $10,000 or more, the successful Quoter will be required to furnish a Performance bond and Labor 
and Materials Payment bond each in the full amount of the contract price. Certificates of Insurance as described in 
the Terms and Conditions will be required. 

School District 4J reserves the right to reject any and all proposals received as a result of this request for Quotations 
and select the Quote which appears to be in the best interest of the District. 

Date: June 18, 2018  
 
By: Dexter Rummel, Project Manager  
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QUOTATION REQUIREMENTS—DOCUMENT 00020 
 

 
PART 1 GENERAL 

1.1. GENERAL INFORMATION 

A. The term “quoter” shall refer to the firm or individual submitting a quote or quotation. 

B. Quoters are encouraged to visit the site(s) to become familiar with existing conditions. The Owner is not 
responsible and shall not bear financial burden for oversights made by the Quoter for failure to inspect sites 
prior to submitting a quote. 

C. In all cases, persons wishing to examine the area of work must sign in at the school office prior to visiting the 
work area.  Prior to leaving the school, sign-out at the office is required. 

D. If access is required at times when the school office is not staffed, contact the Facilities Office, 541-790-7400, 
for assistance. 

E. The Owner is excise tax exempt. "Goods used hereon are for the exclusive use of this School District."  
Excise exemption No. 93 740074 F. 

1.2. QUOTE PROCEDURES 

A. Quotes are to be submitted in one copy on the forms provided. 

B. Quoters shall certify to non-collusion practices on the form included as part of the Quote Form, to be 
submitted with the Quote Form. 

1. A Non-Collusion Affidavit is required for any contract awarded pursuant to the quote.  According to the 
Oregon Public Contracts and Purchasing Laws, a public contracting agency may reject any or all quotes 
upon a finding of the agency that it is in the public interest to do so (ORS 279C.395).  This agency finds 
that it is in the public interest to require the completion of this affidavit by potential contractors. 

2. The Non-Collusion Affidavit must be executed by the member, officer or employee of the quoter who 
makes the final decision on prices and the amount quoted in the quote. 

3. Quote rigging and other efforts to restrain competition, and the making of false sworn statements in 
connection with the submission of quotes are unlawful and may be subject to criminal prosecution.  The 
person who signs the Affidavit should examine it carefully before signing and assure himself or herself 
that each statement is true and accurate, making diligent inquiry, as necessary, of all other persons 
employed by or associated with the quoter with responsibilities for the preparation, approval or 
submission of the quote. 

4. In the case of a quote submitted by a joint venture, each party to the venture must be identified in the 
quote documents, and an Affidavit must be submitted separately on behalf of each party. 

5. The term "complementary quote" as used in the Affidavit has the meaning commonly associated with the 
term in the quoting process, and includes the knowing submission of quotes higher than the quote of 
another firm, any intentionally high or noncompetitive quote, and any other form of quote submitted for 
the purpose of giving a false appearance of competition. 

6. Failure to file an Affidavit in compliance with these instructions will result in disqualification of the 
quote. 

C. Quoters shall certify to non-discrimination in employment practices on the form, included as part of the 
Quote Form, to be submitted with the Quote Form.  By submitting its quote, the Quoter certifies conformance 
to the applicable federal acts, executive orders, and Oregon statutes and regulations concerning affirmative 
action toward equal employment opportunities. All information and reports required by the federal or Oregon 
state governments having responsibility for the enforcement of such laws shall be supplied to the Owner in 
compliance with such acts, regulation, and orders. 

D. Quoter shall indicate, on the Quote Form where provided, the quoter status as a "resident" or "non-resident" 
in accordance with ORS 279A.120 and ORS 279C.365. 

E. A Quote may not be withdrawn or canceled by the Quoter following the time and date designated for the 
receipt of quotes to the expiration of a 60 day period.  The Quote for that sixty days is irrevocable and each 
Quoter so agrees in submitting a Quote. 
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1.3. PERFORMANCE BOND AND PAYMENT BOND 

A. The successful Quoter shall be required to provide the Owner with a Performance Bond and Labor and 
Material Payment Bond each in an amount equal to one hundred (100%) of the contract sum.  The Surety 
Company shall meet requirements as specified in the Supplementary Conditions. 

B. The Labor and Material Payment Bond shall contain a clause specifically guaranteeing payment of all sums 
of money withheld from employees and payable to the Internal Revenue Service; and all contributions or 
amounts due to the State of Oregon from the General Contractor or subcontractor incurred in the performance 
of this contract. 

C. The Bond shall be fully executed, payable to the Owner. 

D. The cost of these bonds shall be included in the Quote. 

E. The successful Quoter will be provided with contract forms through the Architect.  These forms shall be 
executed and delivered to the Owner, along with Performance Bond and Labor and Material Payment Bond, 
within ten (10) days after receiving forms. 

1.4. ADMINISTRATIVE RULES 

A. All quoters are required to comply with the provisions of Oregon Revised Statutes and 4J Board Policy.  
Attention is directed to ORS 244, Government Ethics; ORS 279A and 279C, Public Contracting Code; 
Oregon Administrative Rules, Chapter 137, Divisions 46, 48 and 49; and 4J Board Policy DJC.   

1.5. PROTEST OF QUOTE 

A. Protests of quote specifications or contract terms shall be presented to the Owner in writing five (5) calendar 
days prior to quote opening. Such protest or request for change shall include the reason for protest or request, 
and any proposed changes to specifications or terms.  No protest against award because of the content of 
quote specifications or contract terms shall be considered after the deadline established for submitting such 
protest. 

1.6. PROTEST OF AWARD 

A. Any actual quoter or proposer who is adversely affected by the Owner's notice of award of the contract to 
another quoter or proposer on the same solicitation shall have seventy-two (72) hours from the notice of 
award to submit to the Owner, a written protest of the notice of award. In order to be an adversely affected or 
aggrieved quoter or proposer with a right to submit a written protest, a quoter or proposer must itself claim to 
be eligible for award of the contract as the lowest responsible quoter or best proposer and must be next in line 
for award. 

1.7. FINAL AWARD 

A. The written notice of award of the contract shall constitute a final decision of the Owner to award the contract 
if no written protest of the notice of award is filed with the Owner within the designated time. 

1.8. CONTRACTOR’S MARK UP FOR CHANGE ORDER WORK 

    A. The allowance for the combined overhead and profit included in the total  net cost to the Owner shall be 
based  as follows: 

 1. For the Contractor, for Work performed by the Contractor’s own forces, 15 percent of the cost. 

2. For the Contractor, for Work performed by the Contractor’s Subcontractor, 10 percent of the amount due 
the Subcontractor. 

3. For each Subcontractor or Sub-subcontractor involved, for Work performed by that Subcontractor’s or 
Sub-subcontractor’s own forces, 10 percent of the cost. 

4. Total overhead and profit shall not exceed 25% of the base cost of the work (base cost being defined as the 
cost of the work without markups.) 

5. Itemize costs to include breakdown for materials and labor, overhead and profit. 

6. A change to the work providing a net CREDIT to the Owner shall include a credit for overhead and profit 
based on the following schedule: 

a. For the Contractor, 5 percent of the Cost to be credited. 

b. For each Subcontractor, 5 percent of the Cost to be credited. 
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c. For each Sub-subcontractor, 5 percent of the cost to be credited. 

d. In order to facilitate checking of quotations for extras or credits, all proposals, except those so minor 
that their propriety can be seen by inspection, shall be accompanied by a complete itemization of costs 
including Subcontractor and Contractor overhead and profit as applicable.  

END OF QUOTE REQUIREMENTS 
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QUOTATION FORM—DOCUMENT 00300Q 
Quotation for: Churchill High School – Hardware Upgrade – CIP 420.678.041 
 
Submitted to: Facilities Management Office  Due Date: Thursday, June 28, 2018 

Eugene School District No. 4J  Time:  2:00pm 
715 West Fourth Avenue 
Eugene, Oregon 97402 

 
From: _____________________________________________________________________________________ 
   (Company Name) 
The undersigned proposes to furnish all material, equipment, and labor required for the complete project, and to perform all 
work in strict accordance with the Contract Documents for the lump sum price indicated below.  

BASE QUOTE:  

Quote Amount: ___________________________________________________ $_________________________ 
   (Words)      (Figures) 

The undersigned agrees, if awarded the Contract, to substantially complete all Base Quote work on or before the dates 
specified in Section 01100. 

The undersigned agrees, if awarded the contract, to comply with the provisions of Oregon Revised Statutes 279C.800 through 
279C.870 pertaining to the payment of prevailing rates of wage.  

The undersigned agrees, if awarded the Contract, to execute and deliver to the Owner within ten (10) working days after 
receiving contract forms, an Agreement and a satisfactory Performance Bond and a Labor and Material Payment Bond, if 
required elsewhere in the solicitation, each in an amount equal to 100 percent (100%) of the Contract Sum. 

The undersigned has received addenda numbers _______ to ________ inclusive and has included their provisions in the above 
Quote amount. 

By submitting this Quote, the Quoter certifies that the Quoter:  

a) has available the appropriate financial, material, equipment, facility and personnel resources and expertise, or the ability to 
obtain the resources and expertise, necessary to meet all contractual responsibilities; b) has a satisfactory record of past 
performance; c) has a satisfactory record of integrity, and is not disqualified under ORS 279C.440; d) is qualified legally to 
contract with the Owner; and e) will promptly supply all necessary information in connection with any inquiry the Owner may 
make concerning the responsibility of the Quoter. Prior to award of a Contract, the Quoter shall submit appropriate 
documentation to allow the Owner to determine whether or not the Quoter is “responsible” according to the above criteria. 

Contractor warrants that Contractor has a Qualifying Employee Drug-Testing program and will require each subcontractor 
providing labor for the project to do the same. 

The undersigned has visited the site to become familiar with conditions under which the Work is to be performed and has 
correlated the Quoter's personal observations with the requirements of the proposed Contract Documents. 

The undersigned certifies that the Quoter is a __________  Quoter under ORS.  ("Resident" or "Non-resident", to be filled in 
by Quoter). 

 
Names of Firm:  _________________________________________________TIN#:_________________________ 
 
Street Address: ________________________________________________________________________________ 

(City)    (State)   (Zip) 
 
Telephone Number:  _________________  Fax Number:______________  E-Mail:  _________________________ 
 
Signed By: __________________________________  Printed Name: ____________________________________        
   (Signature of Authorized Official.  If Firm is a partnership, one of the partners must sign quote). 
 
Official Capacity:  ______________________________________________ CCB #______________________ 
 
If corporation, attest:   ___________________________________________ Date: __________________________ 

 (Secretary of Corporation) 
SEAL (If Corporation) _______  Corporation 
 _______  Partnership 
 _______  Individual 
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NON-DISCRIMINATION REQUIREMENT 
 
Contractor certifies that the Contractor has not discriminated against minorities, women or emerging small business enterprises in obtaining 
any required subcontracts. 
 
The Contractor agrees not to discriminate against any client, employee or applicant for employment or for services, because of race, color, 
religion, sex, national origin, physical or mental handicap, sexual orientation or age unless based upon bona fide occupational qualifications, 
and that they are otherwise in compliance with all federal, state and local laws prohibiting discrimination, with regard to, but not limited to, 
the following:  Employment upgrading, demotion or transfer;  Recruitment or recruitment advertising; Layoffs or termination; Rates of pay 
or other forms of compensation; Selection for training; Rendition of services.  It is further understood that any vendor who is in violation of 
this clause shall be barred forthwith from receiving awards of any purchase order from the School District, unless a satisfactory showing is 
made that discriminatory practices have terminated and that a recurrence of such acts is unlikely. 

 
BY___________________________________________   _______________________________________________ 

(Company or Firm Officer)  (Type or Print Name) 
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NON-COLLUSION AFFIDAVIT 

 
STATE OF___________________ 
 
County of ____________________ 
 
I state that I am __________________________________of_______________________________________ and that 
  (Title) (Name of Firm) 
I am authorized to make this affidavit on behalf of my firm, and its owners, directors, and officers.  I am the person responsible in my firm 
for the price(s) and the amount of this Quote. 
 I state that: 
 (1)  The price(s) and amount of this Quote have been arrived at independently and without consultation, communication or agreement 
with any other contractor, Quoter or potential Quoter, except as disclosed on the attached appendix. 
 (2)  That neither the price(s) nor the amount of this Quote, and neither the approximate price(s) nor approximate amount of this Quote, 
have been disclosed to any other firm or person who is a Quoter or potential Quoter, and they will not be disclosed before Quote opening. 
 (3)  No attempt has been made or will be made to induce any firm or person to refrain from Quoting on this contract, or to submit a Quote 
higher than this Quote, or to submit any intentionally high or noncompetitive Quote or other form of complementary Quote. 
 (4)  The Quote of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any firm or 
person to submit a complementary or noncompetitive Quote. 
 
 (5)                                                                                                                                       , its affiliates, subsidiaries, officers, 
  (Name of my Firm) 
directors and employees are not currently under investigation by any governmental agency and have not in the last four years been convicted 
of or found liable for any act prohibited by State or Federal law in any jurisdiction, involving conspiracy or collusion with respect to Quoting 
on any public contract, except as described on the attached appendix. 
 
 I state that                                                                                                                       understands and acknowledges that the 
  (Name of my Firm) 
above representations are material and important, and will be relied on by  School District No. 4J in awarding the contract(s) for which this 
Quote is submitted.  I understand and my firm understands that any misstatement in this affidavit is and shall be treated as fraudulent 
concealment from School District No. 4J of the true facts relating to the submission of Quotes for this contract. 
 
___________________________________________________  
 (Authorized Signature)  
   Sworn to and subscribed before me this 
 
   _____ day of _________________________, 2018 
 
   _________________________________________ 
   (Notary Public for Oregon) 
 
   My Commission Expires: _____________________ 

 
END OF QUOTE FORM 
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EUGENE SCHOOL DISTRICT 4J SECTION  00 73 00 
Churchill High School – Hardware Upgrade 
C.I.P. 420.678.041 PREVAILING WAGE RATES                                                                                                                               
 
PART 1 GENERAL 
 

The Prevailing Wage Rates dated January 1, 2018 (as amended April 1, 2018), including any 
subsequent corrections or amendments issued by the Oregon Bureau of Labor and Industries, are 
included as a portion of the Contract Documents by reference.  Copies are available for review at 
the office of Facilities Management, and can be viewed on line at www.boli.state.or.us.  Click on 
Prevailing Wages, then PWR Rate Publications, and then Prevailing Wage Rates for Public 
Works Contracts in Oregon (subject only to state law). 

 
 
 
 

END OF DOCUMENT 00 73 00 
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 SUMMARY OF WORK – SECTION 01100 

GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:  Briefly, the work is described as removing and replacing selected door 
hardware.  Each door (or pair of doors) has unique conditions that require special considerations 
and attention to detail.  The school site will remain in use during this contract period, therefore, 
under NO circumstances will an opening be unsupervised when accessible by the public or if 
occupied.  All doors must be secured by the end of each work day. 

1. Project Location:  Churchill High School, 1850 Bailey Hill Rd., Eugene, OR  97405 
2. Owner:  Eugene School District 4J, 715 West Fourth Avenue, Eugene, OR 97402. 

B. Architect Identification:  The Contract Documents, dated April 30, 2018, were prepared for 
Project by Rodd Hansen, Architect, LLC, 1551 Oak Street, Ste. A, Eugene, OR  97401 

C. Project Manager:  Dexter Rummel has been appointed by Owner to serve as Project 
Coordinator. 

1.3 CONTRACT 

A. Project will be constructed under a general construction contract. 

1. Construction Contractor Agreement (Attached for reference) 

1.4 WORK SEQUENCE 
A. Do not commence Work until after execution of Agreement and receipt of Notice-to-Proceed 

from Owner.   
 

B. The Contractor shall have access to the site as follows: 
 

Phase 1: Site access granted from 8/20/2018 through 9/4/2018 
Phase 2: Site access granted from 9/5/2018 through 6/14/2019 
Phase 3: Site access granted from 6/15/2019 through 8/23/2019 
 

C. Perform work in order to achieve Substantial Completion by phased end dates upon completion 
of each phase.  For warranty purposes the dates per opening can be the actual physical install 
date, or phased at the Contractor’s option.  When school is in session, work may be performed 
on “No Student School Days”, winter break (12/22/2018 through 1/5/2019) and spring break 
(3/23/2019 through 3/31/2019). 
 

D. Achieve Final Completion within seven (7) days following the date of Substantial Completion. 
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E. Liquidated Damages:  Failure to complete the project and achieve Final Completion will result 
in a $100/calendar day (per phase) penalty. 

1.5 USE OF PREMISES 

A. Work Area Access:  Buildings will be occupied during work. Access to the work area will be 
available on a week-day basis from approximately 6:00 am to 7:00 pm. Coordinate all other 
work hour schedules with Owner so as not to interfere with Owner's use of the building.  During 
construction, the Contractor shall not leave any openings unsupervised when accessible by the 
public or if occupied.  All doors / openings shall be secured by the end of each work day.  All 
egress doors / openings shall be useable by the end of each work shift. 

B. Limit use of the premises to construction activities in areas indicated; allow for Owner 
occupancy and use by the public, subject to approval by a District Safety Specialist. 

C. Site Access:  Maintain drives and building entrances and exits clear and protected at all times to 
Owner's, employees, and public access and for use by emergency personnel. Do not use these 
areas for parking or storage. Schedule deliveries to minimize space and time requirements for 
storage of materials at site. 

D. Parking:  Contractor may use existing parking lots.  

E. Contractor Staging Areas: Staging area will be provided upon request.  The contractor shall 
coordinate with the District for locations. 

F. Construction Operations:  Limited to areas indicated to perform Work. 

1.6 WORK UNDER SEPERATE CONTRACTS 

A. Separate Contract:  None 

1.7 FUTURE WORK 

A. Future Contract:  Owner will award a separate contract for additional work to be performed at 
the site after Substantial Completion. Completion of that work will depend on successful 
completion of preparatory work under this Contract. The Contract for future work will include 
the following: N/A 

1.8 PRODUCTS ORDERED IN ADVANCE 

A. None 
 

1.9 OWNER-FURNISHED PRODUCTS 

A.  
1. All door hardware shall be O.F.C.I.  The Contractor shall arrange for picking up the 

hardware from 4j Facilities. 
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1.10 MISCELLANEOUS PROVISIONS 

A. The following Fingerprint and Background Check Requirements apply: 

BACKGROUND CHECK – Individuals with whom the District contracts with, or any employee, 
agent, subcontractor or Provider who will have access to District school facilities shall be 
required to submit a 4J Volunteer Background check and undergo a state and 
nationwide fingerprinting and criminal history records check, in accordance with the provisions 
of ORS 326.603 and ORS 326.607. Individuals or Proposer, and not the District, shall be 
responsible for the fees associated with fingerprinting and the criminal history records 
check, not to exceed the actual costs (ODE $59.00 and outside fingerprinting vendor 
$12.50). Independent Contractors are asked to complete the Volunteer Background check upon 
project award. Once approval from the Volunteer Background check is received you will pay 
the District the ODE fees and complete the fingerprint process through Field Print. 

B. DRUG AND ALCOHOL POLICY 
1. The possession, use, or distribution of illicit drugs and alcohol on school premises is 

prohibited. Prescription medications brought to the project site shall be in the original 
container bearing the name of the drug, the name of the physician and the prescribed 
dosage. 

C. USE OF TOBACCO PRODUCTS 
1. Smoking and the other use of tobacco products is prohibited on all school district 

property pursuant to OAR 581-021-0110. 

D. SAFETY REQUIREMENTS 
1. Safety must not be sacrificed for the sake of productivity or expedience. Safety of 

students, staff, and the public is critical. Take all reasonable precautions to prevent 
endangerment or injury. Advise and coordinate operations with the school office. 

2. All contractors who perform work on District property, and their employees, are expected 
to know the District's expectations for safe work and to adhere to those expectations. 

3. Contractor's are to adhere to the regulations of Oregon OSHA for all projects within the 
School District. 

E. GENERAL SAFE WORK PRACTICES 
1. Students, public and school staff shall not be put at risk by the activities of contractors or 

their employees. 
2. Safe vehicle operation rules are to be followed at all times. These include positioning 

vehicles to minimize the necessity of backing and providing a "spotter", someone who 
will make sure that people do not run into the path of a vehicle when driving on a 
playground or field that is occupied by students. 

3. Tools shall never be left out when an unsecured work area is vacated. 
4. Ladders and scaffolding will be taken down when an unsecured work area is vacated. 
5. Open holes and other tripping hazards shall be fenced or barricaded when an unsecured 

work area is vacated. 
6. Operations resulting in vapors, emissions or flying objects shall be conducted in such a 

way as to prevent exposure to any unprotected parties or property. 
7. "Secured Work Area" is defined as an area having a perimeter cyclone fence at least 6 

feet in height, with gates which close and lock so that no casual entrance is possible by 
unauthorized adults or children. 

8. Contractor to follow all OR-OSHA rules for Confined Spaces, where applicable. 
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F. COMMUNICATIONS REGARDING UNSAFE PRACTICES 
1. Upon perceiving a problem, the District will immediately communicate the concern to 

the Contractor or Contractor's representative on the work site. 
2. If agreement on correction of unsafe conditions cannot be reached, the concerns of the 

District shall prevail and safety concerns shall be addressed in accordance with the 
District requirements. 

G. ELECTRICAL PANELS - LOCKOUT/TAGOUT 
1. Contractor shall implement a Lockout/Tag-out program for his employees who take 

equipment out of service or place equipment back into service. Contractor shall review 
the District’s Energy Control Program prior to commencing work. Rules applying to this 
procedure art Oregon Occupational Safety and Health Code OAR 437, Division 2, 
Subdivision J, General Environmental Controls Lockout/Tag-out (1919.147), or latest 
edition. 

H. POTENTIALLY HAZARDOUS PRODUCTS 
1. The District attempts to maintain a safe and healthy environment for students and staff. 

The Contractor is therefore required to follow District guidelines controlling the use of 
potentially hazardous products and to use these products in a safe manner. Guidelines 
include the use of materials (adhesives, coatings, carpeting, etc.) which are known to emit 
little or no airborne pollutants. 

2. MSDS information is required for all potentially hazardous products. The Project 
Manager and a District Safety Specialist will review these and determine what, if any, 
mitigation procedures will be required. 

3. Contractor is to maintain and post copies of all MSDS information at the project site and 
adhere to the required controls. 

4. Contractor is to ensure that work area by students and teachers is restricted. The District 
will provide signage appropriate for this purpose. The Contractor is to construct and 
maintain appropriate barriers. This shall include provision of physical separation barriers 
between “construction” and “occupied” spaces. 

5. Contractor to adopt means of maintaining the construction space in negative air pressure 
in relation to occupied spaces. 

6. Where there is a new or existing ventilation system in an affected space, the system shall 
be adjusted to provide the maximum amount of outside air possible with the system. 

7. Efforts shall be made to install and operate new ventilation systems as soon in the 
construction process as practical. 

I. ASBESTOS CONTAINING MATERIALS WARNING 
1. Asbestos containing materials are known to exist in areas of the Work. The Contractor 

shall not, in any way, disturb materials which are known to contain asbestos, assumed to 
contain asbestos, or otherwise have not been tested and confirmed to be asbestos free.  

2. Where access to concealed spaces is required, or it is necessary to disturb building 
materials such as for drilling of holes, cutting, etc., notify the Owner so that proper 
investigation and/or removal procedures are followed. 

3. Prior to commencing Work, the Contractor shall meet with the District Safety Specialist 
and review the Owner’s Asbestos Management Plan for the locations of asbestos-
containing materials and/or materials assumed to contain asbestos. After reviewing the 
Owner’s Asbestos Management Plan, the Contractor is required to sign Form 01100A, 
Asbestos-containing Materials Notification Statement, provided at the end of this Section. 

4. Contractor must not install any asbestos-containing materials when performing the Work 
of this project. At the completion of the Work, Contractor will be required to furnish a 
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statement stating that no asbestos-containing materials were installed during the course of 
the Work. Refer to Sample Form 01100B at the end of this Section 

PRODUCTS (Not Used) 

EXECUTION (Not Used) 

SCHEDULE OF PRODUCTS ORDERED IN ADVANCE 

ASBESTOS FORMS 
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Form 01100A 
 

ASBESTOS-CONTAINING MATERIALS NOTIFICATION STATEMENT 
FOR CONTRACTORS 

 
This form must be completed and signed by the Contractor prior to beginning work in any Eugene School 
District 4J building. 
The presence of known and assumed asbestos containing materials is documented in the AHERA Man-
agement Plan for each building. Copies of the AHERA Management Plan are available in the main office 
of each building and in the Facilities Management Office at 715 West Fourth Avenue, Eugene, Oregon. 
The District Asbestos Specialist must be informed of the Contractor’s activities in each building prior to 
the start of work so that the Contractor can be informed on how to use the AHERA Management Plan and 
to determine if any asbestos-containing materials are likely to be impacted by the work of the Contractor. 
The Contractor is responsible for notifying all employees and subcontractors of the presence of asbestos 
in the building. The Contractor shall not disturb known or assumed asbestos-containing materials. If the 
Contractor discovers suspected asbestos-containing materials that have not been identified, the Contractor 
must stop any work impacting the suspected materials and notify the District Asbestos Specialist so that 
the material can be sampled. Any asbestos-containing materials that must be removed to allow the Con-
tractor to complete the Contractor’s work will be removed by the District under separate contract. If the 
Contractor disturbs asbestos-containing materials, the Contractor will be responsible for the cost of the 
cleanup and decontamination.. 
 
I  _________________________________,  Representing  _________________________, 
 (Print Name of Representative)   (Business Name) 
 
have been notified of the location of the AHERA Management Plan and agree to avoid impacting all 
known or assumed asbestos-containing materials in the performance of the Work. 
 
 
___________________________________  _____________________________ 
Signature of Representative Date 
 
 
____________________________________ _____________________________ 
Work Site  CIP # 
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Form 01100B 
 
 

The Environmental Protection Agency (AHERA) rules require the School District obtain a signed state-
ment from the Site Superintendent that, to the best of his/her knowledge, no asbestos-containing building 
materials were installed during the Work. Therefore, the following statement must be submitted on the 
Contractors letterhead prior to Project Closeout. 
 

 
SAMPLE FORM 

(To be submitted on the Contractor’s letterhead) 
 

ASBESTOS-CONTAINING MATERIALS STATEMENT 
 

EUGENE SCHOOL DISTRICT 4J 
 

Churchill High School – Hardware Upgrade 
Project #420.678.041 

 
 

We the undersigned, (Name of Company), hereby warrant that to the best of our knowledge all materials 
furnished for the above referenced project contain 0% asbestos. 
  
_____________________________________________________________________________________ 

(Name of Construction Company) 
 
 
 

_____________________________________________________________________________________ 
(Signature and Date) 

 
 

_____________________________________________________________________________________ 
Printed Name 

 
 

_____________________________________________________________________________________ 
Job Title 

 
 
 
 
 

END OF SECTION 01100 
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ATTACHMENT A
CONSTRUCTION CONTRACTOR AGREEMENT 

TERMS
This Construction Contractor Agreement between the DISTRICT and the CONTRACTOR includes the following 
terms, conditions, and provisions:

1. DECLARATION OF INDEPENDENT CONTRACTOR:  CONTRACTOR declares that CONTRACTOR has 
complied with all federal, state, and local laws regarding business permits, registrations, certificates, and licenses that 
may be required to carry out the work to be performed under this agreement.  The CONTRACTOR represents that 
the CONTRACTOR qualifies as an independent CONTRACTOR as evidenced by agreement to the conditions of this 
contract.  The CONTRACTOR represents that all the information in the agreement is true and the DISTRICT may 
contact individuals and corporations to verify this information.  The DISTRICT relies upon the representation of the 
CONTRACTOR.  In the event the CONTRACTOR is determined not to be an independent CONTRACTOR for the 
purpose of providing these services to the DISTRICT, then the CONTRACTOR will reimburse the DISTRICT's full 
costs and damages associated with or in any way related to this determination.

2. CONTRACTORS’ REGISTRATION: The CONTRACTOR and each Subcontractor shall be registered, prior to 
the commencement of the Work, and maintain, for the duration of the Project, a registration with the Oregon State 
Construction CONTRACTORS’ Board.

3. RESPONSIBILITY TEST: CONTRACTOR certifies that the contractor: a) has available the appropriate 
financial, material, equipment, facility and personnel resources and expertise, or the ability to obtain the resources 
and expertise, necessary to meet all contractual responsibilities; b) has a satisfactory record of past performance; c) 
has a satisfactory record of integrity, is not disqualified under ORS 279C.440; and d) is qualified legally to contract 
with the DISTRICT.

4. PERMITS, FEES AND NOTICES: The DISTRICT will pay the plan check fee, building permit fee, and systems 
development charges directly to the authority having jurisdiction. The CONTRACTOR shall comply with and give 
notices required by laws, ordinances, rules, regulations and lawful orders of public authorities bearing on 
performance of the work of this contract. The CONTRACTOR shall secure and pay for all other permits, fees and 
inspections necessary for the proper execution and completion of the Contract, which are legally required when bids 
are received or negotiations concluded. The CONTRACTOR shall pick up permits and call for inspections through 
final inspection, as required by the City Building Department. 

5. USE OF SITE: Check in daily with the school or facility office personnel and the building custodian to coordinate 
construction activities with the ongoing activities at the building.

6. BACKGROUND CHECK – Individuals with whom the District contracts with, or any employee, 
agent, subcontractor or Provider who will have access to District school facilities shall be required to 
submit a 4J Volunteer Background check and undergo a state and nationwide fingerprinting and criminal 
history records check, in accordance with the provisions of ORS 326.603 and ORS 326.607. Individuals 
or Proposer, and not the District, shall be responsible for the fees associated with fingerprinting and the 
criminal history records check, not to exceed the actual costs (ODE $59.00 and outside fingerprinting 
vendor $12.50). Independent Contractors are asked to complete the Volunteer Background check upon 
project award. Once approval from the Volunteer Background check is received you will pay the District 
the ODE fees and complete the fingerprint process through Field Print.

7. SMOKING, DRUG AND ALCOHOL POLICIES: Smoking and the other use of tobacco products is prohibited 
on all school district property pursuant to OAR 581-021-0110. District Policy prohibits the possession, use or 
distribution of illicit drugs and alcohol on school premises. Anyone under the treatment of a physician who must bring 
prescription medications to the workplace shall carry the medicines in the original container bearing the name of the 
drug, the name of the physician and the prescribed dosage.  The CONTRACTOR is required to demonstrate that an 
employee drug testing program is in place.

8. POTENTIALLY HAZARDOUS PRODUCTS: The District attempts to maintain a safe and healthy environment 
for students and staff. The Contractor is therefore required to follow District guidelines controlling the use of 
potentially hazardous products and to use these products in a safe manner.
SDS information is required for all potentially hazardous products. The Project Manager and a District Safety 
Specialist will review these and determine what, if any, mitigation procedures will be required. Contractor is to 
maintain and post copies of all SDS information at the project site and adhere to the required controls.
Contractor is to ensure that work area access by students and teachers is restricted. The District will provide signage 
appropriate for this purpose. The contractor is to construct and maintain appropriate barriers.
9. ASBESTOS CONTAINING MATERIALS: Prior to commencing work on-site, the CONTRACTOR shall contact 
the District Asbestos Specialist, to review the Asbestos Management Plan for the site where the work will be 
performed. The CONTRACTOR shall not, in any way, disturb materials which are known to contain asbestos, 
assumed to contain asbestos, or otherwise have not been tested and confirmed to be asbestos free. The DISTRICT 
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will investigate and test for asbestos containing materials and, if required, remove such materials as required for the 
Work.  CONTRACTOR is required to sign an Asbestos Containing Materials Notification Statement as supplied by 
DISTRICT prior to commencing Work. The CONTRACTOR shall use no asbestos-containing materials in the Work 
and shall so certify.
10. SAFETY REQUIREMENTS: Safety must not be sacrificed for the sake of productivity or expedience. Safety of 
students, staff, and the public is critical.  All CONTRACTORS who perform work on District property, and their 
employees, are expected to know the DISTRICT's expectations for safe work and to adhere to those expectations.  
CONTRACTOR shall adhere to the regulations of Oregon OSHA for all projects within the School District.
11. ELECTRICAL REQUIREMEMTS:

 LOCKOUT/TAGOUT: Contractor shall implement a Lockout/Tagout program for employees who take equipment 
out of service or place equipment back into service after repair. Contractor shall review the District’s Energy 
Control Program prior to commencing work. Rules applying to this procedure are Oregon Occupational Safety 
and Health Code OAR 437-002-0140, General Environmental Controls Lockout/Tagout (1919.147), or latest 
version.
ARC FLASH – ELECTRICAL SAFETY: Contractor shall comply with NFPA 70E (Electrical Safety in the 
Workplace), current edition. Contractor shall comply with Oregon OSHA 1910.137 (Personal Protective 
Equipment).   The Contractor shall review with the School District Project Manager the 'Eugene School District 
Electrical Safety Program' before any work commences. The Contractor shall comply with all 'Arc Flash' and 
'Electrical Safety' protocols referenced in any and all NFPA, OSHA, OROSHA, NEC, NESC, UL, IBC, IFC and 
ANSI documents (current editions).

12. CONFINED SPACE REQUIREMENTS:  If work requires entering underground fuel storage tanks, utility 
tunnels, sewer vaults (where septic systems are located) or fireboxes on boilers, a permit and special training is 
required, when necessary under OAR 437-002-0140.
13. HOLD HARMLESS AND INDEMNIFICATION: To the fullest extent of the law, the Contractor will defend, 
indemnify, hold harmless and reimburse the Eugene School District 4J (including its officers, board members, agents, 
and employees) from all claims, demands, suits, actions, penalties, and damage expenses, for liability of any kind 
including attorney’s fees. To the extent that death or bodily injury to persons or damage to property arises out of the 
fault of the Contractor, the Contractor’s indemnity obligation exists only to the extent that the death or bodily injury to 
persons or damage to property arises out of the fault of the Contractor, or the fault of the Contractor’s agents, 
representatives or subcontractors, contributed to or caused such damage, whether or not such incidents are 
contributed to or caused in any part by Eugene School District 4J.
14. INSURANCE:  The Contractor shall maintain in force for the duration of this agreement, the following:
General Insurance: The Contractor shall maintain in force for the duration of this agreement a Umbrella Insurance 
Policy with the limits not less than $5,000,000, a Commercial General Liability, Automobile Liability (owned, non-
owned and hired) Insurance policy(s) written on an occurrence basis with limits not less than $1,000,000  per 
occurrence and $2,000,000 in the aggregated naming the District, its employees, officials and agents as an additional 
insured as respects to work or services performed under this agreement. This insurance will be primary to any 
insurance the District may carry on its own.  If the District requires Professional Liability coverage, the terms, 
conditions, and limits must be approved by the District's Risk Manager.
Workers' Compensation:  The CONTRACTOR shall provide and maintain workers' compensation coverage for its 
employees, officers, agents, or partners as required by applicable workers' compensation laws.
Equipment and Material:  The CONTRACTOR shall be responsible for any loss, damage, or destruction of its own 
property, equipment, and materials used in connection with the work.
Course of Construction:  The CONTRACTOR shall maintain an all-risk policy covering the replacement cost of the 
Work during the course of construction. The policy shall include the interests of the DISTRICT and the Architect. The 
amount of insurance shall equal the completed value of the contract.

Property Insurance: The CONTRACTOR shall purchase from and maintain in a company or companies authorized 
to do business in the jurisdiction in which the Project is located, property insurance on an “all risk” policy form, 
including builder’s risk/installation floater, whichever is appropriate, in the amount of the initial Contract Sum, plus the 
value of subsequent modifications and the cost of materials supplied by others, comprising the total value of the 
entire Project at the site on a replacement cost basis without optional deductibles. Such property insurance shall be 
maintained, unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and 
entities who are beneficiaries of such insurance, until final payment has been made as provided in The Contract 
Documents or until no person or entity other than the DISTRICT has an insurable interest in the property required by 
this paragraph to be covered, whichever is later. The insurance shall include interests of the DISTRICT, Architect and 
CONTRACTOR, Subcontractors, and sub-subcontractors in the Project.



CONSTRUCTION CONTRACTOR AGREEMENT
TERMS AND CONDITIONS

Page 3
 

Evidence of Coverage: Evidence of the above coverages issued by a company satisfactory to the District shall be 
provided to the District by way of a certificate of insurance before any work or services commence. A 30-day notice of 
cancellation or material change in coverage clause shall be included. It is the Contractor’s obligation to provide the 30 
days notice if not done so by the Contractor’s insurance company(s). Failure to maintain the proper insurance shall 
be grounds for immediate termination of this Agreement. 
Subcontractors:  The CONTRACTOR shall require all Subcontractors to provide and maintain general liability, auto 
liability, professional liability (as applicable), and workers' compensation insurance with coverage equivalent to those 
required of the general CONTRACTOR in this contract. The CONTRACTOR shall require certificates of insurance 
from all subcontractors as evidence of coverage.
Exception or Waivers:  Any exception or waiver of these requirements shall be subject to review and approval from 
the DISTRICT’s Risk Manager.
15. PERFORMANCE BOND AND PAYMENT BOND:  The Contractor shall furnish a Performance bond and a 
Labor and Materials Payment bond covering faithful performance of the Contract and payment of obligations arising 
there under.  Bonds are to be obtained through a company that is on the US Government Treasury list for approved 
sureties and/or approved by School District 4J’s Risk Manager.  The cost of the Bond shall be included in the 
Contract Sum.  The amount of each bond shall be equal to 100 percent of the Contract Sum.  Submit on AIA 
Document A312, latest edition.
The Contractor shall deliver the required bonds to the DISTRICT with the executed Agreement. The Contractor shall 
require the Attorney-in-fact who executes the required bonds on behalf of the surety to affix thereto a certified and 
current copy of their power of attorney.
16. OWNERSHIP OF WORK PRODUCT: All work products of the CONTRACTOR, which result from this contract, 
shall be the exclusive property of the DISTRICT and shall be delivered to the DISTRICT upon completion of the work 
or termination of this contract, except as otherwise agreed in writing.
17. EQUIPMENT, TOOLS, MATERIALS, OR SUPPLIES: CONTRACTOR shall supply, at CONTRACTOR's sole 
expense, all equipment, tools, materials and/or supplies to accomplish the services agreed upon.  The 
CONTRACTOR shall be responsible for any loss, damage, or destruction of its own property, equipment, and 
materials used in conjunction with the work.
18. REIMBURSEMENT OF EXPENSES: The DISTRICT shall not be liable to CONTRACTOR for any expenses 
paid or incurred by the CONTRACTOR unless previously agreed to in writing.
19. FRINGE BENEFITS: Because CONTRACTOR is engaged in CONTRACTOR's own independently established 
business, CONTRACTOR is not eligible for, and shall not participate in, any employee pension, health, or other fringe 
benefit plan, of the DISTRICT.
20. HOURS OF LABOR:  No person shall be employed for more than ten hours in any one day, or 40 hours in any 
one week, except in the cases of necessity, emergency, or where the public policy absolutely requires it, and in such 
cases the person so employed shall be paid at least time and a half of the regular pay for all time worked.

a. For all overtime in excess of eight hours a day or 40 hours in any one week when the work week is five 
consecutive days, Monday through Friday; or

b. For all overtime in excess of 10 hours a day or 40 hours in any one week when the work week is four 
consecutive days, Monday through Friday; and

c. For all work performed on Saturday and on any legal holiday specified in ORS 279C.540.
The Contractor shall give notice to employees who work on a public contract in writing, either at the time of hire or 
before commencement of work on the contract, or by posting a notice in a location frequented by employees of the 
number of hours per day and days per week the employees may be required to work.
21. PAYMENT OF LABORERS AND MATERIALMEN, CONTRIBUTIONS TO INDUSTRIAL ACCIDENT FUND, 
LIENS AND WITHHOLDING TAXES:  The Contractor shall:  (1) Make payment promptly, as due, to all persons 
supplying to such contractor labor or material for the prosecution of the Work provided for in such contract. (2) Pay all 
contributions or amounts due the Industrial Accident Fund from such contractor or subcontractor incurred in the 
performance of the contract.  (3) Not permit any lien or claim to be filed or prosecuted against the state, county, 
school district, municipality, municipal corporation or subdivision thereof, on account of any labor or material 
furnished.  (4) Pay to the Department of Revenue all sums withheld from employees pursuant to ORS 316.167.
22. PAYMENT FOR MEDICAL CARE AND PROVIDING WORKERS’ COMPENSATION:  The CONTRACTOR 
shall promptly, as due, make payment to any person, co-partnership, association or corporation, furnishing medical, 
surgical and hospital care or other needed care and attention, incident to sickness or injury, to the employees of such 
CONTRACTOR, of all sums which the CONTRACTOR agrees to pay for such services and all moneys and sums 
which the CONTRACTOR collected or deducted from the wages of employees pursuant to any law, contract or 
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agreement for the purpose of providing or paying for such service.  All employers working under this contract are 
subject employers and must comply with ORS 656.017.
23. PAYMENT OF CLAIMS BY PUBLIC OFFICERS: If the CONTRACTOR fails, neglects or refuses to make 
prompt payment of any claim for labor or services furnished to the CONTRACTOR or a Subcontractor by any person 
in connection with the public contract as such claim becomes due, the proper officer or officers representing the  
DISTRICT may pay such claim to the person furnishing the labor or services and charge the amount of the payment 
against funds due or to become due the CONTRACTOR by reason of such contract.  The payment of a claim in this 
manner shall not relieve the CONTRACTOR or the CONTRACTOR’s surety from obligation with respect to any 
unpaid claims.
24. FEDERAL, STATE, AND LOCAL PAYROLL TAXES: Neither federal, nor state, nor local income tax nor 
payroll tax of any kind shall be collected, withheld or paid by the DISTRICT on behalf of the CONTRACTOR or of 
employees of the CONTRACTOR. CONTRACTOR shall not be treated as an employee with respect to the services 
performed hereunder for federal or state tax purposes.
25. PREVAILING WAGE RATES: When the total price of the Project is $50,000 or more, each worker in each 
trade or occupation employed in the performance of this Contract either by the contractor, subcontractor or other 
person doing or contracting to do contracting for the whole or any part of the Work on the Contract shall be paid not 
less than the applicable prevailing rate of wage.  

a. The existing Oregon prevailing rate of wage in effect at the time the specifications are first advertised for bid 
solicitations is the applicable rate.  

b. The DISTRICT will pay the public works fee to Oregon Bureau of Labor and Industries.
c. Certification of rate or wage by Contractor or Subcontractor (ORS 279C.845):

.1 The contractor or the contractor's surety and every subcontractor or the subcontractor's surety shall file 
certified statements with the public agency in writing, on a form prescribed by the Commissioner of the Bureau 
of Labor and Industries, certifying the hourly rate of wage paid each worker whom the contractor or the 
subcontractor has employed upon the public works, and further certifying that no worker employed upon the 
public works has been paid less than the applicable state prevailing rate of wage or less than the minimum 
hourly rate of wage specified in the contract.  The certificate and statement shall be verified by the oath of the 
contractor or the contractor's surety or subcontractor or the subcontractor's surety that the contractor or 
subcontractor has read the statement and certificate and knows the contents thereof and that the same is true 
to the contractor or subcontractor's knowledge.  The certified statements shall set out accurately and 
completely the payroll records for the prior week, including the name and address of each worker, the worker's 
correct classification, rate of pay, daily and weekly number of hours worked, deductions made, and actual 
wages paid.  

.2 If the Contractor does not file certified payroll as required (at least once per month) the DISTRICT will 
withhold 25% of the amounts due the Contractor, in addition to any other required retainage.

.3 If a first-tier Subcontractor does not file certified payroll reports as required, the prime Contractor shall              
withhold 25% of amounts due the first-tier Subcontractor.

.4 Each certified statement required by subsection (1) of this section shall be delivered or mailed by the 
contractor or subcontractor to the public contracting agency. Certified statements shall be submitted to the 
public contracting agency once a month by the fifth business day of the following month, for each week workers 
are employed.  Information submitted on certified statements may be used only to ensure compliance with the 
provisions of ORS 279C.800 to 279C.870.

.5 Each contractor or subcontractor shall preserve the certified statements for a period of three years from the 
date of completion of the contract.

.6 Certified statements received by a public agency are public records subject to the provisions of ORS 
192.410 to 192.505.  As such, they must be made available upon request.

d. For every bid $100,000 or greater, all Contractors and Subcontractors shall have a public works bond, in the 
amount of $30,000, filed with the Construction Contractors’ Board (CCB), before starting work on the project, 
unless exempt.

e. Contractor shall include in every subcontract a provision requiring their Subcontractors to have a public works 
bond filed with the CCB before starting work on the project, unless exempt. Contractors shall verify that all of 
their subcontractors have filed a public works bond with the CCB.

26. SUBCONTRACTORS:  The CONTRACTOR shall include in any subcontract for property or services entered 
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into by the CONTRACTOR and Subcontractor, including a material supplier, for the purpose of performing a 
construction contract:

a. A payment clause that obligates the CONTRACTOR to pay the Subcontractor for satisfactory performance 
under its subcontract within 10 days out of such amounts as are paid to the CONTRACTOR by the 
DISTRICT under such contract; and

b. An interest penalty clause that obligates the CONTRACTOR to pay to the Subcontractor an interest penalty 
on amounts due in the case of each payment not made in accordance with the payment clause included in 
the subcontract pursuant to the above paragraph for the period beginning on the day after the required 
Payment date and ending on the date on which payment of the amount due is made; computed at the rate 
specified in ORS 279C.580.

27. PROJECT CLOSEOUT:  When the Work is determined to be complete:
a. Return all keys to DISTRICT Representative.
b. Where warranties are required, submit original warranty certificates and indicate dates of coverage.
c. Submit any operation and maintenance information required by technical specifications.
d. Submit any as-built drawings or other as-built documentation required by technical specifications.
e.  Submit AIA Document G707 Consent of Surety Company for final payment.

          f.  Submit Affidavit of Prevailing Wages Paid (Sample will be furnished at completion of work).
g.  Submit Asbestos-Containing Materials Statement (Sample will be furnished at completion of work.)
h.  Certificate of Insurance evidencing continuation of liability coverage including coverage for completed 

operations until the expiration of the specified warranty periods
 i. Where a building permit is required, submit documentation of Building Department inspection and 

acceptance.
 j. Final payment will be authorized after all project closeout tasks have been completed and the work is 

determined to be acceptable by the DISTRICT Project Manager.

28. NON-DISCRIMINATION:  The CONTRACTOR, by signing this agreement certifies that the CONTRACTOR has 
not discriminated against minorities, women or emerging small business enterprises in obtaining any required 
subcontracts.
The CONTRACTOR agrees not to discriminate against any client, employee or applicant for employment or for 
services, because of race, color, religion, sex, national origin, physical or mental handicap, sexual orientation or age 
unless based upon bona fide occupational qualifications, and that they are otherwise in compliance with all federal, 
state and local laws prohibiting discrimination, with regard to, but not limited to, the following:  Employment 
upgrading, demotion or transfer;  Recruitment or recruitment advertising; Layoffs or termination; Rates of pay or other 
forms of compensation; Selection for training; Rendition of services.  It is further understood that any vendor who is in 
violation of this clause shall be barred forthwith from receiving awards of any purchase order from the School District, 
unless a satisfactory showing is made that discriminatory practices have terminated and that a recurrence of such 
acts is unlikely.
29. FOREIGN CONTRACTORS:  In the event this Contract is awarded to a contractor not domiciled in or 
registered to do business in the State of Oregon and the contract price exceeds $10,000.00, the CONTRACTOR 
shall promptly report to the Department of Revenue the total price, terms of payment, length of contract, and such 
other information as the Department of Revenue may require before final payment can be received on the public 
contract.  The DISTRICT will satisfy itself that the requirement of this subsection has been complied with before it 
issues a Final Payment.
30. TERMINATION WITH CAUSE: With reasonable cause, either party may terminate this agreement effective 
immediately upon the giving of written notice of termination for cause. Reasonable cause shall include:

a. Material violation of this agreement.
b. Any act exposing the other party to liability to others for personal injury or property damage.

31. REMEDIES:  In the event of a termination of this contract by the DISTRICT, because of a breach by 
CONTRACTOR, the DISTRICT may complete the work either by itself or by contract with other persons, or any 
combination thereof. CONTRACTOR shall be liable to the DISTRICT for any costs or losses incurred by the 
DISTRICT arising out of or related to the breach, including costs incurred in selecting other CONTRACTORS, time 
delay losses, attorney fees, and the like, less the remaining unpaid balance of the consideration until DISTRICT's 
costs and losses have been determined, at which time the DISTRICT may offset any such amount due 
CONTRACTOR against costs and losses incurred by DISTRICT. 
32. TERMINATION OR SUSPENSION OF CONTRACT FOR CONVENIENCE:     Any contract may be terminated, 
or temporarily suspended, by the DISTRICT in the event that the project is permanently abandoned, or deferred, as 
determined in the sole discretion of the DISTRICT.  The DISTRICT may terminate, or suspend, any contract in whole 
or in part whenever the DISTRICT determines, in its sole discretion, that such action is in the DISTRICT’s best 
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interest. Whenever any contract is terminated, or suspended in accordance with this paragraph, the CONTRACTOR 
shall be entitled to payment for actual work performed at contract prices for completed items of work.  An equitable 
adjustment in any contract price for partially completed items of work will be made, but such adjustment shall not 
include provisions for loss of anticipated profit on deleted or uncompleted work.  For suspended work, the 
CONTRACTOR will be entitled to five percent (5%) per year of the value of the work suspended, only if ultimately 
completed, and reasonable re-mobilization costs, if applicable.  Termination or suspension of any contract by the 
DISTRICT at any time during the term for convenience, shall not constitute a breach of any contract by the 
DISTRICT.
33. ASSIGNMENT: CONTRACTOR shall not assign this contract, in whole or in part, or any right or obligation 
hereunder, without the DISTRICT's prior written approval.  
34. NO AUTHORITY TO BIND CLIENT: CONTRACTOR has no authority to bind or obligate the DISTRICT or to 
enter into contracts or agreements on behalf of the DISTRICT. This agreement does not create a partnership, joint 
venture or agency between the parties.
35. NON-WAIVER: The failure of either party to exercise any of its rights under this agreement for a breach thereof, 
shall not be deemed to be a waiver of such rights or a waiver of any subsequent breach.
36. NOTICES: Any notice given in connection with this agreement shall be given in writing and shall be delivered 
either by hand to the signing party or by regular and certified mail to the party at the party's address stated herein.
37. CHOICE OF LAW: Any dispute under this agreement or related to this agreement shall be decided in 
accordance with the laws of the State of Oregon.
38. ATTORNEY'S FEES: In the event of any action to enforce or interpret this contract, the prevailing party shall be 
entitled to recover from the losing party reasonable attorney fees incurred in the proceeding, as set by the court, at 
trial, upon appeal, or upon review.
39. ENTIRE AGREEMENT: This is the entire agreement of the parties, and supersedes any prior agreement.
40. SEVERABILITY: If any part of this agreement shall be held unenforceable, the rest of this agreement will 
nevertheless remain in full force and effect.
41. AMENDMENTS: This agreement may be supplemented, amended, or revised only in writing by agreement of 
the parties.
42.    CONTRACTOR’S MARK UP FOR CHANGE ORDER WORK: The allowance for the combined overhead and 
profit included in the total net cost to the DISTRICT shall be based as follows:

a. The maximum allowable hourly wage rate for Changes to the Work shall be the appropriate Base Wage Rate 
plus Fringe Rate as listed for each occupation in the Prevailing Wage Rate for Public Works Contracts in 
Oregon manual issued by the Oregon Bureau of Labor and Industries (the current issue in effect on the date the 
quote is first advertised and/or a quote is first requested); multiplied by 1.20. An amount for Overhead and Profit 
may be added in accordance with section b through h below.
b. For the Contractor, for work performed by the Contractor, 15 percent of the amount due the Contractor.
c. For the Contractor, for Work performed by the Contractor’s Subcontractor, 10 percent of the amount due the 
Subcontractor.
d. For each Subcontractor or Sub-subcontractor involved, for Work performed by that Subcontractor’s or Sub-
subcontractor’s own forces, 10 percent of the cost.
e. Total overhead and profit shall not exceed 25% of the base cost of the work (base cost being defined as the 
cost of the work without markups.)
f. Itemize costs to include breakdown for materials and labor, overhead and profit.
g. A change to the work providing a net CREDIT to the Owner shall include a credit for overhead and profit 
based on the following schedule:

1. For the Contractor, 5 percent of the Cost to be credited.
2. For each Subcontractor, 5 percent of the Cost to be credited.
3. For each Sub-subcontractor, 5 percent of the Cost to be credited.

h. In order to facilitate checking of quotations for extras or credits, all proposals, except those so minor that their 
propriety can be seen by inspection, shall be accompanied by a complete itemization of costs including 
Subcontractor and Contractor overhead and profit as applicable.

43. APPLICATION FOR PAYMENT:  Submit payment request on invoice customarily used by Contractor.  Identify  
         5% retainage to be carried until the project is determined to be complete.
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44. DEBARMENT CERTIFICATION:  The contractor/Vendor certifies that the Contractor is not presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in this 
Contract by any Federal department or agency.  If requested by the Eugene 4J School District, the Contractor 
shall complete a Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion form.  
Any such form completed by the Contractor for this Contract shall be incorporated into this Contract by 
reference.

END OF TERMS AND CONDITIONS
Revised 1/4/18
Agree3.doc



LANE COUNTY SCHOOL DISTRICT 4J
715 West Fourth Avenue
Eugene, Oregon 97402

This Agreement is hereby made between the Lane County School District 4J, hereinafter DISTRICT, and 
CONTRACTOR, according to the following terms, conditions and provisions:
1. CONTRACTOR is identified as follows:

Firm Name:   
Contractor’s Representative:  
Address:   
City/State/ZIP:  E-mail: _______________________
Business Telephone:  FAX:  
Social Security Number:  ________________ or Federal Employer ID:  
Type of Entity: [  ] Sole Proprietorship  [  ]  Partnership  [   ]  Corporation

2. SERVICES TO BE PROVIDED (Include scope of work, schedule and other provisions including supplies, 
materials, equipment or services, as applicable):

3. DISTRICT’S REPRESENTATIVE:  

4. FINGERPRINTING REQUIREMENTS:  Do services to be provided include potential for direct, 
unsupervised contact with students?  [  ] Yes  [  ]  No  
If yes, has CONTRACTOR been fingerprinted?  [  ] Yes  [  ]  No

5. DATE AND DURATION:  This agreement shall be effective commencing on _______________ and 
extending through _______________________, unless otherwise terminated or extended.

6. PAYMENT: The DISTRICT shall pay the CONTRACTOR the agreed sum of $_________________
_____________________________________________________ for work described herein.

7. CONTRACTOR REQUIREMENTS: The CONTRACTOR agrees to perform the work or services as 
described in this Agreement in accordance with the Terms and Conditions of this Agreement 
(ATTACHMENT A) and Drawings and Specifications listed below:

8. CONTRACTOR is an Independent Contractor within the meaning of ORS 670.600 and is not an 
employee of the DISTRICT.

9. SIGNATURES: It is so agreed this ________ day of ___________________, _________________

____________________________________ ____________________________________
CONTRACTOR Date

____________________________________ ____________________________________
DISTRICT Date



EUGENE SCHOOL DISTRICT 4J SECTION  08 71 20 
Churchill High School – Hardware Upgrade DOOR HARDWARE                                                                                                                               
C.I.P. 420.678.041 
 
 
 
PART 1- GENERAL 
 
1.01 SUMMARY 
 

A. This Section includes the following: 
 

1. Commercial Door Hardware 
 
1.02  SUBMITTALS 
 
 A.  Product Data:  For each type of product indicated. 
 
  B.  Shop Drawings:  N/A 
 
  C.  Samples:   N/A 
 
  D. Product certificates. 
 
  E.  Other Action Submittals: 
 

1. Door  Hardware  Sets:   Prepared  by or under  the supervision of Hardware  
 Supplier's Representative,  detailing   fabrication  and  assembly   of  door  
 hardware,   as  well  as procedures  and diagrams. 

 
   a.  Format:  By door numbers as indicated in the Contract  Documents. 
  b.  Content:   Include the following information: 

 
    
  1)  Identification number, location, hand of each door and frame 
   2)  Complete designations of every new item  required  for each  door  or 

  opening including  name and manufacturer. 
  
 

  2.   Keying Schedule: N/A 
 

 
1.03 QUALITY  ASSURANCE 
 

A. Installer Qualifications: An employer of workers trained and approved by lock 
manufacturer.  Installer's responsibilities include supplying and installing door hardware 
and providing a qualified Architectural Hardware Consultant available during the course 
of the Work to consult with Contractor, Architect, and Owner about door hardware. 

 
B. Architectural Hardware Consultant Qualifications: A person who is currently certified by 

DHI as an  Architectural Hardware Consultant and who is experienced in providing 
consulting services for door hardware installations that are comparable in material, 
design, and extent  to that  indicated for this Project.  At least (5) projects of similar size 
and scope in the last (3) years. 
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C. Source Limitations: N/A 

 
D. Preinstallation Conference:  Conduct conference at Project site.  The Contractor shall 

request a review meeting with the Owner after completing (1) door of each type prior to 
proceeding forward with the remaining doors. 

 
 
1.04 N/A 
 
1.05 COORDINATION 
 

A. Templates: Distribute door hardware templates for doors, frames, and other work 
specified to be factory prepared for installing door hardware.  Check Shop Drawings of 
other work to confirm that adequate provisions are made for locating and installing door 
hardware to comply with indicated requirements. 
 

1.06  WARRANTY 
 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair  
or replace  components of door  hardware that fail in materials  or workmanship within  
specified warranty  period. 

 
1. Warranty Period:  One year from date of Substantial Completion (all doors shall have 

the same date). 
 

PART 2 - PRODUCTS 
 
2.01  SCHEDULED DOOR HARDWARE 
 

A. General:  Provide door hardware for each door to comply with requirements in this 
Section and door hardware sets indicated in Floor Closer Replacement Schedule. 

 
 

1. Door Hardware Sets:  Provide quantity, item, size, finish or color indicated,  and 
named manufacturers' products.   

 
 

2.02 HINGES, GENERAL 
 
A. Template Requirements: Except for hinges and pivots to be installed entirely (both 

leaves) into wood doors and frames, provide only template-produced units. 
 

B. Fasteners:   Match the requirements outlined on the schedule. 
 
2.03 HINGES 
  

A. Hinges:  BHMA A156.1. 
 
 

DOOR HARDWARE 08 71 20 - 2 



EUGENE SCHOOL DISTRICT 4J SECTION  08 71 20 
Churchill High School – Hardware Upgrade DOOR HARDWARE                                                                                                                               
C.I.P. 420.678.041 
2.04 CONTINUOUS HINGES 
  

A. Standard:  BHMA A156.26. 
General:  Minimum 0.120-inch- thick, hinge leaves with minimum overall width of 4 
inches; fabricated to full height of door and frame and to template screw locations; with 
components finished after milling and drilling are complete. 
 

 
2.05 LOCKS AND LATCHES, GENERAL 
  

A. N/A 
 

2.06 MECHANICAL LOCKS AND LATCHES 
 
A. N/A 

 
2.07 EXIT DEVICES 

 
A. N/A 

 
2.08 LOCK CYLINDERS 

 
A. N/A 

 
2.09 KEYING 
 

A. N/A 
 
 
 
2.10   OPERATING TRIM 
 

A. Standard: 1 BHMA A156.6. 
 

B. Materials:  Fabricate from stainless steel, unless otherwise indicated. 
 

 
2.11 PROTECTIVE TRIM UNITS 
 

A. N/A 
 
2.12  STOPS AND HOLDERS 

 
A. See the Schedule for materials used. 
 

 
2.13  THRESHOLDS 
 

A. Standard:  BHMA Al56.21. 
 

B. Accessibility Requirements: Bevel raised thresholds with a slope of not more than 1:2.  
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Provide thresholds as indicated in the Schedule for materials used. 
 
C. Thresholds for Means of Egress Doors:  Comply with NFPA 101. Maximum 1/2 inch 

high. 
 
D. Available Manufacturers: 
 

1. Pemko Manufacturing Co. (PEM). 
 
2.14 FABRICATION 

 
A. N/A 

 
 
PART 3 – EXECUTION 
 
3.01 INSTALLATION 
 

A. Steel Frames:  Comply with DHI A115 Series.  Self-drilling fasteners for surface-applied 
door hardware according to ANSI A250.6.  Pre-drill all frames that are grout-filled. 
 

B. Install each door hardware item to comply with manufacturer's written instructions.  
Where cutting and fitting are required to install door hardware onto or into surfaces that 
are later to be painted or finished in another way, coordinate removal, storage, and 
reinstallation of surface protective  trim units with finishing  work.   Do not install 
surface-mounted items until finishes have been completed on substrates involved. 

 
C. Thresholds:   Follow the requirements outlined on the Schedule. 
 
D. Adjustment:  Adjust and check each operating item of door hardware and each door to 

ensure proper operation or function of every unit.  Replace units that cannot be adjusted 
to operate as intended.    Adjust  door  control  devices  to  compensate  for  final  
operation  of heating and ventilating equipment  and to comply with referenced 
accessibility requirements.  Maximize opening angle of all doors if a new closer is 
installed. 

 
 

END OF SECTION 08 71 20 
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Churchill High School floor closure replacement project CIP# 420.678.041 

Door # Keynotes Description of Work
 Door Height 

(ft)

1 3, 4 1/2"x8' ramp with aprons on each end, Has bottom rod required to stay after ramp installed. When door is cut it will need reinforced as per general notes.
2 3, 4 1/2"x72" ramp
3 2 Remove OH Stop, Remove North handle and plug hole 7
4 2 Remove OH Stop 7
5 2 Remove OH Stop, Remove North handle and plug hole 7
6 2 Remove OH Stop, Remove North handle and plug hole 7
7 2 Remove OH Stop 7
8 2, 5 West leaf #2, East is done. Remove OH Stop 7
9 2 Remove OH Stop, Remove South handle and plug hole 7

10 2 Remove OH Stop, Remove South handle and plug hole 7
11 2 Remove OH Stop 7
12 2 Remove OH Stop, Remove South handle and plug hole 7
15 3, 4 1/2"x72" ramp
16 3, 4 1/4"x60" ramp. Will require additional shimming due to exterior concrete slope, If door is cut then prime the bottom of door

17 1, 4, 5

Remove OH Stop, 1/2"x72" ramp, install wall stop that consists of a metal post 36" tall (we use fortress railing which is a 2x2x36" tube with 4" square base and 4 anchor holes). 
Attach same rubber as used in custom wall stop to metal post. Anchor post using 3/8" drop in anchor, SS: all thread, level nut, washer and nylon locker nut. Pack underside with 
non shrink grout. 

7

18 2 Remove OH Stop 7
19 2 Remove OH Stop, North handle and plug hole 7
20 2 Remove OH Stop, Install wall stop 7
21 2 Remove OH Stop, Install wall stop 7
22 3, 4 3/4"x8' ramp
23 3, 4 1/2"x8' ramp
24 1, 4, 5 Remove OH Stop, 2-1/4" Door thickness, 96" hinge required. 1/2"x8' ramp. East door closer to be reused so adjust as necessary after reinstall. 8
25 3, 4 3/4"x8' ramp
26 3, 4 1/2"x72" ramp with aprons on each end of ramp
27 3, 4 3/4"x72" ramp with aprons on each end of ramp
28 1 Remove OH Stop, 1/2"x36" ramp, install wall stop 7
29 3, 4 1/2"x72" ramp
30 3, 4 1/2"x72" ramp
31 3, 4 1/2"x72" ramp
32 3, 4 1/2"x72" ramp
33 3, 4, 5 1/2"x72" ramp with aprons on each end of ramp, Adjustable bottom on door so adjust height.
34 3, 4, 5 1/2"x72" ramp with aprons on each end of ramp, Adjustable bottom on door so adjust height.
35 2 Remove OH Stop, Install wall stop 7
36 3, 4 1/2"x72" ramp
37 3, 4 1/2"x72" ramp
38 2 Remove OH Stop, Install wall stop 7
39 3, 4 1/2"x72" ramp
40 3, 4 1/2"x72" ramp
41 3, 4 1/2"x72" ramp WITH PEMKOTE FINISH , If door is cut then prime the bottom of door
42 3, 4 1/2"x72" ramp WITH PEMKOTE FINISH , If door is cut then prime the bottom of door
43 3, 4 1/2"x72" ramp WITH PEMKOTE FINISH
44 2, 5 Remove OH Stop, requires SL57 Hinge, install wall stop 7
45 2, 5 Remove OH Stop, Install wall stop. Will require a custom wood extender for stop. 7
46 2, 5 Remove OH Stop, Install wall stop. Will require a custom wood extender for stop. Requires door stop type 2. 7
47 2, 5 Re-use existing OH closer (shift as needed). Install wall stop. Will require a custom wood extender for stop. Requires door stop type 2. 7
48 2, 5 Remove OH Stop, Install wall stop. Will require a custom wood extender for stop. Requires door stop type 2. 7

49 2, 5
Remove OH Stop, Install wall stop. Will require a custom wood extender for stop. Top of North door is compromised so install closer to 4040XP-18TJ plate bolted through door 
to matching plate on other side. Requires two 4040XP-18TJ plates and thru bolts. 7

50 2, 5 Remove OH Stop, requires SL57 Hinge 7
51 3, 4 1/2"x36" ramp WITH PEMKOTE FINISH.  Will need existing metal slab/threshold removed to install, If Door is cut then prime the bottom of door. 7
52 3, 4 1/2" x 72" ramp
53 1, 4 1/2"x36" ramp, Remove OH Stop. Requires SL57 hinge. 7

Keynotes:
1 - Remove existing floor closer and pivot hinges. Rip the hinge side of door down to accommodate thickness of new continous hinge. Cut bottom of door up as needed to accommodate the ramp, but 
no more than 1/4" above top of ramp. Install hinge to door with thru bolts and to frame by either drilling and tapping with machine screw, or self tapping hardware. Install closer, adjust per 
manufacturers instruction and set closer to #5 setting.
2 - Same as above but no cut on bottom of door or ramp install. 
3 - Remove existing kickplates from door, cut bottom of door either in place or remove door to cut (contractors choice), but no more than 1/4" above top of ramp. 
4 - Install sweep on exterior face of door
5 - See Custom Description for information

General Notes: 
1. Descriptions above, whether plural or not are intended to be per leaf descriptions. (ie if a double door then two closers are required if it states install closer, unless otherwise noted in description 
section.)
2. When metal door bottoms are cut as needed to install ramps, check bottom reinforcing of door to ensure it wasn't cut. If damaged, remove and install hardwood inside the bottom of the door, at 
least 3" high and secure using #8 x 3/4" long wood screws down center of wood strip at 3" on center. Pre-drill metal. Caution is required when cutting the bottom of metal doors so the bottom 
doesn't warp from the heat. 
3. When wood door bottoms are cut as needed to install ramps, reseal bottom of door with two coats of clear exterior polyeurathane.
4. Custom door stop extensions will be a 2x4, painted, and secure to wall with anchors intended for mounting surface.
5. Cement/Grout filled frames are prevalent and require pre-drilling with masonry bit to create a void at least 5/8" deep before using self threading screws.
6. Floor Closers are to be removed, cleaned (may required degreaser) and filled with non-shrink grout. Seal the grout for water and stain resistance following sealer instructions.
7. When installing closer to wood door use thru-bolt hardware for install. Metal doors may also require thru-bolt hardware here if reinforcing isn't adequate in door. 
8. For EDA option closers, adjust so the door takes rougly 7 seconds to close. 
9. The Owner has discovered on several recent installations that the set screw on the backside of door closers has not been tightened/set when the closer was installed. We will be removing the 
closers and spot checking this requirment.
10. Notify the Owner two weeks in advance to schedule a preconstruction meeting. 
11. After one install of each items 1, 2 and 3 above, request Owner to review installation for completeness prior to proceeding for others. Either schedule a week in advance, or provide 3 business 
days to verify.

Materials: All 626 finish, or aluminum as noted (All hardware shall be furnished by the Owner)
Hinge: Select Brand SL53 (unless noted otherwise above in custom description section)
Closer: 4040XP DA EDA SPRING CUSH WMS with ALUM finish (unless noted otherwise above in custom description section)
Sweep: PEMKO 18100 length as needed for opening size
Wall Stop: 
WS407CCV unless custom wall stop
Wall Stop CUSTOM: 2x4 with mitered edges, painted 4J white with Rubber Bumper 2"x1-3/4", attach with two wood screws through 3/16" thick by 1" Aluminum bar. 
Ramp: Standard Aluminum finish unless otherwise noted in description section above.
Pemko R.5F for 1/2" 
Pemko R.5FMR for 1/2" ramps with with miter returns
Pemko R.75F for 3/4" height ramps
Pemko R.75FMR for 3/4" ramps with with miter returns
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	GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 WORK COVERED BY CONTRACT DOCUMENTS
	A. Project Identification:  Briefly, the work is described as removing and replacing selected door hardware.  Each door (or pair of doors) has unique conditions that require special considerations and attention to detail.  The school site will remain ...
	1. Project Location:  Churchill High School, 1850 Bailey Hill Rd., Eugene, OR  97405
	2. Owner:  Eugene School District 4J, 715 West Fourth Avenue, Eugene, OR 97402.

	B. Architect Identification:  The Contract Documents, dated April 30, 2018, were prepared for Project by Rodd Hansen, Architect, LLC, 1551 Oak Street, Ste. A, Eugene, OR  97401
	C. Project Manager:  Dexter Rummel has been appointed by Owner to serve as Project Coordinator.

	1.3 CONTRACT
	A. Project will be constructed under a general construction contract.
	1. Construction Contractor Agreement (Attached for reference)


	1.4 WORK SEQUENCE
	A. Do not commence Work until after execution of Agreement and receipt of Notice-to-Proceed from Owner.
	B. The Contractor shall have access to the site as follows:
	Phase 1: Site access granted from 8/20/2018 through 9/4/2018
	Phase 2: Site access granted from 9/5/2018 through 6/14/2019
	Phase 3: Site access granted from 6/15/2019 through 8/23/2019
	C. Perform work in order to achieve Substantial Completion by phased end dates upon completion of each phase.  For warranty purposes the dates per opening can be the actual physical install date, or phased at the Contractor’s option.  When school is i...
	D. Achieve Final Completion within seven (7) days following the date of Substantial Completion.
	E. Liquidated Damages:  Failure to complete the project and achieve Final Completion will result in a $100/calendar day (per phase) penalty.

	1.5 USE OF PREMISES
	A. Work Area Access:  Buildings will be occupied during work. Access to the work area will be available on a week-day basis from approximately 6:00 am to 7:00 pm. Coordinate all other work hour schedules with Owner so as not to interfere with Owner's ...
	B. Limit use of the premises to construction activities in areas indicated; allow for Owner occupancy and use by the public, subject to approval by a District Safety Specialist.
	C. Site Access:  Maintain drives and building entrances and exits clear and protected at all times to Owner's, employees, and public access and for use by emergency personnel. Do not use these areas for parking or storage. Schedule deliveries to minim...
	D. Parking:  Contractor may use existing parking lots.
	E. Contractor Staging Areas: Staging area will be provided upon request.  The contractor shall coordinate with the District for locations.
	F. Construction Operations:  Limited to areas indicated to perform Work.

	1.6 WORK UNDER SEPERATE CONTRACTS
	A. Separate Contract:  None

	1.7 FUTURE WORK
	A. Future Contract:  Owner will award a separate contract for additional work to be performed at the site after Substantial Completion. Completion of that work will depend on successful completion of preparatory work under this Contract. The Contract ...

	1.8 PRODUCTS ORDERED IN ADVANCE
	A. None

	1.9 OWNER-FURNISHED PRODUCTS
	A.
	1. All door hardware shall be O.F.C.I.  The Contractor shall arrange for picking up the hardware from 4j Facilities.


	1.10 MISCELLANEOUS PROVISIONS
	A. The following Fingerprint and Background Check Requirements apply:


	BACKGROUND CHECK – Individuals with whom the District contracts with, or any employee, agent, subcontractor or Provider who will have access to District school facilities shall be required to submit a 4J Volunteer Background check and undergo a state ...
	B. DRUG AND ALCOHOL POLICY
	1. The possession, use, or distribution of illicit drugs and alcohol on school premises is prohibited. Prescription medications brought to the project site shall be in the original container bearing the name of the drug, the name of the physician and ...

	C. USE OF TOBACCO PRODUCTS
	1. Smoking and the other use of tobacco products is prohibited on all school district property pursuant to OAR 581-021-0110.

	D. SAFETY REQUIREMENTS
	1. Safety must not be sacrificed for the sake of productivity or expedience. Safety of students, staff, and the public is critical. Take all reasonable precautions to prevent endangerment or injury. Advise and coordinate operations with the school off...
	2. All contractors who perform work on District property, and their employees, are expected to know the District's expectations for safe work and to adhere to those expectations.
	3. Contractor's are to adhere to the regulations of Oregon OSHA for all projects within the School District.

	E. GENERAL SAFE WORK PRACTICES
	1. Students, public and school staff shall not be put at risk by the activities of contractors or their employees.
	2. Safe vehicle operation rules are to be followed at all times. These include positioning vehicles to minimize the necessity of backing and providing a "spotter", someone who will make sure that people do not run into the path of a vehicle when drivi...
	3. Tools shall never be left out when an unsecured work area is vacated.
	4. Ladders and scaffolding will be taken down when an unsecured work area is vacated.
	5. Open holes and other tripping hazards shall be fenced or barricaded when an unsecured work area is vacated.
	6. Operations resulting in vapors, emissions or flying objects shall be conducted in such a way as to prevent exposure to any unprotected parties or property.
	7. "Secured Work Area" is defined as an area having a perimeter cyclone fence at least 6 feet in height, with gates which close and lock so that no casual entrance is possible by unauthorized adults or children.
	8. Contractor to follow all OR-OSHA rules for Confined Spaces, where applicable.

	F. COMMUNICATIONS REGARDING UNSAFE PRACTICES
	1. Upon perceiving a problem, the District will immediately communicate the concern to the Contractor or Contractor's representative on the work site.
	2. If agreement on correction of unsafe conditions cannot be reached, the concerns of the District shall prevail and safety concerns shall be addressed in accordance with the District requirements.

	G. Electrical Panels - Lockout/Tagout
	1. Contractor shall implement a Lockout/Tag-out program for his employees who take equipment out of service or place equipment back into service. Contractor shall review the District’s Energy Control Program prior to commencing work. Rules applying to...

	H. POTENTIALLY HAZARDOUS PRODUCTS
	1. The District attempts to maintain a safe and healthy environment for students and staff. The Contractor is therefore required to follow District guidelines controlling the use of potentially hazardous products and to use these products in a safe ma...
	2. MSDS information is required for all potentially hazardous products. The Project Manager and a District Safety Specialist will review these and determine what, if any, mitigation procedures will be required.
	3. Contractor is to maintain and post copies of all MSDS information at the project site and adhere to the required controls.
	4. Contractor is to ensure that work area by students and teachers is restricted. The District will provide signage appropriate for this purpose. The Contractor is to construct and maintain appropriate barriers. This shall include provision of physica...
	5. Contractor to adopt means of maintaining the construction space in negative air pressure in relation to occupied spaces.
	6. Where there is a new or existing ventilation system in an affected space, the system shall be adjusted to provide the maximum amount of outside air possible with the system.
	7. Efforts shall be made to install and operate new ventilation systems as soon in the construction process as practical.

	I. ASBESTOS CONTAINING MATERIALS WARNING
	1. Asbestos containing materials are known to exist in areas of the Work. The Contractor shall not, in any way, disturb materials which are known to contain asbestos, assumed to contain asbestos, or otherwise have not been tested and confirmed to be a...
	2. Where access to concealed spaces is required, or it is necessary to disturb building materials such as for drilling of holes, cutting, etc., notify the Owner so that proper investigation and/or removal procedures are followed.
	3. Prior to commencing Work, the Contractor shall meet with the District Safety Specialist and review the Owner’s Asbestos Management Plan for the locations of asbestos-containing materials and/or materials assumed to contain asbestos. After reviewing...
	4. Contractor must not install any asbestos-containing materials when performing the Work of this project. At the completion of the Work, Contractor will be required to furnish a statement stating that no asbestos-containing materials were installed d...
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