
PROJECT MANAGEMENT AND COORDINATION

PRECONSTRUCTION CONFERENCE AGENDA

Eugene School District 4J
Sheldon High School Asbestos Flooring Removal Project 2019

[Date]

AGENDA

l. ( ) Introduction ofPersons Present
( ) District 4J
( ) Consultants
( ) Contractor (including job foreman)
( ) Subcontractors

2. ( ) Availabilþ of Contract Documents

3. ( ) Building Permit Status
( ) Plan check and Building Permit paid by District
( ) Pick up Permit at City of Eugene by Contractor
( ) Location of site stored approved contract documents
( ) Utility permits
( ) LRAPA Permit

4. ( ) Prevailing Wage Requirements
( ) Submittal schedule
( ) Conformance with requirements

5. ( ) Communications
( ) Notification of problems

6. ( ) Role of District's representative
( ) Limits of authority
( ) Visitation schedules

7. ( ) Work Description and Schedule
( ) General work description
( ) Proposed start date:
( ) Proposed completion date:
( ) Proposed project schedule and phasing
( ) Progress schedule updates
( ) Methods to be employed to maintain schedule
( ) Work requiring Shop Drawings or submittals shall not commence until review is complete.

8. ( ) Submittals Required per Contract Documents
( ) Legible copies of MSDS sheets for all products the Contractor intends to use on this Project.
( ) Written proof of Asbestos Worker Certification
( ) Name, Experience and Qualifications of Asbestos Supervisor
( ) Copy of Contractor's Asbestos Abatement License
( ) Written emergency control and clean-p plan to be followed by the Contractor in the event of

fiber counts in excess ofthose specified.
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PROJECT MANAGEMENT AND COORDINATION
( ) Written respirator program incompliance with all parts of OSHA Asbestos Regulations CFR

Title29, Part 1910, Section 1910.1001.
( ) Information pertaining to the proposed air Monitoring Program for this Project.
( ) Manufacturer's certification that vacuums, ventilation equipment, and other equipment re-

quired to contain airborne fibers conform to ANSI 29.2.
( ) Written medical exam program per OSHA Asbestos Regulations CFR Title 29,Part 1926.58.
( ) Copy of Notice of Intent to Encapsulate or Remove Asbestos submitted to LRAPA with evi-

dence of payment of fees.
( ) Written proof that all required permits and arrangements for transport and disposal of asbes-

tos-containing or contaminated materials have been obtained and materials will be disposed
of at a site approved by EPA and other Governmental Agencies having jurisdiction.

( ) Other information as required by Section 01310.
( ) Schedule ofvalues
( ) List of subcontractors including name of contact person, telephone number, and address

Construction
( ) rWorking hours
( ) Use of premises/set up locations
( ) Protection of existing facilities
( ) Traffic and protection
( ) Excavation and clean-up
( ) Weather restrictions
( ) Deviation from details and/or specifications

10. ( ) Correction of Defects
( ) Daily and/or as observed

I 1. ( ) Weekly On-Site Progress Meetings
( ) Establish day and time: Day Time
( ) Provide updated project schedules
( ) Discuss project progress, problems, etc.
( ) Review applications for payment
( ) Required attendance
( ) Observation report distribution

12. O Change Order Requests and Change Order Procedures
( ) Written Change Order requests required
( ) Supporting back-up will be required for all Change Orders
( ) Mark-up limitations on Change Orders

( ) Contractor - 15 percent
( ) Subcontractors - 10 percent

( ) Progressive requests and Change Orders
( ) Processing time required

13. ( ) Applications for Payment
( ) Use AIA documents G702 and G703 latest edition (1 copy available from Landscape Archi-

tect)
( ) Provide 5 signed and notarized copies
( ) Wage certifications to be attached

14. ( ) Safety and Emergency Procedures
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PROJECT MANAGEMENT AND COORDINATION
15. O Clean-up Daily

( ) Project completion

16. o Project Closeout
( ) Inspections for
( ) Air Clearance
( ) AHERA Closeout Requirements
( ) Substantial completion
( ) Contractor provided list of items to be completed
( ) Inspection with job foreman
( ) Final Acceptance
( ) Written notice from Contractor that all work is done and ready for inspection
( ) Inspection with job foreman
( ) Responsibility for cost of additional inspections
( ) Submittals for Closeout
( ) Final application for payment
( ) Final set of wage certifications
( ) Release of liens from all Subcontractors and General Contractor

17. ( ) Tour of Project Sites to Examine and Document Existing Conditions

18. ( ) Additional Comments

The undersigned acknowledges that the items listed above were discussed during this preconstruction
conference and are fully understood.

Date:

A/E Firm:

Contractor:

Subcontractors:

END OF SECTION OI3IO
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1.1

SUBMITTAL PROCEDURES

PART I - GENERAL

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including Construction Contractor Agreement
and Terms & Agreement and other Division I Specification Sections, apply to this Section.

SUMMARY1.2

B

A. Related Sections include the following:
l. Division 1 Section 001310 "Project Management and Coordination" for submitting and

distributing meeting and conference minutes and for submitting Coordination Drawings.
2. Division 1 Section 01400 "Quality Requirements" for submitting test and inspection

reports and for mockup requirements, if any.
3. Division 1 Section 01770 "Closeout Procedures" for submitting warranties.

I.3 SUBMITTALS PRIOR TO COMMENCING WORK

A. Insurance: Written proof that the Contractor carries the insurance required.

Written proof that all employees are AHERA certified and Oregon State certified Full-Scale
Asbestos Workers. Proof shall include copies of both sides of each Workers' Oregon State
Asbestos Removal and Supervisor cards. All cards must be current.

The name and resume of experience of the assigned on-site Supervisor. At a minimum, the
supervisor shall have completed a DEQ Asbestos Supervisor Course as approved by the State of
Oregon. Other criteria, such as references and similar projects, shall be included for review. At
the School District's option, the School District may arange an oral interview with the
Asbestos Supervisor. The School District reserves the right to reject the Supervisor at any
time during the project. The Contractor shall then assign another on-site Supervisor for the
District's approval as described above.

Written proof that the asbestos abatement contractor is currently, and for the duration of the
project, licensed in the State of Oregon to perform asbestos abatement, per ORS Chapter 701

and ORS 340, Division 23.

A written emergency control and clean-up plan to be followed by the Contractor in the event
that fiber counts are in excess ofthose specified in Section 02080.

A written respiration program in compliance with all parts of OSHA Asbestos Regulations CPR
Title29, Part 1910, Section 1910.1001.

Information pertaining to the proposed Air Monitoring Program for this Project. This
information shall include name(s) of on-site Monitoring Technician(s), types of equipment
sampling procedures, calibration record-keeping, and the Testing Laboratory to be used.
Provide written proof that Testing Laboratory, laboratory personnel, analytical procedures, and
quality control procedures are in compliance with CFR 29, Section 1926.58, including
Appendices A and B.

C

D

E.

F.

G

DOCUMENT 01330--1



SUBMITTAL PROCEDURES

Manufacturer's certification that vacuums, ventilation equipment, and other equipment required
to contain airborne fibers conform to ANSI29.2.

Written medical exam program per OSHA Asbestos Regulations CFR Title Z9,part 1926.58.

Copy of Notice of Intent to Encapsulate or Remove Asbestos, submitted to Lane Regional Air
Pollution Authority with evidence of payment of fees.

Legible copies of SDS sheets for all products the Contractor intends to use on this Project.

Written proof that all required permits and arrangements for transport and dispose of asbestos-
containing or contaminated materials have been obtained and materials will be disposed of at a
site approved by EPA and other governmental agencies having jurisdiction.

M. Schedule for asbestos abatement showing decontamination procedures, plans for construction
and location of decontamination enclosure systems, negative pressure fans, etc., in compliance
with these Specifications and all applicable regulations. Schedule shall show systematic flow of
work throughout the facility on a day-by-day, room-by-room or area-by-area basis. Closely
coordinate the work with the District.

1.4 SUBMITTALS FOLLOWING COMMENCEMENT OF WORK

Information required above regarding any new asbestos workers hired by or subcontracted to,
the Contractor before any new asbestos abatement workers begin work.

Any amendments to the original LRAPA notification.

Written identification to the District of any subcontractors or major suppliers.

Air Monitoring test results for the previous day's work, submitted on a daily basis.

On a Weekly basis:
l. Copies of work-site entry logs.
2. Logs documenting filter changes on respirators, HEPA vacuums, and air filtration

machines.
3. Daily logs filled out by the on-site Supervisor.

I.5 FINAL SUBMITTALS

A. Submit a summary of all abatement activities, outlining any changes from the original Scope-of-
Work or problems encountered in completing the Work. Include the start and completion dates
along with copies of all required submittals. Submit copies of all amended LRAPA
notifications, all Asbestos Waste Shipment Records, completely filled out and signed as

required by LRAPA, along with tickets or receipts from the disposal site, worker certifications
for all workers who were involved with the Project, and all air monitoring data. Summary of
Abatement Activities with Submittals, Worker and Supervisor Certifications for all workers on
the Project, Air Monitoring Data, Complete list of Contractor and all Subcontractors with
address, phone numbers, and work numbers.

H.

I.

J.

K.

L.

A.

B.

C.

D.

E.
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PART 2 - PRODUCTS

Not used.

PART 3 - EXBCUTION

Not used.

END OF SECTION 01330

SUBMITTAL PROCEDURES
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QUALITY REQUIREMENTS

PART I - GENERAL

1.1 RELATED DOCUMENTS

Drawings and general provisions of the Contract, including Construction Contractor Agreement
and Terms & Conditions and other Division I Specification Sections, apply to this Section.

1.2 SUMMARY

This Section includes administrative and procedural requirements for quality assurance and
quality control.

Testing and inspecting services are required to verifu compliance with requirements specified or
indicated. These services do not relieve Contractor of responsibility for compliance with the
Contract Document requirements.

A

A

B

1

2.

Specific quality-assurance and -control requirements for individual construction activities
are specified in the Sections that specift those activities. Requirements in those Sections
may also cover production of standard products.
Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document
requirements.
Requirements for Contractor to provide quality-assurance and -control services required
by Architect, Owner, or authorities having jurisdiction are not limited by provisions of
this Section.

J

1.3 CONFLICTTNG REQUIREMENTS

A. General: If compliance with two or more standards is speciflred and the standards establish
different or conflicting requirements for minimum quantities or quality levels, comply with the
most stringent requirement. Refer uncertainties and requirements that are different, but
apparently equal, to Architect for a decision before proceeding.

B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be
the minimum provided or performed. The actual installation may comply exactly with the
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.
To comply with these requirements, indicated numeric values are minimum or maximum, as

appropriate, for the context of requirements. Refer uncertainties to Architect for a decision
before proceeding.

1.4 AIR MONITORING BY CONTRACTOR

An Independent Testing Laboratory shall be retained by the Contractor. All air monitoring
analysis shall be performed by an Air Monitoring Technician. The Technician must be
experienced and trained in asbestos sampling and analysis. At a minimum, documentation of
prior asbestos sampling and analysis experience, plus satisfactory completion of the NIOSH 582
course or equivalent formal asbestos education, will be required. Air sample collection may be

A.
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QUALITY REQUIREMENTS

performed by an Air Monitoring Technician or the Contractor's foreman at the Contractor's
option.

Documentation shall be kept for each filter sample procured as to worker sampled, work area
location, date and time taken, volume of air drawn through filter, pump identification number
and calibration. Documentation shall indicate in what areas tests were taken and shall clearly
indicate the specified maximum allowable fiber levels for each area tested. Report all data on
copies of "Asbestos Air Sampling Data Form" bound in these Specifications or similar form.
Fill in all information on every form. Submit chain-of-custody records along with all samples.

The samples shall be collected on 25 mm filters and analyzed within 12 hours using the
membrane filter method at 400-500x magnification with phase contrast illumination--NlOSH
Analytical Method No. 7400--for laboratory and field analysis. The analyst shall sign and
submit permanent records of all samples analyzed directly to the Project Designer. The
Independent Testing Laboratory shall seal the unused portion of all filters in airtight containers
so that individual samples can be reanalyzed at a later date if necessary. The containers shall be
clearly labeled with Project Name and Sample Number and shall become property of the School
District at work completion at the School District's request.

The Contractor's testing laboratory shall submit sample analysis results to the Project Designer
verbally within l8 hours from the time of collection and written within two weeks including
chain-of-custody and equipment calibration records.

Contractor's Sampling During Abatement:
l. Air monitoring shall be performed to provide the samples during the period of asbestos

abatement in each work area. Sampling shall begin when asbestos removal commences,
and performed during each 8-hour work shift until abatement is complete in that work
area.

2. The Contractor shall determine which worker(s) in each work area is likely to be
experiencing the most severe exposure. This is the "Most Contaminated Worker(s)". 8-
hour TWA and 3O-minute excursion samples shall be collected on this worker(s). This
worker shall wear a personal sampling pump and the sample shall be drawn from the
breathing zone of this worker.

3. The number of air samples shall be determined by the Contractor, and may be altered
during the project based on work activity and results.

4. The maximum allowable fiber levels shall be as determined by the Project Designer
based on the respiratory protection being utilized.

Contractor shall notifu the Lane Regional Air Pollution Authority (LRAPA) of air monitoring
clearance results as supplied by Air Monitoring Firm. Notification shall be within 30 days after
monitoring procedures were performed in accordance to LRAPA 43-015-7.D.

I.5 AIR MONITORING BY OWNER

The School District will retain an experienced Air Monitoring Firm to collect and analyze
asbestos air samples. Documentation of sample results will be forwarded to the Contractor as

appropriate to regulatory requirements.

Samples analyzed by Phase Contrast Microscopy will use NIOSH Analytical Method No. 7400.
Samples analyzed by Transmission Electron Microscopy will use the AHERA methodology, 40
CFR Part 763.

B

D

E

C.

F

A.

B
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QUALITY REQUIREMENTS

School District's Air Sampling During and After Abatement:
l. Air Sampling Table is to be used as a guide. The School District's Project Designer may

modifr criteria. Modifications to the Maximum Allowable Fiber Count shall be made in
writing by the School District.

Type of Sample Samples per 8-
Hour Work Shift

Average Sample
Volume in
Liters (L)

Approximate
Flow Rate

Maximum
Allowable Fiber
Count (f/cc)

HEPA Fan
Exhaust

I or selected
units

400-2000 L 2-10 LPM 0.005 f/cc
0.005 s/cc

Outside of Work
Area

l-5 400-2000 L I to 10 LPM 0.01 f/cc
0.01 s/cc

Clearance PCM 5 800-3000 L 1 to l0 LPM 0.01 f/cc
Clearance TEM 5 1200-1800 L 2 to 10 LPM Average of

T}slmmz

2 To ensure the movement of air and the elevation of any remaining particulates within the
work area enclosure while clearance sampling is occurring, the HEPA-filtered exhaust air
machine(s) is to be in continuous operation.
Analysis of clearance samples shall be by Transmission Electron Microscopy (TEM).
If additional sampling is required due to unsatisfactory clearance results, breeches in
containment, etc. the Contractor shall bear all associated additional costs, including
analysis, air monitoring costs, and shipping costs.
The School District reserves the right to monitor Contractor's performance via air
samples on abatement, workers, and in the work area in addition to the Contractor's air
monitoring.

aJ

4

5

1.6 QUALITY ASSURANCE

A. If, at any time during the work, analysis of an air sample taken by the Contractor, School
District, or School District's representative, indicates a fiber count in excess of the allowable
maximums specified, the Air Monitoring Technician who analyzed the air sample shall
immediately noti$:
L The Contractor's Foreman
2. School District's Asbestos Project Designer

B. Immediately upon being notified of fiber count exceeding the specified maximum allowable
levels, the Contractor shall perform the following steps in the order presented, at no additional
cost to the School District:
l. Stop abatement work.
2. Discuss the fiber count, containment breeches, pressure differential changes, or other

potential cause, and the School District. The Project Designer will determine the affected
area and affected adjacent areas considered to be contaminated. The Project Designer
will determine the actions to be taken by the Contractor at no additional cost to the
School District.
a. Clean the affected area and the affected adjacent areas. Cleaning shall use wet

methods and HEPA vacuuming.
b. Resample air until fiber counts are determined to be below one half of the specified

maximum levels.
c. Secure and repair containment barriers, repair or add equipment.
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QUALITY REQUIREMENTS

d. Modifo work procedures, and make other changes determined to be the possible
cause ofhigh fiber counts.

Complete every part of the "Fiber Count Above Control Limit Data Form" bound into
these Specifications.
Carefully resume work under close air monitoring.

1.7 REPAIR AND PROTECTION

A. General: On completion of testing, inspecting, sample taking, and similar services, repair
damaged construction and restore substrates and finishes.

Provide materials and comply with installation requirements specified in other
Specification Sections. Restore patched areas and extend restoration into adjoining areas
with durable seams that are as invisible as possible.

B. Protect construction exposed by or for quality-control service activities.

Repair and protection are Contractor's responsibility, regardless of the assignment of
respons ibil ity for quality-control services.

END OF SECTION OI4OO

aJ

4

C.
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1.3

CUTTING AND PATCHING

PART I - GENERAL

I.I RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including Construction Contractor Agreement
and Terms & Conditions and other Division I Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes procedural requirements for cutting and patching.

B. Related Sections include the following:
l. Division 1 for specific requirements and limitations applicable to cutting and patching

individual parts of the Work.

DEFINITIONS

A. Cutting: Removal of in-place construction necessary to permit installation or performance of
other Work.

Patching: Fitting and repair work required to restore surfaces to original conditions after
installation of other Work.

1.4 SUBMITTALS

A. Cutting and Patching Proposal: Submit a written request describing procedures prior to the time
cutting and patching will be performed, requesting approval to proceed, for cutting or alteration
which affects:
1. Structural integrity of any element of Project.
2. Integrity of weather-exposed or moisture-resistant element.
3. Efficiency, maintenance, or safety of any operational element.
4. Visual qualities of site-exposed elements.
5. Work of Owner or separate contractor.

Include the following information:
1. Identification of Project and CIP number
2. Location and description of the affected Work.
3. Necessity for cutting or alteration.
4. Description of proposed Work and Products to be used.
5. Alternatives to cutting and patching.
6. Effect on work of Owner or separate contractor.
7. Written permission of affected separate contractor, if any.
8. Date and time work will be executed.

1.5 QUALITY ASSURANCE

Structural Elements: Do not cut and patch structural elements in a manner that could change
their load-carrying capacity or load-deflection ratio.

B.

B

A.
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CUTTING AI\[D PATCHING

Operational Elements: Do not cut and patch operating elements and related components
in a manner that results in reducing their capacity to perform as intended or that results in
increased maintenance or decreased operational life or safety.
Miscellaneous Elements: Do not cut and patch miscellaneous elements or related
components in a manner that could change their load-carrying capacity, that results in
reducing their capacity to perform as intended, or that results in increased maintenance or
decreased operational life or safety.

B. Visual Requirements: Do not cut and patch construction in a manner that results in visual
evidence ofcutting and patching. Do not cut and patch construction exposed on the exterior or
in occupied spaces in a manner that would, in Architect's opinion, reduce the building's
aesthetic qualities. Remove and replace construction that has been cut and patched in a visually
unsatisfactory manner.

1.6 WARRANTY

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during cutting and patching operations, by methods and with materials so as not to void existing
warranties.

PART 2. PRODUCTS

2.1 MATERIALS

A. General: Comply with requirements specified in other Sections.

B. In-Place Materials: Use materials identical to in-place materials. For exposed surfaces, use
materials that visually match in-place adjacent surfaces to the fullest extent possible.

If identical materials are unavailable or cannot be used, use materials that, when installed,
will match the visual and functional performance of in-place materials.

PART 3 - EXECUTION

3.1 EXAMINATION

A Examine surfaces to be cut and patched and conditions under which cutting and patching are to
be performed.

2

I Compatibility: Before patching, verifu compatibility with and suitability of substrates,
including compatibility with in-place finishes or primers.
Proceed with installation only after unsafe or unsatisfactory conditions have been
corrected.

2.

3.2 PREPARATION

A. Temporary Support: Provide temporary support of Work to be cut.

Protection: Protect in-place construction during cutting and patching to prevent damage.
Provide protection from adverse weather conditions for portions of Project that might be
exposed during cutting and patching operations.

B
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CUTTING AT\D PATCHING

Adjoining Areas: Avoid interference with use of adjoining areas or interruption of free passage
to adjoining areas.

Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems
are required to be removed, relocated, or abandoned, bypass such services/systems before
cutting to minimize intemrption to occupied areas.

3.3 PERFORMANCE

General: Employ skilled workers to perform cutting and patching. Proceed with cutting and
patching at the earliest feasible time, and complete without delay.

Cut in-place construction to provide for installation of other components or performance
of other construction, and subsequently patch as required to restore surfaces to their
original condition.

B. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or
adjoining construction. If possible, review proposed procedures with original Installer; comply
with original Installer's written recommendations.

In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots as small as possible, neatly to size
required, and with minimum disturbance of adjacent surfaces. Temporarily cover
openings when not in use.
Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.
Concrete or Masonry: Cut using a cutting machine, such as an abrasive saw or a
diamond-core drill.
Excavating and Backfilling: Comply with requirements in applicable Division 2 Sections
where required by cutting and patching operations.
Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be
removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent
entrance of moisture or other foreign matter after cutting.
Proceed with patching after construction operations requiring cutting are complete.

Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations
following performance of other Work. Patch with durable seams that are as invisible as

possible. Provide materials and comply with installation requirements specified in other
Sections.

Inspection: Where feasible, test and inspect patched areas after completion to
demonstrate integrity of installation.
Exposed Finishes: Restore exposed finishes of patched areas and extend finish
restoration into retained adjoining construction in a manner that will eliminate evidence
of patching and refinishing.

Clean piping, conduit, and similar features before applying paint or other finishing
materials.
Restore damaged pipe covering to its original condition.

C

D

A.

1

2
J

4

5

C

6.

I

2.

a.

b.
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CUTTING AND PATCHING

Floors and Walls: Where walls or partitions that are removed extend one finished area
into another, patch and repair floor and wall surfaces in the new space. Provide an even
surface of uniform finish, color, texture, and appearance. Remove in-place floor and wall
coverings and replace with new materials, if necessary, to achieve uniform color and
appeafance.

a. Where patching occurs in a painted surface, apply primer and intermediate paint
coats over the patch and apply final paint coat over entire unbroken surface
containing the patch. Provide additional coats until patch blends with adjacent
surfaces.

Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane
surface of uniform appearance.
Exterior Building Enclosure: Patch components in a manner that restores enclosure to a
weathertight condition.

Cleaning: Clean areas and spaces where cutting and patching are performed. Completely
remove paint, mortar, oils, putty, and similar materials.

END OF SECTION OI73I

4

5

D
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CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

Drawings and general provisions of the Contract, including Construction Contractor Agreement
and Terms & Conditions and other Division I Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for contract closeout,
including, but not limited to, the following:

Inspection procedures
Warranties.
Final cleaning.

B. Related Sections include the following:
l. Construction Contractor Agreement, Terms and Conditions.
2. Division 1

1.3 SUBSTANTIAL COMPLETION

A. Preliminary Procedures: Before requesting inspection for determining date of Substantial
Completion, complete the following. List items below that are incomplete in request.

A.

I
2
J

1 Prepare a list of items to be completed and corrected (punch list), the value of items on
the list, and reasons why the Work is not complete.
Obtain and submit releases permitting Owner unrestricted use of the Work and access to
services and utilities. Include occupancy permits, operating certificates, and similar
releases.
Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.
Complete final cleaning requirements, including touchup painting.
Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

2.

J

4
5

B Inspection: Submit a written request for inspection for Substantial Completion. On receipt of
request, Architect and Owner's Project Manager will either proceed with inspection or notiff
Contractor of unfulfilled requirements. Architect will prepare the Certificate of Substantial
Completion after inspection or will notifr Contractor of items, either on Contractor's list or
additional items identified by Architect, that must be completed or corrected before certificate
will be issued.

Re-inspection: Request Re-inspection when the Work identified in previous inspections
as incomplete is completed or corrected.
Results of completed inspection will form the basis of requirements for Final
Completion.

I

2.
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CLOSEOUT PROCEDURES

1.4 FINAL COMPLETION

Preliminary Procedures: Before requesting final inspection for determining date of Final
Completion, complete the following:

l. Submit a final Application for Payment according to Division I Section "Payment
Procedures."

2. Submit certified copy of Architect's Substantial Completion inspection list of items to be
completed or corrected (punch list), endorsed and dated by Architect. The certified copy
of the list shall state that each item has been completed or otherwise resolved for
acceptance.

3. Submit evidence of final, continuing insurance coverage complying with insurance
requirements.

4. Submit the following completed forms, items and documents:
a. Summary of Abatement Activities with Submittals.
b. Amended LRAPA Notifications.
c. Asbestos Waste Shipment Records.
d. Worker Certifications for all workers on the Project.
e. Air Monitoring Data.
f. Keys.
g. Testing and Start-Up records.
h. Affidavit of Prevailing Wages paid. (If Applicable)
i. Complete list of Contractor and all Subcontractors with address, phone numbers,

and work.
j. Proof of final acceptance and compliance from governing authorities having

jurisdiction.
k. Completion of Form 011008
l. Consent of Surety Company to Final Payment. (If Applicable)

5. Instruct Owner's personnel in operation, adjustment, and maintenance of products,
equipment, and systems.

B Inspection: Submit a written request for final inspection for acceptance. On receipt of request,
Architect and Owner's Project Manager will either proceed with inspection or notifu Contractor
of unfulfilled requirements. Architect will prepare a final Certificate for Payment after
inspection or will notifu Contractor of construction that must be completed or corrected before
certificate will be issued.

Re-inspection: Request Re-inspection when the Work identified in previous inspections
as incomplete is completed or corrected.

Cost of additional re-inspections by Architect and Owner's Project manager will be
deducted from Final Payment to the Contractor.

PART 2 - PRODUCTS

2.1 MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or properly or that might damage finished surfaces.

A.

2.

A.
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CLOSEOUT PROCEDURES

PART 3 - EXECUTION

3.1 FINAL CLEANING

A.

B.

General: Provide final cleaning. Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and Federal and local environmental and antipollution
regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to condition expected in an average commercial building cleaning and
maintenance program. Comply with manufacturer's written instructions.

Comply with safety standards for cleaning. Do not burn waste materials. Do not bury debris or
excess materials on Owner's properly. Do not discharge volatile, harmful, or dangerous
materials into drainage systems. Remove waste materials from Project site and dispose of
lawfully.

END OF SECTION OI77O

C.
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ASBESTOS ABATEMENT PROCEDURES

PART I - GENERAL

I.OI SCOPE:

A. This Section covers the removal, patching and/or encapsulation of materials that contain, or are suspected to
contain asbestos.

See other Sections of these Specifications and EPA, OSHA, and other standards referenced herein, for further
information and requirements.

I.O2 DEFINITIONS

Abatement: Procedures to control fiber release from asbestos-containing building materials. Includes
encapsulation, enclosure, removal, repair and related activities.

Air Monitoring: Process ofmeasuring the asbestos fiber content of a specific volume of air in a stated period of
time.

Air Monitoring Technician: An employee ofthe independent testing laboratory who is experienced and trained
in asbestos sampling and analysis as specified.

Amended Water: Water to which a surfactant (wetting agent) has been added.

Authorized Visitor: The District or its designated representative, or a representative of any regulatory or other
agency havingjurisdiction over the Project.

Clean Room: Uncontaminated area or room which is part ofthe worker decontamination enclosure system, with
provisions for storage ofworkers' street clothes and clean protective equipment.

Curtained Doorway: A device to allow ingress or egress from one room to another while permitting minimal air
movement between the rooms.

Disposal: Procedures necessary to transport and deposit the asbestos contaminated material in an approved
waste disposal site in compliance with EPA and other applicable regulations.

Enclosures: Procedures necessary to complete enclosure of all asbestos containing material behind airtight,
impermeable, permanent barriers.

Equipment Room: Contaminated area or room which is part ofthe worker decontamination enclosure system,

with provisions for storage of contaminated clothing and equipment.

Fitting: With regard to pipe insulation, fitting is defined to be any elbow, offset, reducer, valve, union, tee,

thermometer, etc., insulated with a different material from the adjacent straight run of pipe.

HEPA Filter: High Efficiency Particulate Air (HEPA) filter capable of trapping and retaining 99.97%o of
asbestos fibers greater than 0.3 microns in length.

A.

B.

C.

D.

E.
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I.
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K.

L.
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HEPA Vacuum Equipment: High effìciency particulate air (HEPA) filtered vacuuming equipment with a filter
system capable of collecting and retaining asbestos fibers. Filters shall be of 99,97o/o efficiency for retaining
fibers of 0.3 microns or larger.

Independent Testing Laboratory: An independent laboratory hired by the Contractor which is AIHA accredited
for asbestos analysis and has demonstrated proficiency via the NIOSH PAT and EPA QA programs.

Isolated Work Area: Isolated area of the facility where abatement activities are performed.

Air Filtration Machine: An air purifying fan system located within, or outside, the isolated work area, which
draws air out ofthe work area through a HEPA filter, thus keeping the static air pressure in the work area lower
than in adjacent areas and preventing infiltration ofcontaminated air from work area to adjacent areas.

a. Public Area: Any area outside the isolated work area. When work area isolation measures are removed, the
work area becomes a public area.

R. Shower Room: A room between the clean room and the equipment room in the worker decontamination
enclosure system, with hot and cold running water controllable at the faucet, equipped with water filtration as

specified below, and suitably arranged for complete showering during decontamination. The shower room must
be separated from the clean room and equipment room by curtained door ways.

Surfactant: A chemical wetting agent added to water to improve penetration, thus reducing the quantity ofwater
required for a given operation or area.

Tack Coat: A coat ofpenetrating encapsulant applied to all surfaces from which asbestos-containing materials
have been removed.

Vacuum Tract Removal: Wetting and pneumatic conveying of loose material through a vacuum hose to a
sealed, truck-mounted collection tank specially equipped to prevent escape offibers.

Wet Cleaning: Process of eliminating asbestos from building surfaces and objects by using cloths, mops, or
other cleaning tools which have been dampened with water.

Worker Decontamination Enclosure System: A decontamination enclosure system for workers, typically
consisting of a clean room, a shower room, and an equipment room. Each ofthese rooms is separated from the
others by a curtain doorway. The equipment room is separated from the work area by a curtained doorway.
The clean room is separated from the public area by a curtained doorway.

Worksite Entry Log: A log kept in the clean room must be signed by everyone entering or leaving the work
area.

Full Scale Supervisor: Per CFR Title 29, Section 1926,58, an employee ofthe Contractortrained in all aspects

ofasbestos abatement, whose duties include supervision ofthe enclosure, entry to and exit from the enclosure,
employee exposure monitoring, engineering controls, and employee work practices, respirators, protective
equipment, decontamination and hygiene practices.

N
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I.O3 DOCUMENTS INCORPORATED BY REFERENCE:

The current issue of each document shall govern. Where conflict among requirements, or with these

Specifications, exists the more stringent requirements shall apply.

U.S. Environmental Protection Agency National Emissions Standards for Hazardous Air Pollutants
(NESHAPS). (Code of Federal Regulations Title 40, Part 61, Subparts A and B.)

U.S. Environmental Protection Agency Office of Toxic Substances Guidance Document, "Guidance
for Controlling Asbestos-Containing Materials in Buildings" EPA Report Number 560/5-85-024
("Purple Book").

U.S.Environmental Protection Agency Asbestos Abatement Project. E.P.A. 40 C.F.R Part763 -
Subpart G.

U.S.Environmental Protection Agency Asbestos Containing Materials In Schools Project. E.P.A.40
C.F.R Part 763 - Subpart E.

U.S. Department of Labor Occupational Safety and Health Administration (OSHA):

Tirle29 Code of Federal Regulations Section 1910.1001, General Industry Standard for
Asbestos

Title 29 Code of Federal Regulations Section 1910.134, General Industry Standard for
Respiratory Protection.

Title 29 Code of Federal Regulations Sections 1926.110 I , Asbestos

Title 29 Code of Federal Regulations Section 1910.2, Access to Employee Exposure and
Medical Records.

e. Title29 Code of Federal Regulations Section 1910.1200, Hazard Communication.

6. National lnstitute for Occupational Safety and Health (NIOSH), 30 CFR, Part II, Respirators

7 American National Standards Institute (ANSI) NY; ANSI Standard z 88.2-1980 "AmericanNational
Standards Practice for Respiratory Protection," latest edition.

Oregon Administrative Rules Chapter 340, Division 25 Department of Environmental Quality

Oregon Administrative Rules Chapter 437, Division I15, Asbestos and Division 22.

10. Uniform Building Code (U.B.C.), latest edition, regulations as applicable.

2.

J.

4.

5.
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I l. All related electrical work shall be performed in accordance with the National Electric Code.

t2 All Lane Regional Air Pollution Authorities regulations and rules pertaining to asbestos, including its
storage, transportation, and disposal.

I.O4 NOTICES

A. Not less than ten (10) days before commencing work on each Project, notify the Lane Regional Air Pollution
Authority (LRAPA) with copies to the District.

I.O5 SUBMITTALS

A. Submittals are specific in Section 01330. Do not begin work until submittals are complete and pre-abatement

air sampling is complete.

I.06 PERSONNEL PROTECTION

A. Training

I . Prior to commencement of Work, all workers shall be trained as specified in Section 0 I 3 3 0, Para. I .3 ,

B&C.

2. The Contractor shall provide and post in the clean room(s) and the equipment room(s), the
decontamination, respirator, and work procedures to be followed by the workers.

B. Personnel Protective Equipment for Asbestos Removal in Isolated Work Areas:

rù/ork Clothes shall consist ofdisposable full body coveralls and head and foot covers ("Tyvek" or
approved), boots. Eye, hearing, fall protection and hard hats should be available as appropriate.

At a minimum, respiratory protection shall consist of disposable cartridge type NIOSFVOSHA
approved, full- face-mask, powered air-purifying positive pressure respirators equipped with HEPA
filter cartridges (magenta/purple color code). Additional respiratory protection shall be as required by
OSHA, and Oregon Occupational Safety and Health Code, OARChapter43T, Division I15, Asbestos.
No negative pressure respirators will be allowed without District approval.

As part of the Contractor's Respiratory Protection Program, all workers shall be provided with a
selection of brands and sizes of respirators to choose from. At a minimum, all workers shall be
qualitatively fit tested at the time of respirator selection per Oregon OSHA Workers'Compensation
Department Rule 22-069 (a) (e) (5) (i) and prior to each day's work.

4. Replacement filter carhidges shall be supplied as required. Cartridges which have become wet or
clogged shall be replaced immediately.

C. Worker Decontamination Enclosure System at Isolated Work Areas:

2.

J

I The Contractor shall construct a personnel decontamination facilþ attached to the isolated work area

consisting of three chambers and curtained doorways as follows:
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a. The equipment room shall have a curtained doorway to the work area and to the shower area.

b. The shower room shall have two curtained doorways, onto the equipment room and one to
the clean room. At least one shower with hot and cold water controllable at the taps shall be

installed in this room. The Contractor shall supply and maintain soap, shampoo, and towels
at all times in the shower area. Shower waste water shall be filtered promptly to remove all
fibers larger than five microns before disposal in the municipal sewer system, or shall be

collected and disposed of as asbestos-contaminated material. Water filters shall be disposed
of as asbestos-contaminated material. The Contractor shall not allow waste water to
accumulate in the shower room.

c. The clean room shall consist ofa curtained doorway to the shower room and a curtained
doorway to the outside. The clean room shall contain a first aid kit, storage for workers and
visitors' clothing and shoes, a place to sit down, and the worksite entry logbook. Work,
respirator and decontamination procedures and prevailing wage rates shall be conspicuously
posted. There shall be a supply of clean protective clothing, respirators and cartridges in the
clean room at all times

2. No asbestos abatement work shall occur unless this system is functional, and in good repair

D. Worker Protection Procedures in Isolated Work Areas

Each worker shall, upon entering the Job Site; remove street clothes in the clean change room, put on
and fit test his respirator, put on clean protective clothing and sign in on the worksite entry logbook
before entering the equipment room or the work area.

Workers shall, each time they leave the work area: remove gross contamination from clothing before
leaving the work area; proceed to the equipment room and remove and store boots and other
equipment except respirators; still wearing the respirator proceed naked to the showers; clean the
outside of the respirator; tape filter openings, thoroughly shampoo and wash themselves; remove
filters, dispose of filters if wet in the container provided for the purpose; and wash and rinse the inside
ofthe respirator.

Following showering and drying ofl each worker shall proceed directly to the clean change room and

dress in clean clothes and sign out on the worksite entry logbook at the end of each day's work, or
before eating, smoking, or drinking. Before re-entering the work area from the clean change room,
each worker shall put on his respirator, dress in clean protective clothing, and sign in on the worksite
entry logbook.

Contaminated work footwear and other equipment shall be stored in the equipment room when not in
use in the work area. Upon completion of asbestos abatement, dispose of footwear as contaminated
waste or clean thoroughly inside and out using soap and water before removing from work area.

Vy'orkers shall not eat, drink or chew gum or tobacco at the worksite except in the established clean

2

J

4

5.
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room. Smoking is prohibited.

Workers shall be fully protected with respirators and protective clothing immediately prior to the first
disturbance of asbestos containing or contaminated material and until final clean-up is completed.

E. Access to Isolated Vy'ork Area by Others:

l. Except for emergency personnel, limit access to the work area to authorized visitors.

Provide dress and equipment for all authorized visitors, as specified above, up to a maximum of 4
visitors per 24-hour day.

J All authorized visitors shall be subject to the personal protection provisions specified above, and shall
sign in and out on the worksite entry logbook.

F. Emergency Precautions:

l. Establish emergency and fire exits from the work area.

Be prepared to administer first aid to injured personnel after decontamination. Seriously injured
personnel shall be treated immediately or evacuated without delay for decontamination

J Notiff the local fire department if any fire exits are to be blocked or if sprinkler or fire alarm systems

are to be turned off.

G. Building Security and Protection:

l. Post adequate warning signs at desiglated entrances to work areas as required by EPA and OSHA.

Protect all existing fixed equipment, existing building finishes that are to remain, and existing systems

and functions from damage during the abatement process. Extra functions from damage during the
abatement process. Extra precautions shall be taken in protecting existing electrical panels, light
fixtures, etc. Any damage to existing building, services, and/or equipment shall be remedied at the
Contractor's expense.

3. Maintain access and use of existing fire lanes

1.07 Safety

A. With regard to the Work ofthis Contract, the safety ofthe Contractor's employees, the District's employees, and

the public is the sole responsibility of the Contractor.

1.08 Delivery

A. Deliver all materials in the original packages, containers or bundles bearing the name of the manufacturer and
the brand name.

6.

2

2

2.

1.09 Storage
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Store all materials subject to damage off the ground, away from wet or damp surfaces, and under cover
sufficient to prevent damage or contamination.

l.l0 Protection

A. Damaged or deteriorating materials shall not be used and shall be removed from the premises. Materials that
become contaminated with asbestos shall be disposed of in accordance with the applicable regulations.

l.l I Asbestos abatement subcontractors

A. Subcontractors employed to do asbestos abatement work shall be bound to all the work and safety standards
specified elsewhere in this Specification. Subcontractor's personnel shall be fully trained and supervised by the
Contractor during performance of the Work.

PART 2 - PRODUCTS

2.OI MATEzuALS

Plastic Sheet: Plastic sheet polyetþlene material sized in lengths and widths to minimize the frequency of
joints. The minimum thickness shall be as follows:

Application Thickness

A.

A.

Door, Window & Opening Barriers
Wall Barriers
Floor Barriers
All Others

6 mil
2 layers of 4 mil
2layers of 6 mil
2 layers of 4 mil

B.

C.

Plastic Bags: Plastic bags shall be 6 mil polyethylene with warning labels per OSHA and EPA regulations.

Tape: Tape shall be capable of sealing joints of adjacent sheets ofplastic and for attachment of plastic sheet to
finished or unfinished surfaces of dissimilar materials and capable of adhering under dry and wet conditions,
including use of amended water. Minimum of 1.5" wide tape must be used.

Disposal Containers: Disposal containers shall be suitable to receive and retain any asbestos-containing or
contaminated materials until. The containers shall be labeled in accordance with OSHA and EPA regulations.
Containers must be both air and water tight and have hard top, bottom and sides.

Warning Labels and Signs: Warning labels and signs shall be posted as required by OSHA and EPA
regulations.

Solvents: NEUGENIC or Chem Clear or approved. All solvents must be safe to human health and the
environment and must have a mild odor approved by the District. The confactor will be responsible for the
elimination of any lingering odors resulting from the use of solvents.

D

E.

F.
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Surfactant (Wetting Agent): Surfactant shall consist of 50%o polyoxyethelene ether and 50% polyethylene ester,
or equivalent, and shall be mixed with water at a concentration of one ounce surfactant to 5 gallons ofwater (or
as recornmended by the manufacturer in the case of an equivalent) to produce amended water.

H. Encapsulant: Shall be of the bridging or penetrating variety and shall be listed as "satisfactory" by the EPA.

I. Rewettable Lagging Cloth: 72 oz. glass fabric lagging cloth saturated with dried lagging adhesive. "Dip-Lag"
as manufacfured by Claremont Co. or approved.

J Other Materials: Provide all other materials such as lumber, nails and hardware, which may be required to
construct and dismantle the decontamination area and the barriers that isolate the work area, and as required to
complete the Work as specified.

2.02 TOOLS AND EQUTPMENT:

Water Sprayer: The water sprayer shall be an airless or other low pressure sprayer for amended water
application.

Air Filtration Machines: Air Filtration Machines shall consist of high efficiency particulate air (HEPA)
filtration systems. No air movement system or air equipment shall discharge asbestos fibers outside the work
area. Each unit shall be capable of at least 1500 CFM under load and shall have at least 2 stages of
pre-filtration ahead of the HEPA final filter. Each unit shall be equipped with an elapsed time indicator (hour
meter), static pressure gauge with low flow alarm, and be overload protected. All exhaustmustbe ventedto the
outside of building.

Water Purifring Equipment: Capable of removing all fibers longer than five microns from water used in
abatement work and decontamination showers.

Airless Sprayer: An airless sprayer, suitable for application of penetrating encapsulant material, shall be used.

Vacuum Equipment: All vacuum equipment utilized in the work area shall be high effrciency particulate air
(HEPA) equipment, and suitable for wet/dry usage.

Scaffolding: Scaffolding, as required to accomplish the specified work, shall comply with all applicable safety
regulations.

Transportation Equipment: Transportation equipment, as required, shall be suitable for loading, temporary
storage, transit, and unloading of contaminated waste without exposure to persons or property. If equipment is
rented, notiff rental agency in advance, in writing, of intended use of equipment.

Electrical: Electrical tools, equipment and lighting shall meet all applicable codes and regulations. Ground
fault protection, as required by OSHA, shall be in effect at all times. Contractor shall take all additional
precautions and measures necessary to insure a safe working environment during wet removal.

Vacuum Truck: If the contractor chooses to use a vacuum truck on this project they must submit written
authorization from LRAPA and the Land Fill indicating the vacuum truck meets all applicable standards and is
approved for use on this project. The contractor must also submit written approval from the disposal site that
the waste will be accepted.

G
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Other Tools and Equipmenl Provide other suitable tools for the removal, enclosure, encapsulation, patching,
and disposal activities including, but not limited to: hand-held scrapers, wire brushes, sponges, and

rounded-edge shovels.

PART 3 - EXECUTION

3.OI ISOLATED WORK AREA ENCLOSURE:

A. Work Area Preparation: The following isolation procedures shall be performed in the order in which they are
presented.

Shut down, remove filters and isolate HVAC systems to prevent further contamination and fiber
dispersal as necessary. Coordinate with building users and the District prior to shut down.

Seal offopenings, including but not limited to doorways, windows, and other penetrations ofthe work
area with plastic sheeting sealed with tape. Seal all walls and ceilings, except openings left for HEPA
air purification system, which shall be properly HEPA filtered.

Set up the worker decontamination enclosure system. Once these systems are installed, they shall be

utilized in the specif,red manner for the ingress and egress of all personnel and equipment, except in
emergency situations. All personnel shall sign the worksite entry logbook each time they pass in or out
of the decontamination enclosure.

Coordinate the shut down, lock out and tag out of electrical and HVAC equipment with the District.

Install air filtration machines to insure lower static pressure in the isolated work area than in
surrounding areas. Discharge from air puriSing equipment shall be ducted outside the building. Use

one or more units of capacity as recommended by the manufacturer forthe volume ofthe isolated work
area, but in no case shall air flow be less than one air change every 15 minutes and the manometer
reading is maintained at a minimum of 0.02. Column inches of water pressure differential. Air
filtration machines shall remain in operation until final clearance samples have been received and

containment has been removed.

Pre-clean movable objects, within the work area using HEPA filtered vacuum equipment and/or wet
cleaning methods as appropriate, and remove such objects from work areas to a temporary location, or
consolidate such objects away from removal work and cover with plastic sheeting and øpe as specified
for fixed objects in 8 below.

Pre-clean fixed objects within the proposed work areas, using HEPA filtered vacuum equipment and/or
wet cleaning methods as appropriate, and enclose with minimum 4 mil plastic sheeting sealed with
tape.

Maintain emergency and fire exits from the work areas, or establish alternative exits satisfactory to the
local building or fire department officials.

Adequate portable fire extinguishing equipment shall be maintained within work area as defined by
OSHA and/or local fire department officials.

J

2.

J
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Work Area Maintenance: The Air Monitoring technician shall be responsible for daily reporting of the
following to the District:

Prior to the first use and at the beginning of each shift during abatement work, enclosures shall be
given a complete visual inspection by the shift foreman and Air Monitoring technician. This shall
include inspection ofthe air filtration machines and associated filters. A smoke tube test shall then be

made of the worker decontamination enclosure system and other critical areas to verify that the air
filtration machines are working properly. Work shall not begin until all defects have been repaired.

Periodic inspections shall be made as required during each shift to assure continued proper functioning
of the enclosure and air filtration machines.

The Contractor shall completely clean the decontamination enclosure system at the end of each shift,
and the Air Monitoring technician shall verify that this is accomplished.

3.02 ASBESTOS ABATEMENT:

A. Isolate and maintain work area as specified.

Pre clean the work area as specified using HEPA filtered vacuum equipment and/or wet cleaning methods as

appropriate, remove items through the decontamination enclosure system and store at another location on site as

directed by the District.

C. Remove asbestos containing materials using the following methods:

The asbestos material shall be sprayed with water containing an additive to enhance penetration. A
fine spray of this solution shall be applied to prevent fiber disturbance preceding the removal of the
asbestos material. The asbestos shall be sufficiently saturated to limit emission of airborne asbestos
fibers

Remove asbestos material while damp and pack in sealable plastic bags (6 mil minimum thickness).
Wash outside surface and place inside a second plastic bag (6 mil minimum thickness) bearing EPA
warning label. Place double bagged materials in labeled containers for transport. In lieu of 6ml.
polyurethane bags, contractor may use lined cardboard, plastic, or metal drums or cubic yard boxes as

allowed by Federal, State, and local regulatory agency.

Removal of asbestos containing flooring shall be performed under full negative pressure containment
with an attached decontamination facility and utilizing wet methods.

After completion of stripping work, all swfaces from which asbestos has been removed shall be

brushed and/or wet sponged or cleaned by an equivalent method to remove all visible material. During
this work the surfaces being cleaned shall be kept wet.

Vacuum all walls, ceilings, and floors in the work area to ensure complete removal of all dust and debris that
may remain.

2.

J

B
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Apply a clear penetrating encapsulant to all walls and ceilings following the final visual inspection and approval
from the district. Minimize the amount of encapsulant applied to the floor.

3.03 AIR SAMPLES

A. If, at any time during the Work, analysis of an air sample indicates a fiber count in excess of the allowable
maximums specified above, the Air Monitoring Technician who analyzed the air sample shall immediately
notiff.

The Contractor's foreman.

4J School District Safety OfEce Specialist, Doug Lemonds or other authorized district representative
at 541-790-7432 or 54 1 -9 1 5-9068.

B Immediately upon being notified of fiber count exceeding the specified maximum allowable levels, the
Contractor shall:

1. Stop removal work.

2. Clean the area in which the high fiber count air sample was taken. If air sample was taken outside the
isolated work area, evacuate all non-abatement personnel.

Resample air until fiber counts are determined to be below speciflred maximum levels.

Recheck work procedures, barriers, equipment, etc., to discover possible cause ofhigh fiber counts.

Carefully resume Work under close air monitoring.

3.04 FINAL AIR CLEARANCE TESTING

When the contractor considers the work to be complete, Notifr the District Representative in writing. The
District Representative will review the work with the contractor and note those areas requiring corrective action.
Upon completion, the contractor will again notify the District in writing of completion of work. The District

Representative will arrange for final air clearance sampling by an independent air monitoring firm.

Upon the District's receipt of written results indicating that level of airborne asbestos meet the AHERA
clearance requirements, the District will provide the contractor with written authorization to remove
containment, decontamination chambers, and air filtration machines.

The cost of the first set of TEMs will be paid by the District. Should the TEM result indicate that additional
work is required; the Contractor shall perform such work and call for retesting. All costs of second or
subsequent TEM tests shall be paid by the Contractor.

The District will make one review for completion. District personnel time required for additional reviews
caused by incomplete work shall be paid by Contractor. Costs shall include fringe benefits.

E.

2.

J.
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3.05 RE-ESTABLISHMENT OF OBJECTS AND SYSTEMS:
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A. When clean-up is complete and final clearance samples are at or below the required AHERA levels and
authorized by the District the contractor will:

l. Remove containment, decontamination chambers, and negative air machines.

2. Relocate objects moved to temporary locations in the course of the Work to their former positions
Coordinate with the District.

J Re-secure objects removed in the course of Work in their former positions, including air dampers in
plenums, and adjust for proper operations.

Clean, repair and/or repaint all surfaces soiled, discolored or damaged by removal oftape, adhesive or
other Work of this Contract to match adjacent surfaces.

3.06 DISPOSAL:

Warning labels having waterproof print and permanent adhesive, shall be affixed to the lid and sides of all
containers. Warning labels shall be conspicuous and legible, and contain the following words:

DANGER

CONTAINS ASBESTOS FIBERS

AVOID CREATING DUST

CANCERAND LUNG DISEASE HAZARI)

The Contractor shall determine current waste handling, transportation, and disposal regulations for the Work
Site and for each waste disposal landfill. The Contractor shall comply frrlly with these regulations and all U.S.
Department of Transportation, DEQ, MSD EPA requirements. All material in containers shall be delivered to
the pre-designated disposal site double bagged for burial. Labels and all necessary signs shall be in accordance

with EPA, OSHA, State, and,/or local standards.

Decontaminated containers shall be removed from Site as soon as possible. Notify disposal site in advance of
delivery of material to assure immediate burial of material.

If bags are broken or damaged, or a container is contaminated, the entire container shall be cleaned and
decontaminated, damaged bags shall be placed in undamaged bags before disposal.

Written proof of disposal at approved disposal (waste Shipment records) site shall be submitted to the District
prior to final payment.

4.

A.
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END OF SECTION O2O8O
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INSTALLATION OF FLOOR TILE AND RUBBER BASE

PARTI GENERAL

l.0l coNDITIoNS AND REQUIREMENTS

The General Conditions, Supplementary Conditions and the Sections contained in Division I -
General Requirements, apply to the work specified in this Section.

I,O2 SECTION INCLUDES

Vinyl Composition Tile

Coved Rubber Base

I.O3 REFERENCES

A. ASTM E84 - Surface Burning Characteristics of Building Materials.

B. FS L-F-475 - Floor Covering; Vinyl Surface (Tile) with Backing.

C. FS SS-T-312 - Tile, Floor: Asphalt, Rubber, Vinyl, Vinyl Composition.

D. FS SS-IW-4O - Wall Base: Rubber.

E. RFCI - Recommend Installation Specification for Tile Flooring.

I.O4 REGULATORYREQUIREMENTS

A. Conform to applicable code for flame/fueVsmoke rating requirements of in accordance with ASTM
E84.

I.O5 SUBMITTALS

A. Submit two samples illustrating color and pattern for each material specified.

B. Submit maintenance procedures, recommended maintenance materials and suggested schedule for
cleaning for all resilient flooring.

I.06 EXTRA MATERIALS

A. Leave I carton of spotter color at the end of the job for the Owner.

B.

C. Submit ene eaten er 5 pereent; rvhiehever is greater; ef eaeh Bpe and eeleeef quarry tile'
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I,O7 ENVIRONMENTALREQUIREMENTS

A. Store materials for three days prior to installation, in area of installation, to achieve temperature
stabilþ.

B. Maintain ambient temperature required by adhesive manufacturer three days prior to, during and
24 hours after installation of materials.

C. Maintain 30 foot candles illumination measured three feet above the floor during installation.

PART2 PRODUCTS

2.01 MANUFACTURERS - VINYL COMPOSITION TILE (VCT)

A. The following VCT Floor Tile Materials are specified for replacement. Tile pattern to be
followed as closely as feasible as indicated on drawing provided in specification.

B. Armstrong.

51911 (Classic White-Field Color)
51947 (Basil Green-Spotter Color)

C. Armstrong or approved equal may be substituted at Owners discretion.

D. Match existing where specified on drawings.

2.02 VINYL COMPOSTTTON TrLE MATERTAL (VCT)

A. FS SS-T-312, Type IV, Composition l; 12 inch by 12 inch size by l/8 inch thickness. Similar to
Armstrong, Imperial, Standard, and Excelon pattern.

B. All patterns shall extend completely through the total thickness of the resilient tile. No distortion
of pattern by abrasion will be acceptable.

C. Colors to be selected from manufacturer's full color range. Contractor to verifu that selection
matches existing where indicated on drawings.

2.03 MANUFACTURERS - RUBBER BASE

A. Roppe.

B. Flexco.

C. Or approved equal.

D. Match existing where specified on drawings.

2.04 RUBBER BASE MATERIAL

A. Commercial Rubber Base; FS SS-W-40, Type I rubber; 4 inch high, .125 inch thickness, with toe.
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B.

C.

2.05

A.

B.

C.

D.

2.06

A.

B.

C.

D.

E.

2.07

A.

B.

C.

D.

E.

PART 3

3.01

A. Verify that surfaces are smooth, flat and acceptable for installation as reconìmended by the
manufacturer.

B. Verify concrete floors are dry to a maximum moisture content of 7 percent and exhibit negative
alkalinity, carbonization, or dusting.

C. Remove any grease or oil in its entirety.
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Provide pre-molded corners at all external corners of the same material, size and color as base.

Color as selected by Architect from manufacturer's full line. 66Bro\ryn Rubber Base"

MANUFACTURES _ STAIR TREAD

Burke Mercer.

Roppe.

Or approved equal.

Match existing where specified on drawing.

STAIRTREAD MATERIAL

Rubber Composition.

Surface Design: Raised diamond pattern.

Nosing Style: Round or square to fit application.

Thickness: To match V.C.T. thickness as close as possible.

Size: Length and depth to fit each stair tread in one piece where possible.

ACCESSORIES

Subfloor Filler: Portland Cement. Webcrete 95 or equivalent.

V.C.T. Primers and Adhesives: Healthguard Thin-Spread Tile Adhesive by W.F. Taylor Co., Inc.;
waterproof.

Rubber edge transition strips to concrete and carpet meeting ADA requirements.

Epoxy Setting Mortar/Grout: Summitville Tiles Inc. or approved equal. Install as recommended
by manufacturer. Color to match existing adjacent quarry tile grout.

Trowel size required z 1116" x 1116" x 1116" square notch

EXECUTION

PREPARATION



E. Grind floor ridges and bumps. Fill low spots, cracks, joints, holes, and other defects with
subfloor filler. Fill concrete slab cracks less than l/16 inch wide and depressions less
than 1/8 inch deep with crack filler.

See drawings where existing metal thresholds have been removed by others and prepare surface,
in whatever condition, to accommodate V.C.T. installation.

Apply, trowel, and float filler to leave a smooth, flat, hard surface where new floor tile is to be
installed, 1007o coverage for new flooring.

Prohibit traffrc from area until filler is cured. Prepped lloors to be inspected before glue is
applied and installation of new VCT.

Commencement of new flooring installation means acceptance of substrate by
Contractor.

J. Apply primer to substrate surfaces where recommended by manufacturer

K. Cracks or depressions more than l/8 inch, apply appropriate floor primer

3.02 INSTALLATION - VINYL COMPOSITION TILE

Install in accordance with manufacturers' instructions, and applicable requirements of
RFCI specification.

Match tiles for color and pattern by using tile from cartons in same sequence as manufactured and
packaged. Broken, cracked, chipped or deformed tiles are not acceptable.

Spread only enough adhesive to permit installation of materials before initial set.

Set flooring in place. Press with heavy roller to attain full adhesion.

Lay vinyl composition tile with joints matching existing vinyl composition tile where they meet,
parallel to building lines and/or as shown on drawings.

Lay vinyl composition tile from center marks established within principal walls, discounting
minor offsets, so that tiles abutting walls are of equal size.

Install tile to square grid pattem with all joints aligred. Pattern grain shall be alternated for
non-directional pattern against new and/or existing vinyl composition tile.

Allow minimum 2 full size tile with width at room perimeter or area perimeter

Terminate corridor flooring inside doorways, out-of-view where adjacent floor finish is
dissimilar. Similarly, terminate interior room flooring inside of room to be out-oÊview of
corridor. Align with door jambs.

J. Install edge strips at unprotected or exposed edges, and where flooring terminates.

F.

G.

H.

I.

A.

B.

C.

D.

E.

F.

G.

H.

I.
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K. Scribe flooring to walls, columns, cabinets, floor outlets, and other appurtenances to
produce tightjoints.

INSTALLATION - RUBBER BASE

Remove existing base and molding where necessary. Reinstall vinyl or rubber base on all
walls where needed.

Remove excessive existing adhesive as required for smooth, flat and tight fit to existing
walls.

Fit joints tight and vertical. Maintain minimum measurement of two inches between joints.

Install pre-molded corners at all external corners. Scribe and fit all internal corners.

Install base on solid backing. Bond tight to wall surfaces with contact cement - typical.
Installation is to be hand applied without the use of a caulk gun to all cove base and
permanent fixtures.

Scribe and fit to door frames and other interruptions.

Provide rubber base in spaces receiving vinyl composition tile and as specified.

INSTALLATION - STAIR TREAD

Use stair tread nose filler to fill nosing substrate that do not conform to tread contours.

Tightly adhere to substrate throughout length ofeach piece.

PROTECTION

Prohibit trafÏic on floor finish for 48 hours after installation.

CLEANING

Remove excess adhesive or grout from floor, base, and wall surfaces without damage.

END OF DOCUMENT

A.

B.

C.

D.

E.

3.03

G

3.04

B.

3.05

A.

3.06

F

A.

A.
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