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REQUEST FOR QUOTATIONS
SECTION 0011 13

Sealed Quotes will be received by Don Philpot, project manager, Churchill Hardware Upgrade 2019 — Phase 3 until
Thursday, March 28, 2019 at 11:00 a.m. at the Eugene School District Facilities Management Office, 715 West
Fourth, Eugene, Oregon 97402.

Briefly, the work is described as removal and installation of hinges, closers, and miscellaneous hardware at selected
doors at Churchill High School.

All quotations must be submitted on the form provided and enclosed in a sealed envelope marked:
Churchill Hardware Upgrade 2019 — Phase 3
No faxed or electronic quotes will be accepted.

A pre-quote conference will not be held for this for this project. Those wishing to review the work prior to quoting
may contact the District’s representative at 541-790-7430. Statements made by the District’s representatives at the
conference are not binding upon the District unless confirmed by Written Addendum.

No Quote for a construction contract will be received or considered unless the Contractor is registered with the
Construction Contractors Board or licensed by the State Landscape Contractors Board at the time of the bid as
required by ORS 671.530. A license to work with asbestos-containing materials under ORS 468A.720 is not
required for this Project.

Each Quote shall contain a statement indicating whether the Quoter is a “resident quoter”, as defined in ORS
279A.120.

Each Quote shall contain a statement that the “Contractor agrees to be bound by and comply with the provisions of
ORS 279C.800 to 279C.870 regarding payment of Prevailing Wages.

Contractor shall certify nondiscrimination in obtaining required subcontractors, in accordance with ORS
279A.110(4).

The successful Quoter will be required to furnish a Performance Bond and Labor and Materials Payment Bond each
in the full amount of the contract price. Certificates of Insurance as described in the Terms and Conditions will be
required.

Each Quote must be submitted on the prescribed form. Each Quote shall be accompanied by a surety bond, cashiers
check, or certified check, executed in favor of Eugene School District 4], in the amount not less than ten percent
(10%) of the total Quote, based upon the total Quote amount for those items Quoted upon. Should the Quoter refuse
to enter into such Contract or fail to furnish Certificates of Insurance as required by the Supplementary Conditions
within five (5) working days after contract forms are provided to the Quoter, the amount of the Quote Security shall
be forfeited to the Owner as liquidated damages, not as a penalty.

School District 4] reserves the right to reject any and all proposals received as a result of this request for Quotations
and select the Quote which appears to be in the best interest of the District.

Date: March 21,2019

By: Donald F. Philpot
Project Manager
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QUOTATION REQUIREMENTS
SECTION 00 21 13

PART 1 GENERAL

1.1.

A.
B.

GENERAL INFORMATION
The term “quoter” shall refer to the firm or individual submitting a quote or quotation.

Quoters are encouraged to visit the site(s) to become familiar with existing conditions. The Owner is not
responsible and shall not bear financial burden for oversights made by the Quoter for failure to inspect sites
prior to submitting a quote.

In all cases, persons wishing to examine the area of work must sign in at the school office prior to visiting the
work area. Prior to leaving the school, sign-out at the office is required.

If access is required at times when the school office is not staffed, contact the Facilities Office, 541-790-7417,
for assistance.

The Owner is excise tax exempt. "Goods used hereon are for the exclusive use of this School District."
Excise exemption No. 93 740074 F.

QUOTE PROCEDURES
Quotes are to be submitted in one copy on the forms provided.

Quoters shall certify to non-collusion practices on the form included as part of the Quote Form, to be
submitted with the Quote Form.

1. A Non-Collusion Affidavit is required for any contract awarded pursuant to the quote. According to the
Oregon Public Contracts and Purchasing Laws, a public contracting agency may reject any or all quotes
upon a finding of the agency that it is in the public interest to do so (ORS 279C.395). This agency finds
that it is in the public interest to require the completion of this affidavit by potential contractors.

2. The Non-Collusion Affidavit must be executed by the member, officer or employee of the quoter who
makes the final decision on prices and the amount quoted in the quote.

3. Quote rigging and other efforts to restrain competition, and the making of false sworn statements in
connection with the submission of quotes are unlawful and may be subject to criminal prosecution. The
person who signs the Affidavit should examine it carefully before signing and assure himself or herself
that each statement is true and accurate, making diligent inquiry, as necessary, of all other persons
employed by or associated with the quoter with responsibilities for the preparation, approval or
submission of the quote.

4. Inthe case of a quote submitted by a joint venture, each party to the venture must be identified in the
quote documents, and an Affidavit must be submitted separately on behalf of each party.

5. The term "complementary quote” as used in the Affidavit has the meaning commonly associated with the
term in the quoting process, and includes the knowing submission of quotes higher than the quote of
another firm, any intentionally high or noncompetitive quote, and any other form of quote submitted for
the purpose of giving a false appearance of competition.

6. Failure to file an Affidavit in compliance with these instructions will result in disqualification of the
quote.

Quoters shall certify to non-discrimination in employment practices on the form, included as part of the
Quote Form, to be submitted with the Quote Form. By submitting its quote, the Quoter certifies conformance
to the applicable federal acts, executive orders, and Oregon statutes and regulations concerning affirmative
action toward equal employment opportunities. All information and reports required by the federal or Oregon
state governments having responsibility for the enforcement of such laws shall be supplied to the Owner in
compliance with such acts, regulation, and orders.

Quoter shall indicate, on the Quote Form where provided, the quoter status as a "resident” or "non-resident"
in accordance with ORS 279A.120 and ORS 279C.365.
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E. A Quote may not be withdrawn or canceled by the Quoter following the time and date designated for the
receipt of quotes to the expiration of a 60 day period. The Quote for that sixty days is irrevocable and each
Quoter so agrees in submitting a Quote.

1.3. Quote Security

A. Each Quote shall be accompanied by a surety bond, cashiers check, or certified check, executed in favor
of Eugene School District 4], in the amount not less than ten percent (10%) of the total Quote, based
upon the total Quote amount for those items Quote upon. Should the Quoter refuse to enter into such
Contract or fail to furnish Performance and Labor and Materials Payment Bonds and Certificates of
Insurance as required by the Supplementary Conditions within ten (10) working days after contract
forms are provided to the Quoter, the amount of the Quote Security may be forfeited to the Owner as
liquidated damages, not as a penalty.

1 The Surety Bond shall be written by a Bonding Company authorized and licensed by the Oregon
Insurance Commissioner. The bonding company must be listed on the most current US Government
Treasury List, Department Circular 570, or approved PRIOR TO QUOTE SUBMISSION by the
Eugene School District 4)’s Risk Manager. The Bond shall be on a AIA Document A310, most
current edition. The Attorney-in-Fact who executes the Bond on behalf of the Surety shall affix to
the Bond, a certified copy of a power of attorney.

2. The Owner will have the right to retain the Quote Security of Quoters until either; a) the Contract
has been executed and Bonds have been furnished, or b) the specified time has elapsed so that
Quotes may be withdrawn, or c) all Quotes have been rejected.

1.4. PERFORMANCE BOND AND PAYMENT BOND

A. Unless otherwise stated in the solicitation document, the successful Quoter shall be required to provide the
Owner with a Performance Bond and Labor and Material Payment Bond each in an amount equal to one
hundred (100%) of the contract sum. The Surety Company shall meet requirements as specified in the
Supplementary Conditions.

B. The Labor and Material Payment Bond shall contain a clause specifically guaranteeing payment of all sums
of money withheld from employees and payable to the Internal Revenue Service; and all contributions or
amounts due to the State of Oregon from the General Contractor or subcontractor incurred in the performance
of this contract.

C. The Bond shall be fully executed, payable to the Owner.
The cost of these bonds shall be included in the Quote.

E. The successful Quoter will be provided with contract forms through the Architect. These forms shall be
executed and delivered to the Owner, along with Performance Bond and Labor and Material Payment Bond,
within ten (10) days after receiving forms.

1.5. SUBSTITUTION REQUESTS

A. Submit request for substitution for review and approval by Owner, for entire system as specified. A
Memorandum will be issued min 1 day before Quote opening if any Substitution Requests are accepted.
Submittal of substitution requests shall include manufacturers product data and brochures as back up
information for review. All systems components must be included in Submittal for approval. Submit
requests on form included in this Request for Quotes.

1.6. ADMINISTRATIVE RULES

A. All quoters are required to comply with the provisions of Oregon Revised Statutes and 4J Board Policy.
Attention is directed to ORS 244, Government Ethics; ORS 279A and 279C, Public Contracting Code;
Oregon Administrative Rules, Chapter 137, Divisions 46, 48 and 49; and 4] Board Policy DJC.
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1.7. PROTEST OF QUOTE

A. Protests of quote specifications or contract terms shall be presented to the Owner in writing five (5) calendar
days prior to quote opening. Such protest or request for change shall include the reason for protest or request,
and any proposed changes to specifications or terms. No protest against award because of the content of
quote specifications or contract terms shall be considered after the deadline established for submitting such
protest.

1.8. PROTEST OF AWARD

A. Any actual quoter or proposer who is adversely affected by the Owner's notice of award of the contract to
another quoter or proposer on the same solicitation shall have seventy two (72) hours from the notice of
award to submit to the Owner, a written protest of the notice of award. In order to be an adversely affected or
aggrieved quoter or proposer with a right to submit a written protest, a quoter or proposer must itself claim to
be eligible for award of the contract as the lowest responsible quoter or best proposer and must be next in line
for award.

1.9. FINAL AWARD

The written notice of award of the contract shall constitute a final decision of the Owner to award the contract
if no written protest of the notice of award is filed with the Owner within the designated time.

END OF SECTION 00 21 13
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QUOTATION FORM
SECTION 00 30 00

Proposal for: Churchill Hardware Upgrade 2019 — Phase 3 Quotes Due: Thursday, March 28, 2019
CIP No. 420.678.041 11:00 a.m.

Submitted to: Facilities Management Office
Eugene School District No. 4J
715 West Fourth Avenue
Eugene, Oregon 97402

From:

(Company Name)
The undersigned proposes to furnish all material, equipment, and labor required for the complete project, and to
perform all work in strict accordance with the Contract Documents for the lump sum price indicated below.

QUOTE: Hardware Upgrade

Quote Amount: $
(Words) (Figures)

The undersigned agrees, if awarded the Contract, to substantially complete all Base Quote work on or before the
dates specified in Section 01 11 00.

The undersigned agrees, if awarded the contract, to comply with the provisions of Oregon Revised Statutes
279C.800 through 279C.870 pertaining to the payment of prevailing rates of wage.

The undersigned agrees, if awarded the Contract, to execute and deliver to the Owner within five (5) working days
after receiving contract forms, an Agreement and a satisfactory Performance Bond and a Labor and Material
Payment Bond, if required elsewhere in the solicitation, each in an amount equal to 100 percent (100%) of the
Contract Sum.

The undersigned has received addenda numbers to inclusive and has included their provisions in
the above Quote amount.

By submitting this Quote, the Quoter certifies that the Quoter:

a) has available the appropriate financial, material, equipment, facility and personnel resources and expertise, or the
ability to obtain the resources and expertise, necessary to meet all contractual responsibilities; b) has a satisfactory
record of past performance; c) has a satisfactory record of integrity, and is not disqualified under ORS 279C.440; d)
is qualified legally to contract with the Owner; and €) will promptly supply all necessary information in connection
with any inquiry the Owner may make concerning the responsibility of the Quoter. Prior to award of a Contract, the
Quoter shall submit appropriate documentation to allow the Owner to determine whether or not the Quoter is
“responsible” according to the above criteria.

The undersigned agrees if awarded the contract to comply with Oregon Revised Statutes 326.603 giving the Owner
authority to obtain fingerprints and criminal records check of Contractors, their employees, and subcontractors
providing labor for the project.

Contractor warrants that Contractor has a Qualifying Employee Drug-Testing program and will require each
subcontractor providing labor for the project to do the same.

The undersigned has visited the site to become familiar with conditions under which the Work is to be performed
and has correlated the Quoter's personal observations with the requirements of the proposed Contract Documents.

The undersigned certifies that the Quoter is a Quoter under ORS. ("Resident”" or "Non-resident”, to be
filled in by Quoter).
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Names of Firm:

Street Address:
(City) (State) (Zip)
Telephone Number: FaxNumber: ~  E-Mail:
Signed By: Printed Name:
(Signature of Authorized Official. If Firm is a partnership, one of the partners must sign quote).
Official Capacity:
If corporation, attest: Date:
(Secretary of Corporation)
SEAL (If Corporation) Corporation
Partnership
Individual
CHS Hardware 2019-Ph 3
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NON-DISCRIMINATION REQUIREMENT

Contractor certifies that the Contractor has not discriminated against minorities, women or emerging small business
enterprises in obtaining any required subcontracts.

The Contractor agrees not to discriminate against any client, employee or applicant for employment or for services,
because of race, color, religion, sex, national origin, physical or mental handicap, sexual orientation or age unless
based upon bona fide occupational qualifications, and that they are otherwise in compliance with all federal, state
and local laws prohibiting discrimination, with regard to, but not limited to, the following: Employment upgrading,
demotion or transfer; Recruitment or recruitment advertising; Layoffs or termination; Rates of pay or other forms of
compensation; Selection for training; Rendition of services. It is further understood that any vendor who is in
violation of this clause shall be barred forthwith from receiving awards of any purchase order from the School
District, unless a satisfactory showing is made that discriminatory practices have terminated and that a recurrence of
such acts is unlikely.

FIRM NAME:

ADDRESS:

TELEPHONE

BY

(Company or Firm Officer) (Type or Print Name)
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NON-COLLUSION AFFIDAVIT

STATE OF

County of

I state that [ am of and
that

(Title) (Name of Firm)
I am authorized to make this affidavit on behalf of my firm, and its owners, directors, and officers. I am the person
responsible in my firm for the price(s) and the amount of this Quote.

I state that:

(1) The price(s) and amount of this Quote have been arrived at independently and without consultation,
communication or agreement with any other contractor, Quoter or potential Quoter, except as disclosed on the
attached appendix.

(2) That neither the price(s) nor the amount of this Quote, and neither the approximate price(s) nor approximate
amount of this Quote, have been disclosed to any other firm or person who is a Quoter or potential Quoter, and they
will not be disclosed before Quote opening.

(3) No attempt has been made or will be made to induce any firm or person to refrain from Quoting on this
contract, or to submit a Quote higher than this Quote, or to submit any intentionally high or noncompetitive Quote or
other form of complementary Quote.

(4) The Quote of my firm is made in good faith and not pursuant to any agreement or discussion with, or
inducement from, any firm or person to submit a complementary or noncompetitive Quote.

&) , its affiliates, subsidiaries, officers,
(Name of my Firm)
directors and employees are not currently under investigation by any governmental agency and have not in the last
four years been convicted of or found liable for any act prohibited by State or Federal law in any jurisdiction,
involving conspiracy or collusion with respect to Quoting on any public contract, except as described on the attached
appendix.

I state that understands and acknowledges that the
(Name of my Firm)
above representations are material and important, and will be relied on by School District No. 4J in awarding the
contract(s) for which this Quote is submitted. I understand and my firm understands that any misstatement in this
affidavit is and shall be treated as fraudulent concealment from School District No. 4] of the true facts relating to the
submission of Quotes for this contract.

(Authorized Signature)

Sworn to and subscribed before me this day of ,2019

(Notary Public for Oregon)

My Commission Expires:

END OF SECTION 00 30 00
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Section 00 50 00
CONSTRUCTION CONTRACTOR AGREEMENT
(Sample Form)
LANE COUNTY SCHOOL DISTRICT 4J
715 West Fourth Avenue
Eugene, Oregon 97402
(Date)

This Agreement is hereby made between the Lane County School District 4J, hereinafter DISTRICT, and
CONTRACTOR, according to the following terms, conditions and provisions:

1. CONTRACTOR is identified as follows:

Firm Name:

Contractor’'s Representative:

Address:

City/State/ZIP: Email:
Business Telephone: FAX:

Social Security Number: or Federal Employer ID:
Type of Entity: [ 1 Sole Proprietorship [ ] Partnership [ ] Corporation

2. SERVICES TO BE PROVIDED (Include scope of work, schedule and other provisions including
supplies, materials, equipment or services, as applicable):

3. DISTRICT'S REPRESENTATIVE:

4. FINGERPRINTING REQUIREMENTS: Do services to be provided include potential for direct,
unsupervised contact with students? [1Yes [ ] No

If yes, has CONTRACTOR been fingerprinted? [ 1Yes [ ] No

5. DATE AND DURATION: This agreement shall be effective commencing on and
extending through , Unless otherwise terminated or extended.

6. PAYMENT: The DISTRICT shall pay the CONTRACTOR the agreed sum of $
for work described herein.

Purchase Order or Account Number to be charged:

7. CONTRACTOR REQUIREMENTS: The CONTRACTOR agrees to perform the work or services as
described in this Agreement in accordance with the Terms and Conditions of this Agreement
(ATTACHMENT A) and Drawings and Specifications listed below:

8. CONTRACTOR is an Independent Contractor within the meaning of ORS 670.600 and is not an
employee of the DISTRICT.

9. SIGNATURES:

CONTRACTOR Date

DISTRICT Date
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SECTION 00 50 01
CONSTRUCTION CONTRACTOR AGREEMENT TERMS & CONDITIONS
with PERFORMANCE BOND AND PAYMENT BOND, PREVAILING WAGES

March 21, 2019

This Construction CONTRACTOR Agreement between the DISTRICT and the CONTRACTOR includes the following
terms, conditions, and provisions:

1. DECLARATION OF INDEPENDENT CONTRACTOR: CONTRACTOR declares that CONTRACTOR has
complied with all federal, state, and local laws regarding business permits, registrations, certificates, and licenses that
may be required to carry out the work to be performed under this agreement. The CONTRACTOR represents that
the CONTRACTOR qualifies as an independent CONTRACTOR as evidenced by agreement to the conditions of this
contract. The CONTRACTOR represents that all the information in the agreement is true and the DISTRICT may
contact individuals and corporations to verify this information. The DISTRICT relies upon the representation of the
CONTRACTOR. In the event the CONTRACTOR is determined not to be an independent CONTRACTOR for the
purpose of providing these services to the DISTRICT, then the CONTRACTOR will reimburse the DISTRICT's fult
costs and damages associated with or in any way related to this determination.

2. CONTRACTORS’ REGISTRATION: The CONTRACTOR and each Subcontractor shall be registered, prior to
the commencement of the Work, and maintain, for the duration of the Project, a registration with the Oregon State
Construction CONTRACTORS'’ Board.

3. RESPONSIBILITY TEST: CONTRACTOR certifies that the CONTRACTOR: a) has available the appropriate
financial, material, equipment, facility and personnel resources and expertise, or the ability to obtain the resources
and expertise, necessary to meet all contractual responsibilities; b) has a satisfactory record of past performance; c)
has a satisfactory record of integrity, is not disqualified under ORS279C.440; and d) is qualified legally to contract
with the DISTRICT.

4. PERMITS FEES AND NOTICES: Note, No Permit Reqmred for This Work. Ihe-DJSI-R-lGl—wm—pay—H‘eLpi&n

5. USE OF SITE: Check in daily with the school or facility office personnel and the building custodian to coordinate
construction activities with the ongoing activities at the building.

6. BACKGROUND CHECK: Individuals with whom the District contracts with, or any employee, agent,
subcontractor or Provider who will have access to District school facilities shall be required to submit a 4J Volunteer
Background check and undergo a state and nationwide fingerprinting and criminal history records check, in
accordance with the provisions of ORS 326.603 and ORS 326.607. Individuals or Proposer, and not the District, shall
be responsible for the fees associated with fingerprinting and the criminal history records check, not to exceed the
actual costs (ODE $59.00 and outside fingerprinting vendor $12.50). Independent Contractors are asked to complete
the Volunteer Background check upon project award. Once approval from the Volunteer Background check is
received you will pay the District the ODE fees and complete the fingerprint process through Field Print.

7. SMOKING, DRUG AND ALCOHOL POLICIES: Smoking and the other use of tobacco products is prohibited
on all school DISTRICT property pursuant to OAR §81-021-0110. DISTRICT Policy prohibits the possession, use or
distribution of illicit drugs and alcohol on school premises. Anyone under the treatment of a physician who must bring
prescription medications to the workplace shall carry the medicines in the original container bearing the name of the
drug, the name of the physician and the prescribed dosage. The CONTRACTOR is required to demonstrate that an
employee drug testing program is in place.

8. POTENTIALLY HAZARDOUS PRODUCTS: The DISTRICT attempts to maintain a safe and healthy
environment for students and staff. The CONTRACTOR is therefore required to follow DISTRICT guidelines
controlling the use of potentially hazardous products and to use these products in a safe manner.

MSDS information is required for all potentially hazardous products. The Project Manager and a DISTRICT Safety
Specialist will review these and determine what, if any, mitigation procedures will be required. CONTRACTOR is to
maintain and post copies of all MSDS information at the project site and adhere to the required controls.
CONTRACTOR is to ensure that work area access by students and teachers is restricted. The DISTRICT will provide
signage appropriate for this purpose. The CONTRACTOR is to construct and maintain appropriate barriers.
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CONSTRUCTION CONTRACTOR AGREEMENT
TERMS AND CONDITIONS
Page 2

9. ASBESTOS CONTAINING MATERIALS: Prior to commencing work on-site, the CONTRACTOR shall contact
the DISTRICT Asbestos Specialist, to review the Asbestos Management Plan for the site where the work will be
performed. The CONTRACTOR shall not, in any way, disturb materials which are known to contain asbestos,
assumed to contain asbestos, or otherwise have not been tested and confirmed to be asbestos free. The DISTRICT
will investigate and test for asbestos containing materials and, if required, remove such materials as required for the
Work. CONTRACTOR is required to sign an Asbestos Containing Materials Notification Statement as supplied by
DISTRICT prior to commencing Work. The CONTRACTOR shall use no asbestos-containing materials in the Work
and shall so certify.

10. SAFETY REQUIREMENTS: Safety must not be sacrificed for the sake of productivity or expedience. Safety of
students, staff, and the public is critical. All CONTRACTORS who perform work on DISTRICT property, and their
employees, are expected to know the DISTRICT's expectations for safe work and to adhere to those expectations.
CONTRACTOR shall adhere to the regulations of Oregon OSHA for all projects within the School DISTRICT.

11. ELECTRICAL REQUIREMEMTS:

LOCKOUT/TAGOUT: CONTRACTOR shall implement a Lockout/Tagout program for employees who take
equipment out of service or place equipment back into service after repair. CONTRACTOR shall review the
DISTRICT’s Energy Control Program prior to commencing work. Rules applying to this procedure are Oregon
Occupational Safety and Health Code OAR 437-002-0140, General Environmental Controls Lockout/Tagout
(1919.147), or latest version.

ARC FLASH — ELECTRICAL SAFETY: CONTRACTOR shall comply with NFPA 70E (Electrical Safety in the
Workplace), current edition. CONTRACTOR shall comply with Oregon OSHA 1910.137 (Personal Protective
Equipment). The CONTRACTOR shall review with the School DISTRICT Project Manager the 'Eugene School
DISTRICT Electrical Safety Program' before any work commences. The CONTRACTOR shall comply with all 'Arc
Flash' and 'Electrical Safety' protocols referenced in any and all NFPA, OSHA, OROSHA, NEC, NESC, UL, IBC,
IFC and ANSI documents (current editions).

12. CONFINED SPACE REQUIREMENTS: If work requires entering underground fuel storage tanks, utility
tunnels, sewer vaults (where septic systems are located) or fireboxes on boilers, a permit and special training is
required, when necessary under OAR 437-002-0140.

13. HOLD HARMLESS AND INDEMNIFICATION: To the fullest extent of the law, the CONTRACTOR will defend,
indemnify, hold harmless and reimburse the Eugene School DISTRICT 4J (including its officers, board members,
agents, and employees) from all claims, demands, suits, actions, penalties, and damage expenses, for liability of any
kind including attorney’s fees. To the extent that death or bodily injury to persons or damage to property arises out of
the fault of the CONTRACTOR, the CONTRACTOR’s indemnity obligation exists only to the extent that the death or
bodily injury to persons or damage to property arises out of the fault of the CONTRACTOR, or the fault of the
CONTRACTOR’s agents, representatives or Subcontractors, contributed to or caused such damage, whether or not
such incidents are contributed to or caused in any part by Eugene School DISTRICT 4J.

14. INSURANCE: The CONTRACTOR shall maintain in force for the duration of this agreement, the following:
General Insurance: The CONTRACTOR shall maintain in force for the duration of this agreement a Umbrella
Insurance Policy with the limits not less than $5,000,000, a Commercial General Liability, Automobile Liability
(owned, non-owned and hired) Insurance policy(s) written on an occurrence basis with limits not less than $1,000,000
per occurrence and $2,000,000 in the aggregated naming the DISTRICT, its employees, officials and agents as an
additional insured as respects to work or services performed under this agreement. This insurance will be primary to
any insurance the DISTRICT may carry on its own. If the DISTRICT requires Professional Liability coverage, the
terms, conditions, and limits must be approved by the DISTRICT's Risk Manager.

Workers' Compensation: The CONTRACTOR shall provide and maintain workers' compensation coverage for its
employees, officers, agents, or partners as required by applicable workers' compensation laws.

Equipment and Material: The CONTRACTOR shall be responsible for any loss, damage, or destruction of its own
property, equipment, and materials used in connection with the work.

Course of Construction: The CONTRACTOR shall maintain an all-risk policy covering the replacement cost of the
Work during the course of construction. The policy shall include the interests of the DISTRICT and the Architect. The
amount of insurance shall equal the completed value of the contract.

Property Insurance: The CONTRACTOR shall purchase from and maintain in a company or companies authorized
to do business in the jurisdiction in which the Project is located, property insurance on an “all risk” policy form,
including builder’s risk/installation floater, whichever is appropriate, in the amount of the initial Contract Sum, plus the
value of subsequent modifications and the cost of materials supplied by others, comprising the total value of the
entire Project at the site on a replacement cost basis without optional deductibles. Such property insurance shall be
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CONSTRUCTION CONTRACTOR AGREEMENT
TERMS AND CONDITIONS
Page 3

maintained, unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and
entities who are beneficiaries of such insurance, until final payment has been made as provided in The Contract
Documents or until no person or entity other than the DISTRICT has an insurable interest in the property required by
this paragraph to be covered, whichever is later. The insurance shall include interests of the DISTRICT, Architect and
CONTRACTOR, Subcontractors, and sub-Subcontractors in the Project.

Evidence of Coverage: Evidence of the above coverages issued by a company satisfactory to the DISTRICT shall
be provided to the DISTRICT by way of a certificate of insurance before any work or services commence. A 30-day
notice of cancellation or material change in coverage clause shall be included. It is the CONTRACTOR’s obligation to
provide the 30 days’ notice if not done so by the CONTRACTOR's insurance company(s). Failure to maintain the
proper insurance shall be grounds for immediate termination of this Agreement.

Subcontractors: The CONTRACTOR shall require all Subcontractors to provide and maintain general liability, auto
liability, professional liability (as applicable), and workers' compensation insurance with coverage equivalent to those
required of the general CONTRACTOR in this contract. The CONTRACTOR shall require certificates of insurance
from all Subcontractors as evidence of coverage.

Exception or Waivers: Any exception or waiver of these requirements shall be subject to review and approval from
the DISTRICT's Risk Manager.

15. PERFORMANCE BOND AND PAYMENT BOND: The CONTRACTOR shall furnish a Performance bond and
a Labor and Materials Payment bond covering faithful performance of the Contract and payment of obligations arising
there under. Bonds are to be obtained through a company that is on the US Government Treasury list for approved
sureties and/or approved by School DISTRICT 4J’s Risk Manager. The cost of the Bond shall be included in the
Contract Sum. The amount of each bond shall be equal to 100 percent of the Contract Sum. Submit on AIA
Document A312, latest edition. The CONTRACTOR shall deliver the required bonds to the DISTRICT with the
executed Agreement. The CONTRACTOR shall require the Attorney-in-fact who executes the required bonds on
behalf of the surety to affix thereto a certified and current copy of their power of attorney.

16. LIQUIDATED DAMAGES: Not Used

17. OWNERSHIP OF WORK PRODUCT: All work products of the CONTRACTOR, which result from this contract,
shall be the exclusive property of the DISTRICT and shall be delivered to the DISTRICT upon completion of the work
or termination of this contract, except as otherwise agreed in writing.

18. EQUIPMENT, TOOLS, MATERIALS, OR SUPPLIES: CONTRACTOR shall supply, at CONTRACTOR's sole
expense, all equipment, tools, materials and/or supplies to accomplish the services agreed upon. The
CONTRACTOR shall be responsible for any loss, damage, or destruction of its own property, equipment, and
materials used in conjunction with the work.

19. REIMBURSEMENT OF EXPENSES: The DISTRICT shall not be liable to CONTRACTOR for any expenses
paid or incurred by the CONTRACTOR unless previously agreed to in writing.

20. FRINGE BENEFITS: Because CONTRACTOR is engaged in CONTRACTOR's own independently established
business, CONTRACTOR is not eligible for, and shall not participate in, any employee pension, health, or other fringe
benefit plan, of the DISTRICT.

21. HOURS OF LABOR: No person shall be employed for more than ten hours in any one day, or 40 hours in any
one week, except in the cases of necessity, emergency, or where the public policy absolutely requires it, and in such
cases the person so employed shall be paid at least time and a half of the regular pay for all time worked.

a. For all overtime in excess of eight hours a day or 40 hours in any one week when the work week is five
consecutive days, Monday through Friday; or

b. For all overtime in excess of 10 hours a day or 40 hours in any one week when the work week is four
consecutive days, Monday through Friday; and

c. For all work performed on Saturday and on any legal holiday specified in ORS 279C.540.

The CONTRACTOR shall give notice to employees who work on a public contract in writing, either at the time of hire
or before commencement of work on the contract, or by posting a notice in a location frequented by employees of the
number of hours per day and days per week the employees may be required to work.

22, PAYMENT OF LABORERS AND MATERIALMEN, CONTRIBUTIONS TO INDUSTRIAL ACCIDENT FUND,
LIENS AND WITHHOLDING TAXES: The CONTRACTOR shall: (1) Make payment promptly, as due, to all persons
supplying to such CONTRACTOR labor or material for the prosecution of the Work provided for in such contract. (2)
Pay all contributions or amounts due the Industrial Accident Fund from such CONTRACTOR or Subcontractor
incurred in the performance of the contract. (3) Not permit any lien or claim to be filed or prosecuted against the
state, county, school DISTRICT, municipality, municipal corporation or subdivision thereof, on account of any labor or
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material furnished. (4) Pay to the Department of Revenue all sums withheld from employees pursuant to ORS
316.167.

23. PAYMENT FOR MEDICAL CARE AND PROVIDING WORKERS’ COMPENSATION: The CONTRACTOR
shall promptly, as due, make payment to any person, co-partnership, association or corporation, furnishing medical,
surgical and hospital care or other needed care and attention, incident to sickness or injury, to the employees of such
CONTRACTOR, of all sums which the CONTRACTOR agrees to pay for such services and all moneys and sums
which the CONTRACTOR collected or deducted from the wages of employees pursuant to any law, contract or
agreement for the purpose of providing or paying for such service. All employers working under this contract are
subject employers and must comply with ORS 656.017.

24. PAYMENT OF CLAIMS BY PUBLIC OFFICERS: If the CONTRACTOR fails, neglects or refuses to make
prompt payment of any claim for labor or services furnished to the CONTRACTOR or a Subcontractor by any person
in connection with the public contract as such claim becomes due, the proper officer or officers representing the
DISTRICT may pay such claim to the person furnishing the labor or services and charge the amount of the payment
against funds due or to become due the CONTRACTOR by reason of such contract. The payment of a claim in this
manner shall not relieve the CONTRACTOR or the CONTRACTOR’s surety from obligation with respect to any
unpaid claims.

25. FEDERAL, STATE, AND LOCAL PAYROLL TAXES: Neither federal, nor state, nor local income tax nor
payroll tax of any kind shall be collected, withheld or paid by the DISTRICT on behalf of the CONTRACTOR or of
employees of the CONTRACTOR. CONTRACTOR shall not be treated as an employee with respect to the services
performed hereunder for federal or state tax purposes.

26. PREVAILING WAGE RATES: As part of several phases of work, this phase shall be quoted as a
prevailing wage job. Each worker in each trade or occupation employed in the performance of this Contract either
by the contractor, subcontractor or other person doing or contracting to do contracting for the whole or any part of
the Work on the Contract shall be paid not less than the applicable state prevailing rate of wage. This provision
applies to all contracts, regardless of the price of the individual contract, as long as the combined price of all
contracts awarded on the Project is $50,000 or more.

a. The existing Oregon prevailing rate of wage in effect at the time the specifications are first advertised for bid
solicitations is the applicable rate.

b. The DISTRICT will pay the public works fee to Oregon Bureau of Labor and Industries.
c. Certification of rate or wage by CONTRACTOR or Subcontractor (ORS 279C.845):

.1 The CONTRACTOR or the CONTRACTOR's surety and every Subcontractor or the Subcontractor's surety
shall file certified statements with the public agency in writing, on a form prescribed by the Commissioner of the
Bureau of Labor and Industries, certifying the hourly rate of wage paid each worker whom the CONTRACTOR
or the Subcontractor has employed upon the public works, and further certifying that no worker employed upon
the public works has been paid less than the higher of the applicable state prevailing rate of wage or less than
the minimum hourly rate of wage specified in the contract. The certificate and statement shall be verified by
the oath of the CONTRACTOR or the CONTRACTOR's surety or Subcontractor or the Subcontractor's surety
that the CONTRACTOR or Subcontractor has read the statement and certificate and knows the contents
thereof and that the same is true to the CONTRACTOR or Subcontractor's knowledge. The certified
statements shall set out accurately and completely the payroll records for the prior week, including the name
and address of each worker, the worker's correct classification, rate of pay, daily and weekly number of hours
worked, deductions made, and actual wages paid.

.2 If the CONTRACTOR does not file certified payroll as required (at least once per month) the DISTRICT will
withhold 25% of the amounts due the CONTRACTOR, in addition to any other required retainage.

.3 If a first-tier Subcontractor does not file certified payroll reports as required, the prime CONTRACTOR shall
withhold 25% of amounts due the first-tier Subcontractor.

.4 Each certified statement required by subsection (1) of this section shall be delivered or mailed by the
CONTRACTOR or Subcontractor to the public contracting agency. Certified statements shall be submitted to
the public contracting agency once a month by the fifth business day of the following month, for each week
workers are employed. Information submitted on certified statements may be used only to ensure compliance
with the provisions of ORS 279C.800 to 279C.870.

.5 Each CONTRACTOR or Subcontractor shall preserve the certified statements for a period of three years
from the date of completion of the contract.

CHS Hardware 2019-Ph 3



CONSTRUCTION CONTRACTOR AGREEMENT
TERMS AND CONDITIONS
Page 5

.6 Certified statements received by a public agency are public records subject to the provisions of ORS
192.410 to 192.505. As such, they must be made available upon request.

d. For every bid $100,000 or greater, all Contractors and Subcontractors shall have a public works bond, in the
amount of $30,000, filed with the Construction Contractors’ Board (CCB), before starting work on the project,
unless exempt.

e. Contractor shall include in every subcontract a provision requiring their Subcontractors to have a public works
bond filed with the CCB before starting work on the project, unless exempt. Contractors shall verify that all of
their subcontractors have filed a public works bond with the CCB.

27. SUBCONTRACTORS: The CONTRACTOR shall include in any subcontract for property or services entered
into by the CONTRACTOR and Subcontractor, including a material supplier, for the purpose of performing a
construction contract:

a. A payment clause that obligates the CONTRACTOR to pay the Subcontractor for satisfactory performance
under its subcontract within 10 days out of such amounts as are paid to the CONTRACTOR by the
DISTRICT under such contract; and

b. An interest penalty clause that obligates the CONTRACTOR to pay to the Subcontractor an interest penalty
on amounts due in the case of each payment not made in accordance with the payment clause included in
the subcontract pursuant to the above paragraph for the period beginning on the day after the required
Payment date and ending on the date on which payment of the amount due is made; computed at the rate
specified in ORS 279C.580.

28. PROJECT CLOSEOUT: When the Work is determined to be complete:

Return ali keys to DISTRICT Representative.

Where warranties are required, submit original warranty certificates and indicate dates of coverage.

Submit any operation and maintenance information required by technical specifications.

Submit any as-built drawings or other as-built documentation required by technical specifications.

Submit AIA Document G707 Consent of Surety Company for final payment.

Submit Affidavit of Prevailing Wages Paid (Sample will be furnished at completion of work).

Submit Asbestos-Containing Materials Statement (Refer to Form 01 11 00B in Summary of Work)

Certificate of Insurance evidencing continuation of liability coverage including coverage for completed

operations until the expiration of the specified warranty periods.

i. Where a building permit is required, submit documentation of Building Department inspection and
acceptance.

j. Final payment will be authorized after all project closeout tasks have been completed and the work is

determined to be acceptable by the DISTRICT Project Manager.

29. NON-DISCRIMINATION: The CONTRACTOR, by signing this agreement certifies that the CONTRACTOR has
not discriminated against minorities, women or emerging small business enterprises in obtaining any required
subcontracts.

The CONTRACTOR agrees not to discriminate against any client, employee or applicant for employment or for
services, because of race, color, religion, sex, national origin, physical or mental handicap, sexual orientation or age
unless based upon bona fide occupational qualifications, and that they are otherwise in compliance with all federal,
state and local laws prohibiting discrimination, with regard to, but not limited to, the following: Employment
upgrading, demotion or transfer; Recruitment or recruitment advertising; Layoffs or termination; Rates of pay or other
forms of compensation; Selection for training; Rendition of services. It is further understood that any vendor who is in
violation of this clause shall be barred forthwith from receiving awards of any purchase order from the School
DISTRICT, unless a satisfactory showing is made that discriminatory practices have terminated and that a recurrence
of such acts is unlikely.
30.FOREIGN CONTRACTORS: In the event this Contract is awarded to a CONTRACTOR not domiciled in or
registered to do business in the State of Oregon and the contract price exceeds $10,000.00, the CONTRACTOR
shall promptly report to the Department of Revenue the total price, terms of payment, length of contract, and such
other information as the Department of Revenue may require before final payment can be received on the public
contract. The DISTRICT will satisfy itself that the requirement of this subsection has been complied with before it
issues a Final Payment.
31. TERMINATION WITH CAUSE: With reasonable cause, either party may terminate this agreement effective
immediately upon the giving of written notice of termination for cause. Reasonable cause shall include:

a. Material violation of this agreement.

b. Any act exposing the other party to liability to others for personal injury or property damage.

T@reaoow
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32. REMEDIES: in the event of a termination of this contract by the DISTRICT, because of a breach by
CONTRACTOR, the DISTRICT may complete the work either by itself or by contract with other persons, or any
combination thereof. CONTRACTOR shall be liable to the DISTRICT for any costs or losses incurred by the
DISTRICT arising out of or related to the breach, including costs incurred in selecting other CONTRACTORS, time
delay losses, attorney fees, and the like, less the remaining unpaid balance of the consideration until DISTRICT's
costs and losses have been determined, at which time the DISTRICT may offset any such amount due
CONTRACTOR against costs and losses incurred by DISTRICT.

33. TERMINATION OR SUSPENSION OF CONTRACT FOR CONVENIENCE: Any contract may be terminated, or
temporarily suspended, by the DISTRICT in the event that the project is permanently abandoned, or deferred, as
determined in the sole discretion of the DISTRICT. The DISTRICT may terminate, or suspend, any contract in whole
or in part whenever the DISTRICT determines, in its sole discretion, that such action is in the DISTRICT's best
interest. Whenever any contract is terminated, or suspended in accordance with this paragraph, the CONTRACTOR
shall be entitled to payment for actual work performed at contract prices for completed items of work. An equitable
adjustment in any contract price for partially completed items of work will be made, but such adjustment shall not
include provisions for loss of anticipated profit on deleted or uncompleted work. For suspended work, the
CONTRACTOR will be entitled to five percent (5%) per year of the value of the work suspended, only if ultimately
completed, and reasonable re-mobilization costs, if applicable. Termination or suspension of any contract by the
DISTRICT at any time during the term for convenience, shall not constitute a breach of any contract by the
DISTRICT.

34. ASSIGNMENT: CONTRACTOR shall not assign this contract, in whole or in part, or any right or obligation
hereunder, without the DISTRICT's prior written approval.

35. NO AUTHORITY TO BIND CLIENT: CONTRACTOR has no authority to bind or obligate the DISTRICT or to
enter into contracts or agreements on behalf of the DISTRICT. This agreement does not create a partnership, joint
venture or agency between the parties.

36. NON-WAIVER: The failure of either party to exercise any of its rights under this agreement for a breach thereof,
shall not be deemed to be a waiver of such rights or a waiver of any subsequent breach.

37. NOTICES: Any notice given in connection with this agreement shall be given in writing and shall be delivered
either by hand to the signing party or by regular and certified mail to the party at the party's address stated herein.
38. CHOICE OF LAW: Any dispute under this agreement or related to this agreement shall be decided in
accordance with the laws of the State of Oregon.

39. ATTORNEY'S FEES: In the event of any action to enforce or interpret this contract, the prevailing party shall be
entitled to recover from the losing party reasonable attorney fees incurred in the proceeding, as set by the court, at
trial, upon appeal, or upon review.

40. ENTIRE AGREEMENT: This is the entire agreement of the parties, and supersedes any prior agreement.

41. SEVERABILITY: If any part of this agreement shall be held unenforceable, the rest of this agreement will
nevertheless remain in full force and effect.
42. AMENDMENTS: This agreement may be supplemented, amended, or revised only in writing by agreement of
the parties.
43 DEBARMENT CERTIFICATION: The CONTRACTOR/Vendor certifies that the CONTRACTOR is not
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participating in this Contract by any Federal department or agency. If requested by the Eugene 4J School DISTRICT,
the CONTRACTOR shall complete a Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary
Exclusion form. Any such form completed by the CONTRACTOR for this Contract shall be incorporated into this
Contract by reference.
44, CONTRACTOR’S MARK UP FOR CHANGE ORDER WORK: The allowance for the combined overhead and
profit included in the total net cost to the DISTRICT shal! be based as follows:
a. The maximum allowable hourly wage rate for Changes to the Work shall be the appropriate Base Wage Rate
plus Fringe Rate as listed for each occupation in the Prevailing Wage Rate for Public Works Contracts in
Oregon manual issued by the Oregon Bureau of Labor and Industries (the current issue in effect on the date the
quote is first advertised and/or a quote is first requested); multiplied by 1.25. An amount for Overhead and Profit
may be added in accordance with section b through h below.
b. For the CONTRACTOR, for work performed by the CONTRACTOR, 15 percent of the amount due the
CONTRACTOR.
c. For the CONTRACTOR, for Work performed by the CONTRACTOR’s Subcontractor, 10 percent of the
amount due the Subcontractor.
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d. For each Subcontractor or Sub-Subcontractor involved, for Work performed by that Subcontractor’s or
Sub-Subcontractor's own forces, 10 percent of the cost.

e. Total overhead and profit shall not exceed 25% of the base cost of the work (base cost being defined as the
cost of the work without markups.)

f. Itemize costs to include breakdown for materials and labor, overhead and profit.

g. A change to the work providing a net CREDIT to the DISTRICT shall include a credit for overhead and profit
based on the following schedule:

1. For the CONTRACTOR, 5 percent of the Cost to be credited.
2. For each Subcontractor, 5 percent of the Cost to be credited.
3. For each Sub-Subcontractor, 5 percent of the Cost to be credited.

h. In order to facilitate checking of quotations for extras or credits, all proposals, except those so minor that their
propriety can be seen by inspection, shall be accompanied by a complete itemization of costs including
Subcontractor and CONTRACTOR overhead and profit as applicable.

45. APPLICATION FOR PAYMENT: Submit payment request on invoice customarily used by CONTRACTOR.
Identify 5% retainage to be carried until the project is determined to be complete.

END OF TERMS AND CONDITION
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PREVAILING WAGE RATES
SECTION 00 73 43

PART 1 GENERAL

The “Prevailing Wage Rates” dated January 1, 2019, including any subsequent corrections or
amendments issued by the Oregon Bureau of Labor and Industries, are included as a portion of
the Contract Documents by reference. Copies are available for review at the office of Facilities
Management, School District 4J, and can be viewed on line at www.boli.state.or.us. Click on
Prevailing Wages, then PWR Rate Publications, and then Prevailing Wage Rates for Public
Works Contracts in Oregon (subject only to state law).

END OF SECTION 00 73 43
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SECTION 01 11 00
SUMMARY OF WORK

PART 1 - GENERAL

11

A

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

WORK COVERED BY CONTRACT DOCUMENTS
Churchill Hardware Upgrade 2019 — Phase 3
Eugene School District 4J

CIP No. 420.678.041

Project Location: Churchill High School. 1850 Bailey Hill Rd. 97405 -

Briefly, the work is described as removal and installation of hinges, closers, and miscellaneous
hardware at selected doors at Churchill High School.

Owners Representative: Jim Polston, Project Manager.
CONTRACT

Project will be constructed under a general construction contract:
Churchill Hardware Upgrade 2019 — Phase 2, Eugene School District 4J, CIP No. 420.678.041

Do not commence Work until execution of Agreement and receipt of Notice-to-Proceed from
Owner. Refer to 1.4.A.1 below for swing shift hours.

Perform work in order to achieve Substantial Completion by August 22, 2019, and after execution
of the Construction Contractors Agreement, and the Notice To Proceed.

Achieve Final Completion within seven (7) days following the dates of Substantial Completion.
USE OF PREMISES

Work Area Access: Buildings may be occupied during work. Access to the work area will be
available on a week-day basis from approximately 7:00 am to 5:00 pm, with an exception as listed
below. Coordinate all other work hour schedules with Owner so as not to interfere with Owner's
use of the building.

1. Swing Shift Hours: Work may proceed while school is in session only during swing shift
hours, 3:30 pm to 11:00 pm weekdays. Coordinate areas of work with school to confirm
work won't interfere with evening activities. Otherwise work shall proceed during regular
hours after school is out for summer break June 20, 2019.

Limit use of the premises to construction activities in areas indicated; allow for Owner occupancy
and use by the public, subject to approval by a District Safety Specialist.

Site Access: Maintain drives and building entrances and exits clear and protected at all times to
Owner's, employees, and public access and for use by emergency personnel. Do not use these
areas for parking or storage. Schedule deliveries to minimize space and time requirements for
storage of materials at site.
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1.5

1.6

1.7

1.8

1.9

Parking: Contractor may use existing parking areas.

Contractor Staging Areas: Limit staging to areas adjacent to work. Verify locations of staging
areas with Owner.

Construction Operations: Limited to areas adjacent to work.
WORK UNDER SEPERATE CONTRACTS
Separate Contract: Owner may have awarded separate contracts for performance of certain

construction operations at Project site. Those operations will be conducted simultaneously with
work under this Contract. These contracts include, but are not limited to:

None Listed.

Cooperate fully with separate contractors so work on those contracts may be carried out
smoothly, without interfering with or delaying work under this Contract.

FUTURE WORK

1. None Listed.

PRODUCTS ORDERED IN ADVANCE
1. None Listed

OWNER-FURNISHED PRODUCTS

1. All hardware and ramp materials will be furnished by Owner. OFCI.
2. Type 2 wall stop furnished by owner, installed by contractor.
MISCELLANEOUS PROVISIONS

BACKGROUND CHECK

1. Individuals with whom the District contracts with, or any employee, agent, subcontractor or
Provider who will have access to District school facilities shall be required to submit a 4J
Volunteer Background check and undergo a state and nationwide fingerprinting and
criminal history records check, in accordance with the provisions of ORS 326.603
and ORS 326.607. Individuals or Proposer, and not the District, shall be responsible for the
fees associated with fingerprinting and the criminal history records check, not to exceed
the actual costs (ODE $59.00 and outside fingerprinting vendor $12.50). Independent
Contractors are asked to complete the Volunteer Background check upon project award.
Once approval from the Volunteer Background check is received you will pay the District

the ODE fees and complete the fingerprint process through Field Print.

DRUG AND ALCOHOL POLICY

1. The possession, use, or distribution of illicit drugs and aicohol on school premises is
prohibited. Prescription medications brought to the project site shall be in the original
container bearing the name of the drug, the name of the physician and the prescribed

dosage.

USE OF TOBACCO PRODUCTS

Smoking and the other use of tobacco products is prohibited on all school district property

pursuant to OAR 581-021-0110.
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D. SAFETY REQUIREMENTS

1.

Safety must not be sacrificed for the sake of productivity or expedience. Safety of students,
staff, and the public is critical. Take all reasonable precautions to prevent endangerment or
injury. Advise and coordinate operations with the school office.

All contractors who perform work on District property, and their employees, are expected to
know the District's expectations for safe work and to adhere to those expectations.
Contractors are to adhere to the regulations of Oregon OSHA for all projects within the
School District.

E. GENERAL SAFE WORK PRACTICES

1.

2.

8.

Students, public and school staff shall not be put at risk by the activities of contractors or
their employees.

Safe vehicle operation rules are to be followed at all times. These include positioning
vehicles to minimize the necessity of backing and providing a "spotter”, someone who will
make sure that people do not run into the path of a vehicle when driving on a playground
or field that is occupied by students.

Tools shall never be left out when an unsecured work area is vacated.

Ladders and scaffolding will be taken down when an unsecured work area is vacated.
Open holes and other tripping hazards shall be fenced or barricaded when an unsecured
work area is vacated.

Operations resulting in vapors, emissions or flying objects shail be conducted in such a
way as to prevent exposure to any unprotected parties or property.

"Secured Work Area" is defined as an area having a perimeter cyclone fence at least 6 feet
in height, with gates which close and lock so that no casual entrance is possible by
unauthorized adults or children.

Contractor to follow all OR-OSHA rules for Confined Spaces, where applicable.

F. COMMUNICATIONS REGARDING UNSAFE PRACTICES

1.

2.

Upon perceiving a problem, the District will immediately communicate the concern to the
Contractor or Contractor's representative on the work site.

if agreement on correction of unsafe conditions cannot be reached, the concerns of the
District shall prevail and safety concerns shall be addressed in accordance with the District
requirements.

G. ELECTRICAL PANELS - LOCKOUT/TAGOUT

1.

Contractor shall implement a Lockout/Tag-out program for his employees who take
equipment out of service or place equipment back into service. Contractor shall review the
District's Energy Control Program prior to commencing work. Rules applying to this
procedure are Oregon Occupational Safety and Health Code OAR 437, Division 2,
subdivision J, General Environmental Controls Lockout/Tag-out (1919.147), or latest
edition.

H.  ARC FLASH - ELECTRICAL SAFETY

1.

Contractor shall comply with NFPA 70E (Electrical Safety in the Workplace), current
edition. Contractor shall comply with Oregon OSHA 1910.137 (Personal Protective
Equipment). The Contractor shall review with the School District Project Manager the
'Eugene School District Electrical Safety Program' before any work commences. The
Contractor shall comply with all ‘Arc Flash' and 'Electrical Safety’ protocols referenced in
any and all NFPA, OSHA, OROSHA, NEC, NESC, UL, IBC, IFC and ANSI documents
(current editions).
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l. POTENTIALLY HAZARDOUE PRODUCTS

1.

The District attempts to maintain a safe and healthy environment for students and staff.
The Contractor is therefore required to follow District guidelines controlling the use of
potentially hazardous products and to use these products in a safe manner. Guidelines
include the use of materials (adhesives, coatings, carpeting, etc.) which are known to emit
little or no airborne poliutants.

MSDS information is required for all potentially hazardous products. The Project Manager
and a District Safety Specialist will review these and determine what, if any, mitigation
procedures will be required.

Contractor is to maintain and post copies of all MSDS information at the project site and
adhere to the required controls.

Contractor is to ensure that work area by students and teachers is restricted. The District
will provide signage appropriate for this purpose. The Contractor is to construct and
maintain appropriate barriers. This shall include provision of physical separation barriers
between “construction” and “occupied” spaces.

Contractor to adopt means of maintaining the construction space in negative air pressure
in relation to occupied spaces.

Where there is a new or existing ventilation system in an affected space, the system shall
be adjusted to provide the maximum amount of outside air possible with the system.

Efforts shall be made to install and operate new ventilation systems as soon in the
construction process as practical.

J. ASBESTOS CONTAINING MATERIALS WARNING

1.

Asbestos containing materials are known to exist in areas of the Work. The Contractor
shall not, in any way, disturb materials which are known to contain asbestos, assumed to
contain asbestos, or otherwise have not been tested and confirmed to be asbestos free.
Where access to concealed spaces is required, or it is necessary to disturb building
materials such as for drilling of holes, cutting, etc., notify the Owner so that proper
investigation and/or removal procedures are followed.

Prior to commencing Work, the Contractor shall meet with the District Safety Specialist and
review the Owner's Asbestos Management Plan for the locations of asbestos-containing
materials and/or materials assumed to contain asbestos. After reviewing the Owner's
Asbestos Management Plan, the Contractor is required to sign Form 01 11 00A, Asbestos-
containing Materials Notification Statement, provided at the end of this Section.

Contractor must not install any asbestos-containing materials when performing the Work of
this project. At the completion of the Work, Contractor will be required to furnish a
statement stating that no asbestos-containing materials were installed during the course of
the Work. Refer to Sample Form 01 11 00B at the end of this Section.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

PART 4 - SCHEDULE OF PRODUCTS ORDERED IN ADVANCE (Not Used)

PART 5 - ASBESTOS FORMS 01 11 00A & 01 11 00B
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Form 01 11 00A

ASBESTOS-CONTAINING MATERIALS NOTIFICATION STATEMENT
FOR CONTRACTORS

This form must be completed and signed by the Contractor prior to beginning work in any Eugene School
District 4J building.

The presence of known and assumed asbestos containing materials is documented in the AHERA Man-
agement Plan for each building. Copies of the AHERA Management Plan are available in the main office of
each building and in the Facilities Management Office at 715 West Fourth Avenue, Eugene, Oregon. The
District Asbestos Specialist must be informed of the Contractor’s activities in each building prior to the start
of work so that the Contractor can be informed on how to use the AHERA Management Plan and to deter-
mine if any asbestos-containing materials are likely to be impacted by the work of the Contractor.

The Contractor is responsible for notifying all employees and subcontractors of the presence of asbestos in
the building. The Contractor shall not disturb known or assumed asbestos-containing materials. If the Con-
tractor discovers suspected asbestos-containing materials that have not been identified, the Contractor
must stop any work impacting the suspected materials and notify the District Asbestos Specialist so that the
material can be sampled. Any asbestos-containing materials that must be removed to allow the Contractor
to complete the Contractor’s work will be removed by the District under separate contract. If the Contractor
disturbs asbestos-containing materials, the Contractor will be responsible for the cost of the cleanup and
decontamination.

| : Representing ,
(Print Name of Representative) (Business Name)

have been notified of the location of the AHERA Management Plan and agree to avoid impacting all known
or assumed asbestos-containing materials in the performance of the Work.

Signature of Representative Date
Work Site CIP#
CHS Hardware 2019-Ph 3
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Form 01 11 00B

The Environmental Protection Agency (AHERA) rules require the School District obtain a signed statement

from the Site Superintendent that, to the best of his/her knowledge, no asbestos-containing building materi-

als were installed during the Work. Therefore, the following statement must be submitted on the Contractors
letterhead prior to Project Closeout.

SAMPLE FORM
(To be submitted on the Contractor’s letterhead)
ASBESTOS-CONTAINING MATERIALS STATEMENT

EUGENE SCHOOL DISTRICT 4J

(Name of Project and CIP Number)

We the undersigned, (Name of Company), hereby warrant that to the best of our knowledge all materials
furnished for the above referenced project contain 0% asbestos.

(Name of Construction Company)

(Signature and Date)

(Printed Name)

(Job Title)

END OF SECTION 01 11 00
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GENERAL NOTES & HARDWARE SCHEDULE

GENERAL NOTES:

1.  Descriptions, whether plural or not are intended to be per leaf descriptions. (ie, if a double door then two
closers are required if it states install closer, unless otherwise noted in description section)

4. Custom fabricated door stop is Owner furnished, Contractor installed. Mounting base is to be a section of 2x4
painted 4J white and secured to wall with anchors intended for mounting surface. At CMU walls, secure anchors in
grout joints only and not face shells. Mock-up of stop for review at Facilities office 715 W. 4™ Ave. Eugene, OR.

5. Cement/Grout filled door frames are prevalent and require pre-drilling with masonry bit to create a void at
least 5/8" deep before using self-tapping screws.

6.  Floor Closers mechanisms are to be removed, the bottom housing cleaned (may require degreaser) and filled
with non-shrink grout. Seal the grout for water and stain resistance following sealer instructions.

7.  Install closers to wood and metal doors with sex bolt fasteners.

8.  For EDA option closers, adjust so the door takes roughly 7 seconds to close.

9. 41 has discovered on several recent installations that the set screw on the backside of door closers has not
been tightened/set when the closer was installed. 4J personnel to spot check this requirement.

10. Notify 4J two weeks in advance to schedule a preconstruction meeting.

11. After one door assembly is installed, request 4J) to review prior to proceeding with remaining installations.
12. Owner will disconnect and reconnect all electrified door connections and whips as required.

13. Do not leave entrances that are under construction unsecured at any time.

14. Protect building and yards from damage and debris. Repair and damage to areas during work.

HARDWARE SCHEDULE GROUP 1 Note: All Hardware is Owner Furnished Contractor Installed

Finish: All 626 finish, or aluminum as noted.

Hinge: Select Brand SL53 {unless otherwise noted in Door Schedule)

Closer: 4040XP DA EDA SPRING CUSH WMS with ALUM finish (unless otherwise noted in Door Schedule)

Sweep: PEMKO 18100 length as needed for opening size.

Wall Stop: WS407CCV unless custom wall stop.

Wall Stop - CUSTOM: 2x4 with mitered edges, painted 4 white with Rubber Bumper 2"x1-3/4", attach with two wood

screws through 3/16" thick by 1" Aluminum bar. Custom Wall Stop is fabricated by 4J personnel, installed by
contractor.

Ramp: Note — No ramps scheduled for installation in Phase 3.
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DOOR SCHEDULE - PHASE 3

Door No. | Key Notes| HDW Grp Description of Work
3 2 Remove OH Stop, Remove North handle and plug hole
4 2 Remove OH Stop
5 2 Remove OH Stop, Remove North handle and plug hole
6 2 Remove OH Stop, Remove North handle and plug hole
7 2 Remove OH Stop
8 2,5 West leaf #2, East is done. Remove OH Stop
9 2 Remove OH Stop, Remove South handle and plug hole
10 2 Remove OH Stop, Remove South handle and plug hole
11 2 Remove OH Stop
12 2 Remove OH Stop, Remove South handle and plug hole
18 2 Remove OH Stop
19 2 Remove OH Stop, North handle and plug hole
20 2 Remove OH Stop, Install wall stop
21 2 Remove OH Stop, Instail wall stop
44 2,5 Remove OH Stop, requires SL57 Hinge, install wall stop
Remove OH Stop, Install wall stop. Will require a custom wood extender for
45 2,5 stop. Requires door stop type 2
Remove OH Stop, Install wall stop. Will require a custom wood extender for
46 2,5 stop. Requires door stop type 2.
Re-use existing OH closer (shift as needed). Install wall stop. Will require a
47 2,5 custom wood extender for stop. Requires door stop type 2.
Remove OH Stop, Install wall stop. Will require a custom wood extender for
48 2,5 stop. Requires door stop type 2.
Remove OH Stop, Install wall stop. Will require a custom wood extender for
stop. Top of North door is comprimised so install closer to 4040XP-18TJ plate
bolted through door to matching plate on other side. Requires two 4040XP-
49 2,5 18TJ plates and thru bolts.
50 2,5 Remove OH Stop, requires SL57 Hinge
KEYED NOTES:

1. Remove existing floor closure and pivot hinges. Rip the hinge side of door down to accommodate thickness of
new continuous hinge. Cut bottom of door up as needed to accommodate the ramp, but no more than 1/4"
above top of ramp. Install hinge to door with sex bolts and to frame by either drilling and tapping with
machine screw, or self-tapping screw. Install closer, adjust per manufacturer’s instruction and set closer to #5
setting.

2. Same as above but no cut on bottom of door, and no ramp install.
Remove existing kickplates from door, cut bottom of door either in place or remove door to cut (contractors
choice), but no more than 1/4" above top of ramp. Reinstall kickplates.
Install sweep on exterior face of door.

5. Refer to "Description of Work" in Door Schedule above for additional information.
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