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PROJECT TITLE:  MULTISITE ROOFING 2019 
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DOCUMENT 00 11 16 
INVITATION TO BID 

 

Sealed bids will be received by Diana McElhinney, Facilities Management Assistant, for the Multisite 
Roofing 2019 project on Thursday, May 16, 2019 until the Deadline for Bid Submission at 2:00 pm local 
time at the Eugene School District 4J Facilities Management Office, 715 West Fourth Avenue, Eugene, 
Oregon 97402. The Bids will be opened publicly and read aloud immediately after the deadline for 
submission of bids. Late Bids will not be considered. 
 
Briefly, the work is described as reroofing and installation of fall protection systems at South Eugene High 
School, and repairs to existing roofing at Kennedy Middle School in Eugene, Oregon. 
 
Prime Bidders, Sub-bidders, and Suppliers may obtain bidding documents at the following hyperlink: 
http://www.4j.lane.edu/bids. Hard copies are not provided by the School District. It is the responsibility of 
all Prime Bidders, Sub-bidders, and Suppliers to obtain and all Addenda from the hyperlink. 
Beginning May 2, 2019, Bidders and suppliers may also obtain bidding documents from Central Print and 
Reprographic Services, 45 West 5th Ave, Eugene, Oregon, by paying the cost of reproduction. It is the 
responsibility of those obtaining Bidding Documents in this manner to obtain any and all addenda from 
the hyperlink or the Plan Centers. 
 
Bidding Documents may be examined at the following locations:  

Eugene Builder's Exchange, 2460 W. 11th, Eugene, OR 97402 
Central Oregon Builders Exchange, 1902 NE 4th Street, Bend, OR 97701 
Dodge Date & Analytics, digital only: www.construction.com 
Daily Journal of Commerce Plan Center, 921 S.W. Washington St., Suite 210, Portland, OR 
97205-2810 
Douglas County Plan Center, 3076 NE Diamond Lake Blvd, Roseburg, OR 97470 
Oregon Contractor Plan Center, 5468 SE International Way, Milwaukie, OR 97222 
Reed Construction Data, 30Technology Parkway South, Suite 500, Norcross, GA 90092 
Salem Contractor's Exchange, 2256 Judson Street SE, Salem, OR 97309 
Willamette Valley Bid Center, 135 2nd Ave SE, Albany, OR 97321 

 
Any questions related to obtaining bid documents may be directed to Robertson/Sherwood/Architects at   
541-342-8077. 
 
A non-mandatory pre-bid conference and walk-through has been scheduled for Tuesday May 7, 2019, 
beginning at 10 am at South Eugene High School, 400 East 19th Avenue, Eugene, OR 97401, followed 
by a walk-through at Kennedy Middle School, 2200 Bailey Hill Road, Eugene, OR 97405. Statements 
made by the District’s representatives at the conference are not binding upon the District unless 
confirmed by Written Addendum. Pre-qualification of Bidders is not required. 
 
Each Bid must be submitted on the prescribed form and accompanied by a Surety Bond, Cashiers Check, 
or Certified Check, executed in favor of Eugene School District 4J, in the amount not less than ten 
percent (10%) of the total bid, based upon the total bid amount for those items bid upon. 
 
Either with the Bid or within two working hours of the Deadline for Submission of Bids, bidders shall 
submit, on the form provided, information for first-tier subcontractors furnishing labor or labor and 
materials, as provided in ORS 279C.370. Bids for which disclosure forms are required, but not submitted, 
will be rejected. 
 
No bid for a construction contract will be received or considered unless the Bidder is registered with the 
Construction Contractors Board or licensed by the State Landscape Contractors Board at the time the Bid 
is made, as required by OAR 137-049-0230. 
 
For every bid $100,000 or greater, all Contractors and Subcontractors shall have a public works bond, in 
the amount of $30,000, filed with the Construction Contractors’ Board (CCB), before starting work on the 
project, unless exempt. A copy of the Contractor's BOLI Public Works Bond shall be provided with the 
executed contract documents. 

http://www.4j.lane.edu/bids
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Each Bid shall contain a statement indicating whether the Bidder is a “resident bidder”, as defined in ORS 
279A.120. 
 
Each Bid shall contain a statement that the “Contractor agrees to be bound by and will comply with the 
provisions of ORS 279C.800 through 279C.870 regarding payment of Prevailing Wages”.  
Contractor shall certify nondiscrimination in obtaining required subcontractors, in accordance with ORS 
279A.110(4). 
 
School District 4J reserves the right to (1) reject any or all Bids not in compliance with all public bidding 
procedures and requirements, (2) postpone award of the Contract for a period not to exceed sixty (60) 
days from the date of bid opening, (3) waive informalities in the Bids, and (4) select the Bid which appears 
to be in the best interest of the District, or (5) reject any or all bids.. 
 
Date:  May 2, 2019 
By:  Diana McElhinney, Facilities Management Assistant 
Published: Register Guard, Daily Journal of Commerce, ORPIN (Oregon Procurement Information 
Network) 
Posted:  School District 4J Administration Office 
  School District 4J Hyperlink: http://www.4j.lane.edu/bids/ 

 200 North Monroe Street 
 Eugene, OR  97402 

 
 

END OF INVITATION TO BID 
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DOCUMENT 00 21 13 
INSTRUCTIONS TO BIDDERS 

 
  
 
PART 1 GENERAL 
 
1.01 STANDARD FORM 
 

A. AInstructions to Bidders@= AIA Document A701, 1997 Edition, immediately following are part of this 
Project Manual. 
 

 
 END OF SECTION 
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DOCUMENT 00 22 13 
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 

 

PART 1 GENERAL 

The following Supplementary Instructions to Bidders modify, change from, or add to AIA Document A701 
Instruction to Bidders, 1997 Edition. Where any Article of the Instructions to Bidders is modified or any 
paragraph, subparagraph, or clause thereof is modified or deleted by these Supplementary Instructions to 
Bidders, the unaltered provisions of that Article, paragraph, subparagraph, or clause shall remain in effect.
  

1.1 ARTICLE 2 BIDDER’S REPRESENTATIONS 

A. Add the following subparagraphs to 2.1.3: 

   2.1.3.1 Bidders are required to attend any mandatory pre-bid conferences or tours as stated in the 
Advertisement for Bids. Bidders not attending this pre-bid conference and tour shall be disqualified 
from bidding. Bidders will be required to sign in at the project site prior to the conference or tour. 

   2.1.3.2 Bidders are encouraged to visit the site(s) to become familiar with existing conditions. The 
Owner is not responsible and shall not bear financial burden for oversights made by the Bidder for 
failure to inspect sites prior to submitting a bid. 

   2.1.3.3 In all cases, persons wishing to examine the area of work must sign in at the school office 
prior to visiting the work area. Prior to leaving the school, sign-out at the office is required. 

   2.1.3.4 If access is required at times when the school office is not staffed, contact the Facilities 
Office, 687-3259, for assistance. 

B.  Add the following paragraph 2.1.5: 

   2.1.5 The Bidder certifies by signing the Bid that the Bidder has a drug-testing program in place for 
its employees that includes, at a minimum, the following: 

   .1 A written employee drug-testing program, 

   .2 Required drug testing for all new Subject Employees, or alternatively, requiring testing of Subject 
Employees every six months on a random selection basis, 

   .3 Required testing of a Subject Employee when the Contractor has reasonable cause to believe 
the Subject Employee is under the influence of drugs, and 

   .4 Required testing of a Subject Employee when the Subject Employee is involved in: (I) an incident 
causing an injury requiring treatment by a physician, or (ii) an incident resulting in damage to 
property or equipment. 

A drug-testing program that meets the above requirements will be deemed a “Qualifying Employee 
Drug-testing Program”. For purposes of this rule an employee is a “Subject Employee” only if that 
employee will be working on the Project job site; and  

That if awarded the Public Improvement Contract, the Bidder will execute a contract in which the 
Contractor shall represent and warrant to the District that the Qualifying Employee Drug-testing 
Program is in place at the time of contract execution and will continue in full force and effect for the 
duration of the Public Improvement Contract; and that the Contract will condition the Agency’s 
performance obligation upon the Contractor’s compliance with this representation and warranty; and  

That the Public Improvement Contract shall contain Contractor’s covenant requiring each 
subcontractor providing labor for the Project to: 

.1 Demonstrate to the Contractor that it has a Qualifying Employee Drug-testing Program for the 
subcontractor’s Subject Employees, and represent and warrant to the Contractor that the 
Qualifying Employee Drug-testing Program is in place at the time of subcontract execution and 
will continue in full force and effect for the duration of the subcontract; or 
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.2 Require the subcontractor’s Subject Employees to participate in the Contractor’s Qualifying 
Employee Drug-testing Program for the duration of the subcontract. 

1.2 ARTICLE 3 BIDDING DOCUMENTS 

A. 3.3 SUBSTITUTIONS 

1. Add the following: 

3.3.2.1 All requests for approval must be submitted in duplicate on "Substitution Request 
Form". Include a self-addressed stamped envelope. Requests received by Architect less than 
six (6) calendar days prior to bid will not be considered.  

B. 3.4 ADDENDA 

1. Delete paragraph 3.4.1 and substitute the following: 

3.4.1 Addenda will be issued by electronic email to plan centers listed in the Advertisement for 
Bids and all firms listed on the Planholder List. 

1.3 ARTICLE 4 BIDDING PROCEDURES 

A. 4.1 PREPARATION OF BIDS 

1. Add the following Paragraphs: 

    4.1.8 Bidders shall certify to non-collusion practices on the form included as part of the Bid 
Form, to be submitted with the Bid Form. 

    .1 A Non-Collusion Affidavit is required for any contract awarded pursuant to the bid. According 
to the Oregon Public Contracts and Purchasing Laws, a public contracting agency may 
reject any or all bids upon a finding of the agency that it is in the public interest to do so 
(ORS 279C.395). This agency finds that it is in the public interest to require the completion 
of this affidavit by potential contractors. 

    .2 The Non-Collusion Affidavit must be executed by the member, officer, or employee of the 
bidder who makes the final decision on prices and the amount quoted in the bid. 

    .3 Bid rigging and other efforts to restrain competition, and the making of false sworn 
statements in connection with the submission of bids are unlawful and may be subject to 
criminal prosecution. The person who signs the Affidavit should examine it carefully before 
signing and assure himself or herself that each statement is true and accurate, making 
diligent inquiry, as necessary, of all other persons employed by or associated with the bidder 
with responsibilities for the preparation approval or submission of the bid. 

.4 In the case of a bid submitted by a joint venture, each party to the venture must be identified 
in the bid documents, and an Affidavit must be submitted separately on behalf of each party. 

    .5 The term "complementary bid" as used in the Affidavit has the meaning commonly 
associated with the term in the bidding process, and includes the knowing submission of 
bids higher than the bid of another firm, any intentionally high or noncompetitive bid, and 
any other form of bid submitted for the purpose of giving a false appearance of competition. 

    .6 Failure to file an Affidavit in compliance with these instructions will result in disqualification 
of the bid. 

4.1.9 Bidders shall certify to non-discrimination in employment practices on the form, included 
as part of the Bid Form, to be submitted with the Bid Form. By submitting its bid, the Bidder 
certifies conformance to the applicable federal acts, executive orders, and Oregon statutes and 
regulations concerning affirmative action toward equal employment opportunities. All information 
and reports required by the federal or Oregon state governments having responsibility for the 
enforcement of such laws shall be supplied to the Owner in compliance with such acts, 
regulation, and orders. 
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4.1.10 Bidder shall indicate, on the Bid Form where provided, the bidder's status as a 
"resident" or "non-resident" in accordance with ORS 279C.365 and ORS 279A.120.  

4.1.11 First-Tier Subcontractor Disclosure: 

.1 Within two working hours after the date and time of the deadline when the bids are due, a 
Bidder shall submit to the District a disclosure of the first-tier subcontractors that will be furnishing 
labor or will be furnishing labor and materials in connection with the public improvement; and will 
have a contract value that is equal to or greater than 5% of the project bid or $15,000, whichever 
is greater, or $350,000, regardless of the percentage of the total project bid. 

.2 The disclosure of first–tier subcontractors shall include the name of each subcontractor, 
the category of work that the subcontractor would be performing, and the dollar value of each 
subcontract. 

.3 The first-tier subcontractor disclosure applies only to public improvements with a contract 
value of more than $100,000.  

.4 The District will consider the bid of any contractor that does not submit a required 
subcontractor disclosure to the District to be a non-responsive bid. A non-responsive Bid will not 
be considered for Award.  

.5 Contractor shall certify that all subcontractors performing Work are registered with the 
Construction Contractors Board or licensed by the State Landscape Contractors Board in 
accordance with ORS 701.035 to 701.055 before the subcontractors commence work under the 
Contract. 

B. 4.2 BID SECURITY 

1. Delete paragraphs 4.2.2 and 4.2.3 and substitute the following: 

    4.2.2 Each Bid shall be accompanied by a surety bond, cashiers check, or certified check, 
executed in favor of Eugene School District 4J, in the amount not less than ten percent (10%) 
of the total bid, based upon the total bid amount for those items bid upon. Should the Bidder 
refuse to enter into such Contract or fail to furnish Performance and Labor and Materials 
Payment Bonds and Certificates of Insurance as required by the Supplementary Conditions 
within ten (10) working days after contract forms are provided to the Bidder, the amount of the 
Bid Security may be forfeited to the Owner as liquidated damages, not as a penalty. 

    .1 The Surety Bond shall be written by a Bonding Company authorized and licensed by the 
Oregon Insurance Commissioner. The bonding company must be listed on the most current 
US Government Treasury List, Department Circular 570, or approved PRIOR TO BID 
SUBMISSION by the Eugene School District 4J’s Risk Manager. The Bond shall be on AIA 
Document A310, most current edition. The Attorney-in-Fact who executes the Bond on 
behalf of the Surety shall affix to the Bond, a certified copy of a power of attorney. 

    .2 The Owner will have the right to retain the Bid Security of Bidders until either; a) the Contract 
has been executed and Bonds have been furnished, or b) the specified time has elapsed 
so that Bids may be withdrawn, or c) all Bids have been rejected. 

C. 4.4 MODIFICATION OR WITHDRAWAL OF BID 

1. Delete paragraph 4.4.1 and substitute the following: 

    4.4.1 A Bid may not be withdrawn or canceled by the Bidder following the time and date 
designated for the receipt of bids to the expiration of a 60 day period. The Bid for that sixty days 
is irrevocable and each Bidder so agrees in submitting a Bid. 

1.4 ARTICLE 6 POST-BID INFORMATION 

A. Delete Paragraph 6.1. 

B. Modify paragraph 6.3.1 as follows: 

   In the first sentence delete the phase "as soon as practicable" and add "within 48 hours." 
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C. Add the following: 

   6.3.1.4 Where asbestos abatement is required, Contractor or appropriate subcontractor shall be 
licensed by the Department of Environmental Quality to perform "asbestos abatement work", per 
OAR 340-248-0120, Adopted 1/25/90, and meet requirements of AHERA as specified in the Federal 
Register, 40 CFR part 763. Bidder shall submit evidence of licensing to Owner. 

1.5 ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND 

A. 7.1 BOND REQUIREMENTS 

1. Delete paragraphs 7.1.1, 7.1.2 and 7.1.3 and add the following: 

    7.1.1 Unless otherwise stated in the solicitation document, the successful Bidder shall be 
required to provide the Owner with a Performance Bond and Labor and Material Payment Bond, 
each in an amount equal to one hundred (100%) of the contract sum. The Surety Company 
shall meet requirements as specified in the Supplementary Conditions. 

    7.1.2 The Labor and Material Payment Bond shall contain a clause specifically guaranteeing 
payment of all sums of money withheld from employees and payable to the Internal Revenue 
Service; and all contributions or amounts due to the State of Oregon from the General Contractor 
or subcontractor incurred in the performance of this contract. 

    7.1.3 The Bond shall be fully executed, payable to the Owner. 

    7.1.4 The cost of these bonds shall be included in the Bid. 

1.6 7.2 TIME OF DELIVERY AND FORM OF BONDS 

A. Delete paragraph 7.2.1 and substitute the following: 

    7.2.1 The successful Bidder will be provided with contract forms through the Architect. These 
forms shall be executed and delivered to the Owner, along with Performance Bond and Labor 
and Material Payment Bond, within ten (10) days after receiving forms. 

1.7 7.3 BOLI PUBLIC WORKS BOND 

A.  Add the following paragraph: 

 7.3 Pursuant to ORS 279C.836, for any contract awarded where the contract price is  
 $100,000.00 or greater, the Contractor and every subcontractor shall have a Public Works bond 
 filed with the Construction Contractors Board before starting work on the project. This bond is in 
 addition to performance bond and payment bond requirements. A copy of the Contractor’s BOLI 
 Public Works Bond shall be provided with the executed contract." 

1.8 ARTICLE 9 MISCELLANEOUS PROVISIONS 

A.  Add the following article: 

   ARTICLE 9 MISCELLANEOUS PROVISIONS 

   9.1 ADMINISTRATIVE RULES 

   All bidders are required to comply with the provisions of Oregon Revised Statutes and 4J Board 
Policy. Attention is directed to ORS 244, Government Ethics; ORS 279A and 279C, Pubic Contracting 
Code; Oregon Administrative Rules, Chapter 137, Divisions 46, 48 and 49; and 4J Board Policy DJC. 

   9.2 PROTEST OF BID 

   Protests of bid specifications or contract terms shall be presented to the Owner in writing five (5) 
calendar days prior to bid opening. Such protest or request for change shall include the reason for 
protest or request, and any proposed changes to specifications or terms. No protest against award 
because of the content of bid specifications or contract terms shall be considered after the deadline 
established for submitting such protest. 
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   9.3 PROTEST OF AWARD 

   Any actual bidder or proposer who is adversely affected by the Owner's notice of award of the contract 
to another bidder or proposer on the same solicitation shall have seventy two (72) hours from the 
notice of award to submit to the Owner, a written protest of the notice of award. In order to be an 
adversely affected or aggrieved bidder or proposer with a right to submit a written protest, a bidder 
or proposer must itself claim to be eligible for award of the contract as the lowest responsible bidder 
or best proposer and must be next in line for award. 

   9.4 FINAL AWARD 

   The written notice of award of the contract shall constitute a final decision of the Owner to award the 
contract if no written protest of the notice of award is filed with the Owner within the designated time. 

 

END OF DOCUMENT 00 22 13 
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DOCUMENT 00 41 13 
BID FORM 

 

BID FOR: Multisite Roofing 2019   CIP Number: 420.780.209 

 

Submitted to: Facilities Management Bid Deadline: 2:00 PM 

 Eugene School District 4J                         May 16, 2019 

 715 West Fourth Avenue3 

 Eugene, Oregon 97402 

 

Submitted by:  _______________________________________________________________________________ 

(Company Name) 
 

BASE BID PACKAGE A: SOUTH EUGENE HIGH SCHOOL 

 

Bid: ____________________________________________________________________ $ ____________________  

 (Words) (Figures) 

The undersigned agrees, if awarded the Contract, to substantially complete all Base Bid Package A work on or before 

the dates specified in Section 01 11 00. 

 

BASE BID PACKAGE B: KENNEDY MIDDLE SCHOOL 

 

Bid: ____________________________________________________________________ $ ____________________  

 (Words) (Figures) 

The undersigned agrees, if awarded the Contract, to substantially complete all Base Bid Package B work on or before 

the dates specified in Section 01 11 00. 

 

COMBINED BASE BID PACKAGE C: BOTH SCHOOLS 

 

Bid: ____________________________________________________________________ $ ____________________  

 (Words) (Figures) 

The undersigned agrees, if awarded the Contract, to substantially complete all Base Bid Package C work on or before 

the dates specified in Section 01 11 00. 

 

The undersigned understands that the Owner may award contracts for each Base Bid Package separately or a 

combination of Base Bid Packages; whichever results in the lowest cost to the Owner. 

 

BID SECURITY 

Accompanying herewith is Bid Security, which is not less than ten percent (10%) of the total amount of the Base Bid 

plus additive alternates. 

 

STIPULATIONS 
The undersigned acknowledges the liquidated damages provision included in the Supplementary Conditions. 

The undersigned agrees, if awarded the contract, to comply with the provisions of Oregon Revised Statutes 279C.800 

through 279C.870 pertaining to the payment of prevailing rates of wage. 

The undersigned agrees if awarded the contract to comply with Oregon Revised Statutes 326.603 giving the Owner 

authority to obtain fingerprints and criminal records check of Contractors, their employees, and subcontractors providing 

labor for the Project. 

The undersigned agrees, if awarded the Contract, to execute and deliver to the Owner within ten (10) working days 

after receiving contract forms, an Agreement and a satisfactory Performance Bond and Payment Bond each in an 

amount equal to 100 percent (100%) of the Contract Sum. 

For every Agreement of $1000,000 or greater in value, all Contractors and Subcontractors shall have a public works 

bond in the amount of $30,000, filed with the Construction Contractors’ Board (CCB), in compliance with ORS 

279C.836, before starting work on the project unless exempt. Contractor agrees to provide a copy of the Contractor's 

BOLI Public Works bond with the signed Agreement as Specified in the Supplementary Conditions. 

The undersigned agrees that the Bid Security accompanying this proposal is the measure of liquidated damages which 
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the Owner will sustain by the failure of the undersigned to execute and deliver the above named agreement and bonds; 

and that if the undersigned defaults in executing that agreement within ten (10) days after forms are provided or 

providing the bonds, then the Bid Security shall become the property of the Owner; but if this proposal is not accepted 

within sixty (60) days of the time set for the opening of bids, or if the undersigned executes and delivers said 

agreement and bonds, the Bid Security shall be returned. 

By submitting this Bid, the Bidder certifies that the Bidder: 

a)    has available the appropriate financial, material, equipment, facility and personnel resources and expertise, or the 

ability to obtain the resources and expertise, necessary to meet all contractual responsibilities; 

b)    has a satisfactory record of past performance; 

c)    has a satisfactory record of integrity, and is not disqualified under ORS 279C.440; 

d)    is qualified legally to contract with the Owner; and  

e)    will promptly supply all necessary information in connection with any inquiry the Owner may make concerning 

the responsibility of the Bidder. 

Prior to award of a Contract, the Bidder shall submit appropriate documentation to allow the Owner to determine 

whether or not the Bidder is “responsible” according to the above criteria. 

The contractor agrees with the provisions of Oregon Revised Statutes 279C.505, which requires that the contractor 

shall demonstrate it has established a drug-testing program for employees and will require each subcontractor 

providing labor for the Project to do the same. 

The undersigned has received addenda numbers _______ to ________ inclusive and has included their provisions in 

the above Bid amounts. 

The undersigned has visited the site to become familiar with conditions under which the Work is to be performed and 

has correlated the Bidder's personal observations with the requirements of the proposed Contract Documents. 

The undersigned certifies that the Bidder is a ____________ Bidder under ORS. ("Resident" or "Non-resident", to be 

filled in by Bidder) 

 

Names of Firm:  _______________________________________________________________________________ 

 

Street Address:  _______________________________________________________________________________ 
(City)  (State) (Zip) 

 

Telephone Number:  _____________________________ FAX Number:  ______________________________ 

 

Email Address:  _________________________________________________________________________________ 

 

Signed By:  ___________________________________ Printed Name:___________________________________ 
                    (Signature of Authorized Official. If bid is from a partnership, one of the partners must sign bid). 

 

Date Signed:  _________________________________________________________________________________ 

 

Official Capacity:  _____________________________________________________________________________ 

 

If corporation, attest: _____________________________________________________  Date:  ________________ 
 (Secretary of Corporation) 

SEAL (If Corporate) _______ Corporation 

  _______ Partnership 

  _______ Individual 

 
Enclosed:  Bid Security, Non-Discrimination Requirement, Non-Collusion Affidavit, First-Tier Subcontractor Disclosure Form 
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NON-DISCRIMINATION REQUIREMENT 

 

 

Contractor certifies that the Contractor has not discriminated against minorities, women, or emerging small business 

enterprises in obtaining any required subcontracts. 

 

The Contractor agrees not to discriminate against any client, employee, or applicant for employment or for services, 

because of race, color, religion, sex, national origin, physical or mental handicap, sexual orientation or age, unless 

based upon bona fide occupational qualifications, and that they are otherwise in compliance with all federal, state and 

local laws prohibiting discrimination, with regard to, but not limited to, the following:  Employment upgrading, 

demotion or transfer; Recruitment or recruitment advertising; Layoffs or termination; Rates of pay or other forms of 

compensation; Selection for training; Rendition of services.  It is further understood that any vendor who is in 

violation of this clause shall be barred forthwith from receiving awards of any purchase order from the School District, 

unless a satisfactory showing is made that discriminatory practices have terminated and that a recurrence of such acts 

is unlikely. 

 

 

FIRM NAME _______________________________________________________________________________ 

 

 

 

ADDRESS _______________________________________________________________________________ 

 

 

 

TELEPHONE _______________________________________________________________________________ 

 

 

 

BY  _______________________________________________________________________________ 

  (Company or Firm Officer) 

 

BY  _______________________________________________________________________________ 

  (Type or Print Name) 
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NON-COLLUSION AFFIDAVIT 
 

STATE OF __________________) 

 

County of ___________________) 

 

I state that I am ______________________________________ of _________________________________________ 
  (Title)  (Name of Firm) 
and that I am authorized to make this affidavit on behalf of my firm, and its owners, directors, and officers. I am the 

person responsible in my firm for the price(s) and the amount of this bid. 

 I state that: 

 (1)  The price(s) and amount of this bid have been arrived at independently and without consultation, 

communication or agreement with any other contractor, bidder or potential bidder, expect as disclosed on the attached 

appendix. 

 (2)  That neither the price(s) nor the amount of this bid, and neither the approximate price(s) nor approximate 

amount of this bid, have been disclosed to any other firm or person who is a bidder or potential bidder, and they will 

not be disclosed before bid opening. 

 (3)  No attempt has been made or will be made to induce any firm or person to refrain from bidding on this 

contract, or to submit a bid higher than this bid, or to submit any intentionally high or noncompetitive bid or other 

form of complementary bid. 

 (4)  The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement 

from, any firm or person to submit a complementary or noncompetitive bid. 

 (5)  ___________________________________, its affiliates, subsidiaries, officers, directors and 
                     (Name of my Firm) 
employees are not currently under investigation by any governmental agency and have not in the last four years been 

convicted of or found liable for any act prohibited by State or Federal law in any jurisdiction, involving conspiracy or 

collusion with respect to bidding on any public contract, except as described on the attached appendix. 

 I state that ___________________________ understands and acknowledges that the above representations  
                            (Name of my Firm) 
are material and important, and will be relied on by School District 4J in awarding the contract(s) for which this bid is 

submitted. I understand and my firm understands that any misstatement in this affidavit is and shall be treated as 

fraudulent concealment from School District 4J of the true facts relating to the submission of bids for this contract. 

 

______________________________________________________________ 
 (Authorized Signature) 
 

Sworn to and subscribed before me this _____ day of _____________, 2019 

 

______________________________________________________________ 
  (Notary Public for Oregon) 
 

My Commission Expires:  ___________________________________ 

 

 

 

END OF BID FORM 
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DOCUMENT 00 45 22 
FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM 

 

PROJECT: Multisite Roofing 2019  CIP NUMBER: 420.780.209 

 

TO: Diana McElhinney, Facilities Management Assistant 

 Eugene School District 4J 

 715 West Fourth Avenue 

 Eugene, Oregon 97402 

 

BID SUBMISSION DEADLINE: Date: May 16, 2019 Time: 2:00 PM 

 

SUBMITTAL REQUIREMENTS 
Subcontractor disclosure is required on all public improvement contracts greater than $100,000. 

 

This form must be submitted at the location specified in the Invitation to Bid on the advertised bid closing date and 

within two working hours after the advertised bid closing time. 

 

List below the name of each subcontractor that will be furnishing labor or labor and materials, and that is required to 

be disclosed, the category of work that the subcontractor will be performing, and the dollar value of the subcontract. 

Enter “NONE” if there are no subcontractors that need to be disclosed.  (ATTACH ADDITIONAL SHEETS IF 

NEEDED.) 

 

SUBCONTRACTOR DOLLAR VALUE CATEGORY OF WORK 

________________________ ___________________ _______________________________________ 

________________________ ___________________ _______________________________________ 

________________________ ____________________ _______________________________________ 

________________________ ____________________ _______________________________________ 

________________________ ____________________ _______________________________________ 

________________________ ____________________ _______________________________________ 

The above listed first- tier subcontractor(s) are providing labor, or labor and material, with a Dollar Value equal to 

or greater than: 

 

a) 5% of the total Contract Price, but at least $15,000. [If the Dollar Value is less than $15,000 do not list the 

subcontractor above.] 

b) $350,000 regardless of the percentage of the total Contract Price 

 

Failure to submit this form by the disclosure deadline will result in a non-responsive bid. A non-responsive bid will 

not be considered for award. 

 

Form submitted by (Bidder Name): ______________________________________________________________ 

 

Contact Name: _________________________________________ Phone: ___________________________ 

 

Signature: ____________________________________________________________________________________ 

    

END OF DOCUMENT 
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DOCUMENT 00 52 13 
FORM OF AGREEMENT 

 
 
PART 1 GENERAL 
 
1.01 STANDARD FORM 
 

A. The form of Agreement will be executed on AIA Form A 101, Standard Form of Agreement 
Between Owner and Contractor, 2007 Edition. Copies are available for review at the office of 
Facilities Management, School District 4J. 

 
 
 END OF DOCUMENT 
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DOCUMENT 00 72 13 
GENERAL CONDITIONS 

 
PART 1 GENERAL 
 
1.01 STANDARD FORM 
 

A. AGeneral Conditions of the Contract for Construction@ AIA Document A201, 2007 Edition, 
immediately following, are part of these specifications. 

 
B. The Contractor and all Subcontractors shall read and be governed by them. 

 
1.02 CONFLICTS 
 

A. In the case of conflicts between the AGeneral Conditions@ and these Specifications, the 
Specifications govern. 

 
 
 END OF DOCUMENT 
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DOCUMENT 00 73 40 
SUPPLEMENTARY CONDITIONS  

FOR GENERAL CONDITIONS FOR THE CONTRACT FOR CONSTRUCTION 
 

PART 1 GENERAL 

The following supplements modify, change, delete from or add to AIA Document A201, General Conditions 
of the Contract for Construction 2007 Edition. Where any part of the AIA General Conditions is amended, 
voided, or superseded by the Supplementary Conditions, the unaltered provisions shall remain in effect. 

1.1 ARTICLE 1 GENERAL PROVISIONS 

A. BASIC DEFINITIONS 

1. Add the following Subparagraphs: 

1.1.9 ARCHITECT/ENGINEER 

Where the term ARCHITECT is used in the Bidding documents, Contract documents, Addenda, 
Change Orders or other documents related to this contract it shall be defined as either "Architect" 
or "Engineer" depending upon which design professional has prepared the document in 
question. When the project has been designed and initiated under the direction of a licensed 
engineer, the term ENGINEER shall be substituted for the term "Architect" throughout all 
documents. 

1.1.10 MISCELLANEOUS DEFINITIONS 

.1 "Provide:" Furnish and install, or furnish labor and materials required for installation, ready 
for use and in accordance with the Contract Documents. 

.2 "As shown:" As indicated, as detailed, as noted, or words of similar import refer to Contract 
Documents. 

.3 "Selected:" As selected by the Architect. 

.4 "Approved: "Approved by Architect. 

.5 "For Approval: "For the Architect's approval. 

B. CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 

1. Add the following to Subparagraph 1.2.1: 

1.2.1.1 In the event of conflicts or discrepancies among the Contract Documents, 
interpretations will be based on the following priorities. 

1. The Agreement. 

2. Addenda, with those of later date having precedence over those of earlier date. 

3. The Supplementary Conditions. 

4. The General Conditions of the Contract for Construction. 

5. Division 1 of the Specifications. 

6. Drawings and Divisions 2- 49 of the Specifications. 

In the case of conflicts or discrepancies between Drawings and Divisions 2- 49 of the 
Specifications or within either Document not clarified by Addendum, the Architect will determine 
which takes precedence in accordance with Subparagraph 4.2.11. 

2. Add the following Subparagraphs: 

1.2.4 If work is required in such a manner to make it impossible to produce first class work or 
should discrepancies appear among Contract Documents, request interpretation before 
proceeding with work. If Contractor fails to make such request, the Contractor will thereafter be 
expected to carry out work in satisfactory manner. 

1.2.5 Reference to codes, standard specifications, or other standards means and intends 
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latest edition of such documents and/or adopted as of bid date. Where brand name products 
are specified and no installation instructions given herein, install product in accordance with the 
manufacturer's specifications and instructions, latest edition. 

1.2.6 No provision of any reference standard specification, manual or code shall change the 
privileges or responsibilities of Owner, Architect, or Contractor, or any of their consultants, 
agents or employees from those set forth in the Contract Documents, nor shall it be effective to 
assign to Architect, or any of Architect's consultants, agents or employees, any duty or authority 
to supervise or direct the furnishing or performance of the work or any duty or authority to 
undertake responsibility contrary to the provision of the Contract Documents. 

1.2.7 Sections of Division 1, General Requirements govern the execution of all sections of 
the specifications. 

1.2 ARTICLE 2 OWNER 

A. 2.1 GENERAL 

1. Add the following Subparagraph: 

2.1.3 The Owner is the Eugene School District 4J, 200 North Monroe Street, Eugene, Oregon 
97402, (541) 790-7417. 

The Owner's representative is Glen Macdonald, (541) 790-7421, 715 West Fourth Avenue, 
Eugene, OR 97402. 

B. INFORMATION AND SERVICES REQUIRED OF THE OWNER 

1. Delete Subparagraph 2.2.5 and substitute the following: 

2.2.5 The Contractor will be furnished free of charge up to 5 copies of the Contract 
Documents. The Owner will furnish additional copies requested by the Contractor at the cost of 
reproduction, postage, and handling. 

1.3 ARTICLE 3 CONTRACTOR 

A. 3.1 GENERAL 

1. Delete the second sentence to Subparagraph 3.1.1, and add the following: 

The Contractor and each subcontractor shall maintain for the duration of the Project a 
registration with the Oregon State Construction Contractor's Board. 

2. Add the following Subparagraph 3.1.4   

3.1.4 The Contractor is required to demonstrate that an employee drug testing program is in 
place. 

3.  Add the following Subparagraph 3.1.5 

3.1.5      The Contractor certifies that the Contractor is not presently debarred, suspended, 
proposed for debarment, declared ineligible, or voluntarily excluded from participating in this 
Contract by any Federal department or agency. If requested by the Eugene 4J School District, 
the Contractor shall complete a Certification Regarding Debarment, Suspension, Ineligibility, 
and Voluntary Exclusion form. Any such form completed by the Contractor for this Contract shall 
be incorporated into this Contract by reference. 

B. 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 

1. Delete the last sentence to Subparagraph 3.2.4, and add the following: 

If the Contractor performs those obligations, the Contractor shall not be liable to the Owner or 
Architect for damages resulting from errors, inconsistencies or omissions in the Contract 
Documents, for differences between field measurements or conditions and the Contract 
Documents, unless the Contractor recognized such error, inconsistency, omission or difference 
and knowingly failed to report it to the Architect. 
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C. 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 

1. Add the following Subparagraphs: 

3.3.4 The Contractor shall review with all Subcontractors, construction means, methods, and 
materials to be used to verify their compliance with all safety standards and laws and be 
responsible for compliance with same to insure safe, hazard free conditions for all persons 
visiting or working on the entire project. 

3.3.5 The Contractor shall comply with the provisions of Oregon Revised Statutes and 4J 
Board Policy. Attention is directed to ORS 279A and 279C, Public Contracting Code. 

D.  3.4   LABOR AND MATERIALS 

1. Add the following Subparagraphs: 

3.4.4 PAYMENT OF LABORERS AND MATERIALMEN, CONTRIBUTIONS TO 
INDUSTRIAL ACCIDENT FUND, LIENS AND WITHHOLDING TAXES: The Contractor shall: 
(1) Make payment promptly, as due, to all persons supplying to such contractor labor or material 
for the prosecution of the Work provided for in such contract. (2) Pay all contributions or amounts 
due the Industrial Accident Fund from such Contractor or subcontractor incurred in the 
performance of the contract. (3) Not permit any lien or claim to be filed or prosecuted against 
the state, county, school district, municipality, municipal corporation or subdivision thereof, on 
account of any labor or material furnished. (4) Pay to the Department of Revenue all sums 
withheld from employees pursuant to ORS 316.167. 

3.4.5 HOURS OF LABOR: No person shall be employed for more than ten hours in any one 
day, or 40 hours in any one week, except in the cases of necessity, emergency, or where the 
public policy absolutely requires it, and in such cases the person so employed shall be paid at 
least time and a half of the regular pay for all time worked. 

.1 For all overtime in excess of eight hours a day or 40 hours in any one week when the 
work week is five consecutive days, Monday through Friday; or  

.2 For all overtime in excess of 10 hours a day or 40 hours in any one week when the work 
week is four consecutive days, Monday through Friday; and 

.3 For all work performed on Saturday and on any legal holiday specified in ORS 
279C.540. 

.4 Worker claims for overtime, in order to be considered, must be filed with the Contractor 
within 90 days from the completion of the contract, in accordance with ORS 279C.545. 

The Contractor shall give notice to employees who work on a public contract in writing, either at 
the time of hire or before commencement of work on the contract, or by posting a notice in a 
location frequented by employees, of the number of hours per day and days per week the 
employees may be required to work. 

3.4.6 PAYMENT FOR MEDICAL CARE AND PROVIDING WORKERS’ COMPENSATION: 
The Contractor shall promptly, as due, make payment to any person, co-partnership, association 
or corporation, furnishing medical, surgical and hospital care or other needed care and attention, 
incident to sickness or injury, to the employees of such Contractor, of all sums which the 
Contractor agrees to pay for such services and all moneys and sums which the Contractor 
collected or deducted from the wages of employees pursuant to any law, contract or agreement 
for the purpose of providing or paying for such service. All employers working under this contract 
are subject employers and must comply with ORS 656.017. 
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3.4.7   PREVAILING WAGE RATES: Each worker in each trade or occupation employed in the 
performance of this Contract either by the contractor, subcontractor or other person doing or 
contracting to do contracting for the whole or any part of the Work on the Contract shall be paid 
not less than the applicable state or federal prevailing rate of wage. This provision applies to all 
contracts, regardless of the price of the individual contract. 

a. The existing BOLI prevailing rates of wage in effect at the time the specifications are 
first advertised for bid solicitations is the applicable rate. 

b. The Owner will pay the public works fee to Oregon Bureau of Labor and Industries. 

c. Certification of rate or wage by Contractor or Subcontractor (ORS 279C.845): 

.1 The contractor or the contractor's surety and every subcontractor or the 
subcontractor's surety shall file certified statements with the public agency in writing, 
on a form prescribed by the Commissioner of the Bureau of Labor and Industries, 
certifying the hourly rate of wage paid each worker whom the contractor or the 
subcontractor has employed upon the public works, and further certifying that no 
worker employed upon the public works has been paid less than the higher of the 
applicable state or federal prevailing rate of wage or less than the minimum hourly 
rate of wage specified in the contract.  The certificate and statement shall be verified 
by the oath of the contractor or the contractor's surety or subcontractor or the 
subcontractor's surety that the contractor or subcontractor has read the statement 
and certificate and knows the contents thereof and that the same is true to the 
contractor or subcontractor's knowledge. The certified statements shall set out 
accurately and completely the payroll records for the prior week, including the name 
and address of each worker, the worker's correct classification, rate of pay, daily and 
weekly number of hours worked, deductions made, and actual wages paid.   

.2 If the Contractor does not file certified payroll as required (at least once per month) 
the Owner will withhold 25% of the amounts due the Contractor, in addition to any 
other required retainage. 

.3 If a first-tier Subcontractor does not file certified payroll reports as required, the 
prime Contractor shall withhold 25% of amounts due the first-tier Subcontractor. 

.4 Each certified statement required by subsection (1) of this section shall be 
delivered or mailed by the contractor or subcontractor to the public contracting 
agency. Certified statements shall be submitted to the public contracting agency once 
a month by the fifth business day of the following month, for each week workers are 
employed. Information submitted on certified statements may be used only to ensure 
compliance with the provisions of ORS 279C.800 to 279C.870. 

.5 Each contractor or subcontractor shall preserve the certified statements for a 
period of three years from the date of completion of the contract. 

.6 Certified statements received by a public agency are public records subject to the 
provisions of ORS 192.410 to 192.505. As such, they must be made available upon 
request. 

3.4.8 PAYMENT OF CLAIMS BY PUBLIC OFFICERS: If the Contractor fails, neglects or 
refuses to make prompt payment of any claims for labor or services furnished to the Contractor 
or a subcontractor by any person in connection with this Contract as such claim becomes due, 
the Owner may pay such claim and charge the amount of the payment against funds due or to 
become due the Contractor by reason of this Contract.  

3.4.9 PAYMENT FOR MEDICAL CARE AND PROVIDING WORKERS’ COMPENSATION: 
The Contractor shall promptly, as due, make payment to any person, co-partnership, association 
or corporation, furnishing medical, surgical and hospital care or other needed care and attention, 
incident to sickness or injury, to the employees of such Contractor, of all sums which the 
Contractor agrees to pay for such services and all moneys and sums which the Contractor 
collected or deducted from the wages of employees pursuant to any law, contract or agreement 
for the purpose of providing or paying for such service.  
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3.4.10 Any person owed for labor or material by a subcontractor or Contractor may file a 
complaint with the Construction Contractors Board in accordance with ORS 279C.515(3). 

E. 3.7 PERMITS, FEES AND NOTICES 

1. Delete Subparagraph 3.7.1, and substitute the following: 

3.7.1 The OWNER will pay the plan check fee, building permit fee, and systems development 
charges directly to the authority having jurisdiction. The CONTRACTOR shall pay for all other 
permits, fees, licenses and inspections necessary for the proper execution and completion of the 
Work which are customarily secured after execution of the Contract and which are legally required 
when bids are received or negotiations concluded. The Contractor shall pick up permits and call for 
inspections through final inspection, as required by the City Building Department. 

F. 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

1. Add the following to Subparagraph 3.12.5: 

Submittals which are not marked as reviewed for compliance with the Contract Documents and 
approved by the Contractor may be returned by the Architect without action. 

2. Add the following to Subparagraph 3.12.9: 

Shop drawings that are submitted to the Architect for review do not constitute "in writing" unless 
it is brought to the attention of the Architect, in written form, that specific changes are being 
suggested. In any event, changes to the contract documents by means of shop drawings 
become the responsibility of the person initiating such changes. 

G. 3.18 INDEMNIFICATION  

1. Delete Subparagraph 3.18.1, and substitute the following: 

13.18.1 To the fullest extent of the law, the Contractor will defend, indemnify, hold harmless and 
reimburse the Eugene School District 4J (including its officers, board members, agents, and 
employees) from all claims, demands, suits, actions, penalties, and damage expenses, for 
liability of any kind including attorney’s fees. To the extent that death or bodily injury to persons 
or damage to property arises out of the fault of the Contractor, the Contractor’s indemnity 
obligation exists only to the extent that the death or bodily injury to persons or damage to 
property arises out of the fault of the Contractor, or the fault of the Contractor’s agents, 
representatives or subcontractors, contributed to or caused such damage, whether or not such 
incidents are contributed to or caused in any part by Eugene School District 4J. 

1.4 ARTICLE 4 ARCHITECT 

A.  4.1 GENERAL 

1. Modify Paragraph 4.1.1 

 a. In the first sentence delete “shall retain” and insert “may have retained” in its place. 

b. Add sentence:  “The term “Architect” means the Architect or the Architect’s authorized  
  representative.”    

2. Add the following to Subparagraph 4.1.2: 

Written consent of the Contractor shall only apply to those items which directly or indirectly affect 
the work of the Contractor.  

3. Add the following Subparagraph: 

In the first sentence delete “shall” and insert “may” in its place. 
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4. Add the following Subparagraph: 

4.1.4 The Architect is defined as: 

Robertson/Sherwood/Architects pc 

132 E. Broadway, Suite 540 

Eugene, OR 97401 

(541) 342-8077 

B. 4.2  ADMINISTRATION OF THE CONTRACT 

1. Add the following sentence to 4.2.1: 

 The architect may be retained to administer the Contract through the specified period for 
 correction of the Work described in Section 12.2 

2. Add the following to Subparagraph 4.2.4: 

4.2.4.1 The Owner may communicate directly with the Contractor when necessary or 
appropriate. The Owner may give direction to the Contractor in matters related to access to the 
site, coordination with Owner’s occupancy and use by the public, use of parking and staging 
areas, use of potentially hazardous products, drug and alcohol policy, no smoking policy, 
appropriate dress and behavior, safety requirements and safe work practices, where 
appropriate. The Owner will advise the Architect regarding any communication with or direction 
given to the Contractor. 

4.2.4.2  Representatives of the Owner, Contractor, and Architect shall meet periodically at 
mutually agreed-upon intervals for the purpose of establishing procedures to facilitate 
cooperation, communication, and timely responses among the participants. By participating in 
this arrangement, the parties do not intend to create additional contractual obligations or modify 
the legal relationships which may otherwise exist. Nothing in this agreement shall give the 
Architect the authority to make decisions or give direction without the Owner’s concurrence. 

3. Add the following to Subparagraph 4.2.9: 

4.2.9.1 The Architect will make one inspection for the determination of Substantial Completion 
and one for determination of Final Acceptance. Such inspections will be made only after receipt 
of written notification of readiness for such inspections from Contractor. 

4.2.9.2 Should additional inspections beyond those listed in 4.2.9.1 be required due to 
Contractor's failure to satisfactorily complete all work, the Contractor shall become responsible 
for all costs incurred by the Owner in conjunction with required re-inspections. A deductive 
Change Order shall be prepared using the following hourly rates as the basis for calculating the 
amounts to be deducted: 

Architect/Engineer: $130 per hour 
District 4J Personnel: $  75 per hour 

4.2.9.3 The amount to be deducted from the Contract shall be calculated by multiplying the 
hours expended in additional inspections and documentation by the hourly rates listed in 4.2.9.2. 

4. Add the following sentence to Subparagraph 4.2.11: 

The architect’s response will be within 10 days of receipt of written requests from the Owner or 
Contractor.    

5. Delete Subparagraph 4.2.13, and substitute the following: 

4.2.13 Decisions on matters related to aesthetic effect will be made collaboratively between 
the Owner and the Architect. The final decision shall be the Owner’s, if consistent with the intent 
expressed in the Contract Documents. 

6. Add the following sentence to Subparagraph 4.2.14 

The architect’s response will be within 10 days of receipt of written requests from the Owner or 
Contractor. 
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1.5 ARTICLE 5  SUBCONTRACTORS 

A. 5.3 SUBCONTRACTUAL RELATIONS 

1. Add the following Subparagraphs: 

5.3.1 The Contractor shall include in each subcontract for property or services entered into 
by the Contractor and a subcontractor, including a material supplier, for the purpose of 
performing a construction contract: 

.1 A payment clause that obligates the Contractor to pay the subcontractor for satisfactory 
performance under its subcontract within 10 days out of such amounts as are paid to the 
Contractor by the owner under such contract; and 

.2 An interest penalty clause that obligates the Contractor to pay to the subcontractor an 
interest penalty on amounts due in the case of each payment not made in accordance with 
the payment clause included in the subcontract pursuant to paragraph .1 of this section for 
the period beginning on the day after the required payment date and ending on the date on 
which payment of the amount due is made; computed at the rate specified in ORS 279C.580. 

  5.3.2 The Contractor shall include in each of its subcontracts, for the purpose of performance 
of such contract condition, a provision requiring the subcontractor to include a payment clause 
and an interest penalty clause conforming to the requirements of Subparagraph 5.3.1 in each 
of its subcontracts and to require each of its subcontractors to include such clauses in their 
subcontracts with each lower-tier subcontractor or supplier. 

1.6 ARTICLE 6  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

 No modifications. 

1.7 ARTICLE 7  CHANGES IN THE WORK 

A. 7.1 GENERAL 
 

1. Paragraph 7.1.2, delete the following: “an order for minor changes in the Work can be issued by 
the Architect alone”. 

2. Add the following Subparagraph 7.1.4 to Paragraph 7.1: 

7.1.4 The combined overhead and profit included in the total cost or credit to the Owner of a 
change in the Work shall not exceed that stated in 7.1.4.4 below. In no case shall the 
Contractor’s or Subcontractors individual overhead and profit request exceed the following 
schedule: 

.1 For the Contractor, for Work performed by the Contractor’s own forces, 15 percent of 
the cost. 

.2 For the Contractor, for Work performed by the Contractor’s Subcontractors, 10 percent 
of the amount due the Subcontractors. 

.3 For each Subcontractor involved, for Work performed by that Subcontractor’s own 
forces, 10 percent of the cost. 

.4 The Base Cost to which overhead and profit is to be applied shall be determined in 
accordance with Subparagraph 7.3.7., articles .1, .2, .3, .4, and .5. To this Base Cost is 
added the applicable overhead and profit. In no case shall the combined overhead and profit 
(including all Contractor and Subcontractor(s) overhead and profit) exceed 25 percent of 
this Base Cost. 

.5 In order to facilitate checking of quotations for extras or credits, all proposals, except 
those so minor that their propriety can be seen by inspection, shall be accompanied by a 
complete itemization of costs including those applicable costs from paragraph 7.3.7, .1-.5, 
and Subcontractor and Contractor overhead and profit as applicable. 

.6  Cost of preparing change order shall not be included in cost of Change Order. 
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3. Add the following Subparagraph 7.1.5 to Paragraph 7.1: 

7.1.5 A Change Order providing a CREDIT to the Owner shall include a credit for overhead 
and profit based on the following schedule: 

.1 For the Contractor, 5 percent of the Cost to be credited. 

.2 For each Subcontractor, 5 percent of the Cost to be credited. 

.3 For each Sub-subcontractor, 5 percent of the Cost to be credited. 

.4 All other provisions of Subparagraph 7.1.4 shall apply to Credit Change Orders. 

B.  7.3 CONSTRUCTION CHANGE DIRECTIVES 
 

1. Add the following to Subparagraph 7.3.1: 

For the purposes of this Agreement, The Owner’s “CHANGE REQUEST/PROCEED ORDER” 
may be substituted for and used interchangeably with “CONSTRUCTION CHANGE 
DIRECTIVE”. 

2. Modify Subparagraph 7.3.7 as follows: 

In the first sentence, delete the words "a reasonable amount." and substitute "an amount for 
overhead and profit in accordance with Paragraph 7.1.4 or 7.1.5.” 

3. Delete Subparagraph 7.3.7.1 and substitute the following: 

 7.3.7.1  The maximum allowable hourly wage rate for Changes to the Work shall be the 
appropriate Base Wage Rate plus Fringe Rate as listed for each occupation in the Prevailing 
Wage Rate for Public Works Contracts in Oregon manual issued by the Oregon Bureau of 
Industries; multiplied by 1.25. An amount for Overhead and Profit may be added in accordance 
with Paragraph 7.1.4 or 7.1.5.    

4. Delete 7.3.7.3, and substitute the following: 

7.3.7.3 Rental costs of machinery and equipment, exclusive of hand tools and motor vehicles, 
when rented from the Contractor or others; 

5. Change the first sentence of Subparagraph 7.3.8 to read as follows: 

The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that 
results in a net decrease in the Contract Sum shall be actual net cost, including overhead and 
profit according to the schedule in Subparagraph 7.1.5 above.     

6. Change the first sentence of Subparagraph 7.3.9 to read as follows: 

Pending final determination of the total cost of a Construction Change Directive to the Owner, 
the Contractor may request payment for Work completed under the Construction Change 
Directive in the Application for Payment accompanied by an executed Change Order indicating 
the parties’ agreement with part or all of such costs.   

1.8 ARTICLE 8 TIME 

A. 8.2 PROGRESS AND COMPLETION 

1. Add the following Subparagraph 8.2.4 

8.2.4 The Contractor agrees that said work shall be executed regularly, diligently, at such a 
rate of progress as will insure Substantial Completion thereof within the time specified. It is 
expressly understood and agreed by and between the Contractor and the Owner that the time 
for the completion of the work described herein is reasonable taking into consideration the 
average climatic range and usual industrial conditions prevailing in this locality. 
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1.9 ARTICLE 9 PAYMENT AND COMPLETION 

A. 9.2 SCHEDULE OF VALUES   

1. Revise the first sentence of Subparagraph 9.2 to read as follows:  

“.... the Contractor shall submit to the Architect and the Owner,.....” 

2. Add the following sentence to Paragraph 9.2: 

Submit on AIA Document A703, latest edition. 

B. 9.3 APPLICATIONS FOR PAYMENT 

1. Add the following sentence to Subparagraph 9.3.1: 

 The form of Application for Payment shall be a notarized AIA Document G702, Application and 
Certification for Payment, supported by AIA Document G703, Continuation Sheet. 

2. Delete Clause 9.3.1.1, and substitute the following: 

9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on 
account of changes in the Work that have been properly authorized by Construction Change 
Directives, accompanied by an executed Change Order. 

C. 9.5  DECISIONS TO WITHHOLD CERTIFICATION   

1. Delete Subparagraph 9.5.3. 

D. 9.6 PROGRESS PAYMENTS 

1. Add the following Clause to Subparagraph 9.6.1: 

9.6.1.1 After the Architect has issued a certificate for payment and it has been approved by the 
Owner, the Owner will pay the Contractor 95 percent (95%) of the total value of material and 
labor incorporated into the project as indicated on the Application for Payment less the 
aggregate of previous payments. Progress schedule update shall accompany each payment 
request. 

9.6.1.2 Payment will be made within fifteen (15) days of approval of the Application for Payment 
by School District 4J (“Progress Payment Due Date”). 

9.6.1.3 The first Application for Payment and each subsequent Application for Payment will not 
be considered complete unless it is accompanied by the certified payroll for the contractor and 
all subcontractors requesting payment. 

2. Add the following Subparagraph to Paragraph 9.6: 

9.6.8 In lieu of cash retainage to be held by the Owner, the Contractor may select one of the 
following options: 

.1 The Contractor may deposit bonds or securities with the Owner or in any bank or trust 
company to be held for the benefit of the Owner. In such event, the Owner shall reduce the 
retainage in an equal amount to the value of the bonds and securities. 

.2 Upon written request of the Contractor, the Owner will deposit any amounts withheld as 
retainage in an interest-bearing account in a bank, savings bank, trust company or savings 
association for the benefit of the Owner. Interest earned shall accrue to the Contractor. 

.3 If the Owner incurs additional costs as a result of the exercise of any of the options for 
retainage described herein, the Owner may recover such costs from the Contractor by 
reduction of final payment. 

E. 9.8 SUBSTANTIAL COMPLETION 

1. Delete Subparagraph 9.8.1 and substitute the following: 

9.8.1  Substantial Completion is the stage in the progress of the Work when the Work or 
designated portion thereof is sufficiently complete in accordance with the Contract Documents 
so the Owner can fully occupy and fully utilize the Work for its intended use with only minor 
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corrective work remaining which can be accomplished without disruption of the occupants.  

2. Delete the last two sentences to Subparagraph 9.8.5 and add the following: 

9.8.5   Upon Substantial Completion of the Work, the Contractor may submit an application for 
payment in accordance with Subparagraph 9.3.1 in an amount sufficient to increase the total 
payments to ninety-five percent (95%) of the Contract Sum, less such amounts as the Architect 
determines for incomplete Work or unsettled claims. 

F. 9.10 FINAL COMPLETION AND FINAL PAYMENT 

1. Modify Item (2) in Subparagraph 9.10.2 to read: 

 (2)  A certificate evidencing that insurance required by the Contract Documents to remain in 
force after final payment is currently in effect, (3) a ….. 

2. Add the following Subparagraph to Paragraph 9.10: 

9.10.6 The Contractor shall not permit any lien or claim to be filed or prosecuted against the 
Owner on account of any labor or material furnished in connection with the Work. 

G. Add the following Paragraphs to Article 9: 

1. 9.11  LIQUIDATED DAMAGES  

9.11.1 The Owner will suffer financial loss if the Work is not Substantially Complete, as defined 
in Article 9.8.1 above, on the dates specified in Section 01 11 00. The Contractor and the 
Contractor's surety shall be liable for and shall pay the Owner the sum hereinafter stipulated as 
fixed, agreed, and liquidated damages for each calendar day of delay until the date established 
in the Certificate of Substantial Completion. 

The agreed amount of liquidated damages is five hundred dollars ($500.00) per each calendar 
day. The amount of liquidated damages may be reduced in cases of partial occupancy, at the 
sole discretion of the Owner. 

2. 9.12 AGENCY PAYMENT FOR UNPAID LABOR OR SUPPLIES 

9.12.1 Contract incomplete. If the Contract is still in force, the Agency may, in accordance with 
ORS 279C.515, pay a valid claim to the Entity furnishing the labor or services, and charge the 
amount against payments due or to become due to the Contractor under the Contract. If an 
Agency chooses to make such a payment as provided in 279C.515, the Contractor and the 
Contractor’s surety shall not be relieved from liability for unpaid claims.  

9.12.2. Contract completed. If the Contract has been completed and all funds disbursed to the 
prime Contractor, all claims shall be referred to the Contractor’s surety for resolution. The 
Agency shall not make payments to subcontractors or suppliers for Work already paid for by the 
Agency. 

1.10      ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY 

A. 10.1 SAFETY PRECAUTIONS AND PROGRAMS 

1. Add the following sentence to Article 10.1 

Where asbestos abatement is part of the Work, the Contractor or appropriate subcontractor 
shall be licensed by the Department of Environmental Quality to perform "asbestos abatement 
work", OAR 340-248-0120, Adopted January 25, 1990, and meet requirements of AHERA, as 
specified in Federal Register 40CFR, Part 763. 

B. 10.3 HAZARDOUS MATERIALS   

1. Delete Subparagraph 10.3.3. 

1.11      ARTICLE 11 INSURANCE AND BONDS 

A. 11.1 CONTRACTOR'S LIABILITY INSURANCE 

1. Modify the second sentence of Subparagraph 11.1.2 as follows: 

a. Delete the following: “….and, with respect to the Contractor’s completed operations coverage, 
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until the expiration of the period for correction of Work or for such other period for maintenance 
of coverage as specified in the Contract Documents.”  

2. Add the following Clause to Subparagraph 11.1.2: 

.1. The Contractor shall provide and maintain in force for the duration of this agreement, the 
following: 

.1 General Insurance: 

The Contractor shall maintain in force for the duration of this agreement a Umbrella 
Insurance Policy with the limits not less than $5,000,000, a Commercial General 
Liability, Automobile Liability (owned, non-owned and hired) Insurance policy(s) written 
on an occurrence basis with limits not less than $1,000,000  per occurrence and 
$2,000,000 in the aggregated naming the District, its employees, officials and agents 
as an additional insured as respects to work or services performed under this 
agreement. This insurance will be primary to any insurance the District may carry on its 
own. If the District requires Professional Liability coverage, the terms, conditions, and 
limits must be approved by the District's Risk Manager. 

.2 Workers’ Compensation: 

Contractor shall provide and maintain workers’ compensation coverage for its 
employees, officers, agents, or partners, as required by applicable workers’ 
compensation laws. 

.3 Evidence of Coverage: 

Evidence of the above coverages issued by a company satisfactory to the District shall 
be provided to the District by way of a certificate of insurance before any work or 
services commence. A 30-day notice of cancellation or material change in coverage 
clause shall be included. It is the Contractor’s obligation to provide the 30 days notice if 
not done so by the Contractor’s insurance company(s). Failure to maintain the proper 
insurance shall be grounds for immediate termination of this Agreement. 

.4 Subcontractors: 

The Contractor shall require all subcontractors to provide and maintain general liability, 
auto liability, professional liability (as applicable) and Workers’ Compensation insurance 
with coverage’s equivalent to those required of the General Contractor in this 
Agreement. The Contractor shall require certificates of insurance from all 
subcontractors as evidence of coverage. 

.5 Exceptions or Waivers: 

Any exception or waiver of these requirements shall be subject to review and written 
approval from the Eugene School District Risk Manager. 

3. Delete the second sentence of Subparagraph 11.1.3 

4. Add the following sentences to Subparagraph 11.1.3: 

The Contractor shall provide written notification to the Owner of the cancellation or expiration of 
any insurance required by Section 11.1. The Contractor shall provide such written notice within 
five (5) business days of the date the Contractor is first aware of the cancellation of expiration, 
or is first aware that the cancellation or expiration is threatened or otherwise may occur, 
whichever comes first. 

B. 11.3 PROPERTY INSURANCE 

1. Modify the first sentence of Subparagraph 11.3.1 as follows: 

 a. Delete “Unless otherwise provided, the Owner” and substitute “The Contractor”. 

 b. Modify the last sentence by adding “Architect,” after the word “Owner”. 

2. Add the following to Clause 11.3.1.1: 

The form of policy for this coverage shall be Completed Value. If the Owner is damaged by the 



SUPPLEMENTARY CONDITIONS - DOCUMENT 00 73 40 

Multisite Roofing 2019 00 73 40 - 12  
 

failure of the Contractor to maintain such insurance, then the Contractor shall bear all reasonable 
costs properly attributed thereto. 

3. Delete Clause 11.3.1.2. 

4. Modify Clause 11.3.1.3 by substituting “Contractor” for “Owner”. 

5. Delete Clause 11.3.1.4. 

6. Modify the first sentence of Subparagraph 11.3.2 to read: “The Owner, at the Owner’s option, 
may purchase...”. 

7. Delete Subparagraph 11.3.4. 

8. Delete Subparagraph 11.3.6, and substitute the following: 

11.3.6 Evidence of the above coverages issued by a company satisfactory to the District shall 
be provided to the District by way of a certificate of insurance before any work or services 
commence. The Contractor shall provide written notification to the Owner of the cancellation or 
expiration of any insurance required by Section 11.3. The Contractor shall provide such written 
notice within five (5) business days of the date the Contractor is first aware of the cancellation 
or expiration, or is first aware that the cancellation or expiration is threatened or otherwise may 
occur, whichever comes first. Failure to maintain the proper insurance shall be grounds for 
immediate termination of this Agreement. 

9. Modify 11.3.7 by substituting “Contractor” for “Owner” at the end of the first sentence. 

10. Modify the first sentence of  Subparagraph 11.3.8 to read as follows: 

11.3.8  A loss insured under the Contractor’s property insurance shall be adjusted by the 
Contractor as fiduciary and made payable to the Contractor and Owner, as their interests may 
appear, subject to requirements of any applicable mortgagee clause. 

11. Delete Subparagraph 11.3.9. 

12. Modify the first sentence of Subparagraph 11.3.10 by substituting “Contractor” for “Owner” the 
first two times it occurs. Modify the last sentence by substituting “Contractor” for “Owner” the 
second time it occurs.  

13. Add the following Subparagraph: 

 11.3.11 EQUIPMENT AND MATERIAL: 

The Contractor shall be responsible for any loss, damage, or destruction of Contractor’s own 
property, equipment, and materials used in conjunction with the Work. 

C. 11.4 PERFORMANCE BOND AND PAYMENT BOND 

1. Delete 11.4.1 and substitute the following: 

11.4.1 Unless otherwise stated in the solicitation document, prior to execution of the 
Agreement, the Bidder shall furnish separate bonds that in all respects conform to the 
requirements of ORS 279C.380 covering the faithful performance of the Contract, and the 
payment of all obligations arising thereunder, each in an amount equal to one hundred percent 
(100%) of the Contract sum. The duration of the performance bond shall match the length of the 
project warranty. 

11.4.2 The surety issuing such bonds shall be duly authorized and licensed to issue bonds in 
the State of Oregon. The bonds shall be executed by an Attorney-in-fact, principal or other 
authorized representative for the surety company, showing the Oregon agent for service, and 
bears the seal of the surety company. Where the bond is executed by a person outside the state 
of Oregon, his authority to execute bond shall be shown. 

11.4.3 Bonds are to be obtained through a company that is on the US Government Treasury 
list for approved sureties and/or approved by the Owner’s Risk Manager. 

11.4.4 Bonds shall be submitted on AIA Document A312, latest edition. 

11.4.5 The cost of furnishing such bonds shall be included in the bid. 
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11.4.6 The Contractor shall deliver the required bonds to the Owner with the signed Agreement 
to: 

Glen Macdonald, Project Manager 
Facilities Management Office 
Eugene Public School District 4J 
715 West Fourth 
Eugene, Oregon 97402 

 

11.4.7 The Contractor shall require the Attorney-in-fact who executes the required bonds on 
behalf of the surety to affix thereto a certified and current copy of their power of attorney. 

D. Add the following Paragraphs to Article 11: 

1. 11.5  PUBLIC WORKS BOND: 

11.5.1 Pursuant to ORS 279C.836, for any contract awarded where the contract price is 
$100,000 or greater, the Contractor and every subcontractor shall have a Public Works bond, in 
the amount of $30,000 filed with the Construction Contractors Board (CCB) before starting work 
on the project unless exempt. This bond is in addition to performance bond and payment bond 
requirements. A copy of the Contractor’s BOLI Public Works Bond shall be provided with 
the executed contract documents.  

11.5.2 Contractor shall include in every subcontract a provision requiring their Subcontractors 
to have a public works bond filed with the CCB before starting work on the project, unless 
exempt. Contractors shall verify that all of their subcontractors have filed a public works bond 
with the CCB. 

1.12 ARTICLE 12 UNCOVERING AND CORRECTION OF WORK 

A. 12.2  AFTER SUBSTANTIAL COMPLETION 

1. Add the following sentence to Clause 12.2.2.1: 

The correction period relating to faulty products and workmanship will begin on the date 
appearing on the Certificate of Substantial Completion, or if a Certificate of Substantial 
Completion is not issued, on the date appearing on the Final Certificate of Payment to the 
Contractor, whichever is earlier. The Owner's use of the project will not alter the warranty period 
herein defined. 

2. Add the following sentence to Clause 12.2.2.2: 

The correction periods specified are an extension of the one-year correction period called for in 
the General Conditions and are in addition to any guaranty bond called for elsewhere. 

1.13 ARTICLE 13 MISCELLANEOUS PROVISIONS  

A. 13.1 GOVERNING LAW 

1. Change Paragraph 13.1 to read as follows: 

13.1 The Contract shall be governed by the law of the place where the Project is located. 
 

B. Add the following Subparagraph 13.1.1: 
 

13.1.1 Contractor shall be in compliance with the Oregon Department of Revenue tax 
certification rules including OAR 150-305.385 (6)-A, (6)-B, (6)-C and (7). 
 

C. Revise Subparagraph 13.2.1 as follows: 

  Delete last two sentences, and replace with: 

Contractor shall not assign, sell, dispose of, or transfer rights, nor delegate duties under 
the contract, either in whole or in part, without the Contracting Agency’s prior written 
consent. Unless otherwise agreed by the Contracting Agency in writing, such consent shall 
not relieve the Contractor of any obligations under the contract. Any assignee or transferee 
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shall be considered the agent of the Contractor and be bound to abide by all provisions of 
the contract. If the Contracting Agency consents in writing to an assignment, sale, disposal 
or transfer of the Contractor’s rights or delegation of Contractor’s duties, the Contractor 
and its surety, if any, shall remain liable to the Contracting Agency for complete 
performance of the contract as if no such assignment, sale, disposal, transfer or delegation 
had occurred unless the Contracting Agency otherwise agrees in writing, in accordance 
with ORS 279A.065. 

D. Delete Subparagraph 13.2.2   

E. Add the following Paragraphs to Article 13: 

 1. 13.8 ENVIRONMENTAL AND NATURAL RESOURCES LAWS AND RULES 

13.8.1 The Contractor and subcontractors shall comply with federal, state, and local 
ordinances and regulations dealing with prevention of pollution and preservation of natural 
resources that affect Work of this project. 

13.8.2 Pursuant to ORS 279C.525, If the Contractor is delayed or must undertake additional 
work by reason of existing regulation or ordinances of agencies not cited in the Contract 
Documents or due to the enactment of new or the amendment of existing statutes, ordinances, 
or regulations relating to the prevention of environmental pollution and the preservation of 
natural resources occurring after the Bid Date, the Owner will grant a time extension and issue 
a change order setting forth the additional work that must be undertaken. The change order 
shall not invalidate the contract and there shall be, in addition to a reasonable extension of the 
Contract time, a reasonable adjustment in the Contract price to compensate the successful 
bidder for all costs and expenses incurred, including overhead and profits, as a result of such 
delay or additional work.   

 2.   13.9     FOREIGN CONTRACTORS 
 

In the event this Contract is awarded to a Contractor not domiciled in or registered to do business 
in the State of Oregon and the contract price exceeds $10,000, the Contractor shall promptly 
report to the Department of Revenue the total price, terms of payment, length of contract, and 
such other information as the Department of Revenue may require before final payment can be 
received on the public contract. The Owner will satisfy itself that the requirement of this 
subsection has been complied with before it issues a Final Payment.  

 3.  13.10    EQUAL OPPORTUNITY 
 

 13.10.1 The Contractor shall maintain policies of employment as follows: 

13.10.1.1 The Contractor and the Contractor's subcontractors shall not discriminate against 
any employee or applicant for employment because of race, religion, color, sex, or national 
origin. The Contractor shall take affirmative action to insure that applicants are employed, and 
that employees are treated during employment without regard to their race, religion, color, sex, 
national origin, physical or mental handicap, sexual orientation or age, unless based upon bona 
fide occupational qualifications; and that they are otherwise in compliance with all federal, state 
and local laws prohibiting discrimination. Such action shall include, but not be limited to, the 
following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. It is further understood that any vendor who is in violation of this clause 
shall be barred forthwith from receiving awards of any purchase order from the School District, 
unless a satisfactory showing is made that discriminatory practices have terminated and that a 
recurrence of such acts is unlikely. The Contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices setting forth the policies of 
nondiscrimination. 

13.10.1.2 The Contractor and the Contractor's subcontractors shall, in all solicitations or 
advertisements for employees placed by them or on their behalf, state that all qualified 
applicants will receive consideration for employment without regard to race, religion, color, sex, 
or national origin. 
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    4. 13.11 DRUG-TESTING PROGRAM 

13.11.1 The contractor agrees with the provisions of Oregon Revised Statutes 279C.505, which 
requires that the contractor shall demonstrate it has established a drug-testing program for 
employees and will require each subcontractor providing labor for the Project to do the same. 

1.14      ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT 

 No modifications. 

1.15      ARTICLE 15 CLAIMS AND DISPUTES 

A. 15 CLAIMS AND DISPUTES 

1. Add the following to Clause 15.1.5.2 

Abnormal weather conditions for the purposes of this agreement are defined as conditions more 
extreme than any conditions experienced within the general vicinity of the site for each project 
for a comparable period at any time within the past ten years.  

2. Delete Subparagraph 15.1.6. 

B. 15.2 INITIAL DECISION 

1. Modify Subparagraph 15.2.1 as follows: 

 In the third sentence, change “30 days” to read “10 days” and add the following: The Initial 
Decision Maker shall review all submitted claims and render decisions as soon as possible. 

2. Modify Clause 15.2.6.1 as follows: 

 In the first sentence, change the “30 days and “60 days” to read “10 days” and “30 days” 
respectively. 

C. 15.3 MEDIATION 

1. Delete Paragraph 15.3 MEDIATION,  and substitute the following: 

15.3   MEDIATION AND ARBITRATION 

15.3.1 Parties shall attempt to resolve all disputes at the lowest possible level. Both parties to 
this Agreement agree to provide other resources and personnel to negotiate and find resolution 
to disputes that cannot be resolved at the Project Manager level. As a next step, claims, 
disputes, or other matters in question between the parties to this Agreement arising out of or 
relating to this Agreement or breach thereof shall be determined by mediation, arbitration, or 
litigation. Disputes shall be initially submitted to mediation by a mediator chosen by the parties. 
The cost of mediation shall be borne equally by the parties. If the parties are unable to agree 
upon a mediator within five days or if mediation fails to resolve the dispute, either party may 
request that the dispute be submitted to arbitration before a single arbitrator agreed to by the 
parties in an additional five days. If both parties agree to arbitration but are unable to agree upon 
an arbitrator, each party shall select an arbitrator, the arbitrators so chosen shall select a third, 
and the decision of a majority of the arbitrators shall be final, binding the parties, and any 
judgment may be entered thereon. Unless the parties mutually agree otherwise, any arbitration 
proceeding shall be conducted in accordance with the currently in effect Construction Industry 
Arbitration Rules of the American Arbitration Association. 

Notwithstanding the above, the Owner may, at the Owner’s sole discretion, elect to resolve 
disputes in excess of $50,000 by litigation, if mediation is not successful. 

15.3.2 In the event of arbitration or litigation arising out of the execution of this Agreement, the 
prevailing party shall be entitled to recover from the adverse party, reasonable attorney fees and 
costs for the arbitration proceedings, trial court, or any appellate proceeding, in the amount 
determined by the arbitrator or the court, as appropriate. 

For the purposes of the above provisions referring to attorney fees and related costs, the 
prevailing party in an arbitration proceeding or trial shall be a claimant who receives an award 
or damages in excess of the adverse party’s pretrial or prehearing offer made at least 10 days 
before trial or hearing. If the claimant receives an award of damages no greater than the adverse 
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party’s pretrial or prehearing offer, the adverse party shall be deemed to be the prevailing party. 
In the event both sides are awarded damages, the prevailing party shall be the party who 
recovers the net award, provided the recovery exceeds the adverse party’s pretrial or prehearing 
offer. If the claimant net recovery is no greater than the adverse party’s pretrial or prehearing 
offer, the adverse party shall be deemed the prevailing party. 

D. 15.4 ARBITRATION 

1. Delete Paragraph 15.4  ARBITRATION. 

 

END OF DOCUMENT 00 73 00 
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DOCUMENT 00 73 43 

PREVAILING WAGE RATES 
  

 

PART 1 GENERAL 
 

1.01 PREVAILING WAGE RATES 
 

The Prevailing Wage Rates dated January 1, 2019, including any subsequent corrections or 
amendments issued by the Oregon Bureau of Labor and Industries, are included as a portion of 
the Contract Documents by reference. Copies are available for review at the office of Facilities 
Management, School District 4J, and can be viewed on line at www.boli.state.or.us. Click on 
Prevailing Wages, then PWR Rate Publications, and then Prevailing Wage Rates for Public 
Works Contracts in Oregon (subject only to state law). 
 

 

PART 2 PRODUCTS - NOT USED. 

 

PART 3 EXECUTION - NOT USED. 
 
 

 END OF SECTION 

http://www.boli.state.or.us/BOLI/WHD/PWR/pwr_state.shtml
http://www.boli.state.or.us/BOLI/WHD/PWR/pwr_state.shtml
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SUMMARY OF WORK 

PART 1 GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.02 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification: Project consists of reroofing at Sheldon High School and South Eugene 
High School, roofing repairs at Kennedy Middle School, related demolition work, and installation 
of fall protection anchors. 
1. Project Locations: 

a. South Eugene High School, 400 East 19TH Avenue, Eugene, Oregon 97401. 
b. Kennedy Middle School, 2200 Bailey Hill Road, Eugene, Oregon 97405. 

2. Owner: Eugene School District 4J, 715 West Fourth Avenue, Eugene, OR 97402. 

B. Architect Identification: The Contract Documents, dated May 2, 2019, were prepared for Project 
by Robertson/Sherwood/Architects pc, 132 East Broadway - Suite 540, Eugene, OR 97401. 

C. Project Manager: Glen Macdonald, Project Manager has been appointed by Owner to serve as 
Project Coordinator. 

1.03 CONTRACT 

A. Project will be constructed under a general construction contract. 
1. Multisite Roofing 2019 - C.I.P. No. 420.780.209. 

1.04 WORK SEQUENCE 

A. Do not commence Work until after execution of Agreement and receipt of Notice-to-Proceed from 
Owner, nor before June 20, 2019. 

B. Perform work in order to achieve Substantial Completion by Friday, August 30, 2019. 

C. Achieve Final Completion within seven (7) calendar days following the date of Substantial 
Completion. 

1.05 USE OF PREMISES 

A. Work Area Access: Buildings will be occupied during work. Access to the work area will be 
available on a week-day basis from approximately 7:00 am to 4:00 pm. Coordinate all other work 
hour schedules with Owner so as not to interfere with Owner's use of the building. 

B. Limit use of the premises to construction activities adjacent to areas of work. Allow for Owner 
occupancy and use by the public, subject to approval by a District Safety Specialist. 

C. Site Access: Maintain drives and building entrances and exits clear and protected at all times to 
Owner's, employees, and public access and for use by emergency personnel. Do not use these 
areas for parking or storage. Schedule deliveries to minimize space and time requirements for 
storage of materials at site. 

D. Parking: Contractor may use existing parking areas. 

E. Contractor Staging Areas: Limit staging to areas adjacent to Work or where indicated on 
Drawings. 
1. Existing parking spaces may be used for staging of materials. Provide security fencing 

specified in Section 01 50 00. 
2. Existing lawn areas may be used for access to buildings. 
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3. Protect lawn and paved areas from damage by vehicles. Restore surfaces to previous 
condition upon completion of Work. 

F. Construction Operations: Limited to areas indicated on Drawings. 

1.06 WORK UNDER SEPARATE CONTRACTS 

A. Separate Contract: Owner will have awarded separate contracts for performance of certain 
construction operations at Project site. Those operations will be conducted simultaneously with 
work under this Contract: 
1. South Eugene High School: 

a. Window replacement. 
2. Kennedy Middle School: 

a. None listed. 

1.07 MISCELLANEOUS PROVISIONS 

A. Background Check: 
1. Individuals with whom the District contracts with, or any employee, agent, subcontractor or 

provider who will have direct, unsupervised contact with students, shall be required to submit 
a 4J Volunteer Background check and undergo a state nationwide fingerprinting and criminal 
history records check, in accordance with the provisions of ORS 326.603 and ORS 326.607. 
Individuals or Proposer, and not the District, shall be responsible for the fees associated with 
fingerprinting and the criminal history records check, not to exceed the actual costs (ODE 
$59.00 and outside fingerprinting vendor $12.50). Individuals contracting with the District will 
be required to fill out and submit a background check by logging on the following site: 
https://www.4j.lane.edu/hr/icbackgroundprocess/ and follow the process. 

B. Drug and Alcohol Policy 
1. The possession, use, or distribution of illicit drugs and alcohol on school premises is 

prohibited. Prescription medications brought to the project site shall be in the original 
container bearing the name of the drug, the name of the physician and the prescribed 
dosage. 

C. Use of Tobacco Products 
1. Smoking and the other use of tobacco products is prohibited on all school district property 

pursuant to OAR 581-021-0110. 

D. Safety Requirements 
1. Safety must not be sacrificed for the sake of productivity or expedience. Safety of students, 

staff, and the public is critical. Take all reasonable precautions to prevent endangerment or 
injury. Advise and coordinate operations with the school office. 

2. All contractors who perform work on District property, and their employees, are expected to 
know the District's expectations for safe work and to adhere to those expectations. 

3. Contractors are to adhere to the regulations of Oregon OSHA for all projects within the 
School District. 

E. General Safe Work Practices 
1. Students, public and school staff shall not be put at risk by the activities of contractors or 

their employees. 
2. Safe vehicle operation rules are to be followed at all times. These include positioning 

vehicles to minimize the necessity of backing and providing a "spotter", someone who will 
make sure that people do not run into the path of a vehicle when driving on a playground or 
field that is occupied by students. 

3. Tools shall never be left out when an unsecured work area is vacated. 
4. Ladders and scaffolding will be taken down when an unsecured work area is vacated. 
5. Open holes and other tripping hazards shall be fenced or barricaded when an unsecured 

work area is vacated. 
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6. Operations resulting in vapors, emissions or flying objects shall be conducted in such a way 
as to prevent exposure to any unprotected parties or property. 

7. "Secured Work Area" is defined as an area having a perimeter cyclone fence at least 6 feet 
in height, with gates which close and lock so that no casual entrance is possible by 
unauthorized adults or children. 

8. Contractor to follow all OR-OSHA rules for Confined Spaces, where applicable. 

F. Communications Regarding Unsafe Practices 
1. Upon perceiving a problem, the District will immediately communicate the concern to the 

Contractor or Contractor's representative on the work site. 
2. If agreement on correction of unsafe conditions cannot be reached, the concerns of the 

District shall prevail and safety concerns shall be addressed in accordance with the District 
requirements. 

G. Electrical Panels - Lockout/Tagout 
1. Contractor shall implement a Lockout/Tag-out program for his employees who take 

equipment out of service or place equipment back into service. Contractor shall review the 
District’s Energy Control Program prior to commencing work. Rules applying to this 
procedure are Oregon Occupational Safety and Health Code OAR 437, Division 2, 
Subdivision J, General Environmental Controls Lockout/Tag-out (1919.147), or latest edition. 

H. Arc Flash - Electrical Safety 
1. Comply with NFPA 70E (Electrical Safety in the Workplace), current edition. Contractor shall 

comply with Oregon OSHA 1910.137 (Personal Protective Equipment). Review with the 
School District Project Manager the 'Eugene School District Electrical Safety Program' 
before any work commences. Comply with all 'Arc Flash' and 'Electrical Safety' protocols 
referenced in any and all NFPA, OSHA, OROSHA, NEC, NESC, UL, IBC, IFC and ANSI 
documents (current editions). 

I. Potentially Hazardous Products 
1. The District attempts to maintain a safe and healthy environment for students and staff. The 

Contractor is therefore required to follow District guidelines controlling the use of potentially 
hazardous products and to use these products in a safe manner. Guidelines include the use 
of materials (adhesives, coatings, carpeting, etc.) which are known to emit little or no 
airborne pollutants. 

2. MSDS information is required for all potentially hazardous products. The Project Manager 
and a District Safety Specialist will review these and determine what, if any, mitigation 
procedures will be required. 

3. Contractor is to maintain and post copies of all MSDS information at the project site and 
adhere to the required controls. 

4. Contractor is to ensure that work area by students and teachers is restricted. The District will 
provide signage appropriate for this purpose. The Contractor is to construct and maintain 
appropriate barriers. This shall include provision of physical separation barriers between 
“construction” and “occupied” spaces. 

5. Contractor to adopt means of maintaining the construction space in negative air pressure in 
relation to occupied spaces. 

6. Where there is a new or existing ventilation system in an affected space, the system shall be 
adjusted to provide the maximum amount of outside air possible with the system. 

7. Efforts shall be made to install and operate new ventilation systems as soon in the 
construction process as practical. 

J. Asbestos Containing Materials Warning 
1. Asbestos containing materials are known to exist in areas of the Work. The Contractor shall 

not, in any way, disturb materials which are known to contain asbestos, assumed to contain 
asbestos, or otherwise have not been tested and confirmed to be asbestos free. 

2. Where access to concealed spaces is required, or it is necessary to disturb building 
materials such as for drilling of holes, cutting, etc., notify the Owner so that proper 
investigation and/or removal procedures are followed. 
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3. Prior to commencing Work, the Contractor shall meet with the District Safety Specialist and 
review the Owner’s Asbestos Management Plan for the locations of asbestos-containing 
materials and/or materials assumed to contain asbestos. After reviewing the Owner’s 
Asbestos Management Plan, the Contractor is required to sign Form 01 10 00A, 
Asbestos-containing Materials Notification Statement, provided at the end of this Section. 

4. Contractor must not install any asbestos-containing materials when performing the Work of 
this project. At the completion of the Work, Contractor will be required to furnish a statement 
stating that no asbestos-containing materials were installed during the course of the Work. 
Refer to Sample Form 01 10 00B at the end of this Section. 

 

PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION - NOT USED 
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 FORM 01 11 00 A 

  

  

 ASBESTOS-CONTAINING MATERIALS NOTIFICATION STATEMENT FOR CONTRACTORS 

 This form must be completed and signed by the Contractor prior to beginning work in any Eugene 
School District 4J building. 

 The presence of known and assumed asbestos containing materials is documented in the 
AHERA Management Plan for each building. Copies of the AHERA Management Plan are 
available in the main office of each building and in the Facilities Management Office at 715 West 
Fourth Avenue, Eugene, Oregon. The District Asbestos Specialist must be informed of the 
Contractor’s activities in each building prior to the start of work so that the Contractor can be 
informed on how to use the AHERA Management Plan and to determine if any 
asbestos-containing materials are likely to be impacted by the work of the Contractor. 

 The Contractor is responsible for notifying all employees and subcontractors of the presence of 
asbestos in the building. The Contractor shall not disturb known or assumed asbestos-containing 
materials. If the Contractor discovers suspected asbestos-containing materials that have not been 
identified, the Contractor must stop any work impacting the suspected materials and notify the 
District Asbestos Specialist so that the material can be sampled. Any asbestos-containing 
materials that must be removed to allow the Contractor to complete the Contractor’s work will be 
removed by the District under separate contract. If the Contractor disturbs asbestos-containing 
materials, the Contractor will be responsible for the cost of the cleanup and decontamination. 

  

 I _________________________________, Representing ___________________________ 

 (Print Name of Representative)   (Business Name) 

 have been notified of the location of the AHERA Management Plan and agree to avoid impacting 
all known or assumed asbestos-containing materials in the performance of the Work. 

  

 Signature of Representative   Date 

  

 ____________________________________ _____________________________ 

 Work Site    CIP # 
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 FORM 01 11 00 B 

  

  

 The Environmental Protection Agency (AHERA) rules require the School District obtain a signed 
statement from the Site Superintendent that, to the best of his/her knowledge, no 
asbestos-containing building materials were installed during the Work. Therefore, the following 
statement must be submitted on the Contractors letterhead prior to Project Closeout. 

  

 SAMPLE FORM 

 (To be submitted on the Contractor’s letterhead) 

  

 ASBESTOS-CONTAINING MATERIALS STATEMENT 

  

 EUGENE SCHOOL DISTRICT 4J 

 ____________________________________________________________________________ 

 (Name of Project and CIP Number) 

  

 We the undersigned, (Name of Company), hereby warrant that to the best of our knowledge all 
materials furnished for the above referenced project contain 0% asbestos. 

  

 ____________________________________________________________________________ 

 (Name of Construction Company) 

  

 ____________________________________________________________________________ 

 (Signature and Date) 

  

 ____________________________________________________________________________ 

 Printed Name 

  

 ______________________________________________________________________________ 
Job Title 

END OF SECTION 
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CONTRACT MODIFICATION PROCEDURES 

PART 1  GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.02 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and processing 
Contract modifications. 

B. Related Sections include the following: 
1. General Conditions: For additional requirements for Changes in the Work, Contract Sum, 

and Contract Time. 
2. Document 00 73 40 - Supplementary Conditions: Allowable percentages for Contractors’ 

Overhead and Profit. 
3. Section 01 33 00 - Submittal Procedures: Schedule of Values requirements. 
4. Section 01 60 00 - Product Requirements: Administrative procedures for handling requests 

for substitutions made after Contract award. 
5. Section 01 78 39 - Project Record Documents: Documentation requirements. 

1.03 MINOR CHANGES IN THE WORK 

A. Architect, with the concurrence of the Owner, will issue supplemental instructions authorizing 
Minor Changes in the Work, not involving adjustment to the Contract Sum or the Contract Time. 

1.04 CHANGE REQUEST/PROCEED ORDER (CONSTRUCTION CHANGE DIRECTIVE) 

A. Architect or Owner may issue a Change Request/Proceed Order on form included at end of Part 
3. 
1. Change Request contains a complete description of change in the Work. It also designates 

method to be followed to determine change in the Contract Sum or the Contract Time. 
2. Proceed Order, when signed by the Owner, instructs Contractor to proceed with a change in 

the Work, for subsequent inclusion in a Change Order. 
3. Documentation:  Maintain detailed records on a time and material basis of work required by 

the Proceed Order. 
a. After completion of change, submit an itemized account and supporting data necessary 

to substantiate cost and time adjustments to the Contract. 
4. Authorization Required: When a Change Request is approved and signed by the Owner, it 

becomes a Proceed Order authorizing the change requested. Do not proceed with any 
change without the Owner’s signature on the Change Request/Proceed Order. 

5. Owner-Initiated Change Requests:  Architect will issue a Change Request, which will 
include a detailed description of proposed changes in the Work that may require adjustment 
to the Contract Sum or the Contract Time. If necessary, the description will include 
supplemental or revised Drawings and Specifications. 
a. Change Requests issued by Architect are for information only. Do not consider them 

instructions either to stop work in progress or to execute the proposed change. 
b. Within time specified in Change Request after receipt of Change Request, submit a 

quotation estimating cost adjustments to the Contract Sum and the Contract Time 
necessary to execute the change. 
1) Include a complete cost breakdown including a list of quantities of products 

required or eliminated and unit costs, with total amount of purchases and credits to 
be made. If requested, furnish survey data to substantiate quantities. 

2) Indicate applicable taxes, delivery charges, equipment rental, and amounts of 
trade discounts. 
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3) Include costs of labor, supervision, overhead, and profit directly attributable to the 
change. 

4) Include an updated Contractor's Construction Schedule that indicates the effect of 
the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship. Use available total float before requesting an 
extension of the Contract Time. 

6. Contractor-Initiated Requests:  If latent or unforeseen conditions require modifications to the 
Contract, Contractor may propose changes by submitting a request for a change to the 
Architect. 
a. Changes requested by the Contractor will be authorized only by signature of the Owner 

on the prescribed. Do not proceed with any changes without this authorization. 
b. Include a statement outlining reasons for the change and the effect of the change on 

the Work. Provide a complete description of the proposed change. Indicate the effect of 
the proposed change on the Contract Sum and the Contract Time. 

c. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made. If requested, furnish survey data to 
substantiate quantities. 

d. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

e. Include costs of labor, supervision, overhead, and profit directly attributable to the 
change. 

f. Include an updated Contractor's Construction Schedule that indicates the effect of the 
change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship. Use available total float before requesting an extension of the 
Contract Time. 

g. Comply with requirements in Division 1 Section 01 60 00 "Product Requirements" if the 
proposed change requires substitution of one product or system for product or system 
specified. 

7. Change Request Form: Use form provided by Owner. Sample copy is included at end of  
Part 3. 

1.05 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Change Request, and at intervals to be determined, Architect will 
collect Change Requests and issue a Change Order for signatures of Owner and Contractor on 
AIA Document G701. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 
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CHANGE REQUEST/PROCEED ORDER 

1992-2019 Capital Improvement Program 

Eugene School District 4J 

…………………………………………………………………………………………………….. 

CHANGE REQUEST NOTICE No. ___________________  Date: __________________________________ 

 

Project No.:____________________     Contract No.:___________________    Date: _________________ 

Project Title:  ____________________________________________________________________________ 

Contractor: ______________________________________________________________________________ 

 

1. REQUEST INFORMATION 

 Estimated $______________ Time____________ Days___________ Initiated by ___________________ 

Reason for change: 

_____________________________________________________________________________________ 

 

2. DESCRIPTION 

 Describe changes: ______________________________________________________________________ 

 ______________________________________________________________________________________ 

 Describe affected work: __________________________________________________________________ 

 List plan and spec sections: _______________________________________________________________ 

 Describe impacted activities:  _____________________________________________________________ 

 Comment: _____________________________________________________________________________ 

 

3. DATES 

 Need for change first known ____________________ By whom ________________________________ 

 Contractor first notified ________________________ How ____________________________________ 

 Owner first notified ___________________________ 

 Date approved or rejected _____________________  By whom ________________________________ 

 

4. RECOMMENDATION (cost and time) ______________________________________________________ 

……………………………………………………………………………………………………… 

PROCEED ORDER No.: ______________   Date: ___________________________________ 

1. PAYMENT/COST 

 Actual amount of change     $_____________________   The contract time will be: 

 Contractor amount             $___________________   (   ) increased  (   ) decreased by  ___days                                                                                  

 Subcontractor amount         $____________________   (   ) will remain unchanged  

 Type of payment (LS/T&M)  _______________________ 

 

2. MISCELLANEOUS 

 Subcontractors involved: _________________________________________________________________ 

 Major materials:________________________________________________________________________ 

 The cost is not to exceed $_______________________           Date: ___________________________ 

 

3 CHANGE REQUEST ACCEPTED BY: 

 Contractor: ___________________________  Date: ___________________________________ 

 Architect: ____________________________  Date: ___________________________________ 

 4J CIP Project Manager: ________________  Date: ___________________________________ 

 4J CIP Program Manager: _______________  Date: ___________________________________ 

 4J Facilities Director: ___________________  Date: ___________________________________ 

 

Without the signature of Facilities Director, or the acting Director, this Proceed Order is neither accepted or 

authorized, except by written authorization of other specific delegation.  

END OF SECTION 
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PAYMENT PROCEDURES

PART 1  GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY

A. This Section specifies administrative and procedural requirements necessary to prepare and
process Applications for Payment.

B. Related Sections include the following:
1. Section 01 25 00 - Contract Modification Procedures: Administrative procedures for handling

changes to the Contract.
2. Section 01 32 00 - Construction Progress Documentation: Administrative requirements

governing preparation and submittal of Contractor's Construction Schedule and Submittals
Schedule.

3. Section 01 77 00 - Closeout Procedures: Requirements for Final Completion.

1.03 DEFINITIONS

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract Sum
to various portions of the Work and used as the basis for reviewing Contractor's Applications for
Payment.

1.04 SCHEDULE OF VALUES

A. Coordination:  Coordinate preparation of the Schedule of Values with preparation of Contractor's
Construction Schedule.
1. Correlate line items in the Schedule of Values with other required administrative forms and

schedules, including the following:
a. Application for Payment forms with Continuation Sheets.
b. Submittals Schedule.
c. Contractor's Construction Schedule.

2. Submit the Schedule of Values to Architect and Owner at earliest possible date but no later
than seven days before the date scheduled for submittal of initial Application for Payment.

B. Format and Content:  Use the Project Manual table of contents as a guide to establish line items
for the Schedule of Values.  Provide at least one line item for each Specification Section.
1. Identification:  Include the following Project identification on the Schedule of Values:

a. Project name and location.
b. Name of Architect.
c. Architect's project number.
d. Contractor's name and address.
e. Date of submittal.

2. Submit draft of AIA Document G703 Continuation Sheets.
3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation

of Applications for Payment and progress reports.  Coordinate with the Project Manual table
of contents.  Provide several line items for principal subcontract amounts, where appropriate.

4. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
5. Provide a separate line item in the Schedule of Values for each part of the Work where

Applications for Payment may include materials or equipment purchased or fabricated and
stored, but not yet installed.
a. Differentiate between items stored on-site and items stored off-site.  If specified, include

evidence of insurance or bonded warehousing.
6. Provide separate line items in the Schedule of Values for initial cost of materials, for each

subsequent stage of completion, and for total installed value of that part of the Work.
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7. Allowances:  Provide a separate line item in the Schedule of Values for each allowance. 
Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied by
measured quantity.  Use information indicated in the Contract Documents to determine
quantities.

8. Each item in the Schedule of Values and Applications for Payment shall be complete. 
Include total cost and proportionate share of general overhead and profit for each item.
a. Temporary facilities and other major cost items that are not direct cost of actual

work-in-place may be shown either as separate line items in the Schedule of Values or
distributed as general overhead expense, at Contractor's option.

9. Schedule Updating:  Update and resubmit the Schedule of Values before the next
Applications for Payment when Change Orders or Construction Change Directives result in a
change in the Contract Sum.

1.05 APPLICATIONS FOR PAYMENT

A. Each Application for Payment shall be consistent with previous applications and payments as
certified by Architect and paid for by Owner.
1. Initial Application for Payment, Application for Payment at time of Substantial Completion,

and final Application for Payment involve additional requirements.

B. Payment Application Forms:  Use AIA Document G702 and AIA Document G703 Continuation
Sheets as form for Applications for Payment.

C. Application Preparation:  Complete every entry on form.  Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor.  Architect will return incomplete
applications without action.
1. Entries shall match data on the Schedule of Values and Contractor's Construction Schedule. 

Use updated schedules if revisions were made.
2. Include amounts of Change Orders issued before last day of construction period covered by

application.
3. Transmittal:  Submit 3 signed and notarized original copies of each Application for Payment

to Architect by a method ensuring receipt within 24 hours.

D. Initial Application for Payment:  Administrative actions and submittals that must precede or
coincide with submittal of first Application for Payment include the following:
1. List of subcontractors.
2. Schedule of Values (draft submitted previously).
3. Contractor's Construction Schedule (preliminary if not final).
4. Products list.
5. Schedule of unit prices.
6. Submittals Schedule (based Architect’s list or required submittals).
7. List of Contractor's staff assignments.
8. Initial progress report.
9. Report of preconstruction conference.

E. Application for Payment at Substantial Completion:  After Architect issues the Certificate of
Substantial Completion, submit an Application for Payment showing 100 percent completion for
portion of the Work claimed as substantially complete.
1. Include documentation supporting claim that the Work is substantially complete and a

statement showing an accounting of changes to the Contract Sum.
2. This application shall reflect Certificates of Partial Substantial Completion issued previously

for Owner occupancy of designated portions of the Work.

F. Final Payment Application:  Submit final Application for Payment with releases and supporting
documentation not previously submitted and accepted, including, but not limited, to the following:
1. Evidence of completion of Project closeout requirements. (See itemized list in Section   01 77

00 - Closeout Procedures.)
2. Updated final statement, accounting for final changes to the Contract Sum.
3. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
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4. AIA Document G706A, "Contractor's Affidavit of Release of Liens."
5. AIA Document G707, "Consent of Surety to Final Payment."
6. Evidence that claims have been settled.
7. Final liquidated damages settlement statement.

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION - NOT USED

END OF SECTION
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PROJECT MANAGEMENT AND COORDINATION 

PART 1  GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.02 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations on 
Project including, but not limited to, the following: 
1. Administrative and supervisory personnel. 
2. Project meetings. 

B. Related Sections include the following: 
1. Section 01 32 00 - Construction Progress Documentation: Contractor's Construction 

Schedule. 
2. Section 01 73 00 - Execution Requirements: Procedures for coordinating general installation 

and field-engineering services, including establishment of benchmarks and control points. 
3. Section 01 77 00 - Closeout Procedures: Coordinating Contract closeout. 

1.03 COORDINATION 

A. Coordination:  Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate 
construction operations, included in different Sections, that depend on each other for proper 
installation, connection, and operation. 
1. Schedule construction operations in sequence required to obtain the best results where 

installation of one part of the Work depends on installation of other components, before or 
after its own installation. 

2. Coordinate installation of different components with other contractors to ensure maximum 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 
4. Where availability of space is limited, coordinate installation of different components to 

ensure maximum performance and accessibility for required maintenance, service, and 
repair of all components, including mechanical and electrical. 

B. Prepare memoranda for distribution to each party involved, outlining special procedures required 
for coordination.  Include such items as required notices, reports, and list of attendees at 
meetings. 
1. Prepare similar memoranda for Owner and separate contractors if coordination of their Work 

is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other contractors to avoid conflicts 
and to ensure orderly progress of the Work.  Such administrative activities include, but are not 
limited to, the following: 
1. Preparation of Contractor's Construction Schedule. 
2. Preparation of the Schedule of Values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 
9. Project closeout activities. 
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D. Conservation:  Coordinate construction activities to ensure that operations are carried out with 
consideration given to conservation of energy, water, and materials. 
1. Salvage materials and equipment involved in performance of, but not actually incorporated 

into, the Work.  Refer to other Sections for disposition of salvaged materials that are 
designated as Owner's property. 

1.04 SUBMITTALS 

A. Key Personnel Names:  Within 15 days of Notice-to-Proceed, submit a list of key personnel 
assignments, including superintendent and other personnel in attendance at Project site.  Identify 
individuals and their duties and responsibilities; list addresses and telephone numbers, including 
pager, cell, and office telephone numbers.  Provide names, addresses, and telephone numbers 
of individuals assigned as standbys in the absence of individuals assigned to Project. 

1.05 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise 
indicated. 
1. Attendees:  Inform participants and others involved, and individuals whose presence is 

required, of date and time of each meeting.  Schedule meeting dates and times with Owner 
and Architect. 

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees. 
3. Minutes:  Architect will record significant discussions and agreements achieved.  Distribute 

the meeting minutes to everyone concerned, within three days of receiving them from the 
Architect. 

B. Preconstruction Conference:  Owner’s Project Manager will schedule a preconstruction 
conference before starting construction, no later than 15 days after execution of the Agreement.  
Hold the conference at Project site or another convenient location.  Conduct the meeting to 
review responsibilities and personnel assignments. 
1. Attendees: Owner’s Project Manager, Architect, and their consultants, as required; 

Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the conference.  All participants at the conference shall be familiar with 
Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Discuss items of significance that could affect progress, including the following 
(see sample agenda at the end of Part 3): 
a. Introduction of persons present. 
b. Tentative construction schedule. 
c. Phasing. 
d. Critical work sequencing and long-lead items. 
e. Designation of key personnel and their duties. 
f. Procedures for processing field decisions and Change Orders. 
g. Procedures for requests for interpretations (RFIs). 
h. Procedures for testing and inspecting. 
i. Procedures for processing Applications for Payment. 
j. Distribution of the Contract Documents. 
k. Communications. 
l. Role of District’s Project Manager. 
m. Submittal procedures, including MSDS information. 
n. Energy design requirements. 
o. Preparation of Record Documents. 
p. Use of the premises and existing building. 
q. Work hours and restrictions. 
r. Owner's occupancy requirements. 
s. Responsibility for temporary facilities and controls. 
t. Construction waste management and recycling. 
u. Parking availability. 
v. Office, work, and storage areas. 
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w. Equipment deliveries and priorities. 
x. Safety and first aid. 
y. Security. 
z. Progress cleaning. 

3. Minutes:  Architect will record and distribute meeting minutes. 
4. Statements made by the Contracting Agency’s representative at the pre-construction 

conference are not binding upon the Contracting Agency unless confirmed by Written 
Addendum. 

C. Preinstallation Conferences:  When required by individual specification sections, conduct a 
preinstallation conference at Project site before each construction activity that requires 
coordination with other construction. 
1. Attendees:  Installer and representatives of manufacturers and fabricators involved in or 

affected by the installation and its coordination or integration with other materials and 
installations that have preceded or will follow, shall attend the meeting.  Advise Architect 
and Owner’s Project Manager a minimum of four days prior to scheduled meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for the particular 
activity under consideration, including requirements for the following: 
a. Contract documents. 
b. Related requests for interpretations (RFIs). 
c. Related Change Orders. 
d. Purchases. 
e. Deliveries. 
f. Submittals. 
g. Possible conflicts. 
h. Compatibility problems. 
i. Time schedules. 
j. Weather limitations. 
k. Manufacturer's written recommendations. 
l. Warranty requirements. 
m. Compatibility of materials. 
n. Acceptability of substrates. 
o. Space and access limitations. 
p. Regulations of authorities having jurisdiction. 
q. Testing and inspecting requirements. 
r. Installation procedures. 
s. Coordination with other work. 
t. Required performance results. 
u. Protection of adjacent work. 

3. Contractor to record significant conference discussions, agreements, and disagreements, 
including required corrective measures and actions. 

4. Distribute minutes of the meeting to each party present and to parties who should have been 
present, within three working days. 

5. Do not proceed with installation if the conference cannot be successfully concluded.  Initiate 
whatever actions are necessary to resolve impediments to performance of the Work and 
reconvene the conference at earliest feasible date. 

D. Progress Meetings:  Conduct progress meetings at weekly intervals.  Coordinate dates of 
meetings with preparation of payment requests. 
1. Attendees:  In addition to the Owner’s Project Manager and Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings.  All participants at the conference shall be familiar with Project and authorized to 
conclude matters relating to the Work. 

2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review 
other items of significance that could affect progress.  Include topics for discussion as 
appropriate to status of Project. 
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a. Contractor's Construction Schedule:  Review progress since the last meeting.  
Determine whether each activity is on time, ahead of schedule, or behind schedule, in 
relation to Contractor's Construction Schedule.  Determine how construction behind 
schedule will be expedited; secure commitments from parties involved to do so.  
Discuss whether schedule revisions are required to ensure that current and subsequent 
activities will be completed within the Contract Time. 

b. Review present and future needs of each entity present, including the following: 
1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Work hours. 
10) Hazards and risks. 
11) Progress cleaning. 
12) Quality and work standards. 
13) Status of correction of deficient items. 
14) Field observations. 
15) Requests for interpretations (RFIs). 
16) Status of proposal requests. 
17) Pending changes. 
18) Status of Change Orders. 
19) Pending claims and disputes. 
20) Documentation of information for payment requests. 

3. Minutes:  Architect will record and distribute to Contractor the meeting minutes. 
4. Reporting:  Distribute minutes of the meeting to each party present and to parties who 

should have been present. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 
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PRECONSTRUCTION CONFERENCE AGENDA (SAMPLE) 

EUGENE SCHOOL DISTRICT 4J 

MULTISITE ROOFING 2019 

 

1. ( ) Introduction of Persons Present 

  ( ) District 4J 

  ( ) Consultants 

  ( ) Contractor (including job foreman) 

  ( ) Subcontractors 

2. ( ) Availability of Contract Documents 
3. ( ) Building Permit Status 

  ( ) Plan check and Building Permit paid by District 

  ( ) Contractor downloads permit and approved documents from City of Eugene eBuild site 

  ( ) Location of site stored approved contract documents 

  ( ) Utility permits 

  ( ) LRAPA Permit 

4. ( ) Prevailing Wage Requirements 

  ( ) Submittal schedule 

  ( ) Conformance with requirements 

5. ( ) Communications 

  ( )  Notification of problems 

6. ( ) Role of District's representative 

  ( ) Limits of authority 

  ( ) Visitation schedules 

7. ( ) Work Description and Schedule 

  ( ) General work description 

  ( ) Proposed start date:  _________________________ 

  ( ) Proposed completion date:  _________________________ 

  ( ) Proposed project schedule and phasing 

  ( ) Progress schedule updates 

  ( ) Methods to be employed to maintain schedule 

  ( ) Work requiring Shop Drawings or submittals shall not commence until review is complete. 

8. ( ) Submittals Required per Contract Documents 

  ( ) MSDS Information  

  ( ) Written proof of Asbestos Worker Certification   

  ( ) Name, Experience and Qualifications of Asbestos Supervisor 

  ( ) Copy of Contractor's Asbestos Abatement License 

  ( ) Other information as required by Section 01 31 00. 

  ( ) Schedule of values 

  ( ) List of subcontractors including name of contact person, telephone number, and address 

9. ( ) Construction 

  ( ) Working hours 

  ( ) Use of premises/set up locations 

  ( ) Protection of existing facilities 

  ( ) Traffic and protection 

  ( ) Excavation and clean-up 

  ( ) Weather restrictions 

  ( ) Deviation from details and/or specifications 

10. ( ) Correction of Defects 

  ( ) Daily and/or as observed 

11. ( ) Weekly On-Site Progress Meetings 

  ( ) Establish day and time:  Day ________________________Time ______________________ 
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  ( ) Provide updated project schedules 

  ( ) Discuss project progress, problems, etc. 

  ( ) Review applications for payment 

  ( ) Required attendance 

  ( ) Observation report distribution 

 

12. ( ) Change Order Requests and Change Order Procedures 

  ( ) Written Change Order requests required 

  ( ) Supporting back-up will be required for all Change Orders 

  ( ) Mark-up limitations on Change Orders 

   ( ) Contractor - 15 percent 

   ( ) Subcontractors - 10 percent 
  ( ) Progressive requests and Change Orders 

  ( )  Processing time required 
13. ( ) Applications for Payment 

  ( ) Use AIA documents G702 and G703 latest edition  

  ( ) Provide 3 signed and notarized copies 

  ( ) Wage certifications to be attached 

14. ( ) Safety and Emergency Procedures 

15. ( ) Clean-up Daily 

  ( ) Project completion 

16. ( ) Project Closeout 

  ( ) Inspections for 

   ( ) Air Clearance 

   ( ) AHERA Close Out Requirements 

   ( ) Substantial completion 

    ( ) Contractor provided list of items to be completed 

    ( ) Inspection with job foreman 

   ( ) Final Acceptance 

    ( ) Written notice from Contractor that all work is done and ready for inspection 

    ( ) Inspection with job foreman 

   ( ) Responsibility for cost of additional inspections 

   ( ) Submittals for Closeout   

    ( ) Final application for payment 

    ( ) Final set of wage certifications 

    ( ) Release of liens from all Subcontractors and General Contractor 

17. ( ) Tour of Project Sites to Examine and Document Existing Conditions 

18. ( ) Additional Comments 

 

The undersigned acknowledges that the items listed above were discussed during this preconstruction 

conference and are fully understood. 

 

A/E Firm: ____________________________________________________________________________ 

 

 

Contractor: __________________________________________________________________________ 

 

 

Subcontractors: _______________________________________________________________________ 

END OF SECTION 
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CONSTRUCTION PROGRESS DOCUMENTATION

PART 1  GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.02 SUMMARY

A. This Section includes administrative and procedural requirements for documenting the progress
of construction during performance of the Work, including the following:
1. Preliminary Construction Schedule.
2. Contractor's Construction Schedule.
3. Submittals Schedule.

B. Related Sections include the following:
1. Section 01 29 00 - Payment Procedures: Schedule of Values.
2. Section 01 31 00 - Project Management and Coordination: Meeting and conference minutes.
3. Section 01 33 00 - Submittal Procedures: Schedules and reports.
4. Section 01 40 00 - Quality Requirements: Schedule of tests and inspections.

1.03 SUBMITTALS

A. Submittals Schedule:  Submit three copies of schedule.  Arrange the following information in a
tabular format.
1. Scheduled date for first submittal.
2. Specification Section number and title.
3. Submittal category (action or informational).
4. Name of subcontractor.
5. Description of the Work covered.
6. Scheduled date for Architect's final release or approval.

B. Contractor's Construction Schedule:  Submit two opaque copies of initial schedule, large enough
to show entire schedule for entire construction period.

1.04 COORDINATION

A. Coordinate preparation and processing of schedules and reports with performance of construction
activities and with scheduling and reporting of separate contractors.

B. Coordinate Contractor's Construction Schedule with the Schedule of Values, list of subcontracts,
Submittals Schedule, progress reports, payment requests, and other required schedules and
reports.
1. Secure time commitments for performing critical elements of the Work from parties involved.
2. Coordinate each construction activity in the network with other activities and schedule them

in proper sequence.

PART 2  PRODUCTS

2.01 SUBMITTALS SCHEDULE

A. Preparation:  Submit a schedule of submittals, arranged in chronological order by dates required
by construction schedule.  Include time required for review, resubmittal, ordering, manufacturing,
fabrication, and delivery when establishing dates.
1. Coordinate Submittals Schedule with list of subcontracts, the Schedule of Values, and

Contractor's Construction Schedule.
2. Initial Submittal:  List those required to maintain orderly progress of the Work and those

required early because of long lead time for manufacture or fabrication.
3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's

Construction Schedule.
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2.02 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL

A. Time Frame:  Extend schedule from date established for the Notice to Proceed to date of Final
Completion.

B. Activities:  Treat each floor or separate area as a separately numbered activity for each principal
element of the Work

C. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and as
follows in schedule, and show how the sequence of the Work is affected.

D. Products Ordered in Advance:  Include a separate activity for each product.  Include delivery date
indicated in Section 01 11 00 - Summary of Work.  Delivery dates indicated stipulate the earliest
possible delivery date.

E. Owner-Furnished Products:  Include a separate activity for each product.  Include delivery date
indicated in Section 01 11 00 - Summary of Work.  Delivery dates indicated stipulate the earliest
possible delivery date.

F. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but
not limited to, the Notice to Proceed, Substantial Completion, and Final Completion.

G. Cost Correlation:  At the head of schedule, provide a cost correlation line, indicating planned and
actual costs.  On the line, show dollar volume of the Work performed as of dates used for
preparation of payment requests.

2.03 CONTRACTOR’S CONSTRUCTION SCHEDULE

A. Bar-Chart Schedule:  Submit preliminary horizontal bar-chart-type construction schedule within 10
days of date established for the Notice to Proceed.

B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of
each week with a continuous vertical line.

PART 3  EXECUTION

3.01 CONTRACTOR'S CONSTRUCTION SCHEDULE

A. Contractor's Construction Schedule Updating:  At monthly intervals, update schedule to reflect
actual construction progress and activities.  Issue schedule one week before each regularly
scheduled progress meeting.
1. Revise schedule immediately after each meeting or other activity where revisions have been

recognized or made.  Issue updated schedule concurrently with the report of each such
meeting.

2. Include a report with updated schedule that indicates every change, including, but not limited
to, changes in logic, durations, actual starts and finishes, and activity durations.

3. As the Work progresses, indicate Actual Completion percentage for each activity.

B. Distribution:  Distribute copies of approved schedule to Architect Owner’s Project Manager,
separate contractors, testing and inspecting agencies, and other parties identified by Contractor
with a need-to-know schedule responsibility.
1. Post copies in Project meeting rooms and temporary field offices.
2. When revisions are made, distribute updated schedules to the same parties and post in the

same locations.  Delete parties from distribution when they have completed their assigned
portion of the Work and are no longer involved in performance of construction activities.

END OF SECTION
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SUBMITTAL PROCEDURES 

PART 1  GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.02 SUMMARY 

A. This Section includes administrative and procedural requirements for submitting Shop Drawings, 
Product Data, Samples, Information Submittals, Delegated Design and other submittals. 

B. Related Sections include the following: 
1. Section 01 29 00 - Payment Procedures: Applications for Payment and the Schedule of 

Values. 
2. Section 01 31 00 - Project Management and Coordination: Meeting and conference minutes 

and Coordination Drawings. 
3. Section 01 32 00 - Construction Progress Documentation: Schedules and reports, including 

Contractor's Construction Schedule and the Submittals Schedule. 
4. Section 01 40 00 - Quality Requirements: Test and inspection reports and for mockup 

requirements, if any. 
5. Section 01 77 00 - Closeout Procedures: Warranties. 
6. Section 01 78 23 - Operation and Maintenance Data: Operation and maintenance manuals. 
7. Section 01 78 39 - Project Record Documents: Record Drawings, Record Specifications, and 

Record Product Data. 
8. Divisions 02 through 49 Sections for specific requirements for submittals in those Sections. 

1.03 DEFINITIONS 

A. Action Submittals:  Written and graphic information that requires Architect's responsive action. 

B. Informational Submittals:  Written information that does not require Architect's responsive action.  
Submittals may be rejected for not complying with requirements. 

1.04 SUBMITTAL PROCEDURES 

A. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 
1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, 

and related activities that require sequential activity. 
2. Coordinate transmittal of different types of submittals for related parts of the Work so 

processing will not be delayed because of need to review submittals concurrently for 
coordination. 

B. Submittals Schedule:  Comply with requirements in Section 01 32 00 - Construction Progress 
Documentation, for list of submittals and time requirements for scheduled performance of related 
construction activities. 

C. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as 
follows.  Time for review shall commence on Architect's receipt of submittal.  No extension of 
the Contract Time will be authorized because of failure to transmit submittals enough in advance 
of the Work to permit processing, including resubmittals. 
1. Initial Review:  Allow 14 calendar days for initial review of each submittal.  Allow additional 

time if coordination with subsequent submittals is required. Architect will advise Contractor 
when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as 
initial submittal. 
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D. Identification:  Place a permanent label or title block on each submittal for identification. 
1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 6 by 8 inches on label or beside title block to record 

Contractor's review and approval markings and action taken by Architect. 

E. Deviations: Highlight, encircle, or otherwise specifically identify deviations from the Contract 
Documents on submittals. 

F. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.  
Transmit each submittal using a transmittal form.  Architect will return submittals, without review, 
if received from sources other than Contractor without prior consent. 
1. Transmittal Form:  Provide locations on form for the following information: 

a. Project name. 
b. Date. 
c. Destination (To:). 
d. Source (From:). 
e. Names of subcontractor, manufacturer, and supplier. 
f. Category and type of submittal. 
g. Submittal purpose and description. 
h. Specification Section number and title. 
i. Drawing number and detail references, as appropriate. 
j. Submittal and transmittal distribution record. 
k. Remarks. 
l. Signature of transmitter. 

G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 
1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of revision. 
3. Resubmit submittals until they are marked "Approved” or “Approved as Corrected”. 

H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, and installers, authorities having jurisdiction, and others as necessary for 
performance of construction activities.  Show distribution on transmittal forms. 

I. Use for Construction:  Use only final submittals with mark indicating "Approved” or “Approved as 
Corrected” by Architect. 

PART 2  PRODUCTS 

2.01 ACTION SUBMITTALS 

A. General:  Prepare and submit Action Submittals required by individual Specification Sections. 

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 
1. Mark each copy of each submittal to show which products and options are applicable. 
2. Include the following information, as applicable: 

a. Manufacturer's written recommendations. 
b. Manufacturer's product specifications. 
c. Manufacturer's installation instructions. 
d. Standard color charts. 
e. Manufacturer's catalog cuts. 
f. Compliance with specified referenced standards. 
g. Testing by recognized testing agency. 
h. Application of testing agency labels and seals. 
i. MSDS information, where applicable. 

3. Submit Product Data before or concurrent with Samples. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data. 
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1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the following 
information, as applicable: 
a. Dimensions. 
b. Identification of products. 
c. Compliance with specified standards. 
d. Notation of dimensions established by field measurement. 
e. Relationship to adjoining construction clearly indicated. 
f. Seal and signature of professional engineer if specified. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by 40 
inches (750 by 1000 mm). 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between 
submittal and actual component as delivered and installed. 
1. Transmit Samples that contain multiple, related components such as accessories together in 

one submittal package. 

2.02 INFORMATIONAL SUBMITTALS 

A. General:  Prepare and submit Informational Submittals required by other Specification Sections. 
1. Test and Inspection Reports:  Comply with requirements specified in Section 01 40 00 - 

Quality Requirements. 

B. Coordination Drawings:  Comply with requirements specified in Section 01 31 00 - Project 
Management and Coordination. 

C. Contractor's Construction Schedule:  Comply with requirements specified in Section 01 32 00 - 
Construction Progress Documentation. 

D. Qualification Data:  Prepare written information that demonstrates capabilities and experience of 
firm or person.  Include lists of completed projects with project names and addresses, names 
and addresses of architects and owners, and other information specified. 

E. Welding Certificates:  Prepare written certification that welding procedures and personnel comply 
with requirements in the Contract Documents.  Submit record of Welding Procedure 
Specification (WPS) and Procedure Qualification Record (PQR) on AWS forms.  Include names 
of firms and personnel certified. 

F. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

G. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements in the Contract Documents.  Include evidence of 
manufacturing experience where required. 

H. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents. 

I. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and 
normal maintenance of products and equipment.  Comply with requirements specified in Section 
01 78 23 - Operation and Maintenance Data. 

J. Manufacturer's Instructions:  Prepare written or published information that documents 
manufacturer's recommendations, guidelines, and procedures for installing or operating a product 
or equipment.  Include name of product and name, address, and telephone number of 
manufacturer. 
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K. Insurance Certificates and Bonds:  Prepare written information indicating current status of 
insurance or bonding coverage.  Include name of entity covered by insurance or bond, limits of 
coverage, amounts of deductibles, if any, and term of the coverage. 

L. Material Safety Data Sheets (MSDS):  Submit information directly to Owner; do not submit to 
Architect. 

PART 3  EXECUTION 

3.01 GENERAL SUBMITTAL PROCEDURES 

A. Electronic Submittal: Electronic submittals are acceptable. Submit one copy of each submittal 
accompanied by electronic copy of submittal transmittal. 

B. Mailed or Hand-delivered Submittals: 
1. Action Submittals: 

a. Product Data: Submit the number required by the Contractor plus four (4) copies of 
Product Data, unless otherwise indicated.  Architect will return two copies to Contractor 
and one to Owner.  Mark up and retain one returned copy as a Project Record 
Document. 

b. Shop Drawings: Shop Drawings: Submit four opaque copies of each submittal, unless 
copies are required for operation and maintenance manuals.  Submit five copies where 
copies are required for operation and maintenance manuals.  Architect will retain three 
copies, including one for the Owner’s Project Manager; remainder will be returned. 
Mark up and retain one returned copy as a Project Record Drawing. 

c. Samples: Submit three sets of Samples.  Architect will retain two Sample sets; one set 
will be returned. 

2. Informational Submittals: Submit two copies of each submittal, unless otherwise indicated.  
Architect will not return copies. 

3.02 CONTRACTOR'S REVIEW 

A. Review each submittal and check for coordination with other Work of the Contract and for 
compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with 
approval stamp before submitting to Architect. 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date of 
Contractor's approval, and statement certifying that submittal has been reviewed, checked, and 
approved for compliance with the Contract Documents. 

3.03 ARCHITECT'S ACTION 

A. General:  Architect will not review submittals that do not bear Contractor's approval stamp and 
will return them without action. 

B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 
modifications required, and return it.  Architect will stamp each submittal with an action stamp 
and will mark stamp appropriately to indicate action taken, as follows: 
1. “Approved”, “Approved as Corrected”, or “Resubmit”. 

C. Informational Submittals:  Architect will review each submittal and will not return it, or will return it 
if it does not comply with requirements.  Architect will forward each submittal to appropriate 
party. 

D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned 
without review. 



SUBMITTAL PROCEDURES - 01 33 00 
 

Multisite Roofing 2019  01 33 00 - 5   
 

E. Submittals not required by the Contract Documents may not be reviewed and may be discarded. 

END OF SECTION 
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QUALITY REQUIREMENTS

PART 1  GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY

A. This Section includes administrative and procedural requirements for quality assurance and
quality control.

B. Testing and inspecting services are required to verify compliance with requirements specified or
indicated.  These services do not relieve Contractor of responsibility for compliance with the
Contract Document requirements.
1. Specific quality-assurance and -control requirements for individual construction activities are

specified in the Sections that specify those activities.  Requirements in those Sections may
also cover production of standard products.

2. Specified tests, inspections, and related actions do not limit Contractor's other
quality-assurance and -control procedures that facilitate compliance with the Contract
Document requirements.

3. Requirements for Contractor to provide quality-assurance and -control services required by
Architect, Owner, or authorities having jurisdiction are not limited by provisions of this
Section.

C. Related Sections include the following:
1. Section 01 32 00 - Construction Progress Documentation: Schedule of required tests and

inspections.
2. Divisions 2 through 49 Sections for specific test and inspection requirements.

1.03 CONFLICTING REQUIREMENTS

A. General:  If compliance with two or more standards is specified and the standards establish
different or conflicting requirements for minimum quantities or quality levels, comply with the most
stringent requirement.  Refer uncertainties and requirements that are different, but apparently
equal, to Architect for a decision before proceeding.

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be the
minimum provided or performed.  The actual installation may comply exactly with the minimum
quantity or quality specified, or it may exceed the minimum within reasonable limits.  To comply
with these requirements, indicated numeric values are minimum or maximum, as appropriate, for
the context of requirements.  Refer uncertainties to Architect for a decision before proceeding.

1.04 SUBMITTALS

A. Qualification Data:  For testing agencies specified in "Quality Assurance" Article to demonstrate
their capabilities and experience.  Include proof of qualifications in the form of a recent report on
the inspection of the testing agency by a recognized authority.

B. Reports:  Prepare and submit certified written reports that include the following:
1. Date of issue.
2. Project title and number.
3. Name, address, and telephone number of testing agency.
4. Dates and locations of samples and tests or inspections.
5. Names of individuals making tests and inspections.
6. Description of the Work and test and inspection method.
7. Identification of product and Specification Section.
8. Complete test or inspection data.
9. Test and inspection results and an interpretation of test results.
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10. Record of temperature and weather conditions at time of sample taking and testing and
inspecting.

11. Comments or professional opinion on whether tested or inspected Work complies with the
Contract Document requirements.

12. Name and signature of laboratory inspector.
13. Recommendations on retesting and reinspecting.

C. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses,
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee
payments, judgments, correspondence, records, and similar documents, established for
compliance with standards and regulations bearing on performance of the Work.

1.05 QUALITY CONTROL

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility,
Owner will engage a qualified testing agency to perform these services.
1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing

agencies engaged and a description of types of testing and inspecting they are engaged to
perform.

2. Payment for these services will be made by Owner.
3. Costs for retesting and reinspecting construction that replaces or is necessitated by work that

failed to comply with the Contract Documents will be charged to Contractor, and the Contract
Sum will be adjusted by Change Order.

B. Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.  Unless
otherwise indicated, provide quality-control services specified and those required by authorities
having jurisdiction.  Perform quality-control services required of Contractor by authorities having
jurisdiction, whether specified or not.
1. Where services are indicated as Contractor's responsibility, engage a qualified testing

agency to perform these quality-control services.
2. Notify testing agencies at least 24 hours in advance of time when Work that requires testing

or inspecting will be performed.
3. Where quality-control services are indicated as Contractor's responsibility, submit a certified

written report, in duplicate, of each quality-control service.
4. Testing and inspecting requested by Contractor and not required by the Contract Documents

are Contractor's responsibility.
5. Submit additional copies of each written report directly to authorities having jurisdiction, when

they so direct.

C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service
representative to inspect field-assembled components and equipment installation, including
service connections.  Report results in writing as specified in Section 01 33 00 - Submittal
Procedures.

D. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's
responsibility, provide quality-control services, including retesting and reinspecting, for
construction that replaced Work that failed to comply with the Contract Documents.

E. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in performance of
duties.  Provide qualified personnel to perform required tests and inspections.
1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the Work

during performance of its services.
2. Determine the location from which test samples will be taken and in which in-situ tests are

conducted.
3. Conduct and interpret tests and inspections and state in each report whether tested and

inspected work complies with or deviates from requirements.
4. Submit a certified written report, in duplicate, of each test, inspection, and similar

quality-control service through Contractor.
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5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or
accept any portion of the Work.

6. Do not perform any duties of Contractor.

F. Associated Services:  Cooperate with agencies performing required tests, inspections, and similar
quality-control services, and provide reasonable auxiliary services as requested.  Notify agency
sufficiently in advance of operations to permit assignment of personnel.  Provide the following:
1. Access to the Work.
2. Incidental labor and facilities necessary to facilitate tests and inspections.
3. Adequate quantities of representative samples of materials that require testing and

inspecting.  Assist agency in obtaining samples.
4. Facilities for storage and field curing of test samples.
5. Delivery of samples to testing agencies.
6. Preliminary design mix proposed for use for material mixes that require control by testing

agency.
7. Security and protection for samples and for testing and inspecting equipment at Project site.

G. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance and
control services with a minimum of delay and to avoid necessity of removing and replacing
construction to accommodate testing and inspecting.
1. Schedule times for tests, inspections, obtaining samples, and similar activities.

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION

3.01 TEST AND INSPECTION LOG

A. Prepare a record of tests and inspections.  Include the following:
1. Date test or inspection was conducted.
2. Description of the Work tested or inspected.
3. Date test or inspection results were transmitted to Architect.
4. Identification of testing agency or special inspector conducting test or inspection.

B. Maintain log at Project site.  Post changes and modifications as they occur.  Provide access to
test and inspection log for Architect's reference during normal working hours.

3.02 REPAIR AND PROTECTION

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair
damaged construction and restore substrates and finishes.
1. Provide materials and comply with installation requirements specified in other Specification

Sections.

B. Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality-control services.

END OF SECTION





TEMPORARY FACILITIES AND CONTROLS - 01 50 00

Multisite Roofing 2019 01 50 00 - 1

TEMPORARY FACILITIES AND CONTROLS

PART 1  GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY

A. This Section includes requirements for temporary utilities, support facilities, and security and
protection facilities.

B. Related Sections include the following:
1. Section 01 11 00 - Summary of Work: Limitations on utility interruptions and other work

restrictions.
2. Section 01 33 00 - Submittal Procedures: Implementation and termination schedule and

utility reports.
3. Section 01 73 00 - Execution Requirements: Cleaning requirements.
4. Divisions 02 through 49 Sections for temporary heat, ventilation, and humidity requirements

for products in those Sections.

1.03 DEFINITIONS

A. Permanent Enclosure:  As determined by Architect, permanent or temporary roofing is complete,
insulated, and weathertight; exterior walls are insulated and weathertight; and all openings are
closed with permanent construction or substantial temporary closures.

1.04 USE CHARGES

A. General:  Cost or use charges for temporary facilities shall be included in the Contract Sum. 
Allow other entities to use temporary services and facilities without cost, including, but not limited
to, Owner's construction forces, Architect, testing agencies, and authorities having jurisdiction.

1.05 SUBMITTALS

A. Site Plan:  Show temporary facilities, utility hookups, staging areas, and parking areas for
construction personnel.

1.06 QUALITY ASSURANCE

A. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for temporary
electric service.  Install service to comply with NFPA 70.

B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each
temporary utility before use.  Obtain required certifications and permits.

1.07 PROJECT CONDITIONS

A. Temporary Use of Permanent Facilities:  Installer of each permanent service shall assume
responsibility for operation, maintenance, and protection of each permanent service during its use
as a construction facility before Owner's acceptance, regardless of previously assigned
responsibilities.

PART 2  PRODUCTS

2.01 MATERIALS

A. Portable Chain-Link Fencing:  Minimum 2-inch (50-mm), 9-gage, galvanized steel, chain-link
fabric fencing; minimum 6 feet (1.8 m) high with galvanized steel pipe posts; minimum 2-3/8-inch-
(60-mm-) OD line posts and 2-7/8-inch- (73-mm-) OD corner and pull posts, with 1-5/8-inch-
(42-mm-) OD top and bottom rails.  Provide concrete bases for supporting posts.
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2.02 TEMPORARY FACILITIES - CONTRACTOR OPTION

A. Field Offices, General:  Prefabricated or mobile units with serviceable finishes, temperature
controls, and foundations adequate for normal loading.

B. Storage:  Store combustible materials apart from building.

2.03 EQUIPMENT

A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by
locations and classes of fire exposures.

B. Temperature Gauge:
1. Provide at each Project location.
2. Outside mounted, in shade.

PART 3  EXECUTION

3.01 INSTALLATION, GENERAL

A. Locate facilities where they will serve Project adequately and result in minimum interference with
performance of the Work.  Relocate and modify facilities as required by progress of the Work.

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities are
no longer needed or are replaced by authorized use of completed permanent facilities.

3.02 TEMPORARY UTILITY INSTALLATION

A. Water Service:  Use of Owner's existing water service facilities will be permitted, as long as
facilities are cleaned and maintained in a condition acceptable to Owner.  At Substantial
Completion, restore these facilities to condition existing before initial use.

B. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of
construction personnel.  Comply with authorities having jurisdiction for type, number, location,
operation, and maintenance of fixtures and facilities.

C. Electric Power Service:  Use of Owner's existing electric power service will be permitted, as long
as equipment is maintained in a condition acceptable to Owner.

D. Lighting:  Provide temporary lighting with local switching that provides adequate illumination for
construction operations, observations, inspections, and traffic conditions.
1. Install and operate temporary lighting that fulfills security and protection requirements without

operating entire system.

E. Telephone Service:  Provide superintendent with cellular telephone for use.

3.03 SUPPORT FACILITIES INSTALLATION

A. Traffic Controls:  Comply with requirements of authorities having jurisdiction.
1. Protect existing site improvements to remain including curbs, pavement, and utilities.
2. Maintain access for fire-fighting equipment and access to fire hydrants.

B. Parking:  Arrange for temporary parking areas for construction personnel.

C. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle waste
from construction operations.  Comply with requirements of authorities having jurisdiction. 
Comply with Section 01 73 00 - Execution Requirements, for progress cleaning requirements.

3.04 SECURITY AND PROTECTION FACILITIES INSTALLATION

A. Environmental Protection:  Provide protection, operate temporary facilities, and conduct
construction in ways and by methods that comply with environmental regulations and that



TEMPORARY FACILITIES AND CONTROLS - 01 50 00

Multisite Roofing 2019 01 50 00 - 3

minimize possible air, waterway, and subsoil contamination or pollution or other undesirable
effects.
1. Comply with work restrictions specified in Section 01 11 00 - Summary of Work.

B. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in progress
and completed, from exposure, foul weather, other construction operations, and similar activities. 
Provide temporary weathertight enclosure for building exterior.
1. Where heating or cooling is needed and permanent enclosure is not complete, insulate

temporary enclosures.

C. Temporary Partitions:  Provide floor-to-ceiling dustproof partitions to limit dust and dirt migration
and to separate areas occupied by Owner from fumes and noise.
1. Construct with framing sufficient to support 6 mil clear plastic sheeting.
2. Provide walk-off mats to minimize the tracking of dust and dirt at each entrance through

temporary partition.

D. Temporary Fire Protection:  Install and maintain temporary fire-protection facilities of types
needed to protect against reasonably predictable and controllable fire losses.  Comply with NFPA
241.
1. Prohibit smoking in construction areas.
2. Supervise welding operations, combustion-type temporary heating units, and similar sources

of fire ignition according to requirements of authorities having jurisdiction.
3. Develop and supervise an overall fire-prevention and -protection program for personnel at

Project site.  Review needs with local fire department and establish procedures to be
followed.  Instruct personnel in methods and procedures.  Post warnings and information.

4. Provide temporary standpipes and hoses for fire protection.  Hang hoses with a warning sign
stating that hoses are for fire-protection purposes only and are not to be removed.  Match
hose size with outlet size and equip with suitable nozzles.

3.05 OPERATION, TERMINATION, AND REMOVAL

A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and abuse,
limit availability of temporary facilities to essential and intended uses.

B. Maintenance:  Maintain facilities in good operating condition until removal.
1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation,

and similar facilities on a 24-hour basis where required to achieve indicated results and to
avoid possibility of damage.

C. Termination and Removal:  Remove each temporary facility when need for its service has ended,
when it has been replaced by authorized use of a permanent facility, or no later than Substantial
Completion.  Complete or, if necessary, restore permanent construction that may have been
delayed because of interference with temporary facility.  Repair damaged Work, clean exposed
surfaces, and replace construction that cannot be satisfactorily repaired.

END OF SECTION
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PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY

A. This Section includes administrative and procedural requirements for selection of products for use
in Project; product delivery, storage, and handling; manufacturers' standard warranties on
products; special warranties; product substitutions; and comparable products.

B. Related Sections include the following:
1. Section 01 77 00 - Closeout Procedures: Warranties for Contract closeout.
2. Section 01 60 01 - Substitution Request Form.
3. Divisions 02 through 49 Sections for specific requirements for warranties on products and

installations specified to be warranted.

1.03 DEFINITIONS

A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or
taken from previously purchased stock.  The term "product" includes the terms "material,"
"equipment," "system," and terms of similar intent.

B. Substitutions:  Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is named and
accompanied by the words "basis of design," including make or model number or other
designation, to establish the significant qualities related to type, function, dimension, in-service
performance, physical properties, appearance, and other characteristics for purposes of
evaluating comparable products of other named manufacturers.

1.04 SUBMITTALS

A. Substitution Requests:  Instructions to Bidders specify time restrictions for submitting requests for
Substitutions during the bidding period, in compliance with this Section.

B. After execution of Agreement, the Owner may, at the Owner’s option, consider formal requests
from the Contractor for substitution of products for those specified. One or more of the following
conditions must be documented:
1. Compliance with final interpretation of code requirements or insurance regulations which

require that the use of a substituted Product.
2. Unavailability of a specified Product through no fault of the Contractor.
3. Inability of specified Product to perform properly of fit in designated place.
4. Manufacturer’s or Fabricator’s refusal or inability to certify or guarantee performance of a

specified Product in the application intended.

C. A Substitution Request constitutes a representation that the Bidder/Contractor:
1. Has investigated the proposed Product and determined that it meets or exceeds the quality

level of the specified Product.
2. Will provide the same warranty for the Substituted Product as for the specified Product.
3. Will coordinate installation and make changes to the Work which may be required for the

Work to be completed with no additional cost to the Owner.
4. Waives claims for additional costs or time extension which may subsequently become

apparent.
5. Will reimburse the Owner for review or redesign services associated with re-approval by

authorities.
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D. Substitutions will not be considered when they are indicated or implied on Shop Drawings or
Product Data Submittals, without separate request on the form provided, or when acceptance will
require revision to the Contract Documents.

E. Submit three copies of each request for consideration. Limit each request to one proposed
Substitution. Identify product or fabrication or installation method to be replaced.  Include
Specification Section number and title and Drawing numbers and titles.
1. If retaining last option in first subparagraph below, insert a sample of the form to be used at

end of Section.
2. Substitution Request Form:  Use form provided in Section 01 60 01.
3. Documentation:  Show compliance with requirements for substitutions and the following, as

applicable:
a. Retain and edit requirements below that are necessary and not included in the

Supplementary Conditions.
b. Statement indicating why specified material or product cannot be provided.
c. Coordination information, including a list of changes or modifications needed to other

parts of the Work and to construction performed by Owner and separate contractors
that will be necessary to accommodate proposed substitution.

d. Detailed comparison of significant qualities of proposed substitution with those of the
Work specified.  Significant qualities may include attributes such as performance,
weight, size, durability, visual effect, and specific features and requirements indicated.

e. Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

f. Provide MSDS information to confirm that the product is no more harmful that the
products specified.

g. Samples, where applicable or requested.
h. List of similar installations for completed projects with project names and addresses and

names and addresses of architects and owners.
i. Material test reports from a qualified testing agency indicating and interpreting test

results for compliance with requirements indicated.
j. Research/evaluation reports evidencing compliance with building code in effect for

Project, from a model code organization acceptable to authorities having jurisdiction.
k. Detailed comparison of Contractor's Construction Schedule using proposed substitution

with products specified for the Work, including effect on the overall Contract Time.  If
specified product or method of construction cannot be provided within the Contract
Time, include letter from manufacturer, on manufacturer's letterhead, stating lack of
availability or delays in delivery.

l. Cost information, including a proposal of change, if any, in the Contract Sum.
m. Contractor's certification that proposed substitution complies with requirements in the

Contract Documents and is appropriate for applications indicated.
n. Contractor's waiver of rights to additional payment or time that may subsequently

become necessary because of failure of proposed substitution to produce indicated
results.

4. Architect's Action:  If necessary, Architect will request additional information or
documentation for evaluation within 7 days of receipt of a request for substitution.  Architect
will notify Contractor of acceptance or rejection of proposed substitution within 15 days of
receipt of request, or 7 days of receipt of additional information or documentation, whichever
is later.
a. Form of Acceptance:  Change Order.
b. Use product specified if Architect cannot make a decision on use of a proposed

substitution within time allocated.

1.05 QUALITY ASSURANCE

A. Compatibility of Options:  If Contractor is given option of selecting between two or more products
for use on Project, product selected shall be compatible with products previously selected, even if
previously selected products were also options.
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1.06 PRODUCT DELIVERY, STORAGE, AND HANDLING

A. Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft.  Comply with manufacturer's written instructions.

B. Delivery and Handling:
1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding

of construction spaces.
2. Coordinate delivery with installation time to ensure minimum holding time for items that are

flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses.
3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed

container or other packaging system, complete with labels and instructions for handling,
storing, unpacking, protecting, and installing.

4. Inspect products on delivery to ensure compliance with the Contract Documents and to
ensure that products are undamaged and properly protected.

C. Storage:
1. Store products to allow for inspection and measurement of quantity or counting of units.
2. Store materials in a manner that will not endanger Project structure.
3. Store products that are subject to damage by the elements, under cover in a weathertight

enclosure above ground, with ventilation adequate to prevent condensation.
4. Store cementitious products and materials on elevated platforms.
5. Store foam plastic from exposure to sunlight, except to extent necessary for period of

installation and concealment.
6. Comply with product manufacturer's written instructions for temperature, humidity, ventilation,

and weather-protection requirements for storage.
7. Protect stored products from damage and liquids from freezing.
8. Provide a secure location and enclosure at Project site for storage of materials and

equipment by Owner's construction forces.  Coordinate location with Owner.
9. Provide bonded and insured off-site storage and protection when site does not permit on-site

storage and protection.

1.07 PRODUCT WARRANTIES

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on
product warranties do not relieve Contractor of obligations under requirements of the Contract
Documents.
1. Manufacturer's Warranty:  Preprinted written warranty published by individual manufacturer

for a particular product and specifically endorsed by manufacturer to Owner.
2. Special Warranty:  Written warranty required by or incorporated into the Contract

Documents, either to extend time limit provided by manufacturer's warranty or to provide
more rights for Owner.

B. Submittal Time:  Comply with requirements in Section 01 77 00 - Closeout Procedures.

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION - NOT USED

END OF SECTION
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SUBSTITUTION REQUEST FORM 
 
TO:  Robertson/Sherwood/Architect pc Deadline for requests: 
  132 East Broadway - Suite 540  12:00 PM, May 10, 2019 
  Eugene, Oregon 97401 
 
PROJECT: Multisite Roofing 2019 

C.I.P. No. 420.780.209 
  Eugene School District 4J 
   
 
 
SPECIFIED ITEM:                                                                                                                                        
       Section  Paragraph          Description 
 
The undersigned requests consideration of the following: 
 
PROPOSED SUBSTITUTION:                                                                                                                         
 
                                                                                                                                                                          
 
Attached data includes product descriptions, specifications, drawings, photographs, performance and test 
data adequate for evaluation of request including identification of applicable data portions. 
 
Attached data also includes description of changes to Contract Documents and proposed substitution 
requires for proper installation. 
 
The undersigned certifies following items, unless modified by attachments, are correct: 
 
1. Proposed substitution does not affect dimensions shown on drawings. 
 
2.  Undersigned pays for changes to building design, including engineering design, detailing, and 

construction costs caused by proposed substitution. 
 
3.  Proposed substitution has no adverse effect on other trades, construction schedule, or specified 

warranty requirements. 
 
4.  Maintenance and service parts available locally or readily obtainable for proposed substitution. 
 
Undersigned further certifies function, appearance, and quality of proposed substitution are equivalent to 
or superior to specified item. 
 

Submitted by: ____________________________________ 
 
Signature: _______________________________________ 
 
Firm: ___________________________________________ 
 
Address:________________________________________ 
 
_______________________________________________ 
 
Date: ___________________________________________ 
 
Tel: ___________________ Fax: _____________________ 
 
Attachments:_____________________________________ 

For use by Architect: 

  ☐ Approved                   ☐ Approved as noted. 

  ☐ Not Approved             ☐ Received too late 

 
By: ____________________________________________ 
 
Date: __________________________________________ 
_________________________________________________ 
 
For use by Owner’s Representative: 

  ☐ Approved                   ☐ Approved as noted. 

  ☐ Not Approved            ☐ Received too late 

 
By: ____________________________________________ 
 
Date: ___________________________________________ 
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EXECUTION REQUIREMENTS

PART 1  GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY

A. This Section includes general procedural requirements governing execution of the Work including,
but not limited to, the following:
1. Construction layout.
2. General installation of products.
3. Progress cleaning.
4. Starting and adjusting.
5. Protection of installed construction.
6. Correction of the Work.

B. Related Sections include the following:
1. Section 01 31 00 - Project Management and Coordination: Procedures for coordinating field

engineering with other construction activities.
2. Section 01 77 00  - Closeout Procedures: Project Record Documents, recording of

Owner-accepted deviations from indicated lines and levels, and final cleaning.

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION

3.01 EXAMINATION

A. Existing Conditions:  The existence and location of site improvements, utilities, and other
construction indicated as existing are not guaranteed.  Before beginning work, investigate and
verify the existence and location of mechanical and electrical systems and other construction
affecting the Work.
1. Before construction, verify the location and points of connection of utility services.

B. Existing Utilities:  The existence and location of underground and other utilities and construction
indicated as existing are not guaranteed.  Before beginning sitework, investigate and verify the
existence and location of underground utilities and other construction affecting the Work.
1. Before construction, verify the location and invert elevation at points of connection of sanitary

sewer, storm sewer, and water-service piping; and underground electrical services.
2. Furnish location data for work related to Project that must be performed by public utilities

serving Project site.

C. Acceptance of Conditions:  Examine substrates, areas, and conditions, with Installer or Applicator
present where indicated, for compliance with requirements for installation tolerances and other
conditions affecting performance.  Record observations.
1. Written Report:  Where a written report listing conditions detrimental to performance of the

Work is required by other Sections, include the following:
a. Description of the Work.
b. List of detrimental conditions, including substrates.
c. List of unacceptable installation tolerances.
d. Recommended corrections.
e. Verify compatibility with and suitability of substrates, including compatibility with existing

finishes or primers.
f. Examine roughing-in for mechanical and electrical systems to verify actual locations of

connections before equipment and fixture installation.
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g. Examine walls, floors, and roofs for suitable conditions where products and systems are
to be installed.

h. Proceed with installation only after unsatisfactory conditions have been corrected. 
PROCEEDING WITH THE WORK INDICATES ACCEPTANCE OF SURFACES AND
CONDITIONS.

3.02 PREPARATION

A. Existing Utility Information:  Furnish information to local utility that is necessary to adjust, move, or
relocate existing utility structures, utility poles, lines, services, or other utility appurtenances
located in or affected by construction.  Coordinate with authorities having jurisdiction.

B. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck
measurements before installing each product.  Where portions of the Work are indicated to fit to
other construction, verify dimensions of other construction by field measurements before
fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the
Work.

C. Space Requirements:  Verify space requirements and dimensions of items shown
diagrammatically on Drawings.

D. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for
clarification of the Contract Documents, submit a request for information to Architect.  Include a
detailed description of problem encountered, together with recommendations for changing the
Contract Documents.

3.03 INSTALLATION

A. General:  Locate the Work and components of the Work accurately, in correct alignment and
elevation, as indicated.
1. Make vertical work plumb and make horizontal work level.
2. Where space is limited, install components to maximize space available for maintenance and

ease of removal for replacement.
3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.
4. Maintain minimum headroom clearance of seven feet in spaces without a suspended ceiling.

B. Comply with manufacturer's written instructions and recommendations for installing products in
applications indicated. Bring any conflicts to the Architect for review.

C. Install products at the time and under conditions that will ensure the best possible results. 
Maintain conditions required for product performance until Substantial Completion.

D. Conduct construction operations so no part of the Work is subjected to damaging operations or
loading in excess of that expected during normal conditions of occupancy.

E. Templates:  Obtain and distribute to the parties involved templates for work specified to be factory
prepared and field installed.  Check Shop Drawings of other work to confirm that adequate
provisions are made for locating and installing products to comply with indicated requirements.

F. Anchors and Fasteners:  Provide anchors and fasteners as required to anchor each component
securely in place, accurately located and aligned with other portions of the Work.
1. Mounting Heights:  Where mounting heights are not indicated, mount components at heights

directed by Architect.
2. Allow for building movement, including thermal expansion and contraction.
3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and directions

for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with
integral anchors, that are to be embedded in concrete or masonry.  Deliver such items to
Project site in time for installation.

G. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated,
arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints
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where possible. Obtain Architect and Owner’s Project Manager approval for all questionable
conditions.

H. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered
hazardous.

3.04 PROGRESS CLEANING

A. General:  Clean Project site and work areas daily, including common areas.  Coordinate progress
cleaning for joint-use areas where more than one installer has worked.  Enforce requirements
strictly.  Dispose of materials lawfully.
1. Comply with requirements in NFPA 241 for removal of combustible waste materials and

debris.
2. Do not hold materials more than 7 days during normal weather or 3 days if the temperature is

expected to rise above 80 degrees F (27 degrees C).
3. Containerize hazardous and unsanitary waste materials separately from other waste.  Mark

containers appropriately and dispose of legally, according to applicable regulations.

B. Site:  Maintain Project site free of waste materials and debris.

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for
safety and proper execution of the Work.
1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire

work area, as appropriate.

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning materials
specifically recommended.  If specific cleaning materials are not recommended, use cleaning
materials that are not hazardous to health or property and that will not damage exposed surfaces.

E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space.

F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to
ensure freedom from damage and deterioration at time of Substantial Completion.

G. Waste Disposal:  Burying or burning waste materials on-site will not be permitted.  Washing waste
materials down sewers or into waterways will not be permitted.

H. During handling and installation, clean and protect construction in progress and adjoining
materials already in place.  Apply protective covering where required to ensure protection from
damage or deterioration at Substantial Completion.

I. Clean and provide maintenance on completed construction as frequently as necessary through
the remainder of the construction period.  Adjust and lubricate operable components to ensure
operability without damaging effects.

J. Limiting Exposures:  Supervise construction operations to assure that no part of the construction
completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious
exposure during the construction period.

3.05 PROTECTION OF INSTALLED CONSTRUCTION

A. Provide final protection and maintain conditions that ensure installed Work is without damage or
deterioration at time of Substantial Completion.

B. Comply with manufacturer's written instructions for temperature and relative humidity.

3.06 CORRECTION OF THE WORK

A. Repair or remove and replace defective construction.  Restore damaged substrates and finishes.
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1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with
matching materials, and properly adjusting operating equipment.

B. Restore permanent facilities used during construction to their specified condition.

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired
without visible evidence of repair.

D. Repair components that do not operate properly.  Remove and replace operating components that
cannot be repaired.

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces.

END OF SECTION
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CUTTING AND PATCHING

PART 1  GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY

A. This Section includes procedural requirements for cutting and patching.

B. Related Sections include the following:
1. Section 02 41 00 - Demolition: Demolition of selected portions of the building.
2. Divisions 2 through 49 Sections for specific requirements and limitations applicable to cutting

and patching individual parts of the Work.

1.03 DEFINITIONS

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of other
Work.

B. Patching:  Fitting and repair work required to restore surfaces to original conditions after
installation of other Work.

1.04 SUBMITTALS

A. Cutting and Patching Proposal:  Submit a written request describing procedures prior to the time
cutting and patching will be performed, requesting approval to proceed, for cutting or alteration
which affects:
1. Structural integrity of any element of Project.
2. Integrity of weather-exposed or moisture-resistant element.
3. Efficiency, maintenance, or safety of any operational element.
4. Visual qualities of site-exposed elements.
5. Work of Owner or separate contractor.

B. Include the following information:
1. Identification of Project and CIP number
2. Location and description of the affected Work.
3. Necessity for cutting or alteration.
4. Description of proposed Work and Products to be used.
5. Alternatives to cutting and patching.
6. Effect on work of Owner or separate contractor.
7. Written permission of affected separate contractor, if any.
8. Date and time work will be executed.

1.05 QUALITY ASSURANCE

A. Structural Elements:  Do not cut and patch structural elements in a manner that could change
their load-carrying capacity or load-deflection ratio.
1. Operational Elements:  Do not cut and patch operating elements and related components in

a manner that results in reducing their capacity to perform as intended or that result in
increased maintenance or decreased operational life or safety.

2. Miscellaneous Elements:  Do not cut and patch miscellaneous elements or related
components in a manner that could change their load-carrying capacity, which results in
reducing their capacity to perform as intended, or that result in increased maintenance or
decreased operational life or safety.

B. Visual Requirements:  Do not cut and patch construction in a manner that results in visual
evidence of cutting and patching.  Do not cut and patch construction exposed on the exterior or in
occupied spaces in a manner that would, in Architect's opinion, reduce the building's aesthetic
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qualities.  Remove and replace construction that has been cut and patched in a visually
unsatisfactory manner.

1.06 WARRANTY

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged
during cutting and patching operations, by methods and with materials so as not to void existing
warranties.

PART 2  PRODUCTS

2.01 MATERIALS

A. General:  Comply with requirements specified in other Sections.

B. In-Place Materials:  Use materials identical to in-place materials.  For exposed surfaces, use
materials that visually match in-place adjacent surfaces to the fullest extent possible.
1. If identical materials are unavailable or cannot be used, use materials that, when installed,

will match the visual and functional performance of in-place materials.

PART 3  EXECUTION

3.01 EXAMINATION

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to
be performed.
1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, including

compatibility with in-place finishes or primers.
2. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.

3.02 PREPARATION

A. Temporary Support:  Provide temporary support of Work to be cut.

B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  Provide
protection from adverse weather conditions for portions of Project that might be exposed during
cutting and patching operations.

C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage to
adjoining areas.

D. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems are
required to be removed, relocated, or abandoned, bypass such services/systems before cutting to
minimize interruption to occupied areas.

3.03 PERFORMANCE

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and
patching at the earliest feasible time, and complete without delay.
1. Cut in-place construction to provide for installation of other components or performance of

other construction, and subsequently patch as required to restore surfaces to their original
condition.

B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or
adjoining construction.  If possible, review proposed procedures with original Installer; comply with
original Installer's written recommendations.
1. In general, use hand or small power tools designed for sawing and grinding, not hammering

and chopping.  Cut holes and slots as small as possible, neatly to size required, and with
minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in use.

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces.



CUTTING AND PATCHING - 01 73 29

Multisite Roofing 2019 01 73 29 - 3

3. Concrete or Masonry:  Cut using a cutting machine, such as an abrasive saw or a
diamond-core drill.

4. Excavating and Backfilling:  Comply with requirements in applicable Division 2 Sections
where required by cutting and patching operations.

5. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be
removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent
entrance of moisture or other foreign matter after cutting.

6. Proceed with patching after construction operations requiring cutting are complete.

C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations
following performance of other Work.  Patch with durable seams that are as invisible as possible. 
Provide materials and comply with installation requirements specified in other Sections.
1. Inspection:  Where feasible, test and inspect patched areas after completion to demonstrate

integrity of installation.
2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish restoration

into retained adjoining construction in a manner that will eliminate evidence of patching and
refinishing.

3. Clean piping, conduit, and similar features before applying paint or other finishing materials.
4. Restore damaged pipe covering to its original condition.
5. Ceilings:  Patch, repair, or re-hang in-place ceilings as necessary to provide an even-plane

surface of uniform appearance.
6. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a

weathertight condition.

D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Completely
remove paint, mortar, oils, putty, and similar materials.

END OF SECTION
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CLOSEOUT PROCEDURES

PART 1  GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY

A. This Section includes administrative and procedural requirements for contract closeout, including,
but not limited to, the following:
1. Inspection procedures.
2. Warranties.
3. Final cleaning.

B. Related Sections include the following:
1. Section 01 29 00 - Payment Procedures: Requirements for Applications for Payment for

Substantial and Final Completion.
2. Section 01 73 00 - Execution Requirements: Progress cleaning of Project site.
3. Section 01 78 23 - Operation and Maintenance Data: Operation and maintenance manual

requirements.
4. Section 01 78 39 - Project Record Documents: Record Drawings, Record Specifications, and

Record Product Data.
5. Divisions 02 through 49 Sections for specific closeout and special cleaning requirements for

the Work in those Sections.

1.03 SUBSTANTIAL COMPLETION

A. Prepare a list of items to be completed and corrected (punch list), the value of items on the list,
and reasons why the Work is not complete.
1. Terminate and remove temporary facilities from Project site, along with mockups,

construction tools, and similar elements.
2. Submit changeover information related to Owner's occupancy, use, operation, and

maintenance.
3. Complete final cleaning requirements, including touchup painting.
4. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual

defects.

B. Inspection:  Submit a written request for inspection for Substantial Completion. Architect will
prepare the Certificate of Substantial Completion after inspection or will notify Contractor of items,
either on Contractor's list or additional items identified by Architect, that must be completed or
corrected before certificate will be issued.
1. Re-inspection:  Request re-inspection when the Work identified in previous inspections as

incomplete is completed or corrected.
2. Results of completed inspection will form the basis of requirements for Final Completion.

1.04 FINAL COMPLETION

A. Preliminary Procedures:  Before requesting final inspection for determining date of Final
Completion, complete the following:
1. Submit a final Application for Payment according to Section 01 29 00.
2. Submit certified copy of Architect's Substantial Completion inspection list of items to be

completed or corrected (punch list), endorsed and dated by Architect.  The certified copy of
the list shall state that each item has been completed or otherwise resolved for acceptance.

3. Submit evidence of final, continuing insurance coverage complying with insurance
requirements.

4. Submit the following completed forms, items and documents:
a. AIA Document G706 Contractor’s Affidavit of Payment of Debts and Claims.
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b. AIA Document G706A Contractor’s Affidavit of Release of Liens.
c. AIA Document G707 Consent of Surety Company to Final Payment.
d. Operation and Maintenance Manuals
e. Warranties and Bonds. Submit original documents, including Contractor’s General

Warranty,
f. Record Documents.
g. Keys.
h. Testing and Start-Up records.
i. Affidavit of Prevailing Wages paid.
j. Complete list of Contractor and all Subcontractors with address, phone numbers, and

work
k. Asbestos-Containing Materials Statement (Form 01100B).
l. Proof of final acceptance and compliance from governing authorities having jurisdiction.
m. Certificate of insurance evidencing continuation of liability coverage including coverage

for completed operations until the expiration of the specified warranty periods.
5. Instruct Owner's personnel in operation, adjustment, and maintenance of products,

equipment, and systems.
6. Re-inspection:  Request re-inspection when the Work identified in previous inspections as

incomplete is completed or corrected.
7. Cost of additional re-inspections by Architect and Owner’s Project manager will be deducted

from Final Payment to the Contractor.

1.05 WARRANTIES

A. Submittal Time:  Submit written warranties on request of Architect for designated portions of the
Work where commencement of warranties other than date of Substantial Completion is indicated.

B. Organize warranty documents into an orderly sequence based on the table of contents of the
Project Manual. Include as a tabbed section in the Operation and Maintenance manual.

C. Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2  PRODUCTS

2.01 MATERIALS

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator
of the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health
or property or that might damage finished surfaces.

PART 3  EXECUTION

3.01 FINAL CLEANING

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply with
local laws and ordinances and Federal and local environmental and antipollution regulations.

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each
surface or unit to condition expected in an average commercial building cleaning and
maintenance program.  Comply with manufacturer's written instructions.
1. Complete the following cleaning operations before requesting inspection for certification of

Substantial Completion for entire Project or for a portion of Project:
a. Clean Project site, yard, and grounds, in areas disturbed by construction activities,

including landscape development areas, of rubbish, waste material, litter, and other
foreign substances.

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other
foreign deposits.

c. Rake grounds that are neither planted nor paved to a smooth, even-textured surface.
d. Remove tools, construction equipment, machinery, and surplus material from Project

site.
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e. Remove snow and ice to provide safe access to building.
f. Remove debris and surface dust from limited access spaces, including roofs, plenums,

shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
g. Sweep concrete floors broom clean in unoccupied spaces.
h. Vacuum carpet and similar soft surfaces, removing debris and excess nap; shampoo if

visible soil or stains remain.
i. Remove labels that are not permanent.
j. Leave Project clean and ready for occupancy.

C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or
excess materials on Owner's property.  Do not discharge volatile, harmful, or dangerous materials
into drainage systems.  Remove waste materials from Project site and dispose of lawfully.

END OF SECTION
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OPERATION AND MAINTENANCE DATA

PART 1  GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY

A. This Section includes administrative and procedural requirements for preparing operation and
maintenance manuals, including the following:
1. Operation and maintenance documentation directory.
2. Emergency manuals.
3. Maintenance manuals for the care and maintenance of products, material, finishes, systems,

and equipment.

B. Related Sections include the following:
1. Section 01 33 00 - Submittal Procedures: Submittals for operation and maintenance

manuals.
2. Section 01 77 00 - Closeout Procedures: Operation and maintenance manuals.
3. Section 01 78 39 - Project Record Documents: Preparing Record Drawings for operation and

maintenance manuals.
4. Divisions 02 through 49 Sections for specific operation and maintenance manual

requirements for the Work in those Sections.

1.03 SUBMITTALS

A. Initial Submittal:  Submit 1 draft copy of each manual at least 15 working days before requesting
inspection for Final Completion.  Include a complete operation and maintenance directory. 
Architect will return one copy of draft and mark whether general scope and content of manual are
acceptable.

B. Final Submittal:  Submit one copy of each manual in final form at least 15 days before final
inspection.  Architect will return copy with comments within 15 days after final inspection.
1. Correct or modify manual to comply with Architect's comments.  Submit 1 copy of corrected

manual within 15 days of receipt of Architect's comments.

1.04 COORDINATION

A. Where operation and maintenance documentation includes information on installations by more
than one factory-authorized service representative, assemble and coordinate information
furnished by representatives and prepare manuals.

PART 2  PRODUCTS

2.01 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY

A. Organization:  Include a section in the directory for each of the following:
1. List of documents.
2. List of all subcontractors and material suppliers, including names, addresses and phone

numbers.
3. Table of contents.

B. Tables of Contents:  Include a table of contents for each emergency, operation, and maintenance
manual.
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2.02 MANUALS, GENERAL

A. Organization:  Unless otherwise indicated, organize each manual into a separate section for each
system and subsystem, and a separate section for each piece of equipment not part of a system. 
Each manual shall contain the following materials, in the order listed:
1. Title page.
2. Table of contents.
3. Manual contents.

B. Title Page:  Enclose title page in transparent plastic sleeve.  Include the following information:
1. Subject matter included in manual.
2. Name and address of Project.
3. Name and address of Owner.
4. Date of submittal.
5. Name, address, and telephone number of Contractor.
6. Name and address of Architect.
7. Cross-reference to related systems in other operation and maintenance manuals.

C. Table of Contents:  List each product included in manual, identified by product name, indexed to
the content of the volume, and cross-referenced to Specification Section number in Project
Manual.
1. If operation or maintenance documentation requires more than one volume to accommodate

data, include comprehensive table of contents for all volumes in each volume of the set.

D. Manual Contents:  Organize into sets of manageable size.  Arrange contents alphabetically by
system, subsystem, and equipment.  If possible, assemble instructions for subsystems,
equipment, and components of one system into a single binder.
1. Binders:  Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to

accommodate contents, sized to hold 8-1/2-by-11-inch (215-by-280-mm) paper; with clear
plastic sleeve on spine to hold label describing contents and with pockets inside covers to
hold folded oversize sheets.
a. If two or more binders are necessary to accommodate data of a system, organize data

in each binder into groupings by subsystem and related components.  Cross-reference
other binders if necessary to provide essential information for proper operation or
maintenance of equipment or system.

b. Identify each binder on front and spine, with printed title "OPERATION AND
MAINTENANCE MANUAL," Project title or name, and subject matter of contents. 
Indicate volume number for multiple-volume sets.

2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section.  Mark each tab to
indicate contents.  Include a Table of Contents for each volume with a list of products and
major components of equipment included in the section on the face of each divider,
cross-referenced to Specification Section number and title of Project Manual.

3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose diagnostic
software media for computerized electronic equipment.

4. Supplementary Text:  Prepared on 8-1/2-by-11-inch (215-by-280-mm) white bond paper.
5. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with text.

a. If oversize drawings are necessary, fold drawings to same size as text pages and use
as foldouts.

b. If drawings are too large to be used as foldouts, fold and place drawings in labeled
envelopes and bind envelopes in rear of manual.  At appropriate locations in manual,
insert typewritten pages indicating drawing titles, descriptions of contents, and drawing
locations.

2.03 PRODUCT MAINTENANCE MANUAL

A. Content:  Organize manual into a separate section for each product, material, and finish.  Include
source information, product information, maintenance procedures, repair materials and sources,
and warranties and bonds, as described below.
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B. Source Information:  List each product included in manual identified by product name and
arranged to match manual's table of contents.  For each product, list name, address, and
telephone number of Installer or supplier and maintenance service agent, and cross-reference
Specification Section number and title in Project Manual.

C. Product Information:  Include the following, as applicable:
1. Product name and model number.
2. Manufacturer's name.
3. Color, pattern, and texture.
4. Material and chemical composition.
5. Reordering information for specially manufactured products.

D. Maintenance Procedures:  Include manufacturer's written recommendations and the following:
1. Inspection procedures.
2. Types of cleaning agents to be used and methods of cleaning.
3. List of cleaning agents and methods of cleaning detrimental to product.
4. Schedule for routine cleaning and maintenance.
5. Repair instructions.
6. Contact information.

E. Repair Materials and Sources:  Include lists of materials and local sources of materials and
related services.

F. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.
1. Include procedures to follow and required notifications for warranty claims.

PART 3  EXECUTION

3.01 MANUAL PREPARATION

A. Operation and Maintenance Documentation Directory:  Prepare a separate manual that provides
an organized reference to emergency, operation, and maintenance manuals.

B. Product Maintenance Manual:  Assemble a complete set of maintenance data indicating care and
maintenance of each product, material, and finish incorporated into the Work.

C. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, include only
sheets pertinent to product or component installed.  Mark each sheet to identify each product or
component incorporated into the Work.  If data include more than one item in a tabular format,
identify each item using appropriate references from the Contract Documents.  Identify data
applicable to the Work and delete references to information not applicable.
1. Prepare supplementary text if manufacturers' standard printed data are not available and

where the information is necessary for proper operation and maintenance of equipment or
systems.

D. Comply with Section 01 77 00 - Closeout Procedures, for schedule for submitting operation and
maintenance documentation.

END OF SECTION
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PROJECT RECORD DOCUMENTS

PART 1  GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY

A. This Section includes administrative and procedural requirements for Project Record Documents,
including the following:
1. Record Drawings.
2. Record Specifications.
3. Record Product Data.

B. Related Sections include the following:
1. Section 01 77 00 - Closeout Procedures: General closeout procedures.
2. Section 01 78 23 - Operation and Maintenance Data: Operation and maintenance manual

requirements.
3. Divisions 02 through 49 Sections for specific requirements for Project Record Documents of

the Work in those Sections.

1.03 SUBMITTALS

A. Record Drawings:  Comply with the following:
1. Number of Copies:  Submit copies of Record Drawings as follows:

a. Final Submittal:  Submit one set of marked-up Record Prints (not “Job Shack” set).

B. Record Specifications:  Submit one copy of Project's Specifications, including addenda and
contract modifications.
1. Submit as a tabbed section in the Operation and Maintenance Manual.

C. Record Product Data:  Submit one copy of each Product Data submittal.
1. Where Record Product Data is required as part of operation and maintenance manuals,

submit marked-up Product Data as an insert in manual instead of submittal as Record
Product Data.

2. Submit as a tabbed section in the Operation and Maintenance Manual.

D. Submit completed documents to Architect for review and approval prior to submittal of final
Application for Payment.

PART 2  PRODUCTS

2.01 RECORD DRAWINGS

A. Record Prints:  Maintain one set of blue- or black-line white prints of the Contract Drawings and
Shop Drawings.
1. Preparation:  Mark Record Prints to show the actual installation where installation varies from

that shown originally.  Require individual or entity who obtained record data, whether
individual or entity is Installer, subcontractor, or similar entity, to prepare the marked-up
Record Prints.
a. Record data as soon as possible after obtaining it.  Record and check the markup

before enclosing concealed installations.
2. Content:  Types of items requiring marking include, but are not limited to, the following:

a. Dimensional changes to Drawings.
b. Revisions to details shown on Drawings.
c. Changes made by Change Order.
d. Changes made following Architect's written orders.
e. Details not on the original Contract Drawings.
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f. Field records for variable and concealed conditions.
g. Record information on the Work that is shown only schematically.

3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing actual
physical conditions, completely and accurately.  If Shop Drawings are marked, show
cross-reference on the Contract Drawings.

4. Note Alternate numbers, Change Order numbers, and similar identification, where applicable.

B. Format:  Identify and date each Record Drawing; include the designation "PROJECT RECORD
DRAWING" in a prominent location.
1. Record Prints:  Organize Record Prints and newly prepared Record Drawings into

manageable sets.  Bind each set with durable paper cover sheets.  Include identification on
cover sheets. Include the following information on the drawings cover page:

2. Identification:  As follows:
a. Project name.
b. Date.
c. Designation "PROJECT RECORD DRAWINGS."
d. Name of Architect and Owner’s Project Manager.
e. Name of Contractor.

2.02 RECORD SPECIFICATIONS

A. Preparation:  Mark Specifications to indicate the actual product installation where installation
varies from that indicated in Specifications, addenda, and contract modifications.
1. Give particular attention to information on concealed products and installations that cannot

be readily identified and recorded later.
2. Mark copy with the proprietary name and model number of products, materials, and

equipment furnished, including substitutions and product options selected.
3. Record the name of manufacturer, supplier, Installer, and other information necessary to

provide a record of selections made.

2.03 RECORD PRODUCT DATA

A. Preparation:  Mark Product Data to indicate the actual product installation where installation varies
substantially from that indicated in Product Data submittal.
1. Give particular attention to information on concealed products and installations that cannot

be readily identified and recorded later.
2. Include significant changes in the product delivered to Project site and changes in

manufacturer's written instructions for installation.
3. Note related Change Orders where applicable.

2.04 MISCELLANEOUS RECORD SUBMITTALS

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous
record keeping and submittal in connection with actual performance of the Work.  Bind or file
miscellaneous records and identify each, ready for continued use and reference. Include as a
tabbed section in the Operation and Maintenance Manual.

PART 3  EXECUTION

3.01 RECORDING AND MAINTENANCE

A. Recording:  Maintain one copy of each submittal during the construction period for Project Record
Document purposes.  Post changes and modifications to Project Record Documents as they
occur; do not wait until the end of Project.
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B. Maintenance of Record Documents and Samples:  Store Record Documents and Samples apart
from the Contract Documents used for construction.  Do not use Project Record Documents for
construction purposes.  Maintain Record Documents in good order and in a clean, dry, legible
condition, protected from deterioration and loss.  Provide access to Project Record Documents for
Architect's and Owner’s Project Manager’s reference during normal working hours.

END OF SECTION
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DEMOLITION

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Selective demolition of building elements for alterations purposes.

B. Removal and replacement of miscellaneous items and devices to facilitate Work.

C. Salvage of specific items to Owner.

D. Other demolition as required to complete the Work.

1.02 RELATED REQUIREMENTS

A. Section 01 50 00 - Temporary Facilities and Controls:  Site fences, security, protective barriers,
and waste removal.

B. Section 07 54 00 - Thermoplastic Membrane Roofing: Preparation of existing substrate.

C. Section 11 24 25 - Roof Mounted Fall Protection: Removal of existing roof assembly for
installation of fall protection equipment.

D. Section 23 05 00 - Basic HVAC Requirements: Removal and replacement of roof mounted
equipment.

E. Section 26 05 00 - Basic Electrical Requirements: Removal and replacement of roof mounted
equipment.

1.03 REGULATORY REQUIREMENTS

A. Conform to applicable codes and regulations for demolition work and dust control.

B. Obtain required permits from authorities. Comply with DEQ, OSHA, City of Eugene, Lane County,
LRAPA and APD regulations governing demolition and disposal of asbestos-containing materials
and other items encountered during the work.

C. Comply with required procedures applicable when hazardous or contaminated materials are
discovered.

1.04 EXISTING CONDITIONS

A. Existing built-up roof assemblies at South Eugene Science Wing do not contain asbestos.

B. Asbestos-Containing Material Statement submitted by contractor in 2012 for roofing at Kennedy
Middle School warranted that no asbestos containing materials were installed; therefore, no new
samples for analysis were taken.

1.05 PROJECT CONDITIONS

A. Minimize production of dust due to demolition operations; do not use water if that will result in ice,
flooding, sedimentation of public waterways or storm sewers, or other pollution.

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION

3.01 SCOPE

A. Remove existing construction as indicated on Drawings.

3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS

A. Comply with applicable codes and regulations for demolition operations and safety of adjacent
structures and the public.
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1. Provide, erect, and maintain temporary barriers and security devices.
2. Use physical barriers to prevent access to areas that could be hazardous to workers or the

public.
3. Conduct operations to minimize effects on and interference with adjacent structures and

occupants.
4. Do not close or obstruct roadways or sidewalks without permit.
5. Conduct operations to minimize obstruction of public and private entrances and exits; do not

obstruct required exits at any time; protect persons using entrances and exits from removal
operations.

6. Do not begin removal until receipt of notification to proceed from Owner.
7. Erect and maintain temporary partitions to prevent spread of dust, odors, and noise, and to

permit continued Owner occupancy.
a. Contractor's option for areas with roof decking exposed to interior spaces:

1) Mechanically fasten 6 mil plastic sheeting to underside of exposed roof decking to
catch debris during demolition and installation of new products.

2) Repair damaged caused during installation of plastic sheeting.
3) Remove tape, staples, and other fasteners during removal of plastic sheeting.

8. Protect interior spaces from dust and falling debris resulting from demolition activities.
9. Do not begin removal until built elements to be salvaged or relocated have been removed.
10. Protect existing structures and other elements that are not to be removed.

a. Provide bracing and shoring.
b. Prevent movement or settlement of adjacent structures.
c. Stop work immediately if adjacent structures appear to be in danger.

11. Protect existing free flowing roof drains from damage and clogging.
12. If hazardous materials are discovered during removal operations, stop work and notify

Architect and Owner; hazardous materials include regulated asbestos containing materials,
lead, PCB's, and mercury.

3.03 EXISTING UTILITIES

A. Protect existing utilities to remain from damage.

B. Do not close, shut off, or disrupt existing life safety systems that are in use without 72 hours prior
written notification to Owner.

C. Do not close, shut off, or disrupt existing utility branches or take-offs that are in use without 72
hours prior written notification to Owner.

D. Locate and mark utilities to remain; mark using highly visible tags or flags, with identification of
utility type; protect from damage due to subsequent construction, using substantial barricades if
necessary.

E. Disconnect utilities as required for the work after marking them for identification purposes.

3.04 SELECTIVE DEMOLITION FOR ALTERATIONS

A. Drawings showing existing construction and utilities are based on casual field observation and
existing record documents only.
1. Verify that construction and utility arrangements are as shown.
2. Report discrepancies to Architect before disturbing existing installation.
3. Beginning of demolition work constitutes acceptance of existing conditions that would be

apparent upon examination prior to starting demolition.
4. Remove existing work as indicated and as required to accomplish new work.

a. Remove items indicated on drawings.
b. Notify Architect of any decayed or substantially misaligned roof decking members.
c. Execute cutting and demolition by methods to prevent damage to other work and to

provide proper surfaces to receive installation of repairs.
5. Repair or replacement of dry rotted substrate where required will be performed by Owner,

others, or Contractor on a negotiated basis at Owner’s option. Do not remove damaged
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materials when exposed before examination by Architect or Engineer, followed by written
approval and instructions.

6. Protect existing work to remain.
a. Prevent movement of structure; provide shoring and bracing if necessary.
b. Perform cutting to accomplish removals neatly and as specified for cutting new work.
c. Repair adjacent construction and finishes damaged during removal work.
d. Patch as specified for patching new work.

3.05 SELECTIVE ROOFING DEMOLITION

A. Typical roofing demolition at South Eugene High School:
1. Remove two layers of existing single ply membrane.
2. Remove areas of wet and deteriorated insulation.

3.06 DEBRIS AND WASTE REMOVAL

A. Remove debris, junk, and trash from site.

B. Remove and dispose of existing roofing materials discovered to contain asbestos in full
compliance with DEQ, OSHA, City of Eugene, Lane County, LRAPA and APD. Comply with
necessary notifications, testing, protection, and monitoring required by regulatory agencies.

C. Leave site in clean condition, ready for subsequent work.

D. Clean affected interiors and sweep floors daily during demolition.

E. Clean up spillage and wind-blown debris from public and private lands.

END OF SECTION
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THERMOPLASTIC POLYOLEFIN (TPO) MEMBRANE ROOFING

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Mechanically attached thermoplastic polyolefin (TPO) roofing membrane.

B. Adhered system with thermoplastic polyolefin (TPO) roofing membrane.

C. Insulation, flat and tapered.

D. Cover board.

E. Flashings.

F. Roofing stack boots and walkway pads.

1.02 RELATED REQUIREMENTS

A. Section 01 31 00 - Project Management and Coordination: Preinstallation Conferences.

B. Section 02 41 00 – Demolition: Selective roofing demolition.

C. Section 07 62 00 - Sheet Metal Flashing and Trim: Flashings, copings, and scupper inserts.

D. Section 23 05 00 - Basic HVAC Requirements: Removal and reinstallation of existing
roof-mounted equipment.

E. Section 26 05 00 - Basic Electrical Requirements: Removal and reinstallation of existing
roof-mounted equipment.

1.03 REFERENCE STANDARDS

A. ANSI/SPRI RD-1 - Performance Standard for Retrofit Drains; 2014.

B. ASCE 7 - Minimum Design Loads for Buildings and Other Structures; 2010, with 2013
Supplements and Errata.

C. ASTM C1289 - Standard Specification for Faced Rigid Cellular Polyisocyanurate Thermal
Insulation Board; 2014.

D. ASTM D6878/D6878M - Standard Specification for Thermoplastic Polyolefin Based Sheet
Roofing; 2017.

E. ASTM E1980 - Standard Practice for Calculating Solar Reflectance Index of Horizontal and
Low-Sloped Opaque Surfaces; 2011.

F. FM DS 1-28 - Wind Design; 2007.

G. NRCA (RM) - The NRCA Roofing Manual; 2018.

H. UL 790 - Standard for Standard Test Methods for Fire Tests of Roof Coverings; Current Edition,
Including All Revisions.

1.04 ADMINISTRATIVE REQUIREMENTS

A. Preinstallation Meeting:  Convene one week before starting work of this section.
1. Review preparation and installation procedures and coordinating and scheduling required

with related work.
2. Require attendance with all parties directly influencing the quality of roofing work or affected

by the performance of roofing work.

1.05 SUBMITTALS

A. See Section 01 33 00 – Submittal Procedures.
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B. Product Data:  Provide manufacturer's written information listed below.
1. Product data indicating membrane materials, flashing materials, insulation, vapor retarder,

surfacing, and fasteners.
2. Preparation instructions and recommendations.
3. Storage and handling requirements.
4. Provide membrane manufacturer's printed data sufficient to show that all components of

roofing system, including insulation and fasteners, comply with the specified requirements
and with the membrane manufacturer's requirements and recommendations for the system
type specified; include data for each product used in conjunction with roofing membrane.

5. Where UL or FM requirements are specified, provide documentation that shows that the
roofing system to be installed is UL-Classified or FM-approved, as applicable; include data
itemizing the components of the classified or approved system.

C. Shop Drawings:  Indicate joint or termination detail conditions, conditions of interface with other
materials, setting plan for tapered insulation, and mechanical fastener layout.
1. Provide roof membrane manufacturer's standard details customized for this project for all

relevant conditions, including flashings, base tie-ins, roof edges, terminations, expansion
joints, penetrations, and drains.

2. Provide plan drawing showing specific locations of mechanical fasteners to resist specified
wind loading.

D. Manufacturer's Certificate:  Certify that products meet or exceed specified requirements.

E. Manufacturer's Field Reports:  Indicate procedures followed, ambient temperatures, humidity,
wind velocity during application, and supplementary instructions given.

F. Manufacturer's Installation Instructions:  Indicate membrane seaming precautions and perimeter
conditions requiring special attention.

G. Warranty:
1. Submit manufacturer warranty and ensure that forms have been completed in Owner's name

and registered with manufacturer.
2. Submit installer's certification that installation complies with all warranty conditions for the

waterproof membrane.

H. Material Safety Data Sheets: Submit data for roofing components and related flashing.

1.06 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in this
section with minimum ten (10) years of documented experience.

B. Installer Qualifications:  Company specializing in performing the work of this section:
1. With minimum five (5) years documented experience of performing public improvement

projects of similar size with prevailing wage requirements.
2. Approved by membrane manufacturer.

1.07 DELIVERY, STORAGE, AND HANDLING

A. Deliver products in manufacturer's original containers, dry, undamaged, with seals and labels
intact.

B. Store products in weather protected environment, clear of ground and moisture.

C. Protect foam insulation from direct exposure to sunlight.

D. Keep Material Safety Data Sheets (MSDS) at the project site at all times during transportation,
storage, and installation of materials.

E. Comply with all requirements of Owner to prevent overloading or disturbance of the structure
when loading materials onto the roof.
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1.08 FIELD CONDITIONS

A. Do not apply roofing membrane during unsuitable weather.  Refer to manufacturer's written
instructions.

B. Do not apply roofing membrane when ambient temperature is below 40 degrees F or above 90
degrees F.

C. Do not apply roofing membrane to damp or frozen deck surface or when precipitation is expected
or occurring.

D. Do not expose materials vulnerable to water or sun damage in quantities greater than can be
weatherproofed the same day.

E. Proceed with work so new roofing materials are not subject to construction traffic as work
progresses.

F. Do not allow grease, oil, fats, or other contaminants to come into direct contact with membrane.

1.09 WARRANTY

A. See Section 01 78 00 - Closeout Submittals, for additional warranty requirements.

B. Material Warranty:  Provide membrane manufacturer's warranty agreeing to replace material that
shows manufacturing defects within 10 years after installation.

C. TPO System Warranty:  Provide manufacturer's system warranty agreeing to repair or replace
roofing that leaks or is damaged due to wind or other natural causes.
1. Warranty Term:  20 years, NDL (No Dollar Limit.)
2. For repair and replacement include costs of both material and labor in warranty.
3. Include accidental punctures according to the manufacturer's standard warranty terms.
4. Include hail damage according to the manufacturer's standard warranty terms.
5. Exceptions NOT Permitted:

a. Damage due to roof traffic.
b. Damage due to wind of speed greater than 56 mph but less than 90 mph.

D. PMMA flashing warranty at Kennedy Middle School:
1. Provide manufacturer's standard materials warranty.
2. PMMA flashing installation shall comply with a 2-year warranty, through the Contractor as

called for in Section 00 73 40 - Supplementary Conditions, after date of Substantial
Completion. Warranty to include annual inspections and repair maintenance during this two
year period.

PART 2  PRODUCTS

2.01 MANUFACTURERS

A. Thermoplastic Polyolefin Membrane Materials:
1. Carlisle SynTec: www.carlislesyntec.com.
2. Firestone Building Products Co: www.firestonebpco.com.
3. GAF: www.gaf.com.
4. Johns Manville: www.jm.com.
5. Substitutions:  See Section 01 60 00 - Product Requirements.

2.02 ROOFING APPLICATIONS

A. TPO Membrane Roofing:  One ply membrane, over existing insulation.

B. Roofing Assembly Performance Requirements and Design Criteria:
1. Solar Reflectance Index (SRI):  Minimum of 64 based on three-year aged value; if three-year

aged data is not available, minimum of 82 initial value.
a. Calculate SRI in accordance with ASTM E1980.
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b. Field applied coating may not be used to achieve specified SRI.
2. Roof Covering External Fire Resistance Classification: Class A when tested per UL 790.
3. Wind Uplift:

a. Designed to withstand wind uplift forces calculated with ASCE 7.
4. Factory Mutual Classification:  Class 1 and windstorm resistance of I-90, in accordance with

FM DS 1-28.
5. Insulation Thermal Resistance (R-Value):  6 per inch, minimum; provide insulation of

thickness required.

2.03 ROOFING MEMBRANE AND ASSOCIATED MATERIALS

A. Membrane:
1. Material:  Thermoplastic Polyolefin (TPO) complying with ASTM D6878/D6878M.
2. Reinforcing:  Internal fabric.
3. Thickness:   60 mils (0.060 inch), minimum.
4. Sheet Width:  Factory fabricated into largest sheets possible.
5. Color:  Gray.

B. Seaming Materials:  As recommended by membrane manufacturer.

C. Membrane Fasteners:  As recommended and approved by membrane manufacturer.

D. Flexible Flashing Material: Same material as membrane.

E. Base Flashing:  Provide waterproof, fully adhered base flashing system at all penetrations, plane
transitions, and terminations.

2.04 COVER BOARDS

A. Cover Boards, Contractor’s choice:
1. Glass mat-faced, water and moisture-resistant gypsum board, UL Class A fire rated, with the

following characteristics:
a. Compressive Strength: 500 psi.
b. Board Size: 48 x 96 inch.
c. Thickness: 1/2 inch.
d. Board Edges: Square.
e. Products:

1) Dens-Deck Prime by Georgia Pacific www.gp.com.com.
2) Substitutions: As recommended by membrane manufacturer.

2. Glass mat-faced, water and moisture-resistant gypsum board, UL Class A fire rated; ¼ inch
thick; 150 psi compressive strength.
a. Invinsa FR Roof Board by Johns Manville: www.jm.com.
b. Substitutions: See Section 01 60 00 - Product Requirements.”

2.05 INSULATION

A. Polyisocyanurate (ISO) Board Insulation:  ASTM C1289, Type II, Class 1 - Faced with glass fiber
reinforced cellulosic felt facers on both major surfaces of the core foam.
1. Grade and Compressive Strength:  Grade 2, 20 psi, minimum.
2. Board Size: 48 x 96 inch.
3. R-value: Minimum 6 per inch of thickness.
4. Board Edges: Square.
5. Thickness, Flat and Tapered:

a. Minimum: 1/2 inch.
b. Maximum 2 inch per layer.
c. Total Thickness of Flat Insulation: 3 1/2 inches.

6. Match existing.
7. Product:

a. As recommended by membrane manufacturer.
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2.06 ACCESSORIES

A. Prefabricated Flashing Accessories:
1. Corners and Seams:  Same material as membrane, in manufacturer's standard thicknesses.
2. Penetrations:  Same material as membrane, with manufacturer's standard cut-outs, rigid

inserts, clamping rings, and flanges.
3. Pressure Sensitive Cover Strips:  6 inch wide, 45 mils (0.045 inch) thick, non-reinforced TPO

membrane laminated to 35 mils (0.035 inch) thick cured synthetic rubber with pressure
sensitive adhesive.

4. TPO Pressure Sensitive RUSS:
a. 6 inch wide, 40 mils (0.040 inch) thick, reinforced TPO membrane with 3 inch wide, 35

mils (0.035 inch) thick cured synthetic rubber with pressure sensitive adhesive
laminated to one edge.

5. Walkway Rolls:  Heat Weldable Walkway Rolls; 80 mils (0.080 inch) thick; gray membrane.
6. Miscellaneous Flashing: Non-reinforced TPO membrane; 80 mils (0.080 inch) thick, in

manufacturer's standard lengths and widths.
7. Miscellaneous Flashings:

a. Non-reinforced TPO Membrane: 80 mils (0.080 inch) thick, in manufacturer's standard
lengths and widths.

b. EPDM Pressure-Sensitive Cured Cover Strip: Nominal 60 mil thick, cured EPDM
membrane with nominal 28 mil thick, fully cured, synthetic rubber pressure-sensitive
adhesive.

8. Liquid Flashings:
a. PMMA Flashing System at existing built-up roofs composed of the following:

1) PMMA Flashing Resin: Two-part elastomeric, liquid applied flashing material.
2) PMMA Primer: Elastomeric liquid-applied membrane primary layer.
3) PMMA Catalyst: Reactive agent to initiate curing or primer and resins.
4) PMMA Scrim: Non-woven, chopped strand fabric reinforcement to improve tear

strength, puncture resistance, and crack bridging capabilities of PMMA Flashing
System.

5) Accessories: As recommended by system manufacturer.

B. Insulation Adhesive:   Two component polyurethane, expanding foam.

C. Insulation Fasteners:  Appropriate for purpose intended and approved by roofing manufacturer.
1. Length as required for thickness of insulation material and penetration of deck substrate, with

metal washers.

D. Membrane Adhesive:  As recommended by membrane manufacturer.

E. Surface Conditioner for Adhesives:  Compatible with membrane and adhesives.

F. Sealants:  As recommended by membrane manufacturer.

G. Cleaner:  Manufacturer's standard, clear, solvent-based cleaner.

H. Primer:  Manufacturer's recommended product.

I. Edgings and Terminations:  Manufacturer's standard edge and termination accessories.

J. Tapered Edge Strips: Minimum 5 inch face dimension.
1. Type: Non-flammable perlite, complying with ASTM C728.
2. Install using roofing adhesive or mechanically fastened using fasteners and plates approved

by roofing manufacturer.

K. TPO Coated Metal: 24 gage galvanized steel coated with .035 inch non-reinforced TPO flashing.
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PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that surfaces and site conditions are ready to receive work.

B. Verify deck is supported and secure.

C. Verify deck is clean and smooth, flat, free of depressions, waves, or projections, properly sloped
and suitable for installation of roof system.

D. Verify deck surfaces are dry and free of snow or ice.

E. Verify that roof openings, curbs, and penetrations through roof are solidly set, and nailing strips
are in place.

3.02 PREPARATION, GENERAL

A. Clean substrate thoroughly prior to roof application.

B. Do not begin work until other work that requires foot or equipment traffic on roof is complete.

C. Take appropriate measures to ensure that fumes from adhesive solvents are not drawn into the
building through air intakes.

D. Disconnect and raise all HVAC units and other equipment supported by curbs to conform to the
following:
1. Modify curbs as required to provide a minimum 8" base flashing height measured from the

surface of the new membrane to the top of the flashing membrane.
2. Secure top of flashing and install new metal counterflashing prior to re-installation of unit.
3. Perimeter nailers must be elevated to match elevation of new roof insulation.

3.03 EXISTING INSULATION PRPEPARATION

A. Remove wet or damaged insulation board at South Eugene High School.
1. Notify Architect when wet or damaged insulation is discovered.

3.04 INSTALLATION - GENERAL

A. Perform work in accordance with manufacturer's instructions and NRCA (RM) applicable
requirements.

B. Do not apply roofing membrane during unsuitable weather.

C. Do not apply roofing membrane when ambient temperature is outside the temperature range
recommended by manufacturer.

D. Do not apply roofing membrane to damp or frozen deck surface or when precipitation is expected
or occurring.

E. Do not expose materials vulnerable to water or sun damage in quantities greater than can be
weatherproofed the same day.

F. Coordinate the work with installation of associated counterflashings installed by other sections as
the work of this section proceeds.

G. Protect from spills and overspray from bitumen, adhesives, sealants and coatings.

H. Particularly protect metal, glass, plastic, and painted surfaces from adhesives and sealants within
the range of wind-borne overspray.

I. Protect finished areas of the roofing system from roofing related work traffic and traffic by other
trades.
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J. Until ready for use, keep materials in their original containers as labeled by the manufacturer.

K. Consult membrane manufacturer's instructions, container labels, and Material Safety Data Sheets
(MSDS) for specific safety instructions. Keep all adhesives, sealants, primers and cleaning
materials away from all sources of ignition.

3.05 INSULATION APPLICATION

A. Attachment of Insulation:  Embed insulation in adhesive in full contact, in accordance with roofing
and insulation manufacturers' instructions.

B. Lay subsequent layers of insulation with joints staggered minimum 6 inch from joints of preceding
layer.

C. Lay boards with edges in moderate contact without forcing, and gap between boards no greater
than 1/4 inch. Cut insulation to fit neatly to perimeter blocking and around penetrations through
roof.

D. At roof drains, use factory-tapered boards to slope down to roof drains over a distance of 18
inches.

E. Do not apply more insulation than can be completely waterproofed in the same day.

3.06 COVER BOARD INSTALLATION

A. Proceed with installation only after unsatisfactory conditions have been corrected.

B. Coordinate installing membrane roofing system components so cover board is not exposed to
precipitation or left exposed at the end of the workday.

C. Comply with membrane roofing system manufacturer's written instructions for installing roof cover
board.

D. Install cover board with long joints of cover board in a continuous straight line with end joints
staggered between rows, abutting edges and ends between boards. Fill gaps exceeding 1/4 inch
(6 mm) with cover board.
1. Cut and fit cover board within 1/4 inch (6 mm) of nailers, projections, and penetrations.

E. Trim surface of cover board where necessary at roof drains so completed surface is flush and
does not restrict flow of water.
1. Install tapered edge strips at perimeter edges of roof that do not terminate at vertical

surfaces.

F. Adhered Cover Board:  Adhere cover board to substrate as follows:
1. Install each layer in a two-part urethane adhesive according to roofing system manufacturer’s

instruction.
2. Install each layer in a one-part urethane adhesive according to roofing system

manufacturer’s instruction.
3. Install to resist uplift pressure at corners, perimeter, and field of roof.

G. Mechanically Fastened Cover Board:  Install each layer of cover board and secure to deck using
mechanical fasteners specifically designed and sized for fastening specified board-type roof cover
board to deck type.
1. Fasten to resist uplift pressure at corners, perimeter, and field of roof.

3.07 MEMBRANE APPLICATION

A. Roll out membrane, free from wrinkles or tears. Place sheet into place without stretching.
1. Do not drop rolls on roof.
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B. Beginning at low point of roof, place membrane without stretching over substrate and allow to
relax at least 30 minutes before attachment or splicing; in colder weather allow for longer relax
time.

C. Lay out the membrane pieces so that field and flashing splices are installed to shed water.
1. Shingle joints on sloped substrate in direction of drainage.

D. Install membrane without wrinkles and without gaps or fishmouths in seams; bond and test seams
and laps in accordance with membrane manufacturer's instructions and details.

E. Fully Adhered Application:  Apply adhesive at manufacturer's recommended rate. Fully embed
membrane in adhesive except in areas directly over or within 3 inches of expansion joints.  Fully
adhere one roll before proceeding to adjacent rolls.

F. Seam Welding:
1. Seam Welding: Overlap edges and ends and seal seams by heat welding, minimum 2

inches.
2. Cover seams with manufacturer's recommended joint covers.
3. Probe seams once welds have thoroughly cooled.  (Approximately 30 minutes.)
4. Repair deficient seams within the same day.
5. Seal cut edges of reinforced membrane after seam probe is complete.

a. Cut edge sealant not required at vertical splices.

G. Mechanical Attachment:
1. Apply membrane and mechanical attachment devices in accordance with manufacturer's

instructions.
2. Properly engage fasteners in the deck with head flush with the countersunk portion of seam

plate.

H. At intersections with vertical surfaces:
1. Extend membrane up a minimum of 8 inches onto vertical surfaces.
2. Fully adhere flexible flashing over membrane and up to nailing strips.
3. Secure flashing to nailing strips at 4 inches on center.

I. Edge Securement: Secure membrane at all locations where membrane terminates or goes
through an angle change greater than 2 in 12 inches using mechanically fastened reinforced
perimeter fastening strips, plates, or metal edging as indicated or as recommended by roofing
manufacturer.
1. Exceptions: Round pipe penetrations less than 18 inches in diameter and square

penetrations less than 4 inches square.

J. Daily Seal:  Install daily seal per manufacturers instructions at the end of each work day.  Prevent
infiltration of water at incomplete flashings, terminations, and at unfinished membrane edges.

K. Roof Drains:
1. Remove clamping ring, strainer dome, and bolts from existing roof drain assembly and

discard.
2. Clean existing drain leader pipe of bitumen, dirt, and debris.
3. Provide watertight connection to existing plumbing and membrane roofing systems.

L. Flashing at Penetrations: Flash all penetrations passing through the membrane; make flashing
seals directly to the penetration.
1. Pipes, Round Supports, and Similar Items: Flash with specified pre-molded pipe flashings

wherever practical; otherwise use specified self-curing elastomeric flashing.
2. Pipe Clusters and Unusual Shaped Penetrations: Provide penetration pocket at least 2

inches deep, with at least 1 inch clearance from penetration, sloped to shed water.

M. Coordinate installation of roof drains and sumps and related flashings. Locate all field splices
away from low areas and roof drains. Lap upslope sheet over downslope sheet.
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N. Walkways:
1. Install walkways where indicated on the drawings.
2. Walkways: Adhere to the roofing membrane.
3. If installation of walkways over field fabricated splices or within 6 inches of a splice edge

cannot be avoided, adhere another layer of flashing over the splice and extending beyond the
walkway a minimum of 6 inches on either side.

4. Space pad joints to permit drainage.
5. Prime the membrane, remove the release paper on the pad, press in place, and walk on pad

to ensure proper adhesion.

3.08 FIELD QUALITY CONTROL

A. See Section 01 40 00 - Quality Requirements, for general requirements for field quality control
and inspection.

B. Require at least two intermediate site visits by roofing and insulation manufacturers during
installation of the Work for both Sheldon High School and South Eugene High School.”

3.09 CLEANING

A. See Section 01 74 19 - Construction Waste Management and Disposal, for additional
requirements.

B. Remove wrappings, empty containers, paper, and other debris from the roof daily.  Dispose of
debris in compliance with local, State, and Federal regulations.

C. Clean all contaminants generated by roofing work from building and surrounding areas, including
bitumen, adhesives, sealants, and coatings.

D. In areas where finished surfaces are soiled by work of this section, consult manufacturer of
surfaces for cleaning advice and conform to their documented instructions.

E. Repair or replace defaced or damaged finishes caused by work of this section.

3.10 PROTECTION

A. Protect installed roofing and flashings from construction operations.

B. Where traffic must continue over finished roof membrane, protect surfaces using durable
materials.

END OF SECTION
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SHEET METAL FLASHING AND TRIM

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Fabricated sheet metal items, including flashings, counterflashings, scupper inserts, and other
items indicated in Schedule and on Drawings.

B. Sealants for joints within sheet metal fabrications.

1.02 RELATED REQUIREMENTS

A. Section 01 31 00 - Project Management and Coordination: Preinstallation Conferences.

B. Section 02 41 00 - Demolition: Removal of existing flashing and roofing.

C. Section 07 54 23 - Thermoplastic Polyolefin (TPO) Membrane Roofing: TPO-coated metal.

1.03 REFERENCE STANDARDS

A. AAMA 2605 - Voluntary Specification, Performance Requirements and Test Procedures for
Superior Performing Organic Coatings on Aluminum Extrusions and Panels; 2013.

B. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or
Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2015.

C. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2014.

D. ASTM D4586/D4586M - Standard Specification for Asphalt Roof Cement, Asbestos-Free; 2007,
with Editorial Revision (2012).

E. CDA A4050 - Copper in Architecture - Handbook; current edition.

F. SMACNA (ASMM) - Architectural Sheet Metal Manual; 2012.

1.04 ADMINISTRATIVE REQUIREMENTS

A. Preinstallation Meeting:  Convene one week before starting work of this section.

1.05 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Shop Drawings:  Indicate material profile, jointing pattern, jointing details, fastening methods,
flashings, terminations, and installation details.

C. Samples: Submit two samples 6 by 6 inch in size illustrating metal finish color.

D. Material Safety Data Sheets: Submit data for specified products and related primers, paints, and
coatings, solvents, caulking, and sealants.

1.06 QUALITY ASSURANCE

A. Perform work in accordance with SMACNA (ASMM) and CDA A4050 requirements and standard
details, except as otherwise indicated.

B. Fabricator andInstaller Qualifications:  Company specializing in sheet metal work with ____ years
ofdocumented experience.

1.07 DELIVERY, STORAGE, AND HANDLING

A. Stack material to prevent twisting, bending, and abrasion, and to provide ventilation.  Slope metal
sheets to ensure drainage.

B. Prevent contact with materials that could cause discoloration or staining.
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1.08 WARRANTY

A. Provide written 2-year warranty covering work of this Section, including, but not limited to, repair
and replacement of sheet metal and flashings that leak or otherwise fail to perform as required
due to failure of materials and workmanship.  Warranty to include annual inspections.

PART 2  PRODUCTS

2.01 SHEET MATERIALS

A. Galvanized Steel:   ASTM A653/A653M, with G90/Z275 zinc coating; minimum 24 gage, (0.0239
inch) thick base metal.

B. Pre-Finished Galvanized Steel:  ASTM A653/A653M, with G90/Z275 zinc coating; minimum 24
gage, (0.0239) inch thick base metal, shop pre-coated with PVDF coating.
1. PVDF (Polyvinylidene Fluoride) Coating:  Superior Performance Organic Finish, AAMA 2605;

multiple coat, thermally cured fluoropolymer finish system.
2. Color:  As selected by Architect from manufacturer's standard colors.

2.02 FABRICATION

A. Form sections true to shape, accurate in size, square, and free from distortion or defects.

B. Form pieces in longest possible lengths.

C. Hem exposed edges on underside 1/2 inch; miter and seam corners.

D. Fabricate corners from one piece with minimum 18 inch long legs; seam for rigidity, seal with
sealant.

E. Fabricate vertical faces with bottom edge formed outward 1/4 inch and hemmed to form drip.

F. Fabricate cleats of same material as sheet, minimum 3 inches wide, interlockable with sheet.

G. Provide anchors, anchor straps, receivers, and clips as shown on Drawings and as required to
complete the Work.

2.03 ACCESSORIES

A. Fasteners:
1. General:

a. Same material and finish as flashing metal, with soft neoprene washers.
b. Stainless steel at aluminum flashing.

2. Screws and Nails: To match with connecting materials, complete with neoprene washers.
3. Self-drilling Fasteners: Cadmium-plated, with 2-piece neoprene and steel sealing washer, in

appropriate thickness and length for the materials being fastened; Buildex Teks, or approved.

B. Primer:  Zinc chromate type.

C. Concealed Sealants:  Non-curing butyl sealant.

D. Exposed Sealants:  ASTM C920; elastomeric sealant, with minimum movement capability as
recommended by manufacturer for substrates to be sealed; color to match adjacent material.

E. Plastic Cement:  ASTM D4586/D4586M, Type I.

F. Cleats: Same material and thickness as sheet metal.

G. Sheet Metal Primer: Primer, as specified in Section 09 90 00 - Painting and Coating: Galvanized
materials.

H. Protective Coating for Dissimilar Metals: Asphalt plastic cement.

I. Solder:  ASTM B 32; Sn50 (50/50) type.
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J. Bedding Compound: Butyl.

K. Flashing Cover and Backing Plates: Material, gauge, and profile to match flashing.

L. Flux: FS 0-F-506.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify roof openings, curbs, pipes, sleeves, ducts, and vents through roof are solidly set, reglets in
place, and nailing strips located.

B. Verify roofing termination and base flashings are in place, sealed, and secure.

3.02 PREPARATION

A. Install starter and edge strips, and cleats before starting installation.

B. Install surface mounted reglets true to lines and levels, and seal top of reglets with sealant.

C. Back paint concealed metal surfaces with protective backing paint to a minimum dry film
thickness of 15 mil.

3.03 SALVAGE AND RE-USE OF EXISTING ITEMS

A. Remove and replace existing sheet metal items and systems with new material where noted on
Drawings.

B. Remove, mark for location, store and reinstall existing sheet metal items and systems which are
indicated to be reused. Coordinate with Section 02 41 00 - Demolition.

3.04 INSTALLATION

A. General:
1. Secure flashings in place using concealed fasteners.  Use exposed fasteners only where

permitted.
2. Apply plastic cement compound between metal flashings and felt flashings.
3. Fit flashings tight in place.  Make corners square, surfaces true and straight in planes, and

lines accurate to profiles.
4. Seal non-soldered metal joints watertight.
5. Solder metal joints for full metal surface contact.  After soldering, wash metal clean with

neutralizing solution and rinse with water.

B. General Sheet Metal.
1. Make exterior work permanently watertight.
2. Prime and paint with one heavy coat of protective coating where any metal comes in contact

with dissimilar metal.
3. Caulk all sheet metal at locations shown or as required to complete a watertight installation.

C. S-Lock Seams: Form 1-1/4 inch wide shaped seam on one edge of flashing sheet for concealed
fastening.

D. Pipe Flashing System: Install where indicated on Drawings. Follow manufacturer's installation
recommendations.

E. Cleats:
1. Space 2 feet on center, unless other spacing or continuous cleats are specified.
2. Secure spaced cleats to substrate with 2 fasteners. Secure continuous cleats to substrate

with fasteners spaced at 12 inch maximum centers.
3. Cover fastener heads with cleat tabs.

F. Existing Roof Exhausters to be Reinstalled:
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1. Replace if damaged during removal.
2. Fabricate new counterflashing flange in pre-finished galvanized sheet metal at existing roof

exhausters.
3. Securely fasten to existing collars or frames with pop rivets at each side.
4. Furnish to roofer for reinstallation with location instructions.

3.05 SCHEDULE

A. Metal Flashing: Formed Prefinished Steel 24 Gage Kynar

B. Reglet & Counterflashing: Formed Prefinished Steel 24 Gage Kynar

C. Scuppers Formed TPO-Coated Steel 24 Gage Kynar

END OF SECTION
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JOINT SEALERS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Sealants and joint backing.

B. Precompressed foam sealers.

1.02 RELATED REQUIREMENTS

1.03 REFERENCE STANDARDS

A. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2014.

B. ASTM C1193 - Standard Guide for Use of Joint Sealants; 2013.

C. SCAQMD 1168 - Adhesive and Sealant Applications; 1989 (Amended 2017).

1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordinate the work with other sections referencing this section.

1.05 SUBMITTALS

A. See Section 01 33 00 – Submittal Procedures.

B. Product Data:  Provide data indicating sealant chemical characteristics, performance criteria,
substrate preparation, limitations, and color availability.

C. Manufacturer's Installation Instructions:  Indicate special procedures, surface preparation, and
perimeter conditions requiring special attention.

1.06 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacturing the Products specified in this
section with minimum ten years documented experience.

B. Applicator Qualifications:  Company specializing in performing the work of this section with
minimum three years experience.

1.07 FIELD CONDITIONS

A. Maintain temperature and humidity recommended by the sealant manufacturer during and after
installation.

1.08 WARRANTY

A. See Section 01 78 00 - Closeout Submittals, for additional warranty requirements.

B. Correct defective work within a five year period after Date of Substantial Completion.

C. Warranty:  Include coverage for installed sealants and accessories which fail to achieve airtight
seal, exhibit loss of adhesion or cohesion, or do not cure.

PART 2  PRODUCTS

2.01 SEALANTS

A. Sealants and Primers - General:  Provide only products having lower volatile organic compound
(VOC) content than required by South Coast Air Quality Management District Rule No.1168.

B. Type A - MS Polymer Sealant: ASTM C920, Type S, Grade NS, Class 25; single or 2-part
component silyl-terminated polyether, moisture curing, non-staining, non-bleeding, capable of
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continuous water immersion, non-sagging type; multiple colors as selected to match adjacent
materials; meeting the following minimum requirements.
1. Elongation:  100 percent
2. Service Temperature Range:  -40 to 220 degrees F
3. Shore A Hardness Range:  15 to 20
4. Products:

a. MasterSeal NP 150 by BASF; www.basf.com.
b. Substitutions: See Section 01 60 00 - Product Requirements.

C. Type B - Butyl Sealant: ASTM C1311; single component, solvent release, non-skinning,
non-sagging.
1. Color: Gray.
2. Movement Capability: Plus and minus 12-1/2 percent.
3. Service Temperature Range: -13 to 180 degrees F.
4. Shore A Hardness Range: 10 to 30.
5. Products:

a. Pecora BA-98 by Pecora Corporation: www.pecora.com
b. Tremco Butyl Sealant by Tremco: www.tremcosealants.com.
c. Substitutions: See Section 01 60 00 - Product Requirements.

2.02 ACCESSORIES

A. Primer:  Non-staining type, recommended by sealant manufacturer to suit application.

B. Joint Cleaner:  Non-corrosive and non-staining type, recommended by sealant manufacturer;
compatible with joint forming materials.

C. Joint Backing:  Round foam rod compatible with sealant; ASTM D 1667, closed cell PVC;
oversized 30 to 50 percent larger than joint width.

D. Bond Breaker:  Pressure sensitive tape recommended by sealant manufacturer to suit application.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that substrate surfaces are ready to receive work.

B. Verify that joint backing and release tapes are compatible with sealant.

3.02 PREPARATION

A. Remove loose materials and foreign matter that could impair adhesion of sealant.

B. Clean and prime joints in accordance with manufacturer's instructions.

C. Perform preparation in accordance with manufacturer's instructions and ASTM C1193.

D. Protect elements surrounding the work of this section from damage or disfigurement.

3.03 INSTALLATION

A. Perform work in accordance with sealant manufacturer's requirements for preparation of surfaces
and material installation instructions.

B. Perform installation in accordance with ASTM C1193.

C. Measure joint dimensions and size joint backers to achieve width-to-depth ratio, neck dimension,
and surface bond area as recommended by manufacturer, except where specific dimensions are
indicated.

D. Install bond breaker where joint backing is not used.

E. Install sealant free of air pockets, foreign embedded matter, ridges, and sags.



JOINT SEALERS - 07 90 05

Multisite Roofing 2019 07 90 05 - 3

F. Apply sealant within recommended application temperature ranges.  Consult manufacturer when
sealant cannot be applied within these temperature ranges.

G. Tool joints concave.
1. Tool joints convex at reglets.

3.04 CLEANING

A. Clean adjacent soiled surfaces.

3.05 PROTECTION

A. Protect sealants until cured.

3.06 SCHEDULE

A. Type A - MS Polymer:
1. Sheet metal work.
2. Other joints indicated on Drawings.

B. Type B - Butyl Sealant:
1. Concealed locations of metal flashing.

END OF SECTION
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PAINTING AND COATING

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Surface preparation.

B. Field application of paints.

C. Schedule - Surfaces to be finished.

1.02 RELATED REQUIREMENTS

A. Section 07 62 00 - Sheet Metal Flashing and Trim: Pre-primed sheet metal to be finish painted.

1.03 REFERENCE STANDARDS

A. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for
Architectural Coatings; U.S. Environmental Protection Agency; current edition.

B. ASTM D4442 - Standard Test Methods for Direct Moisture Content Measurement of Wood and
Wood-Base Materials; 2015.

1.04 SUBMITTALS

A. See Section 01 33 00 - Submittal Procedures, for submittal procedures.

B. Product Data:  Provide data on all finishing products, including VOC content.

C. Samples:  Submit two paper chip samples, 8-1/2 x 11 inch in size illustrating range of colors
available for each surface finishing product scheduled.

D. Manufacturer's Instructions:  Indicate special surface preparation procedures.

E. Maintenance Data:  Submit data on cleaning, touch-up, and repair of painted and coated
surfaces.

F. Material Safety Data Sheets (MSDS): Provide MSDS for specified products and related products
to be used, including thinners, solvents, strippers, and fillers.

1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacturing the products specified, with
minimum three years documented experience.

B. Applicator Qualifications:  Company specializing in performing the type of work specified with
minimum five years experience.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Deliver products to site in sealed and labeled containers; inspect to verify acceptability.

B. Container Label:  Include manufacturer's name, type of paint, brand name, lot number, brand
code, coverage, surface preparation, drying time, cleanup requirements, color designation, and
instructions for mixing and reducing.

C. Paint Materials:  Store at minimum ambient temperature of 45 degrees F and a maximum of 90
degrees F, in ventilated area, and as required by manufacturer's instructions.

1.07 FIELD CONDITIONS

A. Do not apply materials when surface and ambient temperatures are outside the temperature
ranges required by the paint product manufacturer.
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B. Follow manufacturer's recommended procedures for producing best results, including testing of
substrates, moisture in substrates, and humidity and temperature limitations.

C. Do not apply exterior paint and finishes during rain or snow, or when relative humidity is outside
the humidity ranges required by the paint product manufacturer.

D. Minimum Application Temperatures for Latex Paints: 50 degrees F (10 degrees C) for exterior;
unless required otherwise by manufacturer's instructions.

E. Provide lighting level of 80 ft candles (860 lx) measured mid-height at substrate surface.

PART 2  PRODUCTS

2.01 MANUFACTURERS

A. Paints:
1. Base Manufacturer: As specified below.
2. Glidden Professional (Devoe):  www.gliddenprofessional.com.
3. Benjamin Moore & Co:  www.benjaminmoore.com.
4. PPG Architectural Finishes, Inc:  www.ppgaf.com.
5. Sherwin-Williams: www.sherwin.com.
6. Miller Paint Co: www.millerpaint.com.
7. Parker Paint: www.parkerpaint.com
8. Rodda Paint: www.roddapaint.com.

B. Substitutions:  See Section 01 60 00 - Product Requirements.

2.02 PAINTS AND COATINGS - GENERAL

A. Paints and Coatings:  Ready mixed, unless intended to be a field-catalyzed coating.
1. Provide paints and coatings of a soft paste consistency, capable of being readily and

uniformly dispersed to a homogeneous coating, with good flow and brushing properties, and
capable of drying or curing free of streaks or sags.

2. For opaque finishes, tint each coat including primer coat and intermediate coats, one-half
shade lighter than succeeding coat, with final finish coat as base color.

3. Supply each coating material in quantity required to complete entire project's work from a
single production run.

4. Do not reduce, thin, or dilute coatings or add materials to coatings unless such procedure is
specifically described in manufacturer's product instructions.

B. Primers:  Where the manufacturer offers options on primers for a particular substrate, use primer
categorized as "best" by the manufacturer.

C. Colors:  To be selected from manufacturer's full range of available colors.
1. Selection to be made by Architect after award of contract.

D. Volatile Organic Compound (VOC) Content:
1. Provide coatings that comply with the most stringent requirements specified in the following:

a. 40 CFR 59, Subpart D--National Volatile Organic Compound Emission Standards for
Architectural Coatings.

b. Ozone Transport Commission (OTC) Model Rule, Architectural, Industrial, and
Maintenance Coatings; www.otcair.org; specifically:
1) Opaque, Flat:  50 g/L, maximum.
2) Opaque, Nonflat:  150 g/L, maximum.

c. Architectural coatings VOC limits of State of Oregon.
2. Determination of VOC Content:  Testing and calculation in accordance with 40 CFR 59,

Subpart D (EPA Method 24), exclusive of colorants added to a tint base and water added at
project site; or other method acceptable to authorities having jurisdiction.
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2.03 ACCESSORY MATERIALS

A. Accessory Materials:  Provide all primers, sealers, cleaning agents, cleaning cloths, sanding
materials, and clean-up materials required to achieve the finishes specified whether specifically
indicated or not; commercial quality.

B. Patching Material:  Latex filler.

C. Fastener Head Cover Material:  Latex filler.

PART 3  EXECUTION

3.01 EXAMINATION

A. Do not begin application of coatings until substrates have been properly prepared.

B. Verify that surfaces are ready to receive work as instructed by the product manufacturer.

C. Examine surfaces scheduled to be finished prior to commencement of work.  Report any condition
that may potentially affect proper application.

D. If substrate preparation is the responsibility of another installer, notify Architect of unsatisfactory
preparation before proceeding.

E. Test shop-applied primer for compatibility with subsequent cover materials.

3.02 PREPARATION

A. Clean surfaces thoroughly and correct defects prior to coating application.

B. Remove or repair existing coatings that exhibit surface defects.

C. Prepare surfaces using the methods recommended by the manufacturer for achieving the best
result for the substrate under the project conditions.

D. Remove or mask surface appurtenances, including electrical plates, hardware, light fixture trim,
escutcheons, and fittings, prior to preparing surfaces or finishing.

E. Seal surfaces that might cause bleed through or staining of topcoat.

F. Remove mildew from impervious surfaces by scrubbing with solution of tetra-sodium phosphate
and bleach.  Rinse with clean water and allow surface to dry.

G. Pre-primed Galvanized Surfaces to be Painted:  Remove surface contamination and oils and
wash with solvent. Apply coat of etching primer.

H. Uncorroded Uncoated Steel and Iron Surfaces to be Painted:  Remove grease, mill scale, weld
splatter, dirt, and rust. Where heavy coatings of scale are evident, remove by hand wire brushing
or sandblasting; clean by washing with solvent.  Apply a treatment of phosphoric acid solution,
ensuring weld joints, bolts, and nuts are similarly cleaned.  Prime paint entire surface; spot prime
after repairs.

I. Shop-Primed Steel Surfaces to be Finish Painted:  Sand and scrape to remove loose primer and
rust.  Feather edges to make touch-up patches inconspicuous.  Clean surfaces with solvent. 
Prime bare steel surfaces.  Re-prime entire shop-primed item.

3.03 APPLICATION

A. Remove unfinished louvers, grilles, covers, and access panels on mechanical and electrical
components and paint separately.

B. Apply products in accordance with manufacturer's instructions.



PAINTING AND COATING - 09 90 00

Multisite Roofing 2019 09 90 00 - 4

C. Do not apply finishes to surfaces that are not dry.  Allow applied coats to dry before next coat is
applied.

D. Apply each coat to uniform appearance.

E. Dark Colors and Deep Clear Colors:  Regardless of number of coats specified, apply as many
coats as necessary for complete hide.

F. Sand metal surfaces lightly between coats to achieve required finish.

G. Vacuum clean surfaces of loose particles.  Use tack cloth to remove dust and particles just prior
to applying next coat.

3.04 CLEANING

A. Collect waste material that could constitute a fire hazard, place in closed metal containers, and
remove daily from site.

3.05 SCHEDULE - SURFACES TO BE FINISHED

A. Do Not Paint or Finish the Following Items:
1. Items fully factory-finished unless specifically noted.
2. Fire rating labels, equipment serial number and capacity labels.
3. Stainless steel items.
4. Rubber.
5. Elastomeric sealants.
6. Portions of existing buildings where no alterations occur.
7. Skylight assemblies.
8. Concrete surfaces.

B. Paint the surfaces described below under Schedules.

3.06 SCHEDULE - SHOP PRIMED ITEMS FOR SITE FINISHING

A. Section 07 62 00 - Sheet Metal Flashing and Trim:
1. Finish exposed surfaces; back prime concealed surfaces.

3.07 PAINTING SCHEDULE

3.08 General:

A. Prime coats specified below may be omitted where factory applied shop coats are specified in
other Sections.

B. Prime coats specified below may be omitted from existing surfaces to be recoated, provided the
existing coating is sound.

C. The number of coats specified below is minimum. Apply additional coats where necessary for
deep tone colors. Finish work shall be even, free from cloudy and mottled surfaces, and of
uniform color.

D. Film thickness specified below include primer.

3.09 Exterior surfaces.

A. Paint System 1: Steel - Shop-Primed.
1. Touch-up with multipurpose primer, PPG 6-209 Speed Hide Primer
2. Two coats of acrylic latex enamel, satin finish. PPG / Glidden Professional 2402-xx.
3. Minimum Dry Thickness: 4.0 mils.

END OF SECTION
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ROOF MOUNTED FALL PROTECTION

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Roof tie-down system of fall restraint and fall arrest for worker safety.

1.02 RELATED SECTIONS

A. Section 07 54 23 - Thermoplastic Polyolefin (TPO) Membrane Roofing: Prefabricated flashing.

1.03 REFERENCES

A. AISC - American Institute for Steel Construction.

B. ANSI Z359.1-2007 - Safety Requirements for Personal Fall Arrest Systems, Subsystems and
Components.

C. ANSI Z359.6-2009 - Specifications and Design Requirements for Active Fall Protection Systems.

D. AWS D1.1/D1.1M - Structural Welding Code - Steel; 2015.

E. OSHA 1926.502 - Fall Prevention Systems Criteria and Practices.

1.04 DESIGN CRITERIA

A. Comply with OSHA Standards for the Construction Industry 29 CFR 1926.500 Subpart M (Fall
Protection) and applicable State Administration Code safety standards for Fall Restraint and Fall
Arrest.

B. Design support and fall protection systems in accordance with following standards:
1. Federal OSHA Standard 1910.66, Subpart D (Walking and Working Surfaces)
2. Federal OSHA Standard 1910.66, Appendix C (Personal Fall Arrest Systems)

C. Comply with following standards:
1. AISC - Load and Resistance Factor Design Specifications for Structural Steel Buildings.
2. ANSI - Specification for Design of Cold-Formed Steel Structural Members.

D. Design Requirements: Anchors and accessories comprising system of following types:
1. Anchors, spaced as indicated on Drawings, for safety snap connection by individual workers

capable of withstanding a 5,000 pound load or safety factor of 2 meeting the requirements of
OSHA 1926.502(d)(8).

E. Performance: Systems and components tested for resistance of the following loads:
1. Fall Restraint: 4 persons simultaneously applied.
2. Fall Arrest: 2 persons.
3. Design fall protection anchors to resist a 5,000 pound load applied in any direction at

maximum anchor height or provide engineered system designed meeting the requirements
of OSHA 1926.502(d)(8).

4. Design system to limit loads on horizontal lifeline anchors to 2,500 pounds.

F. Welding: Comply with AWS D1.1.

1.05 SUBMITTALS FOR REVIEW

A. See Section 01 33 00 - Submittal Procedures.

B. Shop Drawings: Indicate layout, sizes, connection attachments, anchorage, size and type of
fastening, and accessories.

C. Product Data: Component details, finishes, sizes, and shape; structural capacities.

D. Maintenance Data: Written instructions for maintenance of fall prevention safety devices to be
included in the operation and maintenance manual.
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E. Signage: Provide laminated sign showing system layout and usage notes, to be installed at roof
access locations.

1.06 SUBMITTALS FOR INFORMATION

A. See Section 01 33 00 – Submittal Procedures.

B. Product Data: Component details, finishes, sizes, and shape; structural capacities.

C. Maintenance Data: Written instructions for maintenance of fall prevention safety devices to be
included in the operation and maintenance manual.

D. Manufacturer's Installation Instructions

1.07 QUALITY ASSURANCE

A. Manufacturer Qualifications:
1. Company specializing in design and fabrication of fall protection systems with minimum five

years documented experience. Firm must employ personnel dedicated to provide regularly
scheduled authorized training courses as mandated by OSHA 1926 and 1910 for owner’s
authorized safety personnel.

2. Professional Engineer Qualifications: A professional engineer who is legally qualified to
practice in the jurisdiction where the project is located and who is experienced in providing
engineering services of the kind indicated. Engineering services are defined as those
performed for installations of roof anchors that are similar to those indicated for this project in
material, design and extent.

3. OSHA Standards: Comply with Occupational Safety and Health Administration Standards for
the Construction Industry 29 CFR § 1926.500 Subpart M (Fall Protection), and with
applicable State Administrative Code safety standards for Fall Restraint and Fall Arrest.

4. Source Limitations: Obtain all roof anchors through one source from a single manufacturer.

B. Installer Qualifications:  Company specializing in performing Work of this section with minimum
five years documented experience.  Approved by equipment manufacturer.

1.08 COORDINATION

A. Coordinate placement of roofing system and sheet metal flashing to ensure water-tight integrity to
roof.

PART 2  PRODUCTS

2.01 FALL PROTECTION SYSTEMS

A. Manufacturers:
1. Guardian Fall Protection: www.guardianfall.com.
2. MSA Latchways Fall Protection: www.latchways.com.
3. Pro-Bel: www.pro-bel.ca.
4. 3M DBI-Sala: www.3m.com.
5. Rigid Lifelines: www.rigidlifelines.com.
6. Substitutions: See Section 01 60 00 - Product Requirements.

B. Fall Restraint Systems:
1. Anchors: Each assembly consisting of aluminum base plate, type 304 or 316 stainless steel

bending shaft, aluminum bending tube, and rubber O-ring.
2. Fasteners: Unless otherwise indicated, provide stainless steel fasteners or zinc-plated

fasteners with coating complying with ASTM B 633 F 1941, Class Fe/ZN 5, or equivalent.
Select fasteners for type, grade, and class required.

C. Fall Protection Systems:
1. Anchors:

a. Anchor post: 2-1/2" schedule 80 pipe, galvanized steel, 18 inches high.
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b. Anchor U-bar: 5/8” diameter U-bar, galvanized steel.
c. Anchor base plate: galvanized steel.
d. Basis of Design: CB-18 Anchor Point by Guardian Fall Protection.

D. Fabrication:
1. Fabricate work true to dimension, square, plumb, level, and free from distortions or defects

detrimental to appearance and performance.
2. Prepare, treat, and coat galvanized metal to comply with manufacturer's written instructions.

Prepare galvanized metal by removing grease, dirt, oil, flux, and other foreign matter.

E. Labeling:
1. Provide non-corrosive data plates stating maximum service capacity of system.

PART 3  EXECUTION

3.01 EXAMINATION

A. Examine framing and substrate and verify conditions comply with structural requirements for
proper system performance.
1. Notify Architect if existing conditions prevent installation of fall protection anchors in locations

shown on Drawings.

B. Proceed with installation of roof anchors only after verifying conditions are satisfactory.

3.02 INSTALLATION

A. Install components in accordance with manufacturer’s recommendations.

B. Layout: As indicated on Drawings.

C. Install components true, level, tightly fitted, and flush with adjacent surfaces.

END OF SECTION
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BASIC HVAC REQUIREMENTS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Labor and equipment required to remove, lift, remodel, reset, and reinstall and reconnect existing
roof mounted equipment as part of roofing work.

1.02 RELATED REQUIREMENTS

A. Section 01 11 00 - Summary of Work:  Contract descriptions, description of alterations work,
occupancy conditions, use of site and premises, work sequence.

B. Section 02 41 00 - Demolition:  Selective demolition.

C. Section 07 54 00 - Thermoplastic Membrane Roofing.

D. Section 07 90 05 - Joint Sealers.

E. Section 26 05 00 - Basic Electrical Requirements.

1.03 REFERENCE STANDARDS

A. SMACNA - Seismic Restraint Manual Guidelines for Mechanical Systems; 2008.

1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordination: Coordinate the work of this section with demolition and installation of new roof
surfacing, modification of roof curbs, and disconnection and reconnection of electrical services to
roof mounted equipment.

1.05 CONTRACT DRAWINGS

A. Location and sizes of roof mounted equipment shown on Drawings is approximate. Verify exact
locations, distances to other pieces of equipment, sizes, and quantities prior to beginning work. If
existing conditions differ slightly, modify work. If measurements or quantities differ substantially,
notify Contractor prior to fabrication.

1.06 CODES AND INSPECTIONS

A. Comply with applicable codes and standards regarding minimum requirements for materials,
methods, and labor practices not otherwise stated in this section.

1.07 ASBESTOS

A. Do not use any material containing asbestos on this project.

B. Provide written confirmation that all materials used in work of this section are asbestos-free.

1.08 SUBMITTALS

A. See Section 01 33 00 - Submittal Procedures, for submittal procedures.

B. Certificate:  Certify that products of this section meet or exceed specified requirements.

C. Warranty:  Submit warranty and ensure that forms have been completed in Owner's name.

1.09 WARRANTY

A. See Section 01 77 00 - Closeout Procedures, for additional warranty requirements.

B. Correct defective Work within a two year period after Date of Substantial Completion.

C. Warranty shall provide repair and replacement of ductwork joint reinforcements and new sheet
metal work if the work fails to be water-tight or otherwise fails due to materials or workmanship.
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D. Warranty shall include annual inspections during the two-year warranty period.

PART 2  PRODUCTS

2.01 GENERAL

A. Materials and products used in permanent construction shall be new, in appropriate quality, and
suitable for work intended purpose.

B. Provide products and materials necessary for temporary operation or relocation during
modification and relocation of existing HVAC units.

2.02 PRODUCTS

A. Sealant: MS Polymer Sealant specified in Section 07 90 05.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verification of Conditions:  Verify work required at each HVAC unit to achieve flashing
requirements indicated on Drawings.

3.02 PREPARATION

A. Protection of In-Place Conditions:
1. Protect existing mechanical equipment, buildings, adjacent roofs materials, and work of other

trades.
2. Provide adequate cover for existing openings exposed by temporary removal of mechanical

equipment.

3.03 PERFORMANCE

A. Temporarily disconnect roof or attic mounted equipment required to be removed for installation of
products by other trades.

B. Provide temporary connections and by-pass of systems as required for equipment to remain
active during the work.

C. Do not damage equipment or work of other trades during disconnection and removal.

D. Coordinate shutdown, disconnection, removal, and replacement of equipment with Owner.

E. Provide as shown on Drawings extended curbs, ductwork, and sheet metal flashing to be
extended through new roofing and insulation for roof-mounted exhaust fans, roof ventilators, and
other equipment.

F. Reinstall and reconnect equipment. Verify operation of reconnected equipment.

G. Provide hangers, transverse bracing, bolts, and connection types per OSSC and SMACNA
Seismic Restraint Manual Guidelines for Mechanical Systems. Provide seismic calculations upon
request.

3.04 CLOSEOUT ACTIVITIES

A. See Section 01 77 00 - Closeout Procedures, for closeout submittals.

B. Demonstrate proper operation of equipment to Owner's designated representative.

END OF SECTION
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BASIC ELECTRICAL REQUIREMENTS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Labor and equipment required to remove and reconnect existing roof mounted equipment as part
of roofing work.

1.02 RELATED REQUIREMENTS

A. Section 01 11 00 - Summary of Work:  Contract descriptions, description of alterations work,
occupancy conditions, use of site and premises, work sequence.

B. Section 02 41 00 - Demolition: Selective demolition.

C. Section 26 05 00 - Basic Mechanical Requirements.

1.03 ADMINISTRATIVE REQUIREMENTS

A. Coordination: Coordinate the work of this section with demolition and installation of new roof
surfacing, modification of roof curbs, and removal and reinstallation of roof mounted equipment.

1.04 CODES AND INSPECTIONS

A. Comply with applicable codes and standards regarding minimum requirements for materials,
methods, and labor practices not otherwise stated in this section.

1.05 ASBESTOS

A. Do not use any material containing asbestos on this project.

B. Provide written confirmation that all materials used in work of this section are asbestos-free.

1.06 SUBMITTALS

A. See Section 01 33 00 - Submittal Procedures, for submittal procedures.

B. Certificate:  Certify that products of this section meet or exceed specified requirements.

C. Warranty:  Submit warranty and ensure that forms have been completed in Owner's name.

1.07 QUALITY ASSURANCE

A. Electrical Contractor Qualifications: Electrical work shall be performed by Oregon State Licensed
Commercial Electrical Contractors.

1.08 WARRANTY

A. See Section 01 77 00 - Closeout Procedures, for additional warranty requirements.

B. Correct defective Work within a two year period after Date of Substantial Completion.

PART 2  PRODUCTS

2.01 GENERAL

A. Materials and products used in permanent construction shall be new, in appropriate quality, and
suitable for work intended purpose.

B. Provide products and materials necessary for temporary operation or relocation during
modification and relocation of existing HVAC units.
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PART 3  EXECUTION

3.01 EXAMINATION

A. Verification of Conditions:  Verify work required at each HVAC unit to achieve flashing
requirements indicated on Drawings.

3.02 PREPARATION

A. Protection of In-Place Conditions:
1. Protect existing mechanical equipment, buildings, adjacent roofs materials, and work of other

trades.

3.03 PERFORMANCE

A. Temporarily disconnect roof or attic mounted equipment required to be removed for installation of
products by other trades.

B. Provide temporary connections and by-pass of systems as required for equipment to remain
active during the work.

C. Do not damage equipment or work of other trades during disconnection and removal.

D. Coordinate shutdown, disconnection, removal, and replacement of equipment with Owner.

E. Reinstall and reconnect equipment. Verify operation of reconnected equipment.

3.04 CLOSEOUT ACTIVITIES

A. See Section 01 77 00 - Closeout Procedures, for closeout submittals.

B. Demonstrate proper operation of equipment to Owner's designated representative.

END OF SECTION
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