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ADDITIONS AND DELETIONS: 
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to the 
standard form text is available from 
the author and should be reviewed. A 
vertical line in the left margin of this 
document indicates where the author 
has added necessary information 
and where the author has added to or 
deleted from the original AIA text.

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification.

This document is intended to be used 
in conjunction with AIA Documents 
A201™–2007, General Conditions of 
the Contract for Construction; 
A133™–2009 Standard Form of 
Agreement Between Owner and 
Construction Manager as 
Constructor where the basis of 
payment is the Cost of the Work Plus 
a Fee with a Guaranteed Maximum 
Price; and A134™–2009 Standard 
Form of Agreement Between Owner 
and Construction Manager as 
Constructor where the basis of 
payment is the Cost of the Work Plus 
a Fee without a Guaranteed 
Maximum Price. AIA Document 
A201™–2007 is adopted in this 
document by reference.  Do not use 
with other general conditions unless 
this document is modified.

AGREEMENT made as of the   day of   in the year   
(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:
(Name, legal status, address and other information)

Eugene 4J School District
715 W 4th Avenue
Eugene, OR 97402        
  
  
  

and the Architect:
(Name, legal status, address and other information)

      
  
  
  

for the following Project:
(Name, location and detailed description)

 
  

The Construction Manager (if known):
(Name, legal status, address and other information)

   
  
  
  

The Owner and Architect agree as follows.
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ARTICLE 1   INITIAL INFORMATION
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.
(Note the disposition for the following items by inserting the requested information or a statement such as "not 
applicable," "unknown at time of execution," or "to be determined later by mutual agreement.")

§ 1.1.1 The Owner’s program for the Project:
(Identify documentation or state the manner in which the program will be developed.)

 4J Education Specifications 2019

§ 1.1.2 The Project’s physical characteristics:
(Identify or describe, if appropriate, size, location, dimensions, or other pertinent information, such as geotechnical 
reports; site, boundary and topographic surveys; traffic and utility studies; availability of public and private utilities 
and services; legal description of the site; etc.)

 
§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

$27,000,000  

§ 1.1.4 The Owner’s anticipated design and construction schedule:
.1 Design phase milestone dates, if any:

 Design Complete Spring 2022

.2 Commencement of construction:
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May 2024    

.3 Substantial Completion date or milestone dates:

    

.4 Other:

    

§ 1.1.5 The Owner intends to retain a Construction Manager pursuant to the following agreement:
(Indicate agreement type.)

[  X  ] AIA Document A133–2009, Standard Form of Agreement Between Owner and Construction 
Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a 
Guaranteed Maximum Price.

[    ] AIA Document A134–2009, Standard Form of Agreement Between Owner and Construction 
Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee without a 
Guaranteed Maximum Price.

§ 1.1.6 The Owner’s requirements for accelerated or fast-track scheduling or phased construction are set forth below:
(List number and type of bid/procurement packages.) 

  
 
§ 1.1.7 Other Project information:
(Identify special characteristics or needs of the Project not provided elsewhere, such as the Owner’s sustainable 
objective, if any, or historic preservation requirements.)

  

§ 1.1.8 The Owner identifies the following representative in accordance with Section 5.5:
(List name, address and other information.)

Glen Macdondald,
 Project Manager
715 West 4th Ave. 
Eugene, OR 97402  
  
Carole Knapel
Capital Improvement Program Manager
715 West 4th Ave.
Eugene OR 97402    
  
  
  
  
  

§ 1.1.9 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s 
submittals to the Owner are as follows:
(List name, address and other information.)

 Ryan Spain
Facilities Director
715 West 4th Ave.
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Eugene OR 97402    

§ 1.1.10 The Owner will retain the following consultants:
(List name, legal status, address and other information.)

.1 Construction Manager:
(The Construction Manager is identified on the cover page. If a Construction Manager has not been 
retained as of the date of this Agreement, state the anticipated date of retention. If the Architect is to 
assist the Owner in selecting the Construction Manager, complete Section 4.1.1) 

TBD  

.2 Cost Consultant (if in addition to the Construction Manager):
(If a Cost Consultant is retained, appropriate references to the Cost Consultant should be inserted in 
Sections 3.3.6, 3.3.7, 3.4.2, 3.4.3, 3.5.4, 3.5.5, 5.4, 6.3, 6.3.1, 6.4 and 11.6.)

 N/A   
  
  
  
  

.3 Land Surveyor:

TBD    
  
  
  
  

.4 Geotechnical Engineer:

TBD
  
  
  
  

.5 Civil Engineer:

N/A    
  
  
  
  

.6 Other consultants:
(List any other consultants retained by the Owner, such as a Project or Program Manager, or 
scheduling consultant.)

N/A  

§ 1.1.11 The Architect identifies the following representative in accordance with Section 2.4:
(List name, address and other information.)
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§ 1.1.12 The Architect will retain the consultants identified in Sections 1.1.12.1 and 1.1.12.2:
(List name, legal status, address and other information.)

§ 1.1.12.1 Consultants retained under Basic Services:

.1 Structural Engineer:

   
  
  
  
  

.2 Mechanical Engineer: 

  
  
  
  
  

.3 Electrical Engineer:

 
      
  
  
  
  

      .

§ 1.1.12.2 Consultants retained under Additional Services:

N/A  

§ 1.1.13 Other Initial Information on which the Agreement is based:

N/A  

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that such 
information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the 
schedule, the Architect’s services and the Architect’s compensation.

ARTICLE 2   ARCHITECT’S RESPONSIBILITIES
§ 2.1 The Architect shall provide the professional services as set forth in this Agreement.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by 
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall 
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of 
the Project.



Init.

/

AIA Document B133™ – 2014. Copyright © 2014 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AIA,” the AIA 
Logo, and “AIA Contract Documents” are registered trademarks and may not be used without permission. This document was produced by AIA software at 16:03:22 
ET on 10/09/2020 under Order No.9214558541 which expires on 10/11/2021, is not for resale, is licensed for one-time use only, and may only be used in 
accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
User Notes: (2053984089)

6

§ 2.3 The Architect shall provide its services in conjunction with the services of a Construction Manager as described 
in the agreement identified in Section 1.1.5. The Architect shall not be responsible for actions taken by the 
Construction Manager.

§ 2.4 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the 
Project.

§ 2.5 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any 
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional 
judgment with respect to this Project.

§ 2.6 Insurance. The Architect shall maintain the following insurance for the duration of this Agreement. If any of the 
requirements set forth below exceed the types and limits the Architect normally maintains, the Owner shall reimburse 
the Architect for any additional cost as set forth in Section 11.8.3.

§ 2.6.1 Commercial General Liability with policy limits of not less than One Million   ($ 1,000,000   ) for each 
occurrence and Two Million   ($ 2,000,000   ) in the aggregate for bodily injury and property damage.

§ 2.6.2 Automobile Liability covering vehicles owned by the Architect and non-owned vehicles used by the Architect 
with policy limits of not less than One Million   ($ 1,000,000   ) per claim and One Million   ($ 1,000,000   ) in the 
aggregate for bodily injury and property damage along with any other statutorily required automobile coverage.

§ 2.6.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile 
Liability through a combination of primary and excess liability insurance, provided such primary and excess insurance 
policies result in the same or greater coverage as those required under Sections 2.6.1 and 2.6.2.

§ 2.6.4 Workers’ Compensation at statutory limits.

§ 2.6.5 Professional Liability covering negligent acts, errors and omissions in the performance of professional 
services, with policy limits of not less than Two Million   ($ 2,000,000   ) per claim and Five Million $2,000,000   ($    ) 
in the aggregate.

§ 2.6.6 The Owner shall be an additional insured on the Architect’s primary and excess insurance policies for 
Commercial General Liability and Automobile Liability. The additional insured coverage shall be primary and 
non-contributory to any of the Owner’s insurance policies. The additional insured coverage shall apply to both 
ongoing operations and completed operations.

§ 2.6.7 The Architect shall provide to the Owner certificates of insurance evidencing compliance with the 
requirements in this Section 2.6. The certificates will show the Owner as additional insureds on the Commercial 
General Liability, Automobile Liability, and any excess policies.

§ 2.7 Failure to Maintain Insurance: Failure on the part of the Architect to procure or maintain policies providing the 
required coverages, conditions and minimum limits shall constitute a material breach of contract upon which Owner 
may immediately terminate the Agreement.

ARTICLE 3   SCOPE OF ARCHITECT’S BASIC SERVICES
§ 3.1 The Architect’s Basic Services consist of those described in Article 3 and include usual and customary 
structural, mechanical, civil, plumbing, interior design, low voltage, security, audio-visual, acoustic, landscape, fire 
protection, waterproofing, and electrical engineering services. Services not set forth in this Article 3 or designated as 
Architect’s responsibility in Section 4.1 are Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, consult with the Owner and the Construction Manager, 
research applicable design criteria, attend Project meetings, communicate with members of the Project team and report 
progress to the Owner.
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§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner, the Construction 
Manager, and the Owner’s consultants. The Architect shall be entitled to rely on the accuracy and completeness of 
services and information furnished by the Owner, the Construction Manager, and the Owner’s consultants. The 
Architect shall provide prompt written notice to the Owner if the Architect becomes aware of any error, omission or 
inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit to the Owner and the 
Construction Manager a schedule of the Architect’s services for inclusion in the Project schedule prepared by the 
Construction Manager. The schedule of the Architect’s services shall include design milestone dates, anticipated dates 
when cost estimates or design reviews may occur, and allowances for periods of time required (1) for the Owner’s 
review, (2) for the Construction Manager’s review, (3) for the performance of the Construction Manager’s 
Preconstruction Phase services, (4) for the performance of the Owner’s consultants, and (5) for approval of 
submissions by authorities having jurisdiction over the Project.

§ 3.1.4 The Architect shall submit information to the Construction Manager and participate in developing and revising 
the Project schedule as it relates to the Architect’s services. The Architect shall review and approve, or take other 
appropriate action upon, the portion of the Project schedule relating to the performance of the Architect’s services.

§ 3.1.5 Once the Owner, Construction Manager, and Architect agree to the time limits established by the Project 
schedule, the Owner and Architect shall not exceed them, except for reasonable cause. 

§ 3.1.6 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance 
of non-conforming work, made without the Architect’s approval.

§ 3.1.7 The Architect shall, at appropriate times, in coordination with the Construction Manager, contact the 
governmental authorities required to approve the Construction Documents and the entities providing utility services to 
the Project. In designing the Project, the Architect shall respond to applicable design requirements imposed by such 
governmental authorities and by such entities providing utility services.

§ 3.1.8 The Architect shall assist the Owner and Construction Manager in connection with the Owner’s responsibility 
for filing documents required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 Evaluation of the Construction Manager’s Guaranteed Maximum Price Proposal or Control Estimate
§ 3.2.1 Prior to the Owner’s acceptance of the Guaranteed Maximum Price proposal or Control Estimate, as 
applicable, the Architect shall consider the Construction Manager’s requests for substitutions and, upon written 
request of the Construction Manager, provide clarification or interpretations pertaining to the Drawings, 
Specifications, and other documents submitted by the Architect. The Architect and Construction Manager shall 
include the Owner on all communications related to substitution requests, clarifications, and interpretations.

§ 3.2.2 During one of the design phases, the Owner will receive a Guaranteed Maximum Price proposal or Control 
Estimate, as appropriate, from the Construction Manager. The Architect shall assist the Owner in reviewing the 
Construction Manager’s proposal or estimate. The Architect’s review is not for the purpose of discovering errors, 
omissions, or inconsistencies; for the assumption of any responsibility for the Construction Manager’s proposed 
means, methods, sequences, techniques, or procedures; or for the verification of any estimates of cost or estimated cost 
proposals. In the event that the Architect discovers any inconsistencies or inaccuracies in the information presented, 
the Architect shall promptly notify the Owner and Construction Manager.

§ 3.2.3 Upon authorization by the Owner, and subject to Section 4.3.1.15, the Architect shall update the Drawings, 
Specifications, and other documents to incorporate the agreed upon assumptions and clarifications contained in the 
Guaranteed Maximum Price Amendment or Control Estimate.

§ 3.3 Schematic Design Phase Services
§ 3.3.1 The Architect shall review the program and other information furnished by the Owner and Construction 
Manager, and shall review laws, codes, and regulations applicable to the Architect’s services.

§ 3.3.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of 
the Work, Project site, and other Initial Information, each in terms of the other, to ascertain the requirements of the 
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Project. The Architect shall notify the Owner of (1) any inconsistencies discovered in the information, and (2) other 
information or consulting services that may be reasonably needed for the Project.

§ 3.3.3 The Architect shall present its preliminary evaluation to the Owner and Construction Manager and shall 
discuss with the Owner and Construction Manager alternative approaches to design and construction of the Project, 
including the feasibility of incorporating sustainable design approaches, and consideration of the implementation of 
the Owner’s sustainable objective, if any. The Architect shall reach an understanding with the Owner regarding the 
requirements of the Project.

§ 3.3.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present to the 
Owner and Construction Manager, for the Owner’s approval, a preliminary design illustrating the scale and 
relationship of the Project components.

§ 3.3.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design 
Documents for the Owner’s approval and the Construction Manager’s review. The Schematic Design Documents shall 
consist of drawings and other documents including a site plan, if appropriate, and preliminary building plans, sections 
and elevations; and may include some combination of study models, perspective sketches, or digital modeling. 
Preliminary selections of major building systems and construction materials shall be noted on the drawings or 
described in writing.

§ 3.3.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building 
orientation, together with other considerations based on program and aesthetics, implications of sustainable code 
requirements enacted in the relevant jurisdiction, if any, in developing a design that is consistent with the Owner’s 
program, schedule and budget for the Cost of the Work. The Owner may obtain other sustainable design services 
under Article 4.

§ 3.3.5.2 The Architect shall consider with the Owner and the Construction Manager the value of alternative materials, 
building systems and equipment, together with other considerations based on program and aesthetics in developing a 
design for the Project that is consistent with the Owner’s schedule and budget for the Cost of the Work.

§ 3.3.6 The Architect shall submit the Schematic Design Documents to the Owner and the Construction Manager. The 
Architect shall meet with the Construction Manager to review the Schematic Design Documents.

§ 3.3.7 Upon receipt of the Construction Manager’s review comments and cost estimate at the conclusion of the 
Schematic Design Phase, the Architect shall take action as required under Section 6.4, identify agreed upon 
adjustments to the Project’s size, quality, or budget, and request the Owner’s approval of the Schematic Design 
Documents. If revisions to the Schematic Design Documents are required to comply with the Owner’s budget for the 
Cost of the Work at the conclusion of the Schematic Design Phase, the Architect shall incorporate the required 
revisions in the Design Development Phase.

§ 3.3.8 In the further development of the Drawings and Specifications during this and subsequent phases of design, the 
Architect shall be entitled to rely on the accuracy of the estimates of the Cost of the Work, which are to be provided by 
the Construction Manager under the Construction Manager’s agreement with the Owner.

§ 3.4 Design Development Phase Services
§ 3.4.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any 
adjustments in the Project requirements and the budget for the Cost of the Work pursuant to Section 5.4, the Architect 
shall prepare Design Development Documents for the Owner’s approval and Construction Manager’s review. The 
Design Development Documents shall be based upon information provided, and estimates prepared by, the 
Construction Manager and shall illustrate and describe the development of the approved Schematic Design 
Documents and shall consist of drawings and other documents including plans, sections, elevations, typical 
construction details, and diagrammatic layouts of building systems to fix and describe the size and character of the 
Project as to architectural, structural, mechanical and electrical systems, and such other elements as may be 
appropriate. The Design Development Documents shall also include outline specifications that identify major 
materials and systems and establish in general their quality levels.
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§ 3.4.2 Prior to the conclusion of the Design Development Phase, the Architect shall submit the Design Development 
Documents to the Owner and the Construction Manager. The Architect shall meet with the Construction Manager to 
review the Design Development Documents.

§ 3.4.3 Upon receipt of the Construction Manager’s information and estimate at the conclusion of the Design 
Development Phase, the Architect shall take action as required under Sections 6.5 and 6.6 and request the Owner’s 
approval of the Design Development Documents.

§ 3.5 Construction Documents Phase Services
§ 3.5.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of 
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 
Construction Documents for the Owner’s approval and the Construction Manager’s review. The Construction 
Documents shall illustrate and describe the further development of the approved Design Development Documents and 
shall consist of Drawings and Specifications setting forth in detail the quality levels of materials and systems and other 
requirements for the construction of the Work. The Owner and Architect acknowledge that in order to construct the 
Work the Construction Manager will provide additional information, including Shop Drawings, Product Data, 
Samples and other similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.5.2 The Architect shall incorporate into the Construction Documents the design requirements of governmental 
authorities having jurisdiction over the Project.

§ 3.5.3 During the development of the Construction Documents, if requested by the Owner, the Architect shall assist 
the Owner and Construction Manager in the development and preparation of (1) the Conditions of the Contract for 
Construction (General, Supplementary and other Conditions) and (2) a project manual that includes the Conditions of 
the Contract for Construction and Specifications and may include sample forms.

§ 3.5.4 Prior to the conclusion of the Construction Documents Phase, the Architect shall submit the Construction 
Documents to the Owner and the Construction Manager. The Architect shall meet with the Construction Manager to 
review the Construction Documents.

§ 3.5.5 Upon receipt of the Construction Manager’s information and estimate at the conclusion of the Construction 
Documents Phase, the Architect shall take action as required under Section 6.7 and obtain the Owner’s approval of the 
Construction Documents.

§ 3.6 Construction Phase Services
§ 3.6.1 General
§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Construction Manager 
as set forth below and in AIA Document A201™–2007, General Conditions of the Contract for Construction. If the 
Owner and Construction Manager modify AIA Document A201–2007, those modifications shall not affect the 
Architect’s services under this Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services commences 
upon the Owner’s acceptance of the Construction Manager’s Guaranteed Maximum Price proposal, the Owner’s 
approval of the Construction Manager’s Control Estimate, or the Owner’s issuance of a Notice to Proceed to the 
Construction Manager. Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services 
terminates upon expiration of the period of correction of the Work described in the Contract for Construction. 

§ 3.6.1.3 The Architect shall advise and consult with the Owner and Construction Manager during the Construction 
Phase Services. The Architect shall have authority to act on behalf of the Owner only to the extent provided in this 
Agreement. The Architect shall not have control over, charge of, or responsibility for the construction means, 
methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the Work, 
nor shall the Architect be responsible for the Construction Manager’s failure to perform the Work in accordance with 
the requirements of the Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or 
omissions, but shall not have control over or charge of, and shall not be responsible for, acts or omissions of the 
Construction Manager or of any other persons or entities performing portions of the Work.
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§ 3.6.2 Evaluations of the Work
§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required 
in Section 4.3.3, to become generally familiar with the progress and quality of the portion of the Work completed, and 
to determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully 
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits, 
the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work 
completed, and report to the Owner (1) known deviations from the Contract Documents and from the most recent 
construction schedule, and (2) defects and deficiencies observed in the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever 
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing 
of the Work in accordance with the provisions of the Contract Documents, whether or not such Work is fabricated, 
installed or completed. However, neither this authority of the Architect nor a decision made in good faith either to 
exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the Construction 
Manager, Subcontractors, material and equipment suppliers, their agents or employees or other persons or entities 
performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Construction Manager. The Architect’s response to 
such requests shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable 
from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations 
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Construction Manager, 
shall not show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good 
faith. The Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent 
expressed in the Contract Documents.

§ 3.6.2.5 Unless the Owner and Construction Manager designate another person to serve as an Initial Decision Maker, 
as that term is defined in AIA Document A201–2007, the Architect shall render initial decisions on Claims between 
the Owner and Construction Manager as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Construction Manager
§ 3.6.3.1 The Architect shall review and certify the amounts due the Construction Manager and shall issue certificates 
in such amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the 
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Construction 
Manager’s Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work 
has progressed to the point indicated and that the quality of the Work is in accordance with the Contract Documents. 
The foregoing representations are subject (1) to an evaluation of the Work for conformance with the Contract 
Documents upon Substantial Completion, (2) to results of subsequent tests and inspections, (3) to correction of minor 
deviations from the Contract Documents prior to completion, and (4) to specific qualifications expressed by the 
Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from 
Subcontractors and material suppliers and other data requested by the Owner to substantiate the Construction 
Manager’s right to payment, or (4) ascertained how or for what purpose the Construction Manager has used money 
previously paid on account of the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 Submittals
§ 3.6.4.1 The Architect shall review the Construction Manager’s submittal schedule and shall not unreasonably delay 
or withhold approval. The Architect’s action in reviewing submittals shall be taken in accordance with the approved 
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submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while allowing 
sufficient time in the Architect’s professional judgment to permit adequate review.

§ 3.6.4.2 In accordance with the Architect-approved submittal schedule, the Architect shall review and approve or take 
other appropriate action upon the Construction Manager’s submittals such as Shop Drawings, Product Data and 
Samples, but only for the limited purpose of checking for conformance with information given and the design concept 
expressed in the Contract Documents. Review of such submittals is not for the purpose of determining the accuracy 
and completeness of other information such as dimensions, quantities, and installation or performance of equipment or 
systems, which are the Construction Manager’s responsibility. The Architect’s review shall not constitute approval of 
safety precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods, 
techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an 
assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Construction Manager to provide professional design 
services or certifications by a design professional related to systems, materials or equipment, the Architect shall 
specify the appropriate performance and design criteria that such services must satisfy. The Architect shall review 
shop drawings and other submittals related to the Work designed or certified by the design professional retained by the 
Construction Manager that bear such professional’s seal and signature when submitted to the Architect. The Architect 
shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals 
performed or provided by such design professionals.

§ 3.6.4.4 Subject to the provisions of Section 4.3, the Architect shall review and respond to requests for information 
about the Contract Documents. The Architect shall set forth in the Contract Documents the requirements for requests 
for information. Requests for information shall include, at a minimum, a detailed written statement that indicates the 
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The 
Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise with 
reasonable promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and 
Specifications in response to requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Construction 
Manager in accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work
§ 3.6.5.1 The Architect may authorize minor changes in the Work that are consistent with the intent of the Contract 
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to the 
provisions of Section 4.3, the Architect shall prepare Change Orders and Construction Change Directives for the 
Owner’s approval and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the date 
of final completion; issue Certificates of Substantial Completion; receive from the Construction Manager and forward 
to the Owner, for the Owner’s review and records, written warranties and related documents required by the Contract 
Documents and assembled by the Construction Manager; and issue a final Certificate for Payment based upon a final 
inspection indicating the Work complies with the requirements of the Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the 
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the 
Construction Manager of Work to be completed or corrected.

§ 3.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the balance 
of the Contract Sum remaining to be paid the Construction Manager, including the amount to be retained from the 
Contract Sum, if any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Construction 
Manager: (1) consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final 
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payment; (2) affidavits, receipts, releases and waivers of liens or bonds indemnifying the Owner against liens; and (3) 
any other documentation required of the Construction Manager under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, 
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility 
operations and performance.

ARTICLE 4   ADDITIONAL SERVICES
§ 4.1 The services listed below as the Architect’s responsibility are included in Basic Services and are required for the 
Project. The services listed as TBD responsibility are not included in Basic Services and are Additional Services 
which may be required for the Project. The Architect shall provide the listed Additional Services specifically listed as 
TBD responsibility only with prior written approval of the Owner and the Owner shall compensate the Architect as 
provided in Section 11.2.
(Designate the Additional Services the Architect shall provide in the second column of the table below. In the third 
column indicate whether the service description is located in Section 4.2 or in an attached exhibit. If in an exhibit, 
identify the exhibit.)

Services Responsibility
(Architect, Owner 

or
Not Provided)

Location of Service Description
(Section 4.2 below or in an exhibit 

attached to this document and 
identified below)

§ 4.1.1 Assistance with selection of the Construction 
Manager

  Owner

§ 4.1.2 Programming (B202™–2009)
§ 4.1.3 Multiple preliminary designs
§ 4.1.4 Measured drawings
§ 4.1.5 Existing facilities surveys Owner
§ 4.1.6 Site evaluation and planning (B203™–2007)
§ 4.1.7 Building information modeling (E203™–2013)
§ 4.1.8 Civil engineering
§ 4.1.9 Landscape design
§ 4.1.10 Architectural interior design (B252™–2007)
§ 4.1.11 Value analysis (B204™–2007)
§ 4.1.12 Detailed cost estimating
§ 4.1.13 On-site project representation (B207™–2008)
§ 4.1.14 Conformed construction documents
§ 4.1.15 As-designed record drawings
§ 4.1.16 As-constructed record drawings
§ 4.1.17 Post occupancy evaluation
§ 4.1.18 Facility support services (B210™–2007)
§ 4.1.19 Tenant-related services
§ 4.1.20 Coordination of Owner’s consultants Owner
§ 4.1.21 Telecommunications/data design
§ 4.1.22 Security evaluation and planning (B206™–2007)
§ 4.1.23 Commissioning (B211™–2007) Owner
§ 4.1.24 Extensive environmentally responsible design
§ 4.1.25 LEED® certification (B214™–2012)
§ 4.1.26 Historic preservation (B205™–2007)
§ 4.1.27 Furniture, furnishings, and equipment design 
(B253™–2007)

§ 4.2 Insert a description of each Additional Service designated in Section 4.1 as the Architect’s responsibility, if not 
further described in an exhibit attached to this document.
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§ 4.3 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement. 
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this 
Section 4.3 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the 
Architect’s schedule.

§ 4.3.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner 
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not 
proceed to provide the following services until the Architect receives the Owner’s written authorization:

.1 Services necessitated by a change in the Initial Information, previous instructions or recommendations 
given by the Construction Manager or the Owner, approvals given by the Owner, or a material change 
in the Project including, but not limited to, size, quality, complexity, the Owner’s schedule or budget 
for Cost of the Work, or bid packages in addition to those listed in Section 1.1.6; 

.2 Making revisions in Drawings, Specifications, or other documents (as required pursuant to Section 
6.7), when such revisions are required because the Construction Manager’s estimate of the Cost of the 
Work, Guaranteed Maximum Price proposal, or Control Estimate exceeds the Owner’s budget, except 
where such excess is due to changes initiated by the Architect in scope, capacities of basic systems, or 
the kinds and quality of materials, finishes, or equipment;

.3 Services necessitated by the Owner’s request for extensive sustainable design alternatives, such as 
unique system designs, in-depth material research, energy modeling, or LEED® certification;

.4 Changing or editing previously prepared Instruments of Service necessitated by the enactment or 
revision of codes, laws or regulations, or official interpretations;

.5 Services necessitated by decisions of the Owner or Construction Manager not rendered in a timely 
manner or any other failure of performance on the part of the Owner or the Owner’s consultants or 
contractors;

.6 Preparing digital data for transmission to the Owner’s consultants and contracctors or to other Owner 
authorized representatives.

.7 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner 
or Construction Manager;

.8 Preparation for and attendance at a public presentation meeting or hearing.

.9 Preparation for, and attendance at a dispute resolution proceeding or legal proceeding, except where the 
Architect is party thereto;

.10 Evaluation of the qualifications of bidders or persons providing proposals; 

.11 Consultation concerning replacement of Work resulting from fire or other cause during construction; 

.12 Assistance to the Initial Decision Maker, if other than the Architect;

.13 Services necessitated by replacement of the Construction Manager or conversion of the Construction 
Manager as constructor project delivery method to an alternative project delivery method;

.14 Services necessitated by the Owner’s delay in engaging the Construction Manager; and

.15 Making revisions in Drawings, Specifications and other documents resulting from substitutions 
included in the agreed-to assumptions and clarifications contained in the Guaranteed Maximum Price 
Amendment or Control Estimate.

§ 4.3.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify 
the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If the Owner 
subsequently determines that all or parts of those services are not required, the Owner shall give prompt written notice 
to the Architect, and the Owner shall have no further obligation to compensate the Architect for those services:

.1 Reviewing a Construction Manager’s submittal out of sequence from the submittal schedule agreed to 
by the Architect;

.2 Responding to the Construction Manager’s requests for information that are not prepared in accordance 
with the Contract Documents or where such information is available to the Construction Manager from 
a careful study and comparison of the Contract Documents, field conditions, other Owner-provided 
information, Construction Manager-prepared coordination drawings, or prior Project correspondence 
or documentation;
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.3 Preparing Change Orders, and Construction Change Directives that require evaluation of the 
Construction Manager’s proposals and supporting data, or the preparation or revision of Instruments of 
Service;

.4 Evaluating an extensive number of Claims as the Initial Decision Maker; 

.5 Evaluating substitutions proposed by the Owner or Construction Manager and making subsequent 
revisions to Instruments of Service resulting therefrom; or

.6 To the extent the Architect’s Basic Services are affected, providing Construction Phase Services 60 
days after (1) the date of Substantial Completion of the Work or (2) the anticipated date of Substantial 
Completion, identified in Initial Information, whichever is earlier.

§ 4.3.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional 
Services. When the limits below are reached, the Architect shall notify the Owner:

.1  Three  ( 3   ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the 
Construction Manager

.2 One   (  1  ) weekly visit to the site by the Architect over the duration of the Project during construction

.3 Two   (  2  ) inspections for any portion of the Work to determine whether such portion of the Work is 
substantially complete in accordance with the requirements of the Contract Documents

.4 Two   (  2  ) inspections for any portion of the Work to determine final completion

§ 4.3.4 If the services covered by this Agreement have not been completed within    (  ) months of the date of this 
Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be 
compensated as Additional Services.

ARTICLE 5   OWNER’S RESPONSIBILITIES
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 
regarding requirements for and limitations on the Project, including a written program which shall set forth the 
Owner’s objectives, schedule, constraints and criteria, including space requirements and relationships, flexibility, 
expandability, special equipment, systems and site requirements. Within 15 days after receipt of a written request from 
the Architect, the Owner shall furnish the requested information as necessary and relevant for the Architect to 
evaluate, give notice of or enforce lien rights.

§ 5.2 The Owner shall retain a Construction Manager to provide services, duties, and responsibilities as described in 
the agreement selected in Section 1.1.5.

§ 5.3 The Owner shall furnish the services of a Construction Manager that shall be responsible for creating the overall 
Project schedule. The Owner shall adjust the Project schedule, if necessary, as the Project proceeds.

§ 5.4 The Owner shall establish and periodically update the Owner’s budget for the Project, including (1) the budget 
for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies 
related to all of these costs. The Owner shall furnish the services of a Construction Manager that shall be responsible 
for preparing all estimates of the Cost of the Work. If the Owner significantly increases or decreases the Owner’s 
budget for the Cost of the Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafter 
agree to a corresponding change in the budget for the Cost of the Work or in the Project’s scope and quality.

§ 5.4.1 The Owner acknowledges that accelerated, phased or fast-track scheduling provides a benefit, but also carries 
with it associated risks. Such risks include the Owner incurring costs for the Architect to coordinate and redesign 
portions of the Project affected by procuring or installing elements of the Project prior to the completion of all relevant 
Construction Documents, and costs for the Construction Manager to remove and replace previously installed Work. If 
the Owner selects accelerated, phased or fast-track scheduling, the Owner agrees to include in the budget for the 
Project sufficient contingencies to cover such costs.

§ 5.5 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The 
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable 
delay in the orderly and sequential progress of the Architect’s services.

§ 5.6 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the 
site of the Project, and a written legal description of the site. The surveys and legal information shall include, as 
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applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; 
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and 
contours of the site; locations, dimensions and necessary data with respect to existing buildings, other improvements 
and trees; and information concerning available utility services and lines, both public and private, above and below 
grade, including inverts and depths. All the information on the survey shall be referenced to a Project benchmark.

§ 5.7 The Owner shall furnish services of geotechnical engineers, which may include but are not limited to test 
borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic 
evaluation, ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil 
conditions, with written reports and appropriate recommendations.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. 
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the 
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated in 
this Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect requests such 
services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall require that 
its consultants maintain professional liability insurance and other liability insurance as appropriate to the services 
provided.

§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as 
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be 
reasonably necessary at any time for the Project to meet the Owner’s needs and interests except when such services are 
needed as a result of Architect’s negligence or failure to perform.

§ 5.11 The Owner shall provide prompt written notice to the Architect and Construction Manager if the Owner 
becomes aware of any fault or defect in the Project, including errors, omissions or inconsistencies in the Architect’s 
Instruments of Service. Except for compliance of the Architect’s Instruments of Service with the Owner’s 
requirements and program, nothing in this Agreement shall be construed as to require Owner to determine the 
adequacy, accuracy or sufficiency of the Architect’s Instruments of Service. 

§ 5.12 The Owner shall contemporaneously provide the Architect with any communications provided to the 
Construction Manager about matters arising out of or relating to the Contract Documents. Communications by and 
with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and 
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The 
Owner shall provide the Architect a copy of the executed agreement between the Owner and Construction Manager, 
including the General Conditions of the Contract for Construction.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall 
obligate the Construction Manager to provide the Architect access to the Work wherever it is in preparation or 
progress.

ARTICLE 6   COST OF THE WORK
§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all 
elements of the Project designed or specified by the Architect and shall include the Construction Managers’ general 
conditions costs, overhead, and profit. The Cost of the Work does not include the compensation of the Architect, the 
compensation of the Construction Manager for Preconstruction Phase services, the costs of the land, rights-of-way, 
financing, contingencies for changes in the Work or other costs that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in the Initial Information, and may be adjusted 
throughout the Project as required under Sections 5.4 and 6.4. Evaluations of the Owner’s budget for the Cost of the 
Work represent the Architect’s judgment as a design professional.
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§ 6.3 The Owner shall require the Construction Manager to include appropriate contingencies for design, bidding or 
negotiating, price escalation, and market conditions in estimates of the Cost of the Work. The Architect shall be 
entitled to rely on the accuracy and completeness of estimates of the Cost of the Work the Construction Manager 
prepares as the Architect progresses with its Basic Services. The Architect shall prepare, as an Additional Service, 
revisions to the Drawings, Specifications or other documents required due to the Construction Manager’s inaccuracies 
or incompleteness in preparing cost estimates. The Architect may review the Construction Manager’s estimates solely 
for the Architect’s guidance in completion of its services, however, the Architect shall report to the Owner any 
material inaccuracies and inconsistencies noted during any such review.

§ 6.3.1 If the Architect is providing detailed cost estimating services as an Additional Service, and a discrepancy exists 
between the Construction Manager’s cost estimates and the Architect’s cost estimates, the Architect shall work 
cooperatively with the Construction Manager to conform the cost estimates to one another.

§ 6.3.2 Subject to Section 4.3, if the Owner engages a Cost Consultant and a discrepancy exists between the 
Construction Manager’s estimate and the Cost Consultant’s estimate, the Architect shall assist the Cost Consultant and 
Construction Manager as necessary to conform the estimates to one another.

§ 6.4 If, prior to the conclusion of the Design Development Phase, the Construction Manager’s estimate of the Cost of 
the Work exceeds the Owner’s budget for the Cost of the Work, the Architect, in consultation with the Construction 
Manager, shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or budget, and the 
Owner shall cooperate with the Architect in making such adjustments.

§ 6.5 If the Construction Manager’s estimate of the Cost of the Work at the conclusion of the Design Development 
Phase exceeds the Owner’s budget for the Cost of the Work, the Owner shall

.1 give written approval of an increase in the budget for the Cost of the Work;

.2 in consultation with the Architect and Construction Manager, revise the Project program, scope, or 
quality as required to reduce the Cost of the Work; or

.3 implement any other mutually acceptable alternative.

§ 6.6 If the Owner chooses to proceed under Section 6.5.2, the Architect, without additional compensation, shall 
incorporate the required modifications in the Construction Documents Phase as necessary to comply with the Owner’s 
budget for the Cost of the Work at the conclusion of the Design Development Phase Services, or the budget as adjusted 
under Section 6.5.1. The Architect’s modification of the Construction Documents shall be the limit of the Architect’s 
responsibility as a Basic Service under this Article 6.

§ 6.7 After incorporation of modifications under Section 6.6, the Architect shall, as an Additional Service, make any 
required revisions to the Drawings, Specifications or other documents necessitated by the Construction Manager’s 
subsequent cost estimates, the Guaranteed Maximum Price proposal, or Control Estimate that exceed the Owner’s 
budget for the Cost of the Work, except when the excess is due to changes initiated by the Architect in scope, basic 
systems, or the kinds and quality of materials, finishes or equipment.

ARTICLE 7   COPYRIGHTS AND LICENSES
§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the 
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit 
such information for its use on the Project. If the Owner and Architect intend to transmit Instruments of Service or any 
other information or documentation in digital form, they shall endeavor to establish necessary protocols governing 
such transmissions.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and 
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official 
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication in 
derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use the 
Architect’s Instruments of Service solely and exclusively for purposes of constructing, using, maintaining, altering 
and adding to the Project, provided that the Owner substantially performs its obligations, including prompt payment of 
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all sums when due, under this Agreement. The Architect shall obtain similar nonexclusive licenses from the 
Architect’s consultants consistent with this Agreement. The license granted under this section permits the Owner to 
authorize the Construction Manager, Subcontractors, Sub-subcontractors, and material or equipment suppliers, as well 
as the Owner’s consultants and separate contractors, to reproduce applicable portions of the Instruments of Service 
solely and exclusively for use in performing services or construction for the Project. 

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of 
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising 
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the 
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes of 
action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of the 
Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully 
terminates this Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied 
under this Agreement. 

ARTICLE 8   CLAIMS AND DISPUTES
§ 8.1 General
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action, whether in contract, tort, or 
otherwise, against the other arising out of or related to this Agreement in accordance with the requirements of the 
method of binding dispute resolution selected in this Agreement within the period specified by applicable law, but in 
any case not more than 10 years after the date of Substantial Completion of the Work. 

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against 
each other and against the contractors, consultants, agents and employees of the other for damages, except such rights 
as they may have to the proceeds of such insurance as set forth in AIA Document A201–2007, General Conditions of 
the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the Construction Manager, 
contractors, consultants, agents and employees of any of them similar waivers in favor of the other parties enumerated 
herein.

§ 8.1.3 The Architect shall indemnify and hold the Owner and the Owner’s officers and employees harmless from and 
against damages, losses and judgments arising from claims by third parties, including reasonable attorneys’ fees and 
expenses recoverable under applicable law, but only to the extent they are caused by the negligent acts or omissions of 
the Architect, its employees and its consultants in the performance of professional services under this Agreement. The 
Architect’s duty to indemnify the Owner under this provision shall be limited to the available proceeds of insurance 
coverage.

§ 8.1.4 The Architect and Owner waive consequential damages for claims, disputes or other matters in question 
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential 
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 Mediation
§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to 
mediation. If such matter relates to or is the subject of a lien arising out of the Architect’s services, the Architect may 
proceed in accordance with applicable law to comply with the lien notice or filing deadlines prior to resolution of the 
matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between 
them by mediation which, unless the parties mutually agree otherwise, shall be administered by the American 
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of the 
Agreement. A request for mediation shall be made in writing, delivered to the other party to the Agreement, and filed 
with the person or entity administering the mediation. The request may be made concurrently with the filing of a 
complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in 
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days 
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration 
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proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s) 
and agree upon a schedule for later proceedings.

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding 
dispute resolution shall be the following:
(Check the appropriate box. If the Owner and Architect do not select a method of binding dispute resolution below, or 
do not subsequently agree in writing to a binding dispute resolution method other than litigation, the dispute will be 
resolved in a court of competent jurisdiction.)

[    ] Arbitration pursuant to Section 8.3 of this Agreement

[    ] Litigation in a court of competent jurisdiction

[    ] Other: (Specify)

  

§ 8.3 Arbitration
§ 8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement any 
claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by, 
mediation shall be subject to arbitration which, unless the parties mutually agree otherwise, shall be administered by 
the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the 
date of the Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this 
Agreement, and filed with the person or entity administering the arbitration.

§ 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation, 
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the claim, 
dispute or other matter in question would be barred by the applicable statute of limitations. For statute of limitations 
purposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall 
constitute the institution of legal or equitable proceedings based on the claim, dispute or other matter in question.

§ 8.3.2 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly 
consented to by parties to this Agreement shall be specifically enforceable in accordance with applicable law in any 
court having jurisdiction thereof.

§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with 
applicable law in any court having jurisdiction thereof.

§ 8.3.4 Consolidation or Joinder
§ 8.3.4.1 The Architect waives all objections to joinder of the Architect as a party to any Project-related mediation, 
arbitration or litigation in which the Owner is joined or is otherwise positioned as a party and in which Architect’s 
conduct or its performance of professional services  is the source of the dispute. The Architect also agrees to prepare or 
modify all documents used or prepared by the Architect, including but not limited to, agreements between the 
Architect and its consultants, agreements between the Owner and other parties (including, without limitation, the 
Contract for Construction) and any General or Supplemental Conditions for Construction for this Project to reflect this 
waiver.

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a 
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided 
that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional 
person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not 
described in the written consent.
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§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this 
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and 
Architect under this Agreement.

ARTICLE 9   TERMINATION OR SUSPENSION
§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be 
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of 
performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give 
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the 
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of 
services. Before resuming services, the Architect shall be paid all sums due prior to suspension and any expenses 
incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services 
and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of 
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the 
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time 
schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the 
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party 
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the 
termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the 
Owner’s convenience and without cause.

§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services 
performed prior to termination, together with Reimbursable Expenses then due.

§ 9.7 Deleted intentionally
 
§ 9.8 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement 
are set forth in Article 7 and Section 11.9.

ARTICLE 10   MISCELLANEOUS PROVISIONS
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, except that if the parties 
have selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section 
8.3.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201–2007, General 
Conditions of the Contract for Construction, except as modified in this Agreement. The term "Contractor" as used in 
A201–2007 shall mean the Construction Manager.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns and legal 
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written 
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project 
if the lender agrees to assume the Owner’s rights and obligations under this Agreement.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be 
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests 
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute 
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect 
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents 
that would require knowledge, services or responsibilities beyond the scope of this Agreement.
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§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor of 
a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, 
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any 
form at the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project 
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the 
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s 
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific 
information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for 
the Architect in the Owner’s promotional materials for the Project.

§ 10.8 If the Architect or Owner receives information specifically designated by the other party as "confidential" or 
"business proprietary," the receiving party shall keep such information strictly confidential and shall not disclose it to 
any other person except to (1) its employees, (2) those who need to know the content of such information in order to 
perform services or construction solely and exclusively for the Project, or (3) its consultants and contractors whose 
contracts include similar restrictions on the use of confidential information.

ARTICLE 11   COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as 
follows:
(Insert amount of, or basis for, compensation.)

§ 11.2 For Additional Services designated in Section 4.1, the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of 
compensation apply.)

  

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.3, the 
Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

 2020 Hourly Rate Schedule 
§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Sections 11.2 or 
11.3, shall be the amount invoiced to the Architect plus   percent (   %), or as otherwise stated below:

  

§ 11.5 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work, the 
compensation for each phase of services shall be as follows:

Schematic Design Phase   percent  (   %)
Design Development Phase   percent  (   %)
Construction Documents Phase   percent  (   %)
Construction Phase   percent  (   %)
  
Total Basic Compensation one hundred percent  ( 100 %)

The Owner acknowledges that with an accelerated Project delivery, multiple bid package process, or Construction 
Manager as constructor project delivery method, the Architect may be providing its services in multiple Phases 
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simultaneously. Therefore, the Architect shall be permitted to invoice monthly in proportion to services performed in 
each Phase of Services as appropriate.

§ 11.6 When compensation is based on a percentage of the Cost of the Work and any portions of the Project are deleted 
or otherwise not constructed, compensation for those portions of the Project shall be payable to the extent services are 
performed on those portions, in accordance with the schedule set forth in Section 11.5 based on (1) the 
Owner-accepted Guaranteed Maximum Price Amendment or Control Estimate, as applicable, or (2) if the Guaranteed 
Maximum Price proposal or Control Estimate has not been accepted by the Owner, the most recent estimate of the 
Cost of the Work prepared by the Construction Manager for such portions of the Project. The Architect shall be 
entitled to compensation in accordance with this Agreement for all services performed whether or not the Construction 
Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants, if any, are set forth below. 
The rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

  

Employee or Category Rate ($0.00)
  

§ 11.8 Compensation for Reimbursable Expenses
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic and Additional Services and include 
expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:

.1 Transportation and authorized out-of-town travel and subsistence; 

.2 Long distance services, dedicated data and communication services, teleconferences, Project Web 
sites, and extranets;

.3 Fees paid for securing approval of authorities having jurisdiction over the Project;

.4 Printing, reproductions, plots, standard form documents;

.5 Postage, handling and delivery;

.6 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;

.7 Renderings, models, mock-ups, professional photography, and presentation materials requested by the 
Owner;

.8 Architect’s consultants’ expense of professional liability insurance dedicated exclusively to this 
Project, or the expense of additional insurance coverage or limits if the Owner requests such insurance 
in excess of that normally carried by the Architect’s consultants;

.9 All taxes levied on professional services and on reimbursable expenses;

.10 Site office expenses; and

.11 Other similar Project-related expenditures.

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the 
Architect’s consultants plus   percent (    %) of the expenses incurred.

§ 11.8.3 If the insurance requirements listed in Section 2.6 exceed the types and limits the Architect normally 
maintains and the Architect incurred additional costs to satisfy such requirements, the Owner shall reimburse the 
Architect for such costs as set forth below:

  

§ 11.9 Compensation for Use of Architect’s Instruments of Service
If the Owner terminates the Architect for its convenience under Section 9.5, or the Architect terminates this 
Agreement under Section 9.3, the Owner shall pay a licensing fee as compensation for the Owner’s continued use of 
the Architect’s Instruments of Service solely for purposes of completing, using and maintaining the Project as follows:
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§ 11.10 Payments to the Architect
§ 11.10.1 An initial payment of  0  ($    ) shall be made upon execution of this Agreement and is the minimum payment 
under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.2 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed. 
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid ninety   ( 90   ) days after 
the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from 
time to time at the principal place of business of the Architect.
(Insert rate of monthly or annual interest agreed upon.)

   %   

§ 11.10.3 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated 
damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work 
unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 11.10.4 Records of Reimbursable Expenses, expenses pertaining to Additional Services, and services performed on 
the basis of hourly rates shall be available to the Owner at mutually convenient times.

§ 11.10.5 The Architect hereby waives all rights to payment by the Owner for any reimbursable expense incurred more 
than 120 days before the date on which the Owner receives the invoice from the Architect initially requesting 
reimbursement for that Reimbursable Expense.

ARTICLE 12   SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:

  

ARTICLE 13   SCOPE OF THE AGREEMENT
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be 
amended only by written instrument signed by both Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents listed below:
.1 AIA Document B133™–2014, Standard Form Agreement Between Owner and Architect, Construction 

Manager as Constructor Edition 
.2   

.3 Other documents:
(List other documents, if any, including additional scopes of service forming part of the Agreement.)

AIA Document A201-2007, General Conditions of the Contract for Construction, as modified by 
Owner

This Agreement entered into as of the day and year first written above.

    
OWNER (Signature) ARCHITECT (Signature)

        
(Printed name and title) (Printed name and title)
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PAGE 1

Eugene 4J School District
715 W 4th Avenue
Eugene, OR 97402        
PAGE 2

 4J Education Specifications 2019

…

$27,000,000  

…

 Design Complete Spring 2022
PAGE 3

May 2024    

…

[  X  ] AIA Document A133–2009, Standard Form of Agreement Between Owner and Construction 
Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a 
Guaranteed Maximum Price.

…

Glen Macdondald,
 Project Manager
715 West 4th Ave. 
Eugene, OR 97402  
  
Carole Knapel
Capital Improvement Program Manager
715 West 4th Ave.
Eugene OR 97402    

…

 Ryan Spain
Facilities Director
715 West 4th Ave.
Eugene OR 97402    
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2

PAGE 4

TBD  

…

 N/A   

…

TBD    

…

TBD

…

N/A    

…

N/A  
PAGE 5

      .

N/A  

…

N/A  
PAGE 6

§ 2.6.1 Commercial General Liability with policy limits of not less than One Million   ($ 1,000,000   ) for each 
occurrence and Two Million   ($ 2,000,000   ) in the aggregate for bodily injury and property damage.

§ 2.6.2 Automobile Liability covering vehicles owned by the Architect and non-owned vehicles used by the Architect 
with policy limits of not less than One Million   ($ 1,000,000   ) per claim and One Million   ($ 1,000,000   ) in the 
aggregate for bodily injury and property damage along with any other statutorily required automobile coverage.

…

§ 2.6.4 Workers’ Compensation at statutory limits and Employers Liability with policy limits of not less than    ($    
).limits.

§ 2.6.5 Professional Liability covering negligent acts, errors and omissions in the performance of professional 
services, with policy limits of not less than Two Million   ($ 2,000,000   ) per claim and Five Million $2,000,000   ($    ) 
in the aggregate.

…

§ 2.7 Failure to Maintain Insurance: Failure on the part of the Architect to procure or maintain policies providing the 
required coverages, conditions and minimum limits shall constitute a material breach of contract upon which Owner 
may immediately terminate the Agreement.
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§ 3.1 The Architect’s Basic Services consist of those described in Article 3 and include usual and customary 
structural, mechanical, civil, plumbing, interior design, low voltage, security, audio-visual, acoustic, landscape, fire 
protection, waterproofing, and electrical engineering services. Services not set forth in this Article 3 or designated as 
Architect’s responsibility in Section 4.1 are Additional Services.
PAGE 9

§ 3.6.1.2 Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services commences 
upon the Owner’s acceptance of the Construction Manager’s Guaranteed Maximum Price proposal, the Owner’s 
approval of the Construction Manager’s Control Estimate, or the Owner’s issuance of a Notice to Proceed to the 
Construction Manager. Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services 
terminates on the date the Architect issues the final Certificate for Payment.upon expiration of the period of correction 
of the Work described in the Contract for Construction. 
PAGE 12

§ 4.1 Additional Services listed below The services listed below as the Architect’s responsibility are included in Basic 
Services and are required for the Project. The services listed as TBD responsibility are not included in Basic Services 
but and are Additional Services which may be required for the Project. The Architect shall provide the listed 
Additional Services only if specifically designated in the table below as the Architect’s responsibility, specifically 
listed as TBD responsibility only with prior written approval of the Owner and the Owner shall compensate the 
Architect as provided in Section 11.2.

…

§ 4.1.1 Assistance with selection of the Construction 
Manager

  Owner

…

§ 4.1.5 Existing facilities surveys Owner

…

§ 4.1.20 Coordination of Owner’s consultants Owner

…

§ 4.1.23 Commissioning (B211™–2007) Owner
PAGE 13

.6 Preparing digital data for transmission to the Owner’s consultants and contractors, contracctors or to 
other Owner authorized recipients; representatives.

…

.8 Preparation for, for and attendance at, at a public presentation, presentation meeting or hearing;hearing.

…

.15 Making revisions in Drawings, Specifications, Specifications and other documents resulting from 
substitutions included in the agreed to agreed-to assumptions and clarifications contained in the 
Guaranteed Maximum Price Amendment or Control Estimate.

PAGE 14

.1  Three  ( 3   ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the 
Construction Manager



Additions and Deletions Report for AIA Document B133™ – 2014. Copyright © 2014 by The American Institute of Architects. All rights reserved. The “American 
Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are registered trademarks and may not be used without permission. This document was 
produced by AIA software at 16:03:22 ET on 10/09/2020 under Order No.9214558541 which expires on 10/11/2021, is not for resale, is licensed for one-time use 
only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
User Notes: (2053984089)

4

.2 (    ) visits One   (  1  ) weekly visit to the site by the Architect over the duration of the Project during 
construction

.3 Two   (  2  ) inspections for any portion of the Work to determine whether such portion of the Work is 
substantially complete in accordance with the requirements of the Contract Documents

.4 (    Two   (  2  ) inspections for any portion of the Work to determine final completion
PAGE 15

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be 
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.interests except when such 
services are needed as a result of Architect’s negligence or failure to perform.

§ 5.11 The Owner shall provide prompt written notice to the Architect and Construction Manager if the Owner 
becomes aware of any fault or defect in the Project, including errors, omissions or inconsistencies in the Architect’s 
Instruments of Service. Except for compliance of the Architect’s Instruments of Service with the Owner’s 
requirements and program, nothing in this Agreement shall be construed as to require Owner to determine the 
adequacy, accuracy or sufficiency of the Architect’s Instruments of Service. 
PAGE 16

§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use the 
Architect’s Instruments of Service solely and exclusively for purposes of constructing, using, maintaining, altering 
and adding to the Project, provided that the Owner substantially performs its obligations, including prompt payment of 
all sums when due, under this Agreement. The Architect shall obtain similar nonexclusive licenses from the 
Architect’s consultants consistent with this Agreement. The license granted under this section permits the Owner to 
authorize the Construction Manager, Subcontractors, Sub-subcontractors, and material or equipment suppliers, as well 
as the Owner’s consultants and separate contractors, to reproduce applicable portions of the Instruments of Service 
solely and exclusively for use in performing services or construction for the Project. If the Architect rightfully 
terminates this Agreement for cause as provided in Section 9.4, the license granted in this Section 7.3 shall terminate.
PAGE 17

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied 
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license 
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the 
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s 
consultants.

…

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action, whether in contract, tort, or 
otherwise, against the other arising out of or related to this Agreement in accordance with the requirements of the 
method of binding dispute resolution selected in this Agreement within the period specified by applicable law, but in 
any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive 
all claims and causes of action not commenced in accordance with this Section 8.1.1.

…

§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to 
mediation as a condition precedent to binding dispute resolution. mediation. If such matter relates to or is the subject 
of a lien arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply 
with the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.
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§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any 
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration 
permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact; 
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).The 
Architect waives all objections to joinder of the Architect as a party to any Project-related mediation, arbitration or 
litigation in which the Owner is joined or is otherwise positioned as a party and in which Architect’s conduct or its 
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performance of professional services  is the source of the dispute. The Architect also agrees to prepare or modify all 
documents used or prepared by the Architect, including but not limited to, agreements between the Architect and its 
consultants, agreements between the Owner and other parties (including, without limitation, the Contract for 
Construction) and any General or Supplemental Conditions for Construction for this Project to reflect this waiver.
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§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services 
performed prior to termination, together with Reimbursable Expenses then due and all Termination Expenses as 
defined in Section 9.7.due.

§ 9.7 Termination Expenses are in addition to compensation for the Architect’s services and include expenses directly 
attributable to termination for which the Architect is not otherwise compensated, plus an amount for the Architect’s 
anticipated profit on the value of the services not performed by the Architect.Deleted intentionally
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 2020 Hourly Rate Schedule 
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§ 11.10.1 An initial payment of  0  ($    ) shall be made upon execution of this Agreement and is the minimum payment 
under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.2 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed. 
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid ninety   ( 90   ) days after 
the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from 
time to time at the principal place of business of the Architect.

…

§ 11.10.5 The Architect hereby waives all rights to payment by the Owner for any reimbursable expense incurred more 
than 120 days before the date on which the Owner receives the invoice from the Architect initially requesting 
reimbursement for that Reimbursable Expense.

…

.2   AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if 
completed, or the following:

…

(List other documents, if any, including additional scopes of service forming part of the Agreement.)

AIA Document A201-2007, General Conditions of the Contract for Construction, as modified by 
Owner
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Certification of Document’s Authenticity
AIA® Document D401™ – 2003

I,   , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document 
simultaneously with its associated Additions and Deletions Report and this certification at 16:03:22 ET on 10/09/2020 
under Order No. 9214558541 from AIA Contract Documents software and that in preparing the attached final 
document I made no changes to the original text of AIA® Document B133™ – 2014, Standard Form of Agreement 
Between Owner and Architect,  Construction Manager as Constructor Edition, as published by the AIA in its software, 
other than those additions and deletions shown in the associated Additions and Deletions Report.

_____________________________________________________________
(Signed) 

_____________________________________________________________
(Title) 

_____________________________________________________________
(Dated)


