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SOLEDAD UNIFIED SCHOOL DISTRICT 

REQUEST FOR QUALIFICATIONS AND PROPOSALS (RFQ/P) # 10-2023 

LEASE-LEASEBACK CONSTRUCTION SERVICES 

 

 

Soledad Unified School District (“District”) is seeking proposals from qualified persons, firms, 

partnerships, corporations, associations, or professional organizations to provide 
constructability review, value engineering, master scheduling, cost estimating, budgeting, 

and construction services for the development and construction for the Jack Franscioni 

Elementary Universal Prekindergarten (UPK) Project (“Project”), in accordance with the 

lease-leaseback structure set forth in Education Code section 17406 et seq. 

The Request for Qualifications and Proposals (“RFQ/P”), which includes instructions for its 
completion, is enclosed for your consideration. Respondents to this RFQ/P shall submit a 

completed Statement of Qualifications (“SOQ”) along with the Proposal (collectively “RFQ/P 

Packet”). Respondents must mail or deliver five (5) bound copies, one (1) unbound copy, and 
one (1) electronic copy on USB flashdrive of the RFQ/P Packet conforming to the requirements 

of this RFQ/P to:  

Soledad Unified School District 
ATTN: Dr. Conny Santa Cruz 

1261 Metz Rd 
Soledad CA 93960  

RE: RFQ/P # _10-2023_ 

 
ALL RESPONSES ARE DUE BY 2:00 P.M. ON Monday, November 13, 2023. Oral, 

telegraphic, facsimile, telephone or email RFQ/P Packets will not be accepted. RFQ/P Packets 

received after this date and time will not be accepted and returned unopened.  

A mandatory information meeting will be conducted on Thursday, October 19, 2023, at 

10:00 AM. The meeting will be held at Jack Francioni Elementary School  

Questions regarding this RFQ/P may be directed to C. John Dominguez, email: 

john@schoolsitesolutions.com and must be submitted in writing on or by 2:00 P.M. ON 

Monday, November 6, 2023. 

This Project is subject to labor compliance monitoring and enforcement of compliance with 

prevailing wage requirements by the Department of Industrial Relations pursuant to Labor 
Code § 1771.4, and skilled and trained workforce requirement pursuant to Public Contract 

Code § 2600. Contractors of all tiers must be currently registered and qualified to perform 

public work pursuant to Labor Code § 1725.5. All Respondents must be prequalified by the 
District in accordance with Public Contract Code § 20111.6. First tier electrical, mechanical 

and plumbing subcontractors must be prequalified prior to the time subcontractor bids are 
submitted. Developer shall comply with all applicable federal, state and local laws 

regarding COVID-19.   
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RFQ/P SCHEDULE SUMMARY 

DATE ACTION ITEM 

October 2, 2023 Release and advertisement of RFQ/P. 

October 2, 2023 RFQ/P packages available for 

distribution. 

 October 19, 2023 at 10:00 am. Mandatory Informational Meeting. 

November 6, 2023 at 2:00P.M. Last day to receive written questions 

from Respondents.  

November 8 , 2023 Last day for District to issue addenda to 

answer questions/clarifications. 

November 13 , 2023 at 2:00 P.M. Deadline for submissions in response to 

RFQ/P. 

Week of November 13, 2023 Release of shortlist of qualified 

Respondents and interview 

notifications. 

Week of November 13, 2023 Interviews of qualified Respondents. 

  , 2023 Notice to selected developer to 

commence contract negotiation.  

 

The District reserves the right to change the dates on the schedule without prior notice. 

[REMAINDER OF PAGE INTENTIONALLY BLANK] 
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SOLEDAD UNIFIED SCHOOL DISTRICT  
REQUEST FOR QUALIFICATIONS AND PROPOSALS 

LEASE-LEASEBACK CONSTRUCTION SERVICES 

I. INTRODUCTION 

Soledad Unified School District (“District”) features five elementary schools, one middle 

school, one high school, and one community school. In all, the District serves nearly 5,000 

students in grades K-12. 

This Request for Qualifications and Proposals (“RFQ/P”) defines the services sought from 

Respondents and generally outlines the Project requirements. Respondents to this RFQ/P shall 
submit a completed Statement of Qualifications (“SOQ”) along with the Proposal (collectively 

“RFQ/P Packet”).  

I. PROJECT DESCRIPTION AND SCOPE OF SERVICES 

A. General 

The purpose of this RFQ/P is to select a qualified person, firm, partnership, corporation, 
association, or professional organization to provide constructability review, value engineering, 

master scheduling, cost estimating, budgeting, and construction services for the development 

and construction for the Jack Franscioni Elementary UPK Project (“Project”), in accordance 
with the lease-leaseback structure set forth in Education Code section 17406 et seq. Selected 

developer shall have experience with the construction of public school facilities and complying 

with the requirements of the Office of Public School Construction (“OPSC”), the Division of the 

State Architect (“DSA”), and Title 24 of the California Code of Regulations.    

To submit a proposal, Respondents must be properly licensed by the California Contractors 
State License Board and registered with the Department of Industrial Relations (“DIR”) as 

required by law. Only Respondents who have been prequalified by the District in accordance 

with Public Contract Code section 20111.6 are eligible to respond to this RFQ/P.  

The selected developer will be required to comply with the prevailing wage requirements, the 

skilled and trained workforce requirements, and the District’s bonding and insurance 
requirements. This Project is funded in whole or in part with federal funds, and therefore the 

selected developer shall comply with the Davis-Bacon Act, applicable reporting requirements 

such as APPENDICES C-4 and C-5, and any other applicable requirements for federal 
funding. The selected developer shall be required to work cooperatively with District staff, the 

Governing Board, all other technical consultants, the architect, the project inspector, and any 

program and/or construction manager, if any, retained by the District for the Project, citizens’ 
oversight committee, other District committees, and the community at large to deliver a 

timely and professional completion of the Project. The selected developer and its 
subcontractors shall comply with all applicable federal, state and local laws regarding COVID-

19. 

The Project is further defined in the attached APPENDIX A, along with the District’s 
construction budget and schedule for the Project. Respondents’ Proposal shall include 

Respondent’s proposed fees and costs to perform the Project if the Respondent is awarded 

the contract. 

The District intends to select one Respondent that best meet the District’s needs to perform 

the Project. The criteria on which the District makes its determination will be based on the 

District’s adopted best value methodology and criteria provided in this RFQ/P.  



SOLEDAD UNIFIED SCHOOL DISTRICT 

RFQ/P #_10-2023___ - LEASE-LEASEBACK CONSTRUCTION SERVICES 

 PAGE 4 OF 18 

B. Scope of Work  

Although the final scope of work will be negotiated in the executed Agreement (defined below 

at subparagraph H), the selected developer shall be responsible for performing the following 

scope of work, at a minimum:  

Preconstruction Services: 

1. Review design and support documentation for content, constructability, 

completeness, scheduling, clarity, consistency, and coordination. 

2. Undertake value-engineering analysis and prepare reports with 

recommendations to District and Architect of Record to maintain established 

program budget and specifications. 

3. Provide detailed cost estimates. 

4. Expedite design reviews, including modifications, if any, based on value 

analysis. 

5. Provide a proposed Guaranteed Maximum Price (“GMP”) for the construction of 

the project with identified subcontractor bids and self-performed work. 

Construction Services: 

1. Construction of the Project. 

2. Coordination of record drawings and specifications. 

3. Compilation of operations and maintenance manuals, warranties/guarantees, 

and certificates. 

4. Obtaining occupancy permits and coordinating testing, documentation, and 

governmental inspections and approvals. 

5. Preparation of accounting and closeout reports and occupancy plan reports. 

6. Other responsibilities as necessary for the completion of the program. 

C. Modular Building System 

The Project will include a modular building system, proposed by the Successful Respondent 

and that meets the District’s criteria in APPENDIX A, which will be added to the plans and 

specifications during the preconstruction phase. 

D. Lease-Leaseback Structure 

The Project will be funded from various sources, and any agreement reached will conform to 

the statutory framework for the lease-leaseback delivery method pursuant to Education Code 

section 17406 et seq. Financing for a portion of the construction of the Project will be included 
in the Agreement attached to this RFQ/P as APPENDIX B. During construction, the District 

shall pay tenant improvement payments. Once the Project is complete, the developer shall 
lease the completed facilities back to the District for a predetermined monthly lease payment 

amount. However, the District intends that the lease will include an early termination payment 

option for the District.  
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E. District Project Management Description 

District’s Governing Board will be responsible for making final decisions, but the 

Superintendent will be responsible for day-to-day decisions and may designate a project 
manager who will be the primary point of contact between the selected developer and the 

District.  

F. Prequalification of Designated Subcontractors 

If used, contractors holding C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43, and/or 

C-46 licenses (collectively, “MEP subcontractors”) shall be prequalified by the District to 

perform construction work as a first-tier subcontractor on the Project pursuant to Public 

Contract Code section 20111.6. 

G. Registration of Respondent and All Tiers of Subcontractors 

The selected developer(s) shall not allow any employee or subcontractor to commence work 

on any contract or any subcontract until the proof of registration with the Department of 

Industrial Relations required of the developer or subcontractor has been provided to and 

accepted by the District. 

H. Form of Agreement 

Selected developer must be able to execute the District’s standard form of Site Lease and 

Facilities Lease (“Agreement”), attached to this RFQ/P as APPENDIX B. After the plans and 

specifications have been approved by DSA, the Facilities Lease will be amended to include the 

agreed upon Guaranteed Maximum Price. 

I. Indemnity  

Respondents to this RFQ/P must acknowledge that they have reviewed the District’s indemnity 

provision set forth in the Facilities Lease (APPENDIX B) and must agree to the indemnity 

provision and confirm in writing that, if given the opportunity to contract with the District, the 
Respondent has no substantive objections to the use of the District’s standard indemnity 

provision. 

[REMAINDER OF PAGE IS INTENTIONALLY LEFT BLANK] 
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J. Insurance 

The District requires at least the following insurance coverage from the selected developer: 

COMMERCIAL GENERAL 

LIABILITY 
Product Liability and 
Completed Operations, 

Fire Damage Liability – 

Split Limit 

$5,000,000 per 
occurrence; 

$10,000,000 in 

aggregate 
 

AUTOMOBILE LIABILITY – 

ANY AUTO 

 

Combined Single Limit $1,000,000 

WORKERS’ 

COMPENSATION 

 

 Statutory limits 

pursuant to State law 

EMPLOYER’S LIABILITY 
 

 $1,000,000 per 

accident for bodily 

injury or disease 
BUILDER’S RISK (COURSE 

OF CONSTRUCTION) 
 Issued for the value 

and scope of Work 
indicated herein. 

POLLUTION LIABILITY  $1,000,000 per claim; 

$2,000,000 aggregate 

 

The limits of insurance for those subcontractors whose scope of work does not exceed 

one million dollars ($1,000,000) shall not be less than the following amounts: 
 

COMMERCIAL GENERAL 

LIABILITY 
Product Liability and 
Completed Operations, 

Fire Damage Liability – 

Split Limit 

$2,000,000 per 
occurrence; $4,000,000 

in aggregate 

AUTOMOBILE LIABILITY - 

ANY AUTO 
Combined Single Limit $1,000,000 

WORKERS’ COMPENSATION  Statutory limits 

pursuant to State law 

EMPLOYER’S LIABILITY  $1,000,000 per 
accident for bodily 

injury or disease  

Selected developer shall provide to the District certificate(s) of insurance and endorsements 
satisfactory to the District. Insurance policy(ies) shall not be amended or modified and 

coverage amounts shall not be reduced without thirty (30) days’ written notice to District 

prior to modification and/or cancellation. For Commercial General Liability and Automobile 
Liability, District shall be named as an additional insured on all policies. Selected developer’s 

policy(ies) shall be primary; any insurance carried by the District shall only be secondary and 
supplemental. Selected developer shall not allow any employee or subcontractor to commence 

work on any contract or any subcontract until the proof of insurance required of the developer 

or subcontractor has been provided to and accepted by the District. 
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J. Designation of Certain Products as the Only Acceptable Materials, 

Products, or Things for the Project 

Per Resolution No. _____, adopted on or about __________, 20__, the District’s Governing 

Board found and determined that [Name of Company] [Name of Product] (“Product”) 

is the only acceptable material, product, or thing for the Project because, among other things, 

[insert basis for sole source designation]. Accordingly, Public Contract Code section 3400, 

subdivision (b), is not applicable to the designation of the Product. 

II. FULL OPPORTUNITY 

No respondent will be discriminated against on the basis of race, religious creed, color, 

national origin, ancestry, physical disability, mental disability, medical condition, genetic 
information, marital status, sex, gender, gender identity, gender expression, age, sexual 

orientation, or military and veteran status in any consideration leading to the award of the 
contract. The District also affirmatively ensures that Disadvantaged Business Enterprises 

(“DBE”), Small Local Business Enterprises (“SLBE”), Small Emerging Local Business 

Enterprises (“SELBE”), and Disabled Veterans Business Enterprises (“DVBE”) shall be afforded 

full opportunity to respond to this RFQ/P.  

III. LIMITATIONS 

This RFQ/P is neither a formal request for bids, nor an offer by the District to contract with 

any party responding to this RFQ/P. The District reserves the right to add additional 

prequalified Respondents for consideration after distribution of this RFQ/P if it is found to be 
in the best interest of the District. All decisions concerning selection of the developer will be 

made in the best interests of the District. The awarding of the contract pursuant to this RFQ/P, 

if at all, is at the sole discretion of the District.  

The District makes no representation that participation in the RFQ/P process will lead to an 

award of contract or any consideration whatsoever. The District shall in no event be 

responsible for the cost of preparing any RFQ/P Packet in response to this RFQ/P.  

RFQ/P Packets and any other supporting materials submitted to the District in response to 

this RFQ/P will not be returned and will become the property of the District unless portions of 
the materials are designated as proprietary at the time of submittal, and are specifically 

requested to be returned. Vague designations and/or blanket statements regarding entire 
pages or documents are insufficient and will not bind the District to protect the designated 

matter from disclosure. Pursuant to Michaelis, Montanari, & Johnson v. Superior Court (2006) 

38 Cal.4th 1065, RFQ/P Packets shall be held confidential by the District and shall not be 
subject to disclosure under the California Public Records Act until after either: (1) the District 

and the successful Respondent have completed negotiations and entered into an Agreement, 

or (2) the District has rejected all Proposals. Furthermore, the District will have no liability to 

the Respondent or other party as a result of any public disclosure of any RFQ/P Packet.  

IV. RESTRICTIONS ON LOBBYING AND CONTACTS 

From the period beginning on the date of the issuance of this RFQ/P and ending on the date 

of the award of the contract, no person, or entity submitting in response to this RFQ/P, nor 

any officer, employee, representative, agent, or consultant representing such a person or 
entity shall contact through any means or engage in any discussion regarding this RFQ/P, the 

evaluation or selection process/or the award of the contract with any member of the District, 
Governing Board, selection members, or any member of the Citizens’ Oversight Committee. 
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Any such contact shall be grounds for the disqualification of the Respondent submitting an 

RFQ/P Packet.  

V. MANDATORY INFORMATIONAL MEETING AND SITE WALK 

Respondents must attend the mandatory informational meeting and site walk, to be 

conducted on (Thursday,) [October, 19 2023, at 10:00 A.M./P.M. The meeting will be 

held at __________________. At this mandatory meeting, District representatives may 
distribute information and materials to further describe the Project, the scope of work, and 

walk the proposed Project site. Respondents shall consider and address the materials and 

information distributed at the meeting in their RFQ/P Packets. Respondents that fail to attend 
the mandatory informational meeting, in its entirety, shall be ineligible for responding to this 

RFQ/P.  

VI. SUBMITTAL FORMAT 

A. Format 

Material must be in 8½ x 11-inch format with font no less than 11-point font size. The RFQ/P 
Packets shall include divider tabs labeled with boldface headers below (e.g. the first tab would 

be entitled “Executive Summary,” the second tab would be entitled “Table of Contents,” etc.) 
Five (5) bound copies, one (1) unbound copy, and one (1) electronic copy of the RFQ/P Packet 

shall be submitted. Each submittal shall not contain more than thirty (30) single-sided pages, 

and excluding front and back covers, tabs, certificates of insurance, detailed schedule charts, 
and Comments to the Form of Agreement (Tab 11). Any double-sided page is counted as two 

single-sided pages. Submittals containing more than the authorized number of pages will not 

be considered. 

The unbound copy, marked “Copy for Reproduction,” shall be formatted as follows: 

• No divider sheets or tab 

• Text printed on one side only (i.e., no back-to-back pages) 

• Pages with proprietary information removed 

• A cover sheet listing the firm’s name, the total number of pages, and identification of 

those pages that were removed due to proprietary information 

B. General Overview 

Each RFQ/P Packet shall include a description of the type, technical experience, backgrounds, 

qualifications and expertise of the Respondent. The description shall show that the firm 

possesses the demonstrated skills and professional experience to perform the general 
functions of the Project and fulfill the goals and vision of the District as its developer for the 

Project. Submittals shall describe in detail the Respondent’s methods and plan for carrying 
out the Project. Included in this information must be a description of construction scheduling, 

staging, and logistics based on timelines and information provided by the District in this RFQ/P 

and the mandatory informational meeting. Describe the Respondent’s approach to the Project, 
including any creative methodology and/or technology that the Respondent uses or unique 

resources that the Respondent can offer to the District and Project.  

C. Contents 

Respondents shall comply with the following requirements for its RFQ/P Packet: 
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1. TAB 1 – Executive Summary (max. 1 page) 

This should be an overview of the entire RFQ/P Packet with a description of the general 

approach and/or methodology the Respondent will use to meet the goals and fulfill the general 

functions as set forth in this RFQ/P. 

2. TAB 2 – Table of Contents 

This should be a complete and clear listing of the headings and pages to allow easy reference 

to key information. 

3. TAB 3 – Cover Letter Identifying Respondent (max. 1 page) 

This should be a letter of introduction signed by an authorized officer of the Respondent. If 
the Respondent is a joint venture, duplicate the signature block and have a principal or officer 

sign on behalf of each party to the joint venture. The letter shall also include: 

a. Respondent’s name. 

b. Address, include any branch office address and point of contact. 

c. Telephone number. 

d. Facsimile number. 

e. E-Mail address. 

f. Identify team.  

g. Clearly identify the individual(s) who are authorized to speak for 

the Respondent during the evaluation process.  

h. And, the following statement: 

“[RESPONDENT’S NAME] received a copy of the District’s Site 
Lease and Facilities Lease (“Agreement”) attached as Appendix 

B to the RFQ/P. [RESPONDENT’S NAME] has reviewed the 

indemnity provisions and insurance requirements contained in 
the Agreement. If given the opportunity to contract with the 

District, [RESPONDENT’S NAME] has no objections to the use of 

the Agreement.”  

i. Respondent shall certify that no official or employee of the 

District, nor any business entity in which an official of the District 
has an interest, has been employed or retained to solicit or assist 

in the procuring of the resulting contract(s), nor that any such 

person will be employed in the performance of any/all contract(s) 

without immediate divulgence of this fact to the District. 

4. TAB 4 - Respondent Information 

a. A brief history of the Respondent. Please include any former 

names of the Respondent and the number of years the 

Respondent has participated in construction as a general 
contractor under each name. List any reasons for change or 

name or corporate structure. 
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b. Organizational chart for Respondent. This shall include the 
names of all key personnel, joint venture partners, and sub-

consultants with their titles and specific task assignments for the 
Project. Resumes of personnel to be involved with the Project 

should be included, including their school construction 

experience. The District’s evaluation will consider the entire 
team. Therefore, no changes in the Respondent’s composition 

will be allowed without prior written approval by the District.  

Identify up to three (3) persons who will be primarily responsible 
for working with the District and their respective roles and 

responsibilities, including Superintendent and Foreman. If 
Respondent is selected for an interview, the identified individuals 

must attend the interview and any required in-person 

presentations. 

c. Description of Respondent’s technical competence, including a 

description of in-house resources (e.g. computer capabilities, 
software applications, modeling programs, etc.), and 

Respondent’s ability to draw upon multi-disciplinary staff to 

address the services required under the RFQ/P. 

d. Provide the volume of construction in dollars for each of the past 

three (3) years.  

e. Provide a statement regarding the Respondent’s availability and 

resources.  

f. Provide a statement on financial resources, bonding capacity and 

insurance coverage. 

g. Provide a claims statement for all resolved or ongoing claims: 

Submit a statement indicating any and all suits or claims in which 
the Respondent or its personnel instigated a claim and/or 

litigation regarding construction projects within the past five (5) 
years, and indicating any and all claims in which claims and/or 

litigation have been pursued against the Respondent or its 

personnel. For each listed claim and/or litigation: state the issues 
in the claim and/or litigation, the status of the claim/litigation, 

the names of the parties involved, and the outcome, if any. 

Respondent’s claims statement must include resolved and 

ongoing claims. Respondent’s claims statement must include 

claims history for Respondent and its personnel, as well as 

Associated Firms.  

“Associated Firms” are businesses, corporations, companies, 

partnerships, or other entities associated with Respondent 
and/or its personnel (e.g., firm name changes, association as 

prior owner, general partner, limited partner, or other officer). 

h. Contractor license number and whether license has been revoked 

or suspended in the last five (5) years. Respondent must hold a 

General Building Contractor License (B License), which is current, 
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valid and in good standing with the Contractor’s State License 

Board. Provide the following for each license: 

i. Exact name of license holder on file. 

ii. License Classification. 

iii. License Number. 

iv. Date Issued. 

v. Expiration Date. 

vi. Whether license has been suspended or revoked in the 

past five (5) years. If so, explain. 

i. Provide signatory status. 

j. Location of nearest local office and main office, if different. 

k. Certificate(s) of Insurance identifying the firm’s current 

insurance coverages. 

l. Provide Non-Collusion Declaration. (APPENDIX C-1.)  

m. Provide Iran Contracting Act Certification. (APPENDIX C-2.) 

n. Provide Federal Debarment Certification (APPENDIX C-4.) 

o. Provide Byrd Anti-Lobbying Certification (APPENDIX C-5.) 

5. TAB 5 – Methods and Strategic Plan 

Detailed description of Respondent’s methods and plan for carrying out the Project, including: 

a. The technical and managerial approach to the Respondent’s 

partnership with the District. Take into account the District’s 
goals for the Project and the general functions required. 

Respondent may identify additional necessary tasks and discuss 

these in its proposed method to accomplish the work. 

b. How Respondent plans to incorporate skilled and trained 

workforce into the Project. 

c. How Respondent plans to incorporate local subcontracting teams 

into the Project. 

d. How Respondent plans to incorporate construction means and 

methods into the Project. 

e. Proposed cost for completing preconstruction services for the 

Project for which the Proposal is being submitted.  

f. Detailed discussion of costs related to fees, general conditions, 

insurance, supervision, and management of the construction 

portion of the scope of work. 
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Emphasis will be given to the methods and strategic plan as they relate to preconstruction 

services and how the preconstruction services will transition into the construction services.  

6. TAB 6 – Prior Relevant Experience 

Description of the Respondent’s experience with respect to the areas of public schools or 

similar construction over the past five (5) years. Specifically, please provide a list of completed 

or ongoing projects the Respondent has been involved with for the past five (5) years where 
the total project contracts exceeded five million dollars ($5,000,000) per project. Within that 

list:  

a. Identify the method (e.g. lease-leaseback, bid-build, etc.) by 
which each project was constructed. For lease-leaseback 

projects, include the total cost of each project and a breakdown 
of the total cost by preconstruction services and construction 

services. 

b. Include a discussion of Respondent’s experience with working 

with the DSA on public school projects.  

c. Identify and include discussion of Respondent’s experience with 
projects performed in an occupied building and/or immediately 

adjacent to an occupied building and/or campus. 

d. Identify and include a discussion on Respondent’s experience 

with modular construction. 

e. Identify whether the project is completed or ongoing. 

f. Identify if any of the projects had phased completion. 

For the projects listed, above, be sure to also include the following information: 

a. Project’s name and description; 

b. Firm’s role; 

c. Award and completion dates; 

d. Project’s initial contract price and final contract price; 

e. Amount of fees received; 

f. Staffing, including Respondent’s team members, subcontractors 

and consultants; 

g. Relationship with owner/client; 

h. References: Provide a contact name, telephone number and 

email address for the owner; and 

i. Discussion of claims, demands, and/or litigation arising from the 
project and involving the Respondent, and resolution of the 

same. 
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j. Include examples of other similar project assignments on the 

part of the Respondent.  

k. Prefabrication and/or modular components as a percent of the 
project’s hard costs, and as a percent of total project square 

footage; specific prefabrication/modular vendor and model(s). 

List projects Respondent has successfully completed that had some or all of the following 
obstacles, including the creative solutions from the Respondent on how these obstacles were 

overcome:  

a. A very aggressive schedule. 

b. Significant budgetary restrictions. 

c. Be prepared to expand upon what you did to accommodate:  

i. The complexity of the project; 

ii. The needs of the clients; 

iii. Minimizing inconvenience; and  

iv. Maximizing safety. 

7. TAB 7 – Contracting History 

If any of the following have occurred, please describe in detail the circumstances of each 

occurrence: 

a. Failure to enter into a contract or professional services 

agreement once selected. 

b. Withdrawal of a proposal or bid as a result of an error. 

c. Termination or failure to complete a contract. 

d. Debarment by any municipal, county, state, federal, or local 

agency. 

e. Involvement in litigation, arbitration, or mediation, whether 

concluded or ongoing. 

f. Conviction of the Respondent or its principals for violating any 
state or federal antitrust laws by bid or proposal rigging, 

collusion, or restrictive competition between bidders or 
proposers, or conviction of any other federal or state law related 

to bidding or performance of services. 

g. Knowing concealment of any deficiency in the performance of a 

prior contract. 

h. Falsification of information or submission of deceptive or 

fraudulent statement in connection with a contract. 

i. Willful disregard for applicable rules, laws, or regulations. 



SOLEDAD UNIFIED SCHOOL DISTRICT 

RFQ/P #_10-2023___ - LEASE-LEASEBACK CONSTRUCTION SERVICES 

 PAGE 14 OF 18 

j. Failure to disclose information regarding any of the above may 
be deemed to indicate an unsatisfactory record of performance. 

Information regarding any of the above may be considered in 
determining the suitability of Respondent to perform the needed 

services. Accordingly, Respondent may describe mitigating 

factors as part of description of any of the above. 

8. TAB 8 – Pricing and Contingency 

The pricing will be evaluated based on the: (1) preconstruction services cost or method of 

calculation; (2) Respondent’s fee, which includes profit and overhead; (3) general conditions 
cost; (4) bonds and insurance percentage; (5) construction contingency to be applied to 

errors and omissions; and (6) allowances, if any.  

After the Agreement is awarded and DSA approves the plans and specifications, the selected 

developer will be required to provide a Guaranteed Maximum Price (“GMP”) for the Project. 

As part of the District review of the GMP, the District will expect to have access to all 
subcontractor bids, contingency breakdown and tracking documents, general conditions 

breakdown and tracking documents, and Respondent’s fees. The GMP shall include all of 
Respondent’s cost for labor, materials, equipment, overhead and profit, general conditions, 

contractor contingency, and allowances, if any, but shall specifically exclude the amount of 

the District contingency. In the event the selected developer realizes a savings on any aspect 
of the Project, such savings shall be added to the District contingency and expended 

consistent with the District contingency. In addition, any portion of the contractor contingency 
and/or allowance remaining after completion of the Project shall be added to the District 

contingency. The Facilities Lease will be amended to include the agreed upon GMP, if the 

District proceeds with the construction phase of the Project. 

9. TAB 9 – Insurance  

Each Respondent must demonstrate that it can maintain adequate insurance as required 

herein. Therefore, each RFQ/P Packet must include a letter from the Respondent’s insurance 
company indicating its ability to provide insurance coverage on behalf of Respondent in 

accordance with the insurance requirements in APPENDIX B. 

10. TAB 10 – Assurances 

The Respondent must acknowledge each of the following items and confirm that it will be 

willing and able to perform these items:  

Preconstruction Services: Respondent shall provide services that relate to the 

organization and development of the Project prior to the start of construction including 

the following:  

• Site Evaluation: Consult with District staff in relation to the existing site. 

Selected developer should make site visits, as needed to review the current site 
conditions. During this evaluation, selected developer may make 

recommendations relating to soils investigations and utility locations and 

capacities, in order to minimize unforeseen conditions.  

• Plan Review: Provide plan review and constructability services. Refer to the 

Facilities Lease for the required scope. Place an emphasis on ensuring that the 
Project can be completed within the established schedule and within the 

available budget. During the review, selected developer shall review the 

documents for clarity, consistency, constructability and coordination. The 
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results of the review shall be provided in writing and as notations on the 
documents to the District. The selected developer shall also make 

recommendations to the District with respect to constructability, construction 

cost, sequence of construction, and construction duration. 

• Pre-construction Meetings: Attend meetings at the Project site with the 

architect of record and the District every two (2) weeks, until the Notice to 
Proceed with Construction is issued (meeting duration is approximately 2 

hours). 

• Value Engineering: Provide a detailed analysis of all major Project systems 

with an emphasis on possible value engineering possibilities. 

• Detailed Construction Critical Path Schedule: Produce detailed 
construction critical path schedules to be incorporated into the Project 

documents including identification of the Project critical path and agency 

approvals. 

• Preliminary and Detailed Estimates: Provide preliminary construction 

estimates using like-kind construction costs. Upon receipt of the Project plans 
and specifications, provide detailed construction estimates showing the values 

of all major components of the Project. 

• Construction Planning: Plan the phases and staging of construction, staging 

areas, temporary fencing, office trailer placement, access, etc. as required.  

• Other services: Any other services that are reasonable and necessary to 

control the budget and schedule.  

Construction Services: 

• Project Accounting and Management Systems: In coordination with 
District staff, develop the Project accounting and budget management systems. 

A process of up-to-date costs management will be necessary. During 

construction, monthly reporting will be required. 

• General Conditions: List what is included in the Respondent’s general 

conditions (including full-time and part-time personnel) and a monthly value of 
the general conditions. Indicate what would be included as a cost of work versus 

a line item in the general conditions. See APPENDIX C-3 for an example. 

• Management of Project: Administer and coordinate on a daily basis the work 
of all trade contractors the successful Respondent hires to work on the Project. 

Enforce strict performance, scheduling, and notice requirements. Document the 
progress and costs of the Project. Report proactively on potential schedule 

impacts. Recommend potential solutions to schedule problems.  

• Trade Contractors: Pursuant to Public Contract Code section 20111.6, each 
prospective MEP Contractor holding C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-

38, C-42, C-43, and/or C-46 licenses shall be prequalified by the District to 

perform construction work as a first-tier subcontractor on the Project.  

11. TAB 11 – Comments to Form of Agreement  
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Respondents must thoroughly review the Agreement attached to this RFQ/P as Appendix B 
and confirm in writing that, if given the opportunity to contract with the District, Respondent 

has no substantive objections to the use of the District’s standard agreement. Respondent 
must also identify any term or condition of the Agreement that Respondent requests 

modifying, deleting, or adding. Respondents must set forth a clear explanation of what 

modification would be sought and specific alternate language. Comments on the form of 
Agreement will be excluded from the page count. If selected, Respondent will be 

precluded from negotiating changes that have not been identified in its RFQ/P 

Packet. The District will review, but is not obligated to accept, any proposed changes. 

VII. SELECTION CRITERIA 

A. Best Value Evaluation 

The RFQ/P Packets will be evaluated based on the District’s adopted criteria and rating system 

to determine the qualified Respondent(s) providing the best value to the District for all 

candidates that meet the pass / fail criteria listed below (i.e., receive a PASS).  
 

CRITERIA ITEM DESCRIPTION MAXIMUM 

POINTS 

Conflict of Interest Is there a conflict of interest? PASS / FAIL 

Safety Safety record PASS / FAIL 

Form of Agreement Agreement to use District Form of 

Agreement 
PASS / FAIL 

Technical Expertise Relevant experience with like-projects, 

prior lease-leaseback experience, value-

engineering experience, constructability 

experience, references 

26 points 

Interview  

(If used, score; if not 
used, all respondents 

receive 0 points.) 

Proposed team attendance, performance, 

approach to work 

22 points  

Price Points All aspects for Respondent’s fee proposal 22 points 

Staffing Management and staffing approach, 

including skilled and trained workforce 

16 points 

Schedule/Liquidated 

Damages 

History of meeting project schedules and 

completion dates 

7 points 

Claims/Litigation Acceptable history of claims and litigation 7 points 

TOTAL: MAXIMUM 100 POINTS 

 
Based on these criteria, District staff assign points to each proposer and then calculate the 

total points awarded to the proposer. The more points, the higher the proposer is ranked. The 

highest ranked proposer reflects the best combination of price and qualifications for the 

Project.  
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B. District Investigations 

The District may perform investigations of Respondents that extend beyond contacting the 

references identified in the proposals. 

C. Interviews  

The District may invite some of the finalists to meet with a District selection committee. Key 

proposed Project staff will be expected to attend the interview. The interview will be an 
opportunity for the District selection committee to review the proposal, the firm’s history, and 

other matters the committee deems relevant to evaluation with the firm. The interview will 

start with the firm presenting its proposal and its Project team. The finalists may be required 
to submit in advance of the interview a more detailed fee proposal. If requested, this fee 

proposal shall include all charges and costs proposed to be charged to the District, including 

rates for extra work. 

Any comments or objections to the form of Agreement attached hereto as APPENDIX B to 

this RFQ/P shall be provided in writing in the RFQ/P Packet and may be the subject of inquiry 
at the interview. District reserves the right to accept, reject or negotiate requested revisions. 

Any comments or objections to the form of Agreement not provided in writing before the 

interview will not be entertained by the District. 

D. Selection Process 

RFQ/P Packets shall be evaluated and the Project awarded in the following manner: 

1. All proposals received shall be reviewed to determine those that meet 

the format requirements and the standards specified in RFQ/P. 

2. District shall evaluate the qualifications of the Respondents based solely 

upon the adopted criteria and evaluation methodology, and shall assign 

a best value score to each proposal. Once the evaluation is complete, 
all responsive proposals shall be ranked from the highest best value to 

the lowest best value to the District. 

3. The District’s Governing Board shall award the Project to the responsive 
proposer whose proposal is determined, in writing by the Governing 

Board, to be the best value to the District. 

4. If the selected developer refuses or fails to execute the tendered 

proposed contract, the Governing Board may award the contract to the 

proposer with the second highest best value score if it deems it to be 
for the best interest of the District. If the second selected developer 

refuses or fails to execute the tendered instrument, the Governing Board 
may award the instrument to the proposer with the third highest best 

value score if it deems it to be for the best interest of the District. 

5. Notwithstanding any other law, upon issuance of a contract award, the 
District shall publicly announce its award, identifying the entity to which 

the award is made, along with a statement regarding the basis of the 

award. The statement regarding the District’s contract award and the 
contract file shall provide sufficient information to satisfy an external 

audit. 
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E. Final Determination and Award 

It is expected that the selection committee will make recommendations to District staff 

regarding the candidates and awarding the contract. The awarding of contract(s) is at the 

sole discretion of the District.  

The District reserves the right to contract with any entity responding to this RFQ/P for all or 

any portion of the work described herein and/or in an agreement offered to the entity, to 
reject any proposal as non-responsive, and/or not to contract with any firm for the services 

described herein. The District makes no representation that participation in the RFQ/P process 

will lead to an award of contract or any consideration whatsoever. The District reserves the 
right to seek proposals from or to contract with any firm not participating in this process. The 

District shall in no event be responsible for the cost of preparing any RFQ/P Packet in response 

to this RFQ/P. 

The RFQ/P packet, and any other supporting materials submitted to the District in response 

to this RFQ/P will not be returned and will become the property of the District, unless portions 
of the materials are designated as proprietary at the time of submittal, and are specifically 

requested to be returned. This RFQ/P does not commit the District to negotiate an agreement 

with any proposing firm or individual. 

VIII. SUBMISSION GUIDELINES 

Respondents to this RFQ/P should mail or deliver five (5) bound copies, one (1) unbound 
copy, and one (1) electronic copy on a USB flashdrive of the RFQ/P Packet conforming to the 

requirements of this RFQ/P to: 

Soledad Unified School District 

ATTN: _Dr. Conny Santa Cruz_ 

1261 Metz Rd 
Soledad CA 93960  

RE: RFQ/P # 10-2023 

 
ALL RESPONSES ARE DUE BY 2:00 P.M., ON Monday, November 13, 2023. Oral, 

telegraphic, facsimile, telephone or email RFQ/P Packets will not be accepted. RFQ/P Packets 

received after this date and time will not be accepted and returned unopened.  

Each submittal must conform and be responsive to the requirements set forth in this RFQ/P. 

The District reserves the right to waive any informalities or irregularities in the RFQ/P Packets. 
The District also reserves the right to reject any and all RFQ/P Packets and to negotiate 

contract terms with one or more Respondents. The District retains the sole discretion to 
determine issues of compliance and to determine whether a respondent is responsive, 

responsible, and qualified. 

The District hereby notifies all Respondents that it will affirmatively insure that, in any contract 
entered into pursuant to this advertisement, no respondent will be discriminated against on 

the grounds of race, color, sex, age, ancestry, religion, marital status, national origin, medical 

condition or physical disability on consideration for the award.  

WE THANK YOU FOR YOUR INTEREST IN THE DISTRICT’S PROJECT. 
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APPENDIX A 

Project Description 

Project Name: Jack Franscioni Elementary UPK Project 

[INSERT DESCRIPTION] 

Completion Date: [MONTH] [DAY], 20__ 

Project Estimate: $1,207,769 

Architect: [INSERT] 
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APPENDIX B 
Form of Agreement 

 
 

See Attached: 

 
Site Lease 

Facilities Lease 

LLB Contract Documents 
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APPENDIX C-1 
 

NON-COLLUSION DECLARATION  

(Public Contract Code Section 7106) 

The undersigned declares: 

I am the ______________ of ________________________, the party making the foregoing 
[Title]      [Name of Firm] 

bid/proposal. 

      
The bid/proposal is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation. The bid/proposal is genuine 
and not collusive or sham. The bidder/proposer has not directly or indirectly induced or 

solicited any other bidder/proposer to put in a false or sham bid. The bidder/proposer has not 

directly or indirectly colluded, conspired, connived, or agreed with any bidder/proposer or 
anyone else to put in a sham bid/proposal, or to refrain from bidding/proposing. The 

bidder/proposer has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the bid/proposal price of the bidder/proposer 

or any other bidder/proposer, or to fix any overhead, profit, or cost element of the 

bid/proposal price, or of that of any other bidder/proposer. All statements contained in the 
bid/proposal are true. The bidder/proposer has not, directly or indirectly, submitted his or her 

bid/proposal price or any breakdown thereof, or the contents thereof, or divulged information 
or data relative thereto, to any corporation, partnership, company, association, organization, 

bid depository, or to any member or agent thereof, to effectuate a collusive or sham 

bid/proposal, and has not paid, and will not pay, any person or entity for such purpose. 

Any person executing this declaration on behalf of a bidder/proposer that is a corporation, 

partnership, joint venture, limited liability company, limited liability partnership, or any other 

entity, hereby represents that he or she has full power to execute, and does execute, this 

declaration on behalf of the bidder/proposer. 

I declare under penalty of perjury under the laws of the State of California that the foregoing 
is true and correct and that this declaration is executed on ___________________________,  

           [Date] 

at ______________________, _____. 

  [City]     [State] 

 

Signature:    

Print Name:    

Title:    

END OF DOCUMENT 
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APPENDIX C-2 
 

IRAN CONTRACTING ACT CERTIFICATION  

(Public Contract Code Sections 2202-2208) 

Prior to bidding on or submitting a proposal for a contract for goods or services of $1,000,000 

or more, the bidder/proposer must submit this certification pursuant to Public Contract Code 

section 2204.  

The bidder/proposer must complete ONLY ONE of the following two options. To complete 

OPTION 1, check the corresponding box and complete the certification below. To complete 
OPTION 2, check the corresponding box, complete the certification below, and attach 

documentation demonstrating the exemption approval.  

 OPTION 1. Bidder/Proposer is not on the current list of persons engaged in 

investment activities in Iran created by the California Department of General Services (“DGS”) 

pursuant to Public Contract Code section 2203(b), and we are not a financial institution 
extending twenty million dollars ($20,000,000) or more in credit to another person, for 45 

days or more, if that other person will use the credit to provide goods or services in the energy 
sector in Iran and is identified on the current list of persons engaged in investment activities 

in Iran created by DGS.  

 OPTION 2. Bidder/Proposer has received a written exemption from the certification 
requirement pursuant to Public Contract Code sections 2203(c) and (d). A copy of the written 

documentation demonstrating the exemption approval is included with our bid/proposal.  

CERTIFICATION: 

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY, that I am duly authorized 

to legally bind the bidder/proposer to the OPTION selected above. This certification is made 

under the laws of the State of California. 

Vendor Name/Financial Institution (Printed) Federal ID Number (or n/a) 

By (Authorized Signature) 

Printed Name and Title of Person Signing Date Executed 

 

END OF DOCUMENT 
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APPENDIX C-3 

Allowable General Condition Costs 

Construction Phase Scope Detail 
 

Project (On Site Jobsite Staff) Direct Cost 

of the Work 

General 

Conditions 

Overhead 

and Profit 

Paid by 

District 

1 Operations Manager  X   

2 Project Manager  X   

3 Project Superintendent  X   

4 Project Engineer  X   

5 Home Office Engineer  X   

6 Scheduling Engineer  X   

7 Field Engineer  X   

8 Draftsman/Detailer  X   

9 Record Drawings  X   

10 Field Accountant  X   

11 Timekeeper/Checker  X   

12 Secretarial/Clerk Typist  X   

13 Independent Surveyor X    

14 Safety &. E.E.O. officer  X   

15 Runner/Water Boy  X   

16 Vacation Time/Job Site Staff  X   

17 Sick Leave/Job Site Staff  X   

18 Bonuses/Job Site Staff   X  

19 Quality Control Program  X   

20 Qualified SWPPP Practitioner (QSP) X    

21 SWPPP Creation, Approval, Notifications X    
 

Temporary Utilities Direct Cost 

of the Work 

General 

Conditions 

Overhead 

and Profit 
Paid by 

District 

1 Telephone Installation  X   

2 Telephone Monthly Charges  X   

3 Elect Power Installation X    

4 Elect Power Distribution - Wiring/Spider 

boxes/ Lighting for construction 

X    

5 Elect Power Monthly Charges    X 

6 Water Service for construction X    

7 Heating & Cooling Costs for construction X    

8 Light Bulbs & Misc. Supplies for construction X    

9 Clean-Up-Periodical X    

10 Clean-Up-Final X    

11 Dump Permits and Fees X    

12 Recycling/Trash Dumpster Removal/Hauling X    

13 Flagger/Traffic Control X    

14 Dust Control X    

15 Temporary Road and Maintenance if 

required 

X    

16 Trash Chute & Hopper (if applicable) X    
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Direct Job Costs Direct Cost 

of the Work 

General 

Conditions 

Overhead 

and Profit 

Paid by 

District 

1 Wages of Construction Labor X    

2 Labor/Fringe Benefits & Burden X    

3 Subcontract Costs X    

4 Material & Equipment/Included 

a. Contractor Owned Equip, trucks 

b. Small Tools - Purchase 

c. Small Tools - Rental 

 X   

 X   

 X   

 X   

5 Warranty Work & Coordination   X  
 

Temporary Facilities Direct Cost 

of the Work 

General 

Conditions 

Overhead 

and Profit 

Paid by 

District 

1 Office Trailer including shared office for 

IOR & CM (office must include lockable 

door, 2 desks, 2 chairs, 1 file cabinet, 

and Wi-Fi connection) 

 X   

2 Storage Trailer & Tool Shed Rental  X   

3 Office Furniture/Equip/computers  X   
4 Xerox Copies/Misc. Printing  X   

5 Postage/UPS/FedEx  X   

6 Project Photographs  X   

7 Temporary Toilets  X   

8 Project Sign  X   

9 Temporary Fencing/Enclosures  X   

10 Covered Walkways if required X    
11 Barricades X    

12 Temporary Stairs X    
13 Opening Protection X    

14 Safety Railing & Nets X    
15 Drinking Water/Cooler/Cup  X   

16 Safety/First Aid Supplies  X   

17 Fire Fighting Equipment  X   

18 Security Guards  X   

19 Watchman Service  X   

20 Phone/fax lines, cell phones, Wi-Fi  X   

21 Temporary “Swing space” portables to 

house teachers and students as required 

for phasing  

   X 

22 Utility connections and civil work needed 

for temporary “swing space” portables as 

required for phasing 

X    
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Miscellaneous Project Costs Direct Cost 

of the Work 

General 

Conditions 

Overhead 

and Profit 

Paid by 

District 

1 Performance and Payment Bonds      

2 Developer-provided insurance      

3 Printing - Drwgs & Specs (Max of 15 sets)    X 

4 Initial Soils Investigation    X 

5 Testing and Inspection    X 

6 Maintenance After Occupancy    X 

7 Facility Operator/Training X    

8 Fees     X 

 

Hoisting Direct Cost 

of the Work 

General 

Conditions 

Overhead 

and Profit 

Paid by 

District 

1 Hoist & Tower Rental X    

2 Hoist Landing & Fronts X    

3 Hoist Operator X    

4 Hoist Safety Inspections X    

5 Hoist Material Skips/Hoppers X    

6 Erect & Dismantle Hoists X    

7 Crane Rental X    

8 Crane Operators X    

9 Crane Safety Inspections X    

10 Erect & Dismantle Crane X    

11 Fuel, Repairs, Maintenance X    

12 Crane Raising/Jumping Costs X    

13 Safety Inspections X    

14 Forklift Rental X    

15 Forklift Operator X    

16 Forklift Safety Inspections X    

17 Fuel, Repairs, Maintenance X    
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Contractor's Main Office Staff Direct Cost 

of the Work 

General 

Conditions 

Overhead 

and Profit 

Paid by 

District 

1 Corporate Executives   X  

2 Principal in Charge   X  

3 Estimating Cost Engineering   X  

4 Value Engineering   X  

5 Scheduling   X  

6 Drafting and Detailing   X  

7 Purchasing & Contracts   X  

8 Accounting & Bookkeeping   X  

9 Safety & E.E.O Officer   X  

10 Secretarial   X  

11 Clerk/Typist   X  

12 Computer/Data Processing   X  

13 Legal (General Services/Pertaining to 

Project) 

  X  

14 Travel & Subsistence   X  

15 Fringe Benefits & Burden   X  

16 Vacation Time/Main Office   X  

17 Bonuses/Main Office   X  

General Conditions Total Cost transfer 

to Fee Proposal 

 $   
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APPENDIX C-4 

FEDERAL DEBARMENT CERTIFICATION 

1. Bidder certifies to the best of its knowledge and belief, that it and its principals: 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded by any Federal department or Board; 

b. Have not within a three-year period preceding this bid been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 

connection with obtaining, attempting to obtain, or performing a public (Federal, State or 

local) transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 

of records, making false statements, or receiving stolen property; 

c. Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offenses 

enumerated in paragraph (1)(b) of this certification; and 

d. Have not within a three-year period preceding this application/proposal had one or 

more public transactions (Federal, State or local) terminated for cause or default. 

2. Where Bidder is unable to certify to any of the statements in this certification, Bidder shall 

attach an explanation to this certification. 

3. Bidder agrees to include the following certification in all subcontracts, for all lower tiers: 

“Debarment and Suspension Certification – By submission of its proposal, the 

contractor (or vendor, or consultant, depending on the transaction) certifies to the 
best of its knowledge and belief that it and its principals are not presently debarred, 

suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 

covered transactions by any Federal department or agency in accordance with 2 CFR 

200.213 and 2 CFR 180.” 

Date:    

Name of Developer:    

Signature:    

Print Name:    

Title:    
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APPENDIX C-5 

BYRD ANTI-LOBBYING CERTIFICATION 

Applicable to Grants, Subgrants, Cooperative Agreements, and Contracts 
Exceeding $100,000 in Federal Funds 

 

Submission of this certification is a prerequisite for making or entering into this transaction 
and is imposed by section 1352, Title 31, U.S. Code. This certification is a material 

representation of fact upon which reliance was placed when this transaction was made or 

entered into. Any person who fails to file the required certification shall be subject to a civil 
penalty of not less than $10,000 and not more than $100,000 for each such failure. 

 
The undersigned certifies, to the best of their knowledge and belief, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress, or 
an employee of a Member of Congress in connection with the awarding of any Federal 
grant, the making of any Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any agency, 
a Member of Congress, an officer or employee of Congress, or an employee of a Member 
of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure 
of Lobbying Activities," in accordance with its instructions. 

(3) The undersigned shall require that the language of this certification be included in the 
award documents of all sub-awards at all tiers (including subcontracts, sub-grants, and 
contracts under grants, loans, and cooperative agreements) and that all sub- recipients 
shall certify and disclose accordingly. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by section 1352, title 31, United States Code. 
Any person who fails to file the required certification shall be subject to a civil penalty of not 
less than $10,000 and not more than $100,000 for each such failure. 

_______________________________________________________________ 

Contractor 

_______________________________________________________________ 
Address 

_______________________________________________________________ 
Certified by: (type or print) 

_______________________________________________________________ 

Title 

_______________________________________________________________ 

Signature 

_______________________________________________________________ 

Date 
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Disclosure of Lobbying Activities Approved by OMB 
0348-004 

 
Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 

(See following page for public burden disclosure) 
1. Type of Federal Action: 

☐ contract 

☐ grant 

☐ cooperative agreement loan 

☐ loan guarantee 

☐ loan insurance 

2. Status of Federal Action: 

☐ proposal/offer/application 

☐ initial award 

☐ post-award 

3. Report Type: 

☐ initial filing 

☐ material change 

For material change only: 

Year quarter ____ 

Date of last report   

4. Name and Address of Reporting Entity: 

  Prime   Subawardee 

Tier  , if Known: 

 

 
 

 

 

Congressional District, if known: 

5. If Reporting Entity in No. 4 is Subawardee, 

Enter Name and Address of Prime: 

 

 

 
 

 

 

Congressional District, if known: 

6. Federal Department/Agency: 7. Federal Program Name/Description: 
 

 

CFDA Number, if applicable:   

8. Federal Action Number, if known: 9. Award Amount, if known: 

$ 

10a. Name and Address of Lobbying Registrant 
(if individual, last name, first name, MI): 

10b. Individuals Performing Services (including 
address if different from No. 10a) 

(last name, first name, MI): 

11. Information requested through this form is 

authorized by title 31 U.S.C. section 1352. This 

disclosure of lobbying activities is a material 

representation of fact upon which reliance was 

placed by the tier above when this transaction 

was made or entered into. This disclosure is 

required pursuant to 31 U.S.C. 1352. This 

information will be reported to the Congress 
semi-annually and will be available for public 

inspection. Any person who fails to file the 

required disclosure shall be subject to a civil 

penalty of not less than $10,000 and not more 

than $100,000 for each such failure. 

 

Signature: ________________________ 

 

Print Name: ______________________  

 

Title: ___________________________ 

 

Telephone No.: ___________ Date: ___ 

 

Federal Use Only 

 

Authorized for Local Reproduction 

Standard Form - LLL (Rev. 7-97) 

 



 

SOLEDAD UNIFIED SCHOOL DISTRICT  APP. C-5 

RFQ/P #____ - LEASE-LEASEBACK CONSTRUCTION SERVICES 

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES 

 
This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the 

initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to Title 31, U.S.C. section 

1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for 

influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee 
of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items 

that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office 

of Management and Budget for additional information. 

 
1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the 

outcome of a covered Federal action. 

 

2. Identify the status of the covered Federal action. 
 

3. Identify the appropriate classification of this report. If this is a follow up report caused by a material change to the 

information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last 

previously submitted report by this reporting entity for this covered Federal action. 
 

4. Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional District, if known. 

Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward 

recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but 
are not limited to subcontracts, subgrants and contract awards under grants. 

 

5. If the organization filing the report in item 4 checks “Subawardee,” then enter the full name, address, city, State and 

zip code of the prime Federal recipient. Include Congressional District, if known. 
 

6. Enter the name of the federal agency making the award or loan commitment. Include at least one organizational level 

below agency name, if known. For example, Department of Transportation, United States Coast Guard. 

 
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog 

of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments. 

 

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., 
Request for Proposal (RFP) number; Invitations for Bid (IFB) number; grant announcement number; the contract, grant, 

or loan award number; the application/proposal control number assigned by the Federal agency). Included prefixes, e.g., 

“RFP-DE-90-001.” 

 
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the 

Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5. 

 

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act 
of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action. 

 

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10(a). Enter Last 

Name, First Name, and Middle Initial (MI). 
 

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number. 

 
According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of 

information unless it displays a valid OMB control Number. The valid OMB control number for this information collection is 

OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per 
response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data 

needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or 

any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of 

Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503. 

 

END OF DOCUMENT 
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