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SULPHUR SPRINGS UNION SCHOOL DISTRICT  
CANYON SPRINGS CLASSROOM REMOVAL PROJECT 

 
SECTION 01 10 10-06 

SUMMARY OF WORK 
 
 
1.01​ SUMMARY 
 

As explained in Division 01 Section 01 10 10 of these specifications and the Notice Calling 
for Bids, work of the total Project is planned to be accomplished by dividing the total work 
among the various prime contracts, each of which is identified by a “Bid Package” number 
and title. The various prime Contractors are referred to herein as “TRADE 
CONTRACTORS” or “Contractors”. 
 
It is the responsibility of the individual Bidders to fully familiarize themselves with the 
entire Scope of Work Summary and all of the Contract Documents, as the individual 
Specifications interface throughout the Project and thus impact all TRADE 
CONTRACTORS.  The Scope of Work Summary may not be inclusive of all work and 
therefore shall not limit those items that would regularly be required to execute the work.   
 
TRADE CONTRACTORS are required to include all items listed within their respective 
Summary of Work regardless of duplication and/or discrepancy within the Contract 
Documents, Plans or Technical Specifications.  In case of duplication between Scopes of 
Work between two or more Bid Packages, the Construction Manager, shall designate which 
Bid Package shall execute said scope of work, and a credit shall be provided for work 
required but not performed.  In case of conflict between the Summary of Work and other 
Contract Documents, the Summary of Work shall govern.   

 
1.02​ SECTION INCLUDES 
​  

A.​ Work Covered by Contract Documents 
​  
B. ​ Basic Scope of Work Summary 
 
C.​ Specific Scope of Work Provisions 
 
D.​ Scheduling, Sequence of Work, and Mobilizations 
 
E.​ Allowances 
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A.​ WORK COVERED BY CONTRACT DOCUMENTS: 
 

1.​ Work Included:  The work to be performed by Contractor shall conform to the 
requirements of all of the Canyon Springs Classroom Removal Project Bid 
Documents, which include but may not be limited to:  Division 00, Division 01 , 
Agreement, General Conditions and other Special Conditions, Supplementary 
Conditions, Technical Specifications, Drawings, Reference Documents and other 
related documents, addenda, and includes the furnishing of all supervision, labor, 
materials, tools, equipment, transportation, plant and services necessary therefore 
and incidental thereto to complete the Project.  
 
It is understood that Drawings and Specifications are documents which indicate the 
work and intent of the Project, and as such, the Drawings and Specifications do not 
necessarily indicate or describe all work required by code for the full performance 
and completion of work.  This contract will be awarded on the basis of such 
documents with the understanding that the TRADE CONTRACTOR is to furnish 
and install all items required for the proper completion of this work, including those 
items that are required by code and those that are inferred by an experienced 
construction professionals in order to meet the intent of the design, without 
adjustment to the contract sum. 

 
The following terms and corresponding definitions are utilized throughout the 
Scope of Work. All prospective bidders shall take note of the intended meaning of 
each term:  
 
Furnish “Delivered to the job site, marked or otherwise identified, assembled, 
stored, and ready for installation.”  
 
Install “Locate, lay out, temporarily shore or support, and erect to the completed 
and intended final use.” 

 
 
B.​ BASIC SCOPE OF WORK SUMMARY: 
 

1.​ This Bid Packages Basic Scope of Work includes: The Contractor is to provide all 
labor, materials and equipment to improve the Canyon Springs Classroom Removal 
Project work included but not limited to is removal of 3 classroom and 1 bathroom 
building along with removal of utilities and fence relocation as shown in the 
Contract Documents included in the Bid Package.  

2.​ This Bid Package Contract scope of work includes the complete furnish and 
installation of finish products indicated on the finish schedule:    
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C.​ SPECIFIC SCOPE OF WORK PROVISIONS: 
1.​ Removal/Demo: This Bid Package is responsible for all removal or demo 

included in the bid documents to remove the classrooms and bathroom buildings. 
 

2.​ Utility Removal:  This Prime Contractor is responsible to remove and cap all 
plumbing utilities below grade to the bathroom buildings see plans for more 
information.  
 

3.​ Electrical Line Voltage: This Bid Package is responsible to disconnect and remove 
all electrical lines as indicated on the contract documents. The Bid package is to 
remove wiring back to the electrical service gear.  

 
4.​ Electrical Low Voltage: This Bid Package is responsible to remove low voltage 

wiring back to the nearest pull box and disconnect from the source. 
 

5.​ Fencing: This Bid Package is required to remove existing fencing as indicated on 
the bid documents including the footings and relocate one existing panel to close 
off access behind the classroom remaining as indicated on the contract drawings. 

 
6.​ Bathroom Doors to Save: This Bid Package (BP01) is required to remove 2 

exterior doors & frames from the bathroom building and provide to the District to 
be reused. 

7. Temp Facilities: Provide temp facilities for the duration of the project schedule from 
June 1 – July 31st 2025. Temp facilities include a temp fencing and temp restrooms 
etc. Location to be coordinate with District CM. 

 

 

D.​ SCHEDULING, SEQUENCING AND MOBILIZATIONS: 

1.​ Schedule:  Refer to the Bid Schedule and associated attachments for project 
duration, phasing, general sequence of activities and completion dates.  Each Prime 
Contractor is responsible for reviewing and submitting comments/input to the Bid 
Schedule and attending Baseline Schedule Review Meetings with all trades to 
develop and finalize the Baseline Schedule as well as provide Monthly Schedule 
Updates.   

 

 

 

E.​ ALLOWANCES: 
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1.​ The CONTRACTOR shall include an Owner Controlled Allowance amount within 
the base bid of the contract equivalent to the amount indicated below. Any 
allowance not used through the course of construction shall be returned to the 
District as a deductive change order. 

i.​ Unforeseen Conditions: Provide a $5,000.00 allowance for any 
unforeseen conditions. Unforeseen work would be performed on time 
and material basis. 

ii.​ District Allowance: $10,000.00 
 

 

END OF SECTION 
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