
 
TABLE OF CONTENTS 

 
1. SUMMARY OF THE WORK………………………………………………………….………………………… 

 
 

2. SCOPE OF WORK …………………………………………………………………………………………………………………... 
 
 

3. SITE MAP …………………………………………………………………………………………………………………………….. 
 
 

4. DEMOLITION PROCEDURES ……………………………………………………………………………………………………… 
 
 

5. ASPHAULT PAVING….………………………………………………………………………………………………….. 
 
   

6. PAVEMENT JOINT SEALANTS………………………………………………………………………………………………… 
 
 

7. EARTHWORK ……………………………………………………………………………………….. 
 
 

8. EXECUTION ………………………………………………………………………………………………………………………….. 
 
 

9. GENERAL NOTES ……………………………………………………………………………………… 
 
 

10. SITE CLEANING……………………………………………………………………………………………… 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SUMMARY OF THE WORK 

 

PART 1 - GENERAL 

1.01 

 1.    The furnishing of all labor, materials, equipment, services, and transportation of Glendale High School         
        HVAC at 1440 East Broadway, Glendale, CA 91205, as set forth in the Contraction                                                          
        Documents which is required for the completion of the project in accordance with the provisions of the                                                             
        contract 

2 Article 3 of the Bid General Conditions requires preparation of a Cost-loaded time logic schedule with a single 
critical path.  If the Board approved lowest responsive and responsible bid Contractor and the Project 
Manager, on behalf of the District, cannot agree on the contract construction schedule and the project single 
critical path within fifteen (15) days after Notice to Proceed, the District may terminate the Contract, for 
convenience, as outlined in the Project General Conditions.  In the event this is necessary, compensation to 
the General Contractor and all subcontractors or materialmen shall be limited to Mobilization costs only. 

 
3. The liquidated damages shown in the Supplementary General Conditions shall apply to each phase of the 

phased construction plan, as defined by and within the plans and specifications. 
 

4 No warranties or guarantees shall go into effect, for any trade, regardless of when completed in the sequence 
of the project erection, until one (1) day after the Board of Education has accepted the project at a noticed 
meeting.  Attention: Bidders.  This will require certain trades to bid for, and provide, a warranty of longer than 
one (1) year in length from the time of installation or furnishing of their materials to the project, depending 
upon the sequencing of their work within the overall schedule. 

 
5 All project close-out/punch list items, project record documents, submittals, and operations manuals and 

spare parts, warranties and guarantees and Contractor’s Final Verified Report (DSA6) shall be reviewed and 
accepted prior to the Architect/District agreed upon authorization to file the Notice of Completion with the Los 
Angeles County Recorder. 

 
6 In the event that any materials requiring DSA Inspection (steel, concrete, masonry grout, etc.) are 

manufactured in an area located more than one hundred miles (100 miles) by air radius from the project site, 
all round-trip travel and all per diem costs incurred by the District on behalf of the Deputy Inspector who must 
perform on-site examination of the materials shall be borne 100% by the Contractor as an added expense.  
This charge shall be subtracted from the monthly “Application for Payment” submitted to the District on behalf 
of the project. 

 
7 In the event the General Contractor or any subcontractor or materialman (on or off site) voluntarily accelerates 

the schedule for their own purposes, and/or voluntarily performs work in excess of eight (8) hours per day, 
or on the weekends or holidays, the additional cost of the Inspectors’ overtime premiums which are required 
to inspect the work during these hours shall be paid 100% by the Contractor.  This charge shall also be 
subtracted from the monthly “Application for Payment” submitted to the District on behalf of the project. 

 
8 In the event that the Contractor fails to complete all punch list items and turn over all “deliverables, warranties, 

As-builts, etc.” within sixty (60) days after acceptance of completion by the Board of Education, the full salary 
costs of one (1) construction Project Manager (16 hours per week @ $120.00/hour) and one DSA Inspector 
of record (actual hours spent @$80.00/hour) shall be back-charged to the Contractor, in addition to the 
liquidated damages, if any, imposed upon the Contractor for late performance.  THIS PARAGRAPH WILL 
BE STRICTLY ENFORCED. 

 
 

9.   The intent of these contract documents is that the work of alteration, rehabilitation or construction is to  
             be in accordance with Title 24, California Code of Regulations.  Should any existing conditions such as 
             deterioration or non-complying construction be discovered which is not covered by the Contract 



             Documents wherein the finished work will not comply with Title 24, California Code of Regulations, a 
          change order, or a separate set of plans and specifications, detailing and specifying the required  
              repair work shall be submitted to and approved by DSA before proceeding with the repair work. 

a.  

RELATED SECTIONS 

PART 2 – SCOPE OF WORK 

2.01                   
                        A.           Scope of Work:  Contractor shall perform, within the time stipulated, the Contract including all of its component                         
                                  parts, and everything required to be performed, and to provide and furnish any and all of the labor, materials,                                                
                                  tools, expendable equipment, and all applicable taxes, and all utility and transportation services necessary  
                                  to perform the Contract and complete, in a workmanlike manner, all of the Work required in connection with  
                                  the following titled Project in strict conformity with the Contract Documents: 
 
2.02        A.        Glendale High School at 1440 East Broadway, Glendale, CA 91205 

 
                                   This work has to be performed from June 20th, and July 8th. 
 

A. Glendale High School John Wayne Performing Art Center Parking Lot 
 

1 Fine Grade areas to be paved (over-lay) 1.5 inches  
2 Make sure all in ground utility boxes are raised to new ground level to avoid water puddling,  
3 crack fill approximately 6000 sq. feet of asphalt 
4 Prepare all areas with root issues (shave, grind or remove ) 
5 Apply Tack coat to existing asphalt area to be patched 
6 Install approximately 33,500 sq. feet of 1.5 inch asphalt 
7 Install 33,500 sq feet of Petra Mat 
8 Large grain asphalt is preferred by district (5/8 inch aggregate, Parking lot Mix  ) 
9 Compact all new asphalt with Machine roller 
10 Shorten approximately 10 feet of curb and reform new curb. 
11 Re-stripe per new layout to be provided by district  
12 Clean job site and have ready for occupancy. 

 
 

B.   Alternate bid scope for JWPAC parking lot  
 
A. 
 

1 Fine Grade areas to be paved (over-lay) 2 inches by 7000 building and alley way and gate in faculty 
parking area 

2 Make sure all in ground utility boxes are raised to new ground level to avoid water puddling 
3 crack fill approximately 2000 sq. feet of asphalt 
4 Prepare all areas with root issues (shave, grind or remove ) 
5 Apply Tack coat to existing asphalt area to be patched 
6 Install approximately 13,500 sq. feet of 1.5 inch asphalt 
7 Install 13,500 sq feet of Petra Mat 
8 Large grain asphalt is preferred by district (5/8 inch aggregate, Parking lot Mix  ) 
9 Compact all new asphalt with Machine roller 
10 Re-stripe per new layout to be provided by 

B. 
1 Remove and replace 21000 sq. feet of asphalt with new 5 inch base and 4 inch asphalt with Large grain 

asphalt is preferred by district (5/8 inch aggregate, Parking lot Mix) 
2 Shorten approximately 10 feet of curb and reform new curb at      
3 Compact all new asphalt with Machine roller 
4 Clean job site and have ready for occupancy. 



5 Re-stripe per new layout to be provided by district 
 
Part 3 – SITE MAP 

 



 
 
 
 

 
SECTION 01730 

 
DEMOLITION PROCEDURES 

 
 
 
 

 
PART 5 -  GENERAL 
 
1.01 SECTION INCLUDES 
 

A. General requirements for special project procedures pertaining to the alteration or modification of existing 
construction, and are complimentary to like requirements indicated or specified elsewhere.  Principals items 
included are: 

 
1. Removals, cutting, alterations and repairs to existing facilities as required to complete work. 
 
2. Relocation and reinstallation of existing construction and finish. 
 
3. Salvage, storage and protection of existing items to be reinstalled. 
 
4. Salvage and delivery to the District of items so designated for removal and salvaged by Contractor, as 

directed. 
 
1.02 RELATED SECTIONS 
 

A. Requirements of other Sections of this Specification apply to this Section. 
 
1.03 PROPERTY INVENTORY 
 

A. District property that the District intends to remove, will be removed at no cost to Contractor, before a room or 
space is vacated for the Work.  Before performing any Work in each room or space the District and Contractor 
shall prepare a detailed initial written inventory of District property remaining therein and condition thereof including 
equipment and telephone instruments, and each shall retain a copy of the inventory dated and signed by both.  In 
same manner, prior to the District re-occupancy of each such room or space the parties shall again inventory 
District property therein and all discrepancies between the inventories shall be Contractor's responsibility as 
specified above. 

 
1.05 JOB CONDITIONS 
 

A. General:  Coordinate the Work of all trades and with the District to assure correct sequence, limits, methods, and 
times of performance.  Arrange the Work to impose minimum hardship on operation and use of the facilities.  Install 
protection for existing facilities, contents, and new work against dust, dirt, weather, damage, and vandalism, and 
maintain and relocate as the Work progresses. 

 
B. Access:  Confine entrance and exit operations to access routes designated by the District. 
 
C. Existing Conditions:  Intent of Drawings is to indicate existing site and facility conditions with information developed 

from original construction documents, field surveys, and the District records, and to generally indicate amount and 
type of demolition and removals required to prepare existing areas for new work. 

 



D. Verification of Conditions:  Perform a detailed survey of existing site and building conditions pertaining of the Work 
before starting Work.  Report to the District Inspector discrepancies or conflicts between Drawings and actual 
conditions in writing for clarification and instructions and do not perform Work where such discrepancies or 
conflicts occur prior to receipt of the Architect’s instructions. 

 
E. Special Noise Restrictions:  Use care to prevent generation of unnecessary noise and keep noise levels to 

minimum possible.  When ordered by the District Inspector, immediately discontinue such methods that produce 
noise disruptive or harmful to facility functions and occupants, and employ unobjectionable methods.  Equip air 
compressors, tractors, cranes, hoists, vehicles, and other internal combustion engine equipment with "residential" 
grade mufflers, and muffle the unloading cycle of compressors.  Remove from site any equipment producing 
objectionable noise as determined by the District Inspector. 

 
F. Shoring and Bracing:  Provide supports, shoring, and bracing required to preserve structural integrity and prevent 

collapse of existing construction that is cut into or altered as a part of the Work. 
 
G. Overloading:  Do not overload any part of structures beyond safe carrying capacity by placing of materials, 

equipment, tools, machinery, or any other item thereon. 
 
H. Building Security:  Secure building entrances and exits with locking or other approved method in accordance with 

the District's instructions. 
 

I. Safeguarding the District Property: Contractor shall assume care, custody, and responsibility for safeguarding all 
the District’s property of every kind, whether fixed or portable, remaining in rooms and spaces vacated and turned 
over to the Contractor by the District for his exclusive use in performance of the Work until the Work therein or 
related thereto is completed and the rooms or spaces are reoccupied by the District.  Furnish all forms of security 
and protection necessary to protect the District’s property.  Regardless of cause, Contractor shall repair or replace 
all of the District’s property under the Contractor’s care, custody, and safeguarding that is damaged, injured, 
missing, lost, or stolen from time each such room or space is turned over the Contractor for the Work until re-
occupied by the District, at Contractor’s expense and as directed by the District. 

 
1. Covering and Cleaning:  Cover and protect surfaces of rooms and spaces turned over for the Work, 

including the District's property remaining therein, as required to prevent soiling or damage by dust, dirt, 
water, fumes, or otherwise, and protect other areas where Work is performed in same manner, as 
deemed adequate by the District.  Prior to District's re-occupancy of any such room or space, clean all 
surfaces including District's property in accordance with General Conditions and other cleaning 
instructions as may be specified in other Sections. 

 
J. Use of District's Telephones:  Do not use nor allow anyone other than District employees to use telephone in 

rooms and spaces turned over to Contractor for the Work except in the case of a bona fide emergency.  Install 
temporary dial locks on telephone instruments to prevent all unauthorized use, or arrange and pay for temporary 
removal and reinstallation of instruments.  Reimburse to the District all telephone toll charges originating from the 
telephones in such rooms and spaces except those arising from emergencies or use by District employees. 

 
K. Welding:  Conform to following requirements where welding is performed in or on existing facilities. 

 
1. Protection During Welding: Conform to Title 8, CAC. Further protect occupants and the public with 

portable solid vision barricades around locations where welding is performed plus signs warning against 
looking at welding without proper eye protection, or equivalent. 

 
2. Fire Extinguishers: Maintain a fully charged UL-labeled minimum 6 pound 40B:C dry chemical fire 

extinguisher at every location where welding is performed within or on the facilities. 
 
3. Welding Smoke Control: Verify locations of existing smoke detectors. Perform welding operations by 

methods that produce the minimum feasible smoke and fumes. Furnish portable type smoke collection 
and ventilating equipment as required to prevent smoke and fume nuisances. Notify District at least 48 
hours in advance if temporary deactivation of any smoke detector is required to prevent false alarms 



from the welding operations. The District's personnel will deactivate detectors only for the time welding 
is actually in progress. 

 
4. Fire Prevention: Before welding, examine existing construction and backing for all combustible materials 

and finishes and for conditions where heat conduction in metals may bring adjoining materials to ignition 
temperature. Use positive fire prevention measures including temporary removal and reinstallation of 
combustible materials, installation of temporary shields and/or heat sinks, and other necessary means. 
When actual field conditions are such that positive fire prevention measures cannot be achieved, notify 
Architect and do not proceed with the involved work until receipt of Architect's instructions. 

 
L. Protection of Floors: Use care to protect all floor surfaces and coverings from damage. Equip mobile equipment 

with pneumatic tires. 
 
PART 2 - PRODUCTS 
 
2.01  MATERIALS: 
 

A.  General: When patching existing work in place, use materials that match existing materials in performance, 
thickness and finish. 

 
PART 3 - EXECUTION 
 
3.01  PROTECTION: 
 

A. Glass: Provide such protection as may be required to prevent glass breakage for all glass to be reused or to 
remain. At no additional cost, replace in kind all broken glass. 

 
B. Existing Work to Remain: Provide such forms of protection as may be necessary to prevent damage to and dust 

or dirt contamination of existing work and equipment to remain. 
 
C. Items to be Reused: Exercise the greatest possible care when removing items scheduled for reuse. Use only 

mechanics skilled in the appropriate trades. Identify point of reuse, store and protect at locations directed. 
 
D. If required due to damage, replace with new materials to match existing in same manner and technique originally 

utilized. 
 
3.02 REMOVALS, ALTERATIONS, AND REPAIRS: 
 

A. Basic Requirement: Restore and refinish all new and existing construction and improvements that are cut into, 
altered, damaged, relocated, reinstalled, or left unfinished by removals to original condition or to match adjoining 
work and finishes unless otherwise shown, specified, directed, or required. Workmanship and materials shall 
conform to applicable provisions of other Sections. Provide new fasteners, connectors, adhesives, and other 
accessory materials as required to fully complete approved reinstallations and restorations. Where restorations 
and refinishing are defective or are otherwise not acceptable to Architect, remove all the defective or rejected 
materials and provide new acceptable materials and finish at no extra cost to District. 

 
B. Extent: Perform removals to extent required plus such additional removals as are necessary for completion even 

though not indicated or specified. More or less of the existing construction may be removed if such variation will 
expedite the work and reduce cost to the District, subject to prior approval in each case. 

 
C. Removals: Carefully remove work to be salvaged or reinstall and store under cover. 
 

3.03 MECHANICAL AND ELECTRICAL: 
 

A. Demolish existing mechanical, plumbing and electrical items as indicated in the Drawings and Specifications. 
 
3.04  REMOVED MATERIAL AND DEBRIS: 



 
A. All removed material, not otherwise designated, and all debris becomes the property of the Contractor who shall 

remove it from the site and dispose of it in a legal manner. 
 
B. Do not allow materials and debris generated by demolition activities to accumulate. Remove daily. 

 
C. Leave all spaces broom clean with all ledges and corners properly cleaned. 

 
 

END OF SECTION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 

 

SECTION 32 12 16 - ASPHALT PAVING 
 

 
PART 1 - GENERAL 

 

 
1.1 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

Division 01 Specification Sections, apply to this Section. 

 
1.2 SUMMARY 

 
A. Section Includes: 

 
1. Hot-mix asphalt patching. 

2. Hot-mix asphalt paving. 

3. Asphalt surface treatments. 

4. Pavement-marking paint. 

B. Related Sections: 

1. Division 02 Section "Structure Demolition" for demolition, removal, and recycling of existing 

asphalt pavements, and for geotextiles that are not embedded within courses of asphalt paving. 

2. Division 31 Section "Earth Moving" for aggregate subbase and base courses and for aggregate 

pavement shoulders. 

3. Division 32 Sections for other paving installed as part of crosswalks in asphalt pavement areas. 

4. Division 32 Section "Concrete Paving Joint Sealants" for joint sealants and fillers at  paving 

terminations. 

 
1.3 DEFINITION 

 
A. Hot-Mix Asphalt Paving Terminology: Refer to ASTM D 8 for definitions of terms. 

 
1.4 SUBMITTALS 

 
A. Product Data:   For each type of product indicated.   Include technical data and tested physical and 

performance properties. 

 
1. Job-Mix Designs:  Certification, by authorities having jurisdiction, of approval of each job mix 

proposed for the Work. 

2. Job-Mix Designs: For each job mix proposed for the Work. 

 
B. Shop Drawings:  Indicate pavement markings, lane separations, and defined parking spaces.  Indicate, 

with international symbol of accessibility, spaces allocated for people with disabilities. 

 
C. Samples: For each paving fabric, 12 by 12 inches (300 by 300 mm) minimum. 

 



D. Samples for Verification:  For the following products, in manufacturer's standard sizes unless otherwise 

indicated: 

 
1. Each paving fabric, 12 by 12 inches (300 by 300 mm) minimum. 

2. Each type and color of preformed traffic-calming device.



E. Qualification Data: For qualified manufacturer. 

 
F. Material Certificates: For each paving material, from manufacturer. 

G. Material Test Reports: For each paving material. 

1.5 QUALITY ASSURANCE 

 
A. Testing Agency Qualifications: Qualified according to ASTM D 3666 for testing indicated. 

 
B.       Regulatory Requirements:  Comply with materials, workmanship, and other applicable requirements of 

the Geotechnical Report and Standard Specifications for Public Works Construction. 

 
C. Preinstallation Conference: Conduct conference at the site. 

 
1. Review methods and procedures related to hot-mix asphalt paving including, but not limited to, 

the following: 

a. Review proposed sources of paving materials, including capabilities and location of plant 

that will manufacture hot-mix asphalt. 

b. Review condition of subgrade and preparatory work. 

c. Review requirements for protecting paving work, including restriction of traffic during 

installation period and for remainder of construction period. 

d. Review and finalize construction schedule and verify availability of materials, Installer's 

personnel, equipment, and facilities needed to make progress and avoid delays. 

 
1.6 DELIVERY, STORAGE, AND HANDLING 

 
A.       Deliver pavement-marking materials to Project site in original packages with seals unbroken and bearing 

manufacturer's labels containing brand name and type of material, date of manufacture, and directions for 

storage. 

 
B.       Store pavement-marking materials in a clean, dry, protected location within temperature range required 

by manufacturer. Protect stored materials from direct sunlight. 

 
1.7 PROJECT CONDITIONS 

 
A.       Environmental Limitations: Do not apply asphalt materials if subgrade is wet or excessively damp, if rain 

is imminent or expected before time required for adequate cure, or if the following conditions are not 

met: 

 
1. Prime Coat: Minimum surface temperature of 60 deg F (15.6 deg C). 

2. Tack Coat: Minimum surface temperature of 60 deg F (15.6 deg C). 

3. Slurry Coat: Comply with weather limitations in ASTM D 3910. 

4. Asphalt Base Course:  Minimum surface temperature of 40 deg F (4.4 deg C) and rising at time of 

placement. 

5. Asphalt Surface Course:   Minimum surface temperature of 60 deg F (15.6 deg C) at time of 

placement. 

 
B.       Pavement-Marking Paint:  Proceed with pavement marking only on clean, dry surfaces and at a minimum 

ambient or surface temperature of 40 deg F (4.4 deg C) for oil-based materials or 55 deg F (12.8 deg C) 

for water-based materials, and not exceeding 95 deg F (35 deg C). 



PART 2 - PRODUCTS 

 
2.1 ASPHALT MATERIALS 

 
A.       Provide  materials  of  the  class,  grade,  or  type  indicated  on  the  Drawings,  conforming  to  relevant 

provisions of Section 203 – Bituminous Materials of the Standard Specifications for Public Works 

Construction. 

 
2.2 HEADERS AND STAKES 

 
A. Concrete: Per Specification Section 321313. 

B. Redwood 

1. Headers: Redwood, Construction Heart Grade, size 2 x 6, unless otherwise indicated. 

2. Stakes: 2 x 4 redwood or 2 x 3 Douglas Fir, Construction Grade. 

3. Nails: Common, galvanized, 12d minimum. 

 
PART 3 - EXECUTION 

 
3.1 EXAMINATION 

 
A. Verify that subgrade is dry and in suitable condition to begin paving. 

 
B.       Proof-roll subgrade below pavements with heavy pneumatic-tired equipment to identify soft pockets and 

areas of excess yielding. Do not proof-roll wet or saturated subgrades. 

 
1. Completely proof-roll subgrade in one direction, repeating proof-rolling in direction perpendicular 

to first direction. Limit vehicle speed to 3 mph (5 km/h). 

2. Proof roll with a loaded 10-wheel, tandem-axle dump truck weighing not less than 15 tons (13.6 

tonnes). 

3. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as determined 

by Architect, and replace with compacted backfill or fill as directed. 

 
C. Proceed with paving only after unsatisfactory conditions have been corrected. 

 
D.       Verify that utilities, traffic loop detectors, and other items requiring a cut and installation beneath the 

asphalt surface have been completed and that asphalt surface has been repaired flush with adjacent 

asphalt prior to beginning installation of imprinted asphalt. 

 
3.2 PATCHING 

 
A.       Hot-Mix Asphalt Pavement: Saw cut perimeter of patch and excavate existing pavement section to sound 

base.  Excavate rectangular or trapezoidal patches, extending 12 inches (300 mm) into adjacent sound 

pavement, unless otherwise indicated.  Cut excavation faces vertically.  Remove excavated material. 

Recompact existing unbound-aggregate base course to form new subgrade. 

 
B.       Portland Cement Concrete Pavement:  Break cracked slabs and roll as required to reseat concrete pieces 

firmly. 

 
1. Pump hot undersealing asphalt under rocking slab until slab is stabilized or, if necessary, crack 

slab into pieces and roll to reseat pieces firmly. 



2.        Remove disintegrated or badly cracked pavement.  Excavate rectangular or trapezoidal patches, 

extending into adjacent sound pavement, unless otherwise indicated.   Cut excavation faces 

vertically. Recompact existing unbound-aggregate base course to form new subgrade. 

 
C.       Tack Coat:  Apply uniformly to vertical surfaces abutting or projecting into new, hot-mix asphalt paving 

at a rate of 0.05 to 0.15 gal./sq. yd. (0.2 to 0.7 L/sq. m). 

 
1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving. 

2.        Avoid  smearing  or  staining  adjoining  surfaces,  appurtenances,  and  surroundings.    Remove 

spillages and clean affected surfaces. 

 
D.       Patching:  Fill excavated pavements with hot-mix asphalt base mix for full thickness of patch and, while 

still hot, compact flush with adjacent surface. 

 
E. Patching:  Partially fill excavated pavements with hot-mix asphalt base mix and, while still hot, compact. 

Cover asphalt base course with compacted, hot-mix surface layer finished flush with adjacent surfaces. 

 
3.3 REPAIRS 

 
A.       Leveling Course:   Install and compact leveling course consisting of hot-mix asphalt surface course to 

level sags and fill depressions deeper than 1 inch (25 mm) in existing pavements. 

 
1. Install leveling wedges in compacted lifts not exceeding 3 inches (75 mm) thick. 

 
B. Crack and Joint Filling:  Remove existing joint filler material from cracks or joints to a depth of 1/4 inch 

(6 mm). 

 
1. Clean cracks and joints in existing hot-mix asphalt pavement. 

2.        Use emulsified-asphalt slurry to seal cracks and joints less than 1/4 inch (6 mm) wide.  Fill flush 

with surface of existing pavement and remove excess. 

3.        Use hot-applied joint sealant to seal cracks and joints more than 1/4 inch (6 mm) wide.  Fill flush 

with surface of existing pavement and remove excess. 

 
3.4 SURFACE PREPARATION 

 
A.       General:   Immediately before placing asphalt materials, remove loose and deleterious material from 

substrate surfaces. Ensure that prepared subgrade is ready to receive paving. 

 
B.       Herbicide Treatment:   Apply herbicide according to manufacturer's recommended rates and written 

application instructions.  Apply to dry, prepared subgrade or surface of compacted-aggregate base before 

applying paving materials. 

 
1. Mix herbicide with prime coat if formulated by manufacturer for that purpose. 

 
C.       Prime Coat:  Apply uniformly over surface of compacted unbound-aggregate base course at a rate of 0.15 

to 0.50 gal./sq. yd. (0.7 to 2.3 L/sq. m).   Apply enough material to penetrate and seal but not flood 

surface. Allow prime coat to cure. 

 
1.        If prime coat is not entirely absorbed within 24 hours after application, spread sand over surface to 

blot excess asphalt.   Use enough sand to prevent pickup under traffic.   Remove loose sand by 

sweeping before pavement is placed and after volatiles have evaporated. 

2. Protect primed substrate from damage until ready to receive paving. 

 
D. Tack Coat:  Apply uniformly to surfaces of existing pavement at a rate of 0.05 to 0.15 gal./sq. yd. (0.2 to 

0.7 L/sq. m). 



1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving. 

2.        Avoid  smearing  or  staining  adjoining  surfaces,  appurtenances,  and  surroundings.    Remove 

spillages and clean affected surfaces. 

 
3.5 HOT-MIX ASPHALT PLACING 

 
A.       Machine place hot-mix asphalt on prepared surface, spread uniformly, and strike off.  Place asphalt mix 

by hand to areas inaccessible to equipment in a manner that prevents segregation of mix.   Place each 

course to required grade, cross section, and thickness when compacted. 

 
1. Place hot-mix asphalt base course in number of lifts and thicknesses indicated. 

2. Place hot-mix asphalt surface course in single lift. 

3. Spread mix at minimum temperature of 250 deg F (121 deg C). 

4.        Begin applying mix along centerline of crown for crowned sections and on high side of one-way 

slopes unless otherwise indicated. 

5.        Regulate paver machine speed to obtain smooth, continuous surface free of pulls and tears in 

asphalt-paving mat. 

 
B.       Place paving in consecutive strips not less than 10 feet (3 m) wide unless infill edge strips of a lesser 

width are required. 

 
1.        After first strip has been placed and rolled, place succeeding strips and extend rolling to overlap 

previous strips. Complete a section of asphalt base course before placing asphalt surface course. 

 
C.       Promptly correct surface irregularities in paving course behind paver.  Use suitable hand tools to remove 

excess material forming high spots.  Fill depressions with hot-mix asphalt to prevent segregation of mix; 

use suitable hand tools to smooth surface. 

 
3.6 JOINTS 

 
A.       Construct joints to ensure a continuous bond between adjoining paving sections.  Construct joints free of 

depressions, with same texture and smoothness as other sections of hot-mix asphalt course. 

 
1. Clean contact surfaces and apply tack coat to joints. 

2. Offset longitudinal joints, in successive courses, a minimum of 6 inches (150 mm). 

3. Offset transverse joints, in successive courses, a minimum of 24 inches (600 mm). 

4.        Construct transverse joints at each point where paver ends a day's work and resumes work at a 

subsequent time.  Construct these joints using either "bulkhead" or "papered" method according to 

AI MS-22, for both "Ending a Lane" and "Resumption of Paving Operations." 

5. Compact joints as soon as hot-mix asphalt will bear roller weight without excessive displacement. 

6. Compact asphalt at joints to a density within 2 percent of specified course density. 

 
3.7 COMPACTION 

 
A.       General:  Begin compaction as soon as placed hot-mix paving will bear roller weight without excessive 

displacement.  Compact hot-mix paving with hot, hand tampers or with vibratory-plate compactors in 

areas inaccessible to rollers. 

 
1. Complete compaction before mix temperature cools to 185 deg F (85 deg C). 

 
B.       Breakdown Rolling:  Complete breakdown or initial rolling immediately after rolling joints and outside 

edge.  Examine surface immediately after breakdown rolling for indicated crown, grade, and smoothness. 

Correct laydown and rolling operations to comply with requirements. 



C.       Intermediate Rolling:   Begin intermediate rolling immediately after breakdown rolling while hot-mix 

asphalt is still hot enough to achieve specified density.  Continue rolling until hot-mix asphalt course has 

been uniformly compacted to the following density: 

 
1. Average Density:   96 percent of reference laboratory density according to ASTM D 6927 or 

AASHTO T 245, but not less than 94 percent nor greater than 100 percent. 

2. Average  Density: 92   percent  of   reference  maximum  theoretical  density  according  to 

ASTM D 2041, but not less than 90 percent nor greater than 96 percent. 

 
D. Finish Rolling: Finish roll paved surfaces to remove roller marks while hot-mix asphalt is still warm. 

 
E.        Edge Shaping:   While surface is being compacted and finished, trim edges of pavement to proper 

alignment. Bevel edges while asphalt is still hot; compact thoroughly. 

 
F.        Repairs:  Remove paved areas that are defective or contaminated with foreign materials and replace with 

fresh, hot-mix asphalt. Compact by rolling to specified density and surface smoothness. 

 
G.       Protection:   After final rolling, do not permit vehicular traffic on pavement until it has cooled and 

hardened. 

 
H. Erect barricades to protect paving from traffic until mixture has cooled enough not to become marked. 

 
3.8 INSTALLATION TOLERANCES 

 
A.      Pavement Thickness:  Compact each course to produce the thickness indicated within the following 

tolerances: 

 
1. Base Course: Plus or minus 1/2 inch (13 mm). 

2. Surface Course: Plus 1/4 inch (6 mm), no minus. 

 
B.       Pavement Surface Smoothness:   Compact each course to  produce a  surface smoothness within the 

following tolerances as determined by using a 10-foot (3-m) straightedge applied transversely or 

longitudinally to paved areas: 

 
1. Base Course: 1/4 inch (6 mm). 

2. Surface Course: 1/8 inch (3 mm). 

3. Crowned Surfaces:  Test with crowned template centered and at right angle to crown.  Maximum 

allowable variance from template is 1/4 inch (6 mm). 

 
C.       Traffic-Calming Devices:   Compact and form asphalt to produce the contour indicated and within a 

tolerance of plus or minus 1/8 inch (3 mm) of height indicated above pavement surface. 

 
3.9 SURFACE TREATMENTS 

 
A.       Fog Seals:  Apply fog seal at a rate of 0.10 to 0.15 gal./sq. yd. (0.45 to 0.7 L/sq. m) to existing asphalt 

pavement and allow to cure.  With fine sand, lightly dust areas receiving excess fog seal. 

 
B. Slurry Seals: Apply slurry coat in a uniform thickness according to ASTM D 3910 and allow to cure. 

 
1. Roll slurry seal to remove ridges and provide a uniform, smooth surface. 

 
3.10 PAVEMENT MARKING 

 
A. Do  not  apply pavement-marking paint  until layout, colors, and  placement have  been verified  with 

Architect. 



  

B. Allow paving to age for 30 days before starting pavement marking. 

C. Sweep and clean surface to eliminate loose material and dust. 

D.       Apply paint with mechanical equipment to produce pavement markings, of dimensions indicated, with 

uniform, straight edges.   Apply at manufacturer's recommended rates to provide a minimum wet film 

thickness of 15 mils (0.4 mm). 

 
1. Broadcast glass beads uniformly into wet pavement markings at a rate of 6 lb/gal. (0.72 kg/L). 

 
3.11 FIELD QUALITY CONTROL 

 
A. Testing Agency: Engage a qualified testing agency to perform tests and inspections. 

 
B. Thickness:   In-place compacted thickness of hot-mix asphalt courses will be determined according to 

ASTM D 3549. 

 
C.       Surface Smoothness:  Finished surface of each hot-mix asphalt course will be tested for compliance with 

smoothness tolerances. 

 
D.       In-Place Density:   Testing agency will take samples of uncompacted paving mixtures and compacted 

pavement according to ASTM D 979 or AASHTO T 168. 

 
1.        Reference maximum theoretical density will be determined by averaging results from four samples 

of hot-mix asphalt-paving mixture delivered daily to site, prepared according to ASTM D 2041, 

and compacted according to job-mix specifications. 

2. In-place density of compacted pavement will be determined by testing core samples according to 

ASTM D 1188 or ASTM D 2726. 

 
a. One core sample will be taken for every 1000 sq. yd. (836 sq. m) or less of installed 

pavement, with no fewer than 3 cores taken. 

b. Field density of in-place compacted pavement may also be determined by nuclear method 

according to ASTM D 2950 and correlated with ASTM D 1188 or ASTM D 2726. 

 
E. Replace and compact hot-mix asphalt where core tests were taken. 

 
F.        Remove and replace or install additional hot-mix asphalt where test results or measurements indicate that 

it does not comply with specified requirements. 

 
3.12 DISPOSAL 

 
A.       Except for material indicated to be recycled, remove excavated materials from Project site and legally 

dispose of them in an EPA-approved landfill. 

 
1. Do not allow milled materials to accumulate on-site. 

 
END OF SECTION 

 

 

 

 

 

 

 

 

 



  

SECTION 32 13 73 – PAVEMENT JOINT SEALANTS 
 

 
PART 1 - GENERAL 

 

 
1.1 SUMMARY 

 
A. This Section includes the following: 

 
1. Expansion and contraction joints within cement concrete pavement. 

2. Joints between cement concrete and asphalt pavement. 

 
B. Related Sections include the following: 

1. Division 02 Section "Cement Concrete Pavement" for constructing joints in concrete pavement. 
 

 
1.2 SUBMITTALS 

 
A. Product Data: For each joint-sealant product indicated. 

 
B. Compatibility and Adhesion Test Reports: From sealant manufacturer, indicating the following: 

 
1.        Materials forming joint substrates and joint-sealant backings have been tested for compatibility 

and adhesion with joint sealants. 

2.        Interpretation of test results and written recommendations for primers and substrate preparation 

needed for adhesion. 
 

 
1.3 QUALITY ASSURANCE 

 
A. Source Limitations: Obtain each type of joint sealant through one source from a single manufacturer. 

 
B.       Preconstruction Compatibility and Adhesion Testing:  Submit to joint-sealant manufacturers, for testing 

indicated below, samples of materials that will contact or affect joint sealants. 

 
1.        Use ASTM C 1087 to determine whether priming and other specific joint preparation techniques 

are required to obtain rapid, optimum adhesion of joint sealants to joint substrates. 

2.        For materials failing tests, obtain joint-sealant manufacturer's written instructions for corrective 

measures including use of specially formulated primers. 

3.        Testing will not be required if joint-sealant manufacturers submit joint preparation data that are 

based on previous testing of current sealant products for adhesion to, and compatibility with, joint 

substrates and other materials matching those submitted. 
 

 
1.4 DELIVERY, STORAGE, AND HANDLING 

 
A.      Deliver materials to Project site in original unopened containers or bundles with labels indicating 

manufacturer, product name and designation, color, expiration date, pot life, curing time, and mixing 

instructions for multicomponent materials. 

 
B.       Store  and  handle  materials  to  comply  with  manufacturer's  written  instructions  to  prevent  their 

deterioration or damage due to moisture, high or low temperatures, contaminants, or other causes. 



  

1.5 PROJECT CONDITIONS 

 
A. Do not proceed with installation of joint sealants under the following conditions: 

 
1. When ambient and substrate temperature conditions are outside limits permitted by joint-sealant 

manufacturer. 

2. When joint substrates are wet. 

3. Where joint widths are less than those allowed by joint-sealant manufacturer for applications 

indicated. 

4. Where contaminants capable of interfering with adhesion have not yet been removed from joint 

substrates. 
 

 
PART 2 - PRODUCTS 

 

 
2.1 MANUFACTURERS 

 
A. Products: Subject to compliance with requirements, provide one of the products specified. 

 
B.       Or Equal: Where products are specified by manufacturers name and accompanied by the term “or equal”, 

comply with provisions in Division 01 Section “Product Requirements”, Part 2 “Product Substitutions” 

Article. Specific procedures must be followed before use of an unnamed product or manufacturer. 
 

 
2.2 MATERIALS, GENERAL 

 
A.       Compatibility:  Provide joint sealants, backing materials, and other related materials that are compatible 

with one another and with joint substrates under conditions of service and application, as demonstrated by 

joint-sealant manufacturer based on testing and field experience. 

 
B. Colors of Exposed Joint Sealants: As selected by Owner’s Representative from manufacturer's full range. 

 

 
2.3 COLD-APPLIED JOINT SEALANTS 

 
A.       Multicomponent Sealant for Concrete:  Pourable, chemically curing elastomeric formulation complying 

with the following requirements for formulation and with ASTM C 920 for type, grade, class, and uses 

indicated: 

 
1. Urethane Formulation:  ASTM C-1247; ASTM C-920-98, Type M; Grade NS; Class 25; Uses T, 

M, and O. 

a. Products: 

1) Pecora Corporation; Dyna Tred. 

2) Or equal. 

 
2. Coal-Tar-Modified Polymer Formulation:  Type M; Grade P; Class 25; Uses T and, as applicable 

to joint substrates indicated, O. 

a. Products: 

1) Meadows, W. R., Inc.; Sealtight Gardox. 

2) Or equal. 

 
3. Bitumen-Modified  Urethane  Formulation: Type M;  Grade P;  Class 25;  Uses T,  M,  and,  as 

applicable to joint substrates indicated, O. 

a. Products: 



  

1) Tremco Sealant/Waterproofing Division; Vulkem 202. 

2) Or equal. 

 
B.       Type NS Silicone Sealant for Concrete:  Single-component, low-modulus, neutral-curing, nonsag silicone 

sealant complying with ASTM D 5893 for Type NS. 

 
1. Products: 

a. Crafco Inc.; RoadSaver Silicone. 

b. Dow Corning Corporation; 888. 

c. Or equal. 

 
C.       Type SL Silicone Sealant for Concrete and Asphalt:   Single-component, low-modulus, neutral-curing, 

self-leveling silicone sealant complying with ASTM D 5893 for Type SL. 

 
1. Products: 

a.        Crafco Inc.; RoadSaver Silicone SL. 

b.        Dow Corning Corporation; 890-SL. 

c.        Or equal. 

 
D.       Multicomponent Low-Modulus Sealant for Concrete and Asphalt:  Proprietary formulation consisting of 

reactive petropolymer and activator components producing a pourable, self-leveling sealant. 

 
1. Products: 

a. Meadows, W. R., Inc.; Sof-Seal. 

b. Or equal. 
 

 
2.4 HOT-APPLIED JOINT SEALANTS 

 
A. Elastomeric Sealant for Concrete: Single-component formulation complying with ASTM D 3406. 

 
1. Products: 

a.        Crafco Inc.; Superseal 444/777. 

b. Meadows, W. R., Inc.; Poly-Jet 3406. 

c. Or equal. 

 
B. Sealant for Concrete and Asphalt: Single-component formulation complying with ASTM D 3405. 

 
1. Products: 

a.        Koch Materials Company; Product No. 9005. 

b.        Koch Materials Company; Product No. 9030. 

c.        Meadows, W. R., Inc.; Sealtight Hi-Spec. 

d.        Or equal. 
 

 
2.5 JOINT-SEALANT BACKER MATERIALS 

 
A.       General:  Provide joint-sealant backer materials that are nonstaining; are compatible with joint substrates, 

sealants, primers, and other joint fillers; and are approved for applications indicated by joint-sealant 

manufacturer based on field experience and laboratory testing. 



  

2.6 PRIMERS 

 
A.       Primers:  Product recommended by joint-sealant manufacturer where required for adhesion of sealant to 

joint substrates indicated, as determined from preconstruction joint-sealant-substrate tests and field tests. 
 

 
PART 3 - EXECUTION 

 

 
3.1 EXAMINATION 

 
A.       Examine  joints  indicated  to  receive  joint  sealants,  with  Installer  present,  for  compliance  with 

requirements for joint configuration, installation tolerances, and other conditions affecting joint-sealant 

performance. 

 
1. Proceed with installation only after unsatisfactory conditions have been corrected. 

 

 
3.2 PREPARATION 

 
A.       Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to comply with 

joint-sealant manufacturer's written instructions. 

 
B.       Joint Priming:  Prime joint substrates where indicated or where recommended in writing by joint-sealant 

manufacturer, based on preconstruction joint-sealant-substrate tests or prior experience.  Apply primer to 

comply with joint-sealant manufacturer's written instructions.  Confine primers to areas of joint-sealant 

bond; do not allow spillage or migration onto adjoining surfaces. 
 

 
3.3 INSTALLATION OF JOINT SEALANTS 

 
A.      General:  Comply with joint-sealant manufacturer's written installation instructions for products and 

applications indicated, unless more stringent requirements apply. 

 
B.       Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for use of joint sealants 

as applicable to materials, applications, and conditions indicated. 

 
C.       Install backer materials of type indicated to support sealants during application and at position required to 

produce cross-sectional shapes and depths of installed sealants relative to joint widths that allow optimum 

sealant movement capability. 

 
1. Do not leave gaps between ends of backer materials. 

2. Do not stretch, twist, puncture, or tear backer materials. 

3. Remove absorbent backer materials that have become wet before sealant application and replace 

them with dry materials. 

 
D.       Install sealants using proven techniques that comply with the following and at the same time backings are 

installed: 

 
1. Place sealants so they directly contact and fully wet joint substrates. 

2. Completely fill recesses provided for each joint configuration. 

3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow optimum 

sealant movement capability. 



 

 

E.        Tooling of Nonsag Sealants:  Immediately after sealant application and before skinning or curing begins, 

tool sealants according to requirements specified below to form smooth, uniform beads of configuration 

indicated; to eliminate air pockets; and to ensure contact and adhesion of sealant with sides of joint. 

 
1. Remove excess sealants from surfaces adjacent to joint. 

2. Use tooling agents that are approved in writing by joint-sealant manufacturer and that do 

not discolor sealants or adjacent surfaces. 

 
F.        Provide  joint  configuration to  comply  with  joint-sealant  manufacturer's  written  instructions,  unless 

otherwise indicated. 

 
G. Provide recessed joint configuration for silicone sealants of recess depth and at locations indicated. 

 

 
3.4 CLEANING 

 
A.       Clean off excess sealants or sealant smears adjacent to joints as the Work progresses by methods and 

with cleaning materials approved by manufacturers of joint sealants and of products in which joints occur. 
 

 
3.5 PROTECTION 

 
A.       Protect joint sealants during and after curing period from contact with contaminating substances and 

from damage resulting from construction operations or other causes so sealants are without 

deterioration or damage at time of Substantial Completion.  If, despite such protection, damage or 

deterioration occurs, cut out and remove damaged or deteriorated joint sealants immediately and replace 

with joint sealant so installations with repaired areas are indistinguishable from the original work. 
 

 
                                                                            END OF SECTION 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

SECTION 02300 
 

EARTHWORK 
 
PART 6 - GENERAL 
 
1.01 SECTION INCLUDES: 
 

A. Clearing and Grubbing. 
 
B. Over-excavation and Re-compaction. 
 
C. Excavation, Grading, Filling and Compaction of entire site. 
 
D. Excavation, Backfilling, and compacting Backfill for pipe trenches. 
 
E. Export of excess excavated materials.  
 
F. Control of surface and ground water. 
 
G. Clean up. 
 
H. Testing and Inspection of Work of this Section. 

 
1.02 RELATED WORK SPECIFIED ELSEWHERE: 

 
A. Final preparation for asphaltic concrete paving areas. 
 
B. Landscaping including planting and irrigation systems. 
 
C. Storm Drainage, site water, sewer, and other site utilities. 

 
1.03 QUALITY ASSURANCE  
 

A. Codes and Standards: Perform work in this Section in compliance with all applicable requirements of governing 
authorities having jurisdiction. 

 
1. Refer to Construction Safety Orders, Title 8, California Code of Regulations, Section 1503 and Article 

6 (CCR); secure and pay for all required permits. 
 
2. For off-site work, conform to all requirements of City of Glendale and any other agencies having 

jurisdiction. Coordinate and obtain all required permits and inspections.  
 
3. Provide materials and perform work in compliance with the "Standard Specifications for Public Works 

Construction", current edition (PWC Specifications). 
 

B. Professional Observation:  A soils engineer will be retained by the Owner for purposes of inspection, testing 
and approval of all work under this section.  Perform work of this Section under inspection and approval of the 
soils engineer.  Give soils engineer not less than 48 hours advance notice of readiness for inspection. 

 
C. Source Quality Control:  Obtain written approval of the soils engineer of all imported fill material before material 

is brought to site.  Obtain same approval of excavated material for use in fills or backfills prior to placing. 
 
D. Comply with all requirements of permit for export of soil from site.  Permit is to be obtained and paid for by 

Contractor.  Furnish copies of all permits and licenses required by the City of Glendale to Owner's 
representative.   



 

 

 
1.04 JOB CONDITIONS 
 

A. Data:  Maps, boring logs, geotechnical and foundation investigation reports, and like reference data, not 
included in Contract Documents but made available to Contractor by Architect or Owner are for information 
only, and the Architect and Owner assume no responsibility for any conclusions Contractor may draw from 
such information.  Should questions or issues arise, contact Architect or Owner for clarification.  

 
 Contractor shall determine existing conditions under which the Contractor will operate in performing the Work. 

 
B. Protection:  Refer to CCR, Section 1503 and Article 6.  Contractor shall secure permits. District will pay for all 

required permits.  Provide and maintain protection as required by governing agencies to prevent injury to 
persons or damage to property. 

 
1. Barricade open excavations and post with warning lights as recommended by authorities having 

jurisdiction. 
 
2. Protect slopes, structures, utilities, sidewalks, pavement, and other facilities from damage caused by 

settlement, lateral movement, undermining, washout and other hazards created by earthwork 
operations.   

 
3. Noise and Dust Abatement:  Exercise all reasonable and necessary means to abate dust and rising 

dirt. Perform necessary sprinkling and wetting of construction site to prevent nuisance.  Exercise all 
reasonable and necessary means to abate undue noise. 

 
C. Existing utilities:  Locate existing underground utilities in all areas of work prior to excavation or commencement 

of work.  If utilities are to remain in place provide adequate means of protection during earthwork operations.   
 

1. Should uncharted, or incorrectly charted piping or other utilities be encountered during excavation, 
consult Utility Owner immediately for direction.  Cooperate with Owner and Utility companies in 
keeping respective services and facilities in operation.  Repair damaged utilities to the satisfaction 
of Utility Company. 

 
2. Do not interrupt existing utilities serving facilities occupied or used by Owner, or others, except when 

permitted in writing by Owner's Representative, and then only after acceptable temporary services 
have been provided.   

 
3. Demolish and completely remove from site existing underground utilities indicated to be removed. 

Coordinate with utility companies for shut off of services if lines are active. 
 

D. Water for Grading:  Contractor shall obtain and pay for all water required for his grading operation. This may 
include, but is not limited to, payment of deposits to utility for construction meter, and payment of all monthly 
service and water charges. Construction meter shall be in place throughout construction period unless 
alternative arrangements are made with the Water Department to provide construction water for all purposes.  
Contractor shall be aware of water moratoriums and restrictions, and shall immediately advise Owner of effects 
on construction schedules. 

 
E. Use of Explosives:  The use of explosives is not permitted. 
 
F. Existing Conditions:  Prior to commencing work at site, verify agreement of existing conditions with indicated 

conditions. Notify Owner's Representative in writing of discrepancies found.  Start of work without notification 
constitutes acceptance of conditions, without cause for extra compensation. 

 
PART 2 - PRODUCTS 
 
 



 

 

 
2.01 MATERIALS:  Provide approved imported material, as required, if the quantity of approved site and excavated materials 

are insufficient to complete the work. 
 

A. Earthwork Materials:  The Soil Engineer shall evaluate Excavated soils for re-use during grading. Approved 
excavated or imported material shall be granular soil such as silty sand of the non-expansive type with a liquid 
limit of 25 or less, a plastic index of 12 or less and be uniformly graded, containing not more than 30% (by 
weight) of material passing the No. 200 sieve. All fill soil whether from on-site or imported shall be free from 
trash, roots, organic material, clay lumps, and rocks over 3" in size.  Materials shall be from a legal export site 
only, in accordance with City of Glendale requirements.  Materials shall be from a legal export site or obtain 
soils engineer’s approval of material before bringing any of it onto project site.   

 
B. Gravel Fill Material:  Shall be from an approved source, having the following gradation:  90-100% passing a 

3/4" sieve, 0% to 10% passing a No. 4 sieve, and 0% to 3% passing a No. 100 sieve.  
 
C. Oversized Materials:  Oversize material defined as rock or other irreducible material with a maximum dimension 

greater than 3" shall not be buried or placed in fills unless the location, materials and disposal methods are 
specifically approved by the soils engineer.     

 
D. Topsoil:  Friable loam, free of subsoil, roots, grass, weeds, stones larger than 1/2", and foreign matter.  Topsoil, 

excavated or imported to be used in areas receiving planting, shall be of such quality as to support plant life.  
Refer to Section 01400 for required testing. Approval of topsoil by the Owner's representative will be required 
prior to placement. 

 
PART 3 -EXECUTION 
 
3.01 SITE CLEARING AND PREPARATION 
 

A. Clearing and Grubbing:  
 

1. Before starting grading/earthwork operations, remove trash including stairways, foundations 
pavements, underground utilities and strip all vegetation in work area, including roots, and remove 
all this debris to a legal offsite disposal area.  Any buried debris or other contaminated material 
exposed during subsequent earthwork operations should also be removed. 

 
2. For trees that are to be left standing, carefully and cleanly cut roots and branches that obstruct new 

construction.  Use only hand methods for grubbing inside the drip lines of these trees.  Excavations 
made for removal of any existing tree roots should be cleared of loose materials and backfilled with 
clean compacted soil. 

 
3. All areas disturbed by clearing and grubbing operations or by surface soil removal shall be scarified 

to a minimum depth of 10” to 12” inches prior to placing new fill. The material shall be compacted to 
90 percent maximum density, unless otherwise specified in accordance with ASTM Standard Test 
Material D-1557-S1. 

 
4. The stripping work shall include the removal of loose fill that in the judgement of the Geotechnical 

Engineer, is compressible or contains significant voids.  The stripping operation must expose a firm, 
non-yielding  that is free of large voids.  The exposed  soils should be observed by the Geotechnical 
Engineer prior to the placement of any fill or sub-ballast. 

 
5. All Oak Bay or Sycamore trees on the subject property and within 20 feet of all adjoining 

properties shall be identified on the site plans! The trees shall be identified by trunk 
diameter, 125% drip line and species. Call Parks, Recreation & Community Services at (818) 
548-3736 for Tree fence inspection prior to commencing work.  

 



 

 

 Prohibit trenching or continuous digging, grading (removing or adding soil) or storage of 
equipment or building materials within the drip line of the Oak & Bay Sycamore tree(s).  
Piers and grade beam footings shall not be required within the drip line plus 25% of the Oak 
& Bay Sycamore tree(s). (The 125% Drip line shall be defined as that area where the 
branches stop or terminate and shall be equal to 125% of the distance of the line from the 
trunk to the farthest leaf drip point.) The leaf drip line for each tree shall be measured and 
confirmed by the contractor in the four major compass directions.  The soil in the 125% drip 
line area under the trees shall remain fenced off from the construction work and shall 
remain undisturbed.)  

 
B. Demolition: 

 
1. Remove all structures indicated on the drawings as "To Be Removed", and dispose of debris in a 

legal offsite disposal area. 
 
3.02  EXCAVATION  
 

A. General: 
 

1. Adverse Subsurface Conditions:  Immediately notify District Inspector should unsuitable bearing soil 
or other adverse subsurface conditions be found which are not indicated by the Drawings or 
Specifications. 

 
2. Engineered fill beneath and the upper two feet of sub-grade for pavement structural sections should 

be compacted to at least 95 percent relative compaction as per ASTM D1557.  Engineered fill 
beneath slab-on-grade, pavements, walkways, and backfill along foundations and behind retaining 
walls should be compacted to at least 90 percent relative compaction.  All fill and backfill, structural 
or non-structural should be placed in loose lifts less than 8 inches thick and moisture conditioned to 
1 to 2 percent above optimum moisture content prior to compaction.  Compaction tests should be 
performed every 2 to 18 vertical inches and/or 500 cubic yards of fill, or as determined necessary by 
the field engineer to verify adequate compaction and ensure proper soil-water content. 

 
 All fill and backfill in the vicinity of structures and retaining walls should consist of on-site soils, 

excluding clay fills with high plasticity and/or moderate to high expansion potential.  For planning 
purposes of estimating earthwork quantities, the existing soil will compress an average of 
approximately 10 percent when water conditioned and placed in as an engineering fill. 

 
3. Unauthorized Excavation:  If excavations are carried below the elevations indicated without written 

authorization, the Contractor shall provide satisfactory construction and compaction if necessary to 
correct the fault as approved by the Soils Engineer at no extra cost to Owner.   

 
4. Excavations and Cut-slopes:  Excavations and Cut-slopes shall be examined during grading by the 

soils engineer. If required, further excavation, over-excavation and refilling, and/or remedial grading 
of cut slopes shall be performed as directed by the Soils Engineer.  Where fill-over-cut slopes are to 
be graded, unless otherwise approved, the cut portion of the slopes shall be made and approved by 
the Soils Engineer prior to placement of materials for construction of the fill portions of the slopes.  
Care should be taken to avoid spillage of loose material down the face of slopes.  All loose material 
shall be removed from the face and toe of slopes prior to completion. 

 
5. Construct all slopes in a workmanlike manner so that they are positioned at their design orientation 

and slope ratio.  Achieving a uniform slope surface by subsequent thin wedge filling will not be 
allowed.  Any add-on correction to a fill slope shall be conducted under the direction and 
recommendation of the Soils Engineer. The completed face of all exposed fill slopes shall be either 
overfilled then cut back to a firm compacted surface or, compacted by track rolling or some other 
acceptable method.  

 



 

 

6. Contractor will take care to avoid erosion or unwanted runoff of slopes or debris   
 due to existing irrigation systems or adverse weather. 

 
 

B. Structures: 
 

1. Perform excavation to a minimum depth of 60” below the depth of foundations and to the dimensions 
and elevations indicated on drawings within a tolerance of 0.10 feet. Provide additional space as 
required for the installation of services, the performance of other construction work as required, the 
inspection of the various types of work, and the installation and stripping of forms, except where 
approval may be given by the Owner's Representative to deposit certain miscellaneous concrete 
directly against earth banks. Avoid loosening of soils in bottoms and sides of excavations. 

 
2. Foundations shall be placed at a minimum depth of 18” below the adjacent grade for both interior 

and exterior footings (bottom of slab at interior).  Continuous footings shall have a minimum width of 
18”.  The foundations shall bear on a minimum of five feet of engineered fill. 

 
C. Retaining Walls: 

 
1. Retaining wall foundations shall be a minimum of 24” into competent material and shall be a minimum 

of 24” in width. 
 

D. Existing Utilities: 
 

1. Excavations made for the removal of existing underground structures, etc., should be cleared of 
loose material and backfilled with clean, approved, compacted soil in accordance with these 
specifications. 

 
E. Protection: 

 
1. Provide adequate cribbing, sheathing and shoring as necessary to safely retain the earth sides of all 

excavations and trenches from caving and other damage resulting from excavating and/or erosion. 
Provide suitable forms of protection against property damage and bodily injury to personnel 
employed on the work and the general public.  

 
 The design, installation and maintenance of required cribbing and shoring shall be entirely that of the 

Contractor and shall meet the approval of the State Division of Occupational Safety and Health, and 
the local governing agencies. 

 
2. It shall be the Contractor's full responsibility to furnish and maintain all temporary barricades, warning 

lights, and other types of protection and prevent accidental injury to the general public and all 
personnel employed on the project. 

 
3.03 GRADING, GENERAL:   
 

A. Uniformly grade all areas within the limits of this project, including adjacent transition areas.  Smooth grade the 
finished surfaces within the tolerances specified in this Section, and grade with uniform slopes between points 
where elevations are shown, or between such points and existing grades. 

 
B. Grading Outside Building Lines:  Grade areas adjacent to building lines to drain away from structures and to 

prevent ponding.  Where grades are not indicated, grade uniformly level or slope between points for which 
elevations are given. In absence of more specific grading information, ground shall slope away from building 
for a minimum distance of 20 feet and a minimum slope of 2 percent.  Grade trenches and other drainage flow 
lines to slope uniformly to avoid standing water. 

 



 

 

C. Finished surfaces shall be free from irregular surface changes and shall be constructed to the line, grade and 
cross section as shown on the plans or as specified herein.  Tolerances for these finished surfaces are as 
follows:  

 
1. Lawn or unpaved areas:  0.10' above or below required elevation; playfields and contour-graded 

landscape areas may be finished to looser tolerances where required to balance earthwork or blend 
finished areas, subject to approval by Owner's representative. 

 
2. Walks, Pavements and Building Pads: .05' above or below required sub-grade. 
 

 
3.04  FILL/BACKFILL, GENERAL 
 

A. The Contractor shall backfill excavations as promptly as work permits, but not until completion of the following: 
 

1. Acceptance of construction below finish grade including, where applicable, damp proofing, water 
proofing, and perimeter installation. 

 
2. Inspection, testing, approval, and recording locations of underground utilities. 
 
3. Removal of concrete formwork. 
  
4. Removal of shoring and bracing, and backfilling of voids with satisfactory materials.  Cut off 

temporary sheet piling driven below bottom of structure or utilities, if required. 
  
5. Removal of trash and debris. 
  
6. Permanent or temporary horizontal bracing is in place on horizontally supported walls. 

 
B. Placement and Compaction:  Place fill or backfill materials in layers not more than 8" in loose depth and 

compacted to at least 90% of maximum dry density. 
 

1. Before compaction, moisten or aerate each layer as necessary to provide a moisture content above 
1 to 2 percent of optimum. 

 
2. The upper 24” of pavement sub-grade shall be compacted to at least 95% of relative compaction per 

ASTM D1557. 
 
3. Engineered fill beneath foundations shall be compacted to at least 95% relative compaction per 

ASTM D1557. 
 
4. Place backfill materials evenly, adjacent to structures, piping, or conduit.  Take care to prevent 

wedging action of backfill against structures or displacement of piping or conduit by carrying material 
uniformly around structure, piping or conduit to approximately same elevation in each lift. 

 
C. Compaction and Moisture Testing:  The soils engineer will perform field tests to check the moisture content 

and the degree of compaction.  The locations and frequency of the test will be taken at the soils engineer's 
discretion. 

 
3.05 TRENCH EXCAVATION AND BACKFILL:  Trenching operations for all underground conduits, and related systems shall 

be performed under the provisions of this Section.  Provide trench shoring, sheeting and bracing in conformance with 
Title 8 of the California Code of Regulations. 

 
A. Trenches: Excavate trenches to width required for proper installation of underground systems with banks as 

nearly vertical as practical.  Bring bottoms of trenches to required depth, all accurately graded to provide 



 

 

uniform bearing on undisturbed soils for the entire length of each section of piping or conduit, except where 
necessary to excavate for pipe bells or for pipe bedding indicated or specified in other sections. 

 
B. Remove soft or moving trench bottom soils down to firm native ground, and replace with crushed rock or pea 

gravel as approved by the soils engineer to provide firm, stable sub-grade.  Trench width shall include a 
minimum clearance on both sides of pipe or conduit of one half the pipe diameter, unless otherwise specified. 

 
C. Where rock is encountered, carry excavation 6" below required elevation and backfill with a 6" layer of crushed 

rock or pea gravel as approved by the soils engineer prior to installation of pipe. 
 
D. Where utility trenches fall within the zone of influence of footings as defined on the Structural plans, contractor 

shall deepen footings, relocate piping, or, if approved by the Soils Engineer, modify trench/backfill conditions, 
materials, or methods, all at no additional cost. 

 
E. The pipe haunches shall be carefully backfilled with bedding material (clean sand, approved granular soil, or 

other material specified).  This bedding material shall be brought to a depth of at least one foot over the top of 
pipe.  The bedding material shall be uniformly tamped and compacted to 90% Maximum Relative Density.  
Jetting or water flooding will not be allowed unless specifically approved by the Owner's Representative.  Refer 
to specific utility sections for additional or more restrictive bedding requirements. 

 
F. On-site materials or other soils approved for backfill by the soils engineer shall be watered and mixed as 

required to obtain a moisture content within 2% of optimum prior to placement in lifts over the bedding material.  
All backfill shall be done under the supervision of soils engineer and shall be compacted to at least 90% of the 
Maximum Relative Density as determined by ASTM D1557.  The backfill shall be placed in lifts appropriate to 
the type of compaction equipment being utilized.  Trench backfill compaction by jetting or flooding is not 
permitted unless approved in advance by the Owner's Representative and provided that all excess water can 
be safely and completely removed from the work area. 

 
G. Field density tests and inspection of the backfill procedures shall be made by the soils engineer during 

backfilling to see that the proper moisture content and uniform compaction is maintained.  The Contractor shall 
provide test holes and exploratory pits as required by the soils engineer to enable sampling and testing. 

 
H. Cracking or settlement of paving and finish materials over utility trench locations shall be conclusive proof of 

trench failure.  The Contractor at no additional cost to the Owner shall complete removal and re-compaction of 
the trench and replacement of damaged paving as required. 

 
I. Temporary excavations with vertical side slopes within the onsite soils are expected to be generally stable to 

a maximum height of 5 feet provided they are free of adverse geologic conditions.  Excavations deeper than 4 
feet should be shored or sloped back to 1 to 1 or flatter if construction workers are to enter such excavations.  
Excavations below the ground water table will likely require special equipment and/or techniques (i.e. shoring, 
dewatering, etc.). 

 
3.06  SUB-GRADE PREPARATION 
 

A. General: Contours shown on the plans are finished grades. Contractor shall therefore allow for thickness of 
subsequent paving materials. 

 
B. Areas to receive proposed slab-on-grade and other concrete site-work, AC pavement and retaining wall(s) 

shall be excavated to a minimum depth of two feet below the existing grade or proposed sub-grade level, 
whichever is lower.  These excavations should extend at least five feet beyond the improvement limits. 

 
C. The soil surface exposed by stripping and excavation activities shall be scarified to a minimum depth of eight 

inches, moisture condition to produce a soil-water content of about two percent above optimum moisture 
content and compacted to a minimum of 90 percent relative compaction, based on ASTM Test D1557. 

   



 

 

D. Concrete driveways, sidewalks, slabs, curbs & gutters, etc.: Bring areas to required elevations and grades as 
shown on the plans.  The top 12” inches of sub-grade shall be scarified and moisture conditioned to within 2% 
of optimum and re-compacted to a relative density of 95%. The paving contractor just prior to placing the 
aggregate base should perform this scarification and compaction effort. 

 
E. Asphaltic Concrete (AC) Paving Areas: Bring areas to required elevations and grades as shown on the plans. 

Scarify the top 12 inches and moisture condition to within 2 percent of optimum and re-compact to a relative 
density of 90%.  The paving contractor just prior to placing the aggregate base should perform this scarification 
and compaction effort. Proof-roll all areas with a 3-wheel or 10-ton roller or approved equal.  Excavate soft or 
moving soils revealed by proof-rolling and replace with compacted fill as specified above.  Additional sub-grade 
preparation shall be done in accordance with Section 02700. 

 
F. After AC and PCC pavement areas have been brought to sub-grade, the soils engineer shall test the subbase 

to verify the design R Value used.  
 
G. Landscape Areas:  In areas to be landscaped only, the top 12 inches shall be placed and/or scarified to provide 

a relative density of 85%.  Fine grade to lines and grades shown.  Finish with smoothly curving contours 
avoiding abrupt grade changes. Blend cut and fill slopes into flat ground at top and toe of slope as detailed on 
the plans.  Provide sub-grade for thickness of topsoil fill as required.  Avoid excessive compaction in all 
landscape areas. 

 
3.7 DEWATERING:  Prevent surface water, subsurface or ground water from flowing into excavations and from flooding 

project site and surrounding area.  Do not allow water to flow into City storm drains unless designated as approved 
disposal point for water runoff.  Do not allow water to accumulate in excavations.  Remove water to prevent softening of 
foundation bottoms, undercutting footings, and soil changes detrimental to stability of sub-grades and foundations. 
Provide and maintain pumps, sumps, suction and discharge lines, and other dewatering system components necessary 
to convey water away from excavations. 

 
3.8 CLEAN UP: Clean up and remove all trash, debris, waste, and surplus and rejected earthwork materials from the Owner's 

property to a legal disposal area.  Conform to pertaining laws, codes and regulations, obtain and pay for hauling and 
dumping permits, pay all dumping charges, and furnish receipts to Owner's Representative upon demand.  Remove 
planks used to protect surfaces subject to public traffic at finish of each day's operations.  Maintain public streets and 
sidewalks in broom clean condition. 

 
A. Comply with all Environmental Agency regulations relating to the spillage of oil-based products and other 

environmentally hazardous materials. 
  

3.9 FIELD QUALITY CONTROL 
 

A. Quality Control Testing During Construction: Allow testing service to inspect and approve sub-grades, 
foundation excavations, utility trenches, and fill layers before further construction work is performed. 

 
1. Perform field density tests in accordance with ASTM D 1556 or ASTM D 2922, as applicable. 
 
2. The maximum dry density of each soil type should be determined in accordance with ASTM Test 

Method D-1557, Method A or C. 
 
3. Contractor shall coordinate and assist compaction tests at the locations and intervals recommended 

by the Soils Engineer. 
 

B. If in opinion of Architect, based on testing service reports and inspection, sub-grade or fills that have been 
placed are below specified density, provide at Contractor's expense additional compaction effort and testing 
thereof. 

 



 

 

3.10  MAINTENANCE 
 

A. Install and maintain all erosion control devices, including sandbag and gravel bag dikes, silt fences, de-silting 
basins, inlet barricades, vehicle wash traps, and other features called for on the storm water pollution 
prevention plan (SWPPP) required per Section 01055.  Maintain a copy of the approved SWPPP on jobsite, 
and make it available for inspection by authorized individuals at all times. 

 
B. Reconditioning Compacted Areas: Where completed compacted areas are disturbed by subsequent 

construction operations or adverse weather, scarify surface, re-shape to required tolerances, and compact to 
required density prior to further construction. 

 
3.11  DISPOSAL OF EXCESS AND WASTE MATERIALS 
 

A. Waste Material: 
 

1. Remove waste materials, including unacceptable excavated material, trash and debris, and dispose 
of it in a legal disposal site away from Owner's property.  Advise Owner's representative of dump 
location, and provide receipts for each load of material leaving site. 

 
B. Excess Material: 

 
1. The contractor shall export all excess materials excavated from project site. 
  
2. Contractor will be responsible for delivering acceptable imported material to the site stockpile and 

placing it as directed by the Soil Engineer. 
 

 
 

END OF SECTION 
 
 
 
 
 
 
 
 

  



 

 

 

PART 8 - EXECUTION 

4.01 USE OF PREMISES 

A. CONTRACTOR shall coordinate Work of all trades, Subcontractors, utility service providers, with OWNER 
and/or Separate Work Contract.  CONTRACTOR shall sequence, coordinate, and perform the Work to impose 
minimum hardship on the operation and use of the existing facilities and/or Project site. CONTRACTOR shall 
install all necessary protection for existing improvements, Project site, property, and new Work against dust, 
dirt, weather, damage, vandalism, and maintain and relocate all protection to accommodate progression of the 
Work. 

B. CONTRACTOR shall confine entrance and exiting to the Project site and/or facilities to routes designated by 
the DISTRICT  

C. Within existing facilities, OWNER will remove portable equipment, furniture, and supplies from Work areas 
prior to the start of Work. CONTRACTOR shall cover and protect remaining items in areas of the Work 

D. CONTRACTOR is advised school may be in session during performance of the Work. CONTRACTOR shall 
utilize all available means to prevent generation of unnecessary noise and maintain noise levels to a minimum. 
When required by the DISTRICT, CONTRACTOR shall immediately discontinue noise-generating activities 
and/or provide alternative methods to minimize noise generation. CONTRACTOR shall install and maintain air 
compressors, tractors, cranes, hoists, vehicles, and other internal combustion engine equipment with mufflers, 
including unloading cycle of compressors. CONTRACTOR shall discontinue operation of equipment producing 
objectionable noise as required by the DISTRICT.  

E. CONTRACTOR shall furnish, install, and maintain adequate supports, shoring, and bracing to preserve 
structural integrity and prevent collapse of existing improvements and/or Work modified and/or altered as part 
of the Work. 

F. CONTRACTOR shall secure building entrances, exits, and Work areas with locking devices as required by the 
DISTRICT.  

G. CONTRACTOR assumes custody and control of OWNER property, both fixed and portable, remaining in 
existing facilities vacated during the Work. 

H CONTRACTOR shall cover and protect surfaces of rooms and spaces in existing facilities turned over for the 
Work, including OWNER property remaining within as required to prevent soiling or damage from dust, dirt, 
water, and/or fumes. CONTRACTOR shall protect areas adjacent to the Work in a similar manner. Prior to 
OWNER occupancy, CONTRACTOR shall clean all surfaces including OWNER property. 

I. CONTRACTOR shall not use or allow anyone other than OWNER employees to use facility telephones and/or 
other equipment, except in an emergency. CONTRACTOR shall reimburse OWNER for telephone toll charges 
originating from the facility except those arising from emergencies or use by OWNER employees. 

J. CONTRACTOR shall protect all surfaces, coverings, materials, and finished Work from damage. Mobile 
equipment shall be provided with pneumatic tires. 

K. CONTRACTOR is advised OWNER will award Separate Work Contracts at this Project site.  

L. CONTRACTOR shall not permit the use of portable and/or fixed radio’s or other types of sound producing 
devices including walk mans and similar devices.   

 

 

 

 

 



 

 

4.02 PROPERTY INVENTORY 

 

A. Property, OWNER intends to remove; will be removed by OWNER before a room or space is vacated for the 
Work.  Before performing Work in each room or space, DISTRICT and CONTRACTOR shall prepare a detailed 
initial written inventory of OWNER property remaining within, including equipment and telephone instruments 
and the condition thereof.  DISTRICT and CONTRACTOR shall retain a signed copy of the inventory dated 
and signed by both parties.  Prior to subsequent OWNER occupancy of each such room or space, DISTRICT 
and CONTRACTOR shall perform a final inventory of OWNER property and all discrepancies between the 
initial inventory and final inventory shall be the responsibility of CONTRACTOR. 

4.03 FURNITURE, FIXTURES AND EQUIPMENT (MATERIALS) OWNER FURNISHED CONTRACTOR 
INSTALLED (OFCI) 

A. Certain materials identified in the Contract Documents as OWNER Furnished CONTRACTOR Installed, OFCI, 
will be delivered to the Project site by the OWNER. 

B. If designated in the Contract Documents to be OWNER furnished CONTRACTOR installed, (OFCI), and 
CONTRACTOR shall unload, store, uncrate, assemble, install, and connect OWNER supplied materials. 

C. Forty Eight (48) hours before the date the CONTRACTOR needs to have the OFCI materials on site, 
CONTRACTOR shall notify OWNER of the scheduled date for needed OFCI materials.  Upon delivery to 
Project site, CONTRACTOR shall store OFCI materials inside rooms and/or protected spaces and will be 
responsible for security of OFCI materials until Substantial Completion.  DISTRICT will sign receipt or bill of 
lading as applicable. 

D. CONTRACTOR shall, within one (1) day after delivery, uncrate and/or unpack OFCI materials in presence of 
OWNER who shall inspect delivered items. OWNER shall prepare an inspection report listing damaged or 
missing parts and accessories. OWNER shall transmit one (1) copy of the report to CONTRACTOR. OWNER 
will procure and/or replace missing and or damaged OFCI materials, as indicated in inspection report. 

E. CONTRACTOR shall install OFCI materials in the locations and orientation as indicated in the Contract 
Documents. CONTRACTOR shall verify exact locations with DISTRICT before final installation of OFCI 
materials.  

F. If required, DISTRICT will furnish setting and or placement drawings for OFCI materials.  

G. CONTRACTOR shall install OFCI materials by proper means and methods to ensure an installation as 
recommended by the manufacturer.  CONTRACTOR shall furnish and install all necessary fasteners and 
required blocking to properly install OFCI materials.  

H. CONTRACTOR shall install OFCI materials with manufacturer recommended fasteners for the type of 
construction to which the OFCI materials are being fastened and/or anchored. 

I. CONTRACTOR shall provide final connections of any electrical, signal, gas, water, waste, venting and/or 
similar items to OFCI materials. CONTRACTOR shall, prior to final connection, verify the operating 
characteristics of OFCI materials are consistent with the designated supply. 

J.          . General:  All such work indicated in Contract Documents and/or specified herein. 
 

k. Coordination: 
 

1. Contractor shall schedule and coordinate Owner work with his work; give 5 days min. advance notice 
of all dates; verify that Owner work has been accomplished prior to beginning his work 

 
 
 
 
 
 
 



 

 

L. Owner Furnished Items or Products (IF ANY): 
 

1. Owner Responsibilities: 
 

a. Delivery of items or products to site. 
 

b. Schedule delivery date with supplier in accord with Contractor's schedule. 
 

c. Obtain installation drawings and instructions. 
 

d. Submit claims for transportation damages. 
 

e. Arrange guarantees, warranties. 
 

2. Contractor's Responsibilities: 
 

a. Schedule required delivery date for each product, and inform Owner. 
 

b. Promptly inspect delivered products, report damaged or defective items. 
 

c. Unload; handle at site, including uncrating and storage. 
 

d. Protect from exposure to elements, from damage. 
 

e. Repair or replace items damaged as result of Contractor's operations. 
 

f. Install, connect, finish products. 
 

 
B. The Contractor shall provide adequate storage within his fenced staging area, to store the equipment.  The 

Contractor is solely responsible for the storage of this equipment within his staging area and all subsequent 
movement of this equipment.  The Contractor shall be solely responsible for the maintenance and protection 
of all material. 

 
C. Bidders submitting under this Contract shall include the price for all necessary coordination with the District 

and the equipment manufacturer, as required for proper and complete coordination between all trades and all 
Contractors, within their bid. 

 
4.04 WORK BY OTHERS 
 

A. The District reserves the right to do other work in connection with the project or adjacent thereto by contract or otherwise, and Contractor 
shall at all times conduct the work so as to impose no hardship on District or others engaged in District’s work nor to cause any 
unreasonably delay or hindrance thereto. 

 
B. Where two or more Contractors are employed on related or adjacent work, each shall conduct their operation 

in such a manner as not to cause delay or additional expense to the other. 
 

C. Contractor shall be responsible to others engaged in the related or adjacent work for all damage to work, to 
persons, or for loss by failure to finish the work within the specified time for completion.  Contractor shall 
coordinate his work with the work of others so that no discrepancies shall result in the project. 

 
 
 
 
 
 



 

 

 

 

 

 

PART 9 – GENERAL NOTES 

 

 

5.01 GENERAL NOTES 

A. Work areas and detailed scope of work are shown under PART 2.01. 

B. It is the responsibility of the contractor to examine the site of the work and after investigation to decide for 
himself the character of materials, equipment and utilities to be encountered and all other conditions affecting 
the work. It is also his responsibility to provide sufficient costs to cover the provisions of all items of work under 
the existing conditions referred to herein. 

C. CONTRACTOR is responsible to review the AHERA – Inspection reports for any presence of asbestos 
containing materials (ACM).  CONTRACTOR shall immediately notify OWNER of the presence or suspected 
presence of any ACM found during the course of the work, prior to the disturbance of the subject materials.  At 
the sole direction of the OWNER, contractor may be required to stop all work on all or any portion of the project 
until ACM materials are properly abated by OWNER. 

C.   All work areas have available access. The Contractor will be issued keys for the sites through the District 
Facilities and Support Operations Department to allow access at the sites. Contractor will ensure they secure 
all areas that are accessed by their personnel to ensure the security of the site. 

D. Contractor shall provide trash bins and storage facilities for use at the site. The contractor shall not use school 
facilities for these purposes. It will be the contractor’s responsibility to maintain and keep those facilities neat 
and clean at all times. 

E. There may be other contractors or District workers working at the job site. Contractor will be responsible to 
coordinate his work with their schedules. 

F. The Representative will have the right to stop the work immediately in case he sees a discrepancy or work not 
following the specifications. The contractor will not be let to continue to work until corrections are made and 
approval and permission given by the District Representative. 

 

 

5.02 RESTRICTIONS 

A. Use of the Site: Limit use of the premises to work in areas indicated. Confine operations to areas within contract 
limits indicated. Do not disturb portions of the site beyond the work areas in which the work is indicated. Allow 
for Owner occupancy and use by the public. 

B. Use of the Existing Buildings: Repair damages caused by construction operations. Take all precautions 
necessary to protect the existing buildings and their occupants during the construction period. 

C. Driveways and Entrances: Keep driveways and entrances serving the premises clear and available to the 
Owner, the Owner’s employees, other contractors working, and emergency vehicles at all times. 

D. Full Owner Occupancy: The Owner may occupy the site and existing buildings during the entire construction 
period. Cooperate with the owner during construction operations to minimize conflicts and facilitate owner 
usage. Perform the work so as not to interfere with the Owner’s operations. 

 

 



 

 

 

5.03 PERMISSIBLE WORKING DAYS AND HOURS 

 A. Work may be conducted as follows: 

   
B. This school is on a traditional school year calendar, August through June.  During the period of this contract, 

school events and educational requirements will limit or prevent access, and will affect Contractor work hours 
for a portion or all of the school building (s) pertinent to the contract.  Contractor shall maintain schedule with 
full knowledge of these times and dates to be determined.  A site-specific calendar will include currently known 
dates of limited access, or times of the school day that noise will have to be limited, or ceased.  These shall 
include during the time of the project,  but not be limited to:   

 
1. No work after 6:00 p.m. on six (6) weekday evenings for back-to-school, open house, and other events 

per school year at each school site.   
 

2. No work between 8:00 a.m. and 10:00 a.m. on five (5) student attendance weekdays for assembly events 
per school year.   
 

3. NO NOISE/WORK will be allowed on an Elementary school site between 8:00 a.m. and 12:30 p.m. on 
twelve (12) student attendance weekdays for testing (four (4) consecutive weekdays, three times) per 
school year.  Second shift work may be accommodated with the request pre-approved by the District 
Project Manager. 
 

4. NO NOISE/WORK will be allowed on a Middle School or High School site between 8:00 a.m. and 1:30 
p.m. on twenty (20) student attendance weekdays for testing (four (4) consecutive weekdays during the 
first semester; sixteen (16) consecutive weekdays during the second semester) per school year.  Second 
shift work may be accommodated with the request pre-approved by the District Project Manager. 

 
C. It shall be noted that there are students in the Early and Extended Education Learning Program in attendance 

on the Elementary school sites from 6:00 a.m. through 6:00 p.m. on a daily basis throughout the school year, 
and on each day that Classified Staff are assigned working hours (see specific EEELP calendar for each site, 
per each school year). 

 
D. Work hours for the Project shall be from 7:00 a.m. until 10:00 p.m. Monday through Saturday, unless advance 

permission to deviate from these hours is obtained from the City of Glendale per Glendale Municipal Code, 
Title 8, Chapter 36, and this request is also approved in writing five working days beforehand by the District 
Project Manager. 

E. Subject to local ordinances, CONTRACTOR may work any hours on Saturdays, Sundays, and any non-                                     
school session days, when written notification to the District has been submitted and the anticipated schedule 
of work has been approved. 

 
 

 
 

 
 
 
 
 
 
 
 
 



 

 

SECTION 01 74 10 
 

CLEANING  
 
 
PART 10 - GENERAL 
 
10.01 SECTION INCLUDES: 
 

A. Maintain premises and adjacent public and private properties free from accumulations of waste, debris, and 
rubbish, caused by operations during the project. 

 
B. At completion of Work, remove waste materials rubbish, tools, equipment, machinery and surplus materials, 

and clean all exposed surfaces; leave project clean and ready for occupancy. 
 

PART 10.2 - PRODUCTS 
 
10.2.01 MATERIALS: 
 

A. Use only cleaning materials recommended by the manufacturer of surface to be cleaned. 
 
B. Use cleaning materials only on proper surfaces recommended by the manufacturer. 
 

PART 10.3 - EXECUTION 
 
10.3.01   DURING CONSTRUCTION: 
 

A. Execute daily cleaning plans from each trade to ensure that buildings, grounds, and public and private 
properties are maintained free from accumulations of waste materials, rubbish and trash on a daily basis.  

 
B. Wet down dry materials and rubbish to prevent blowing dust and debris on and from the construction work. 
 
C. Daily, during progress of work, clean construction site and utilized public properties, and dispose of waste 

materials, debris and rubbish. 
 
D. Provide on-site steel dump containers and appropriately sized trash containers for collection of waste materials, 

debris and rubbish. DO NOT USE SITE CONTAINERS. 
 
E. Remove waste materials, debris and rubbish from site and legally dispose of at public or private dumping areas 

off the District's property. 
 
F. Vacuum clean and wet wipe interior building walls, floors, doors, windows, and hardware in preparation for and 

when ready to receive finish preparation and painting. Continue vacuum cleaning on an as-needed basis until 
building is ready final inspection by the Architect, Inspector, and Project Manager and determined to be ready 
for substantial completion and occupancy. 

 
G. Handle materials in a controlled manner to minimize any unnecessary waste or debris emanating from the 

construction areas.  Do not drop or throw materials from heights: rather, a closed chute shall be used, to 
minimize unnecessary dust, waste or debris from the construction area. 

 
A. Schedule cleaning operations so that dust and other contaminants resulting from cleaning process will 

not migrate into new equipment or furniture, or onto wet, newly painted, or finished surfaces. 
 
 
 
 



 

 

 
 
 
 

10.3.02   FINAL CLEANING: 
 

A. Employ experienced workmen, or professional cleaners, for final cleaning. 
 
B. Exterior:  Clean surfaces of the construction and site including, but not limited to, fixtures, walls, soffits, floors, 

hardware, roofs, window and opening ledges and sills, horizontal projections, steps and platforms, walkways, 
rails and all like surfaces, and adjoining private and public property to the extent soiled by the Contractor's 
operations. 

 
C. Interior:  Leave all horizontal and vertical surfaces in vacuum cleaned, wet-wiped condition with all dust, dirt, 

stains, hand marks, paint spots, droppings, and other blemishes and defects completely removed, and conform 
to the following requirements: 

 
1. Hard Floors:  Freshly administer specified product sealants, and Wet mop/wash and dry, concrete, 

Portland cement flooring, tile, elastomeric, epoxy, refinished and colored concrete, and similar hard 
floor surfaces free of dust, streaks or stains. 

 
2. Resilient Flooring:  Freshly wax and buff as specified in Section 09 65 00. 
 
3. Wood Flooring: Remove defects and blemishes by sanding surface and painting according to Section 

09 90 00. 
 
4. Resilient Bases:  Clean off adhesive smears and wipe clean with wet-wipe methods. 
 
5. Unpainted and Painted Surfaces:  Clean of dust, lint, streaks or stains, utilizing wet-wipe methods as 

necessary. 
 
6. Tile Walls:  Clean and polish per manufacturer's specifications. 
 
7. Hardware and Metal Surfaces:  Clean and polish all exposed surfaces using non-corrosive and 

nonabrasive materials. 
 
8. Glass:  Wash and polish both sides, and leave free of dirt, spots, streaks, and labels.  Clean and 

polish mirrors. 
 
9. Ceilings:  Clean and free of stains, hand marks, and defacing. 
 
10. Replace air conditioning filters as specified in Mechanical Specifications. 
 
11. Clean ducts, blowers and coils, if air conditioning units are found to have been operated without 

filters during construction, and after final inspection. 
 
12. Lighting fixtures:  Replace lamps and clean fixtures and lenses if fixtures or lamps are dirty or have 

smudges or dust. 
 
13. Fixtures and Equipment:  Clean and polish mechanical and electrical fixtures and like items.  Leave 

lighting fixtures free of dust, dirt, stains or waste material.  Clean and service equipment and 
machinery, leaving ready for use. 

 
14. Surfaces Not Mentioned: Clean according to the intent of this Section and as required for Architect's 

approval. 
 



 

 

 
 
 

E. Contaminated Earth:  Final clean-up operation includes the removal and disposal of earth that is contaminated 
or unsuitable for support of plant life in planting areas, and filling the  resulting excavations with  

                                suitable soil as directed and approved by the Architect, Inspector, and/or Project Manager.   
 
 Contaminated areas include those used for disposal of waste concrete, mortar, plaster, masonry, paints, and 

similar materials, and areas in which washing out of concrete and plaster mixers or washing of tools and like 
cleaning operations have been performed, and all areas and adjacent areas that have been oiled, paved, or 
chemically treated.   

 
 Do not dispose of waste, oil, solvents, paints, solutions, or like penetrating material by depositing or burying 

on School property; dispose of such material in a lawful manner. 
 
 

END OF SECTION 
 

 

 


