

**Date:** March 17, 2014  
**To:** Plan Holders

**Company:** Eugene School District 4J  
**Project:** **Education Center Drive Lane Replacement  
C.I.P. 420.750.008**

**Subject:** Addendum #2

**From:** Roberts Consulting & Engineering  
2660 Bowmont Drive, Suite A  
Eugene, OR 97405

---

The following deletions and additions are  
hereby made a part of Quotations and Contract Documents, effective this date.

---

**PROJECT MANUAL**

Items:

1. None

**DRAWINGS**

Items:

1. Drawing Sheet C1.2, DETAILS:  
  
Replace details 9 and 10 "LEVEL 1, ½" DENSE HMAC (2 LIFTS)" with "LEVEL 3, ½" DENSE HMAC (2 LIFTS)".
2. Drawing Sheet C6.0, Replace Construction Note 8 with:  
  
8. OWNER WILL RETAIN CLEANING AND CCTV INSPECTION SERVICES. CONTRACTOR TO COORDINATE FOR CLEANING AND CCTV INSPECTION OF UPSTREAM AND DOWNSTREAM PIPES PRIOR TO CONNECTION. PROVIDE CCTV INFORMATION TO ENGINEER.

**ATTACHMENTS:**

March 13<sup>th</sup> Pre-bid sign in sheet

*Email:*

*Owner  
Central Print to distribute to Oregon Plan Centers & Exchanges (10)  
City of Eugene Permit & Information Center*

	Name	Company	Email	Phone/Fax
1	Ron HAYMAN	Eugene SAND CONST	RHAYMAN@oldcastle materials.com	683-6400
2	Seth Brown	Kipro	seth@kipcoinc.net	689-9351 FAX 689-9245 Office
3	Avron Durbin	Durbin Exe	Durbinexcavating.comcast.net	688-3970 688 3613
4	CHRIS SPELLMAN	PACIFIC EXCAVATION, INC	CSPELLMAN@PACIFILEX.COM	726 <del>2155</del> 7330 726-7943
5	Dennis Postma	Knife River	dennis.postma@ kniferiver.com	687-6600 689-6605
6	Tim Wagy	Delta Construction	TWAGY@DeltaSG.com	688-2233 688-8610
7	SEAN EMRICK	BROWN CONTRACTING	SEAN@BROWNCONTRACTING.NET	541-912-8692
8	Josh Miller	DJ Miller Construction	Doug@DJMillerinc.com	541-601-2799 541-939-3945