



Addendum #1

Sheldon Irrigation Pump and Mainline

Date: 2 May 2014
To: Plan Holders
Fr: Rex Redmon, DLA Inc.
Re: **Addendum #1**

CONTRACT CONDITIONS

This addendum is issued to clarify, change and correct the Drawings dated 23 April 2014 and shall form part of the Contract.

ITEM 1 – SPECIFICATIONS

INVITATION TO BID – SECTION 00 11 13

1. Change the date sealed bids are to be received from May 7, 2014 to May 8, 2014.

BID FORM – DOCUMENT 00 41 13

1. Change the date sealed bids are to be received from May 7, 2014 to May 8, 2014.

SUPPLEMENTAL CONDITIONS – DOCUMENT 00 73 00

1. Prevailing Wage Rate – This project will be subject to the current prevailing wage rate in effect at the time the specifications are first advertised for bid.

ITEM 2 – DRAWINGS

SHEET L1.1

1. Sod cut and replace lawn at irrigation trenching through City of Eugene Park area.
2. Provide (1) additional zone wire and connect (1) additional battery operated control valve at west edge of baseball field to controller.
3. Locate private utilities prior to excavation for wire connections west of baseball field and restore gravel surfacing to match existing.

WELL AREA

1. Provide and replace all equipment necessary for complete installation of well pump, motor and control assembly. This includes but is not limited to:
 - a) Approximately 105' 4" galv. pipe (well casing is 119')
 - b) Electric wire taped to pipe at 10' intervals
 - c) Check valve
 - d) Pump controller, pump motor and pump end
 - e) Core drilling through concrete vault
 - f) Asphalt repair
 - g) Panel anchoring

SHEET L1.2

1. Add (1) specified isolation valve to mainline stub from Meadowlark ball fields prior to connecting new mainline.

SHEET L3.2

1. Mainline from parking into building courtyard is approximately eight foot depth. Depth of stub is not known.

ITEM 4 – PRE-BID MEETING ATTENDEES

8.	Mark Anderson	Rexius	541-335-8016
9.	Ron Krasneski	Rexius	541-501-1886
10.	Ken Graton	Graton's Custom Landscapes	541-501-1883

End of Addendum

