Eugene School District 4j

Building and Site Construction Documents

4j CIF410-213-001

Bids Due: 10/28/2014 at 2:00 pm, 4j Facilities Office PIVOT # 1336
Bid y Form

PIVOT Estimate Howard S Wright John Hyland Construction Todd Construction Triplett Wellman Inc Wildish Building Company
Bid ission Check List

Bidding Envelope, Address & Label "Sealed Bid Enclosed"

Addenda 1 Acknowledged

Addenda 2 Acknowledged

Addenda 3 Acknowledged

Addenda 4 Acknowledged

X

X

X

Bid Form X X
Bid Security X X X X X
Resident/Non Resident Resident Resident Resident Resident Resident
Non-Discrimination Requirement X X X X X
Non-Collusion Affidavit X X X X X
Base Bid Amount $23,663,443 $23,250,000 $21,946,807 $21,663,000 $22,405,000 $24,260,000
] 1: Over-excavation of native soil $22.00/cy $11,000 $19.61/cy $9,805 $18.50/cy $9,250 $22.00/cy $13,500 $25.00/cy $12,500
Il 2: Pl of Select Fill $30.00/cy $15,000 $28.62/cy $14,310 $27.00/cy $13,500 $33.00/cy $16,500 $30.00/cy $15,000
Allowance 3: Placement of Granular Fill $30.00/cy $15,000 $30.21/cy $15,105 $28.50/cy $14,250 $33.00/cy $16,500 $30.00/cy $15,000
Base Bid Plus All $23,291,000 $21,986,027 $21,700,000 $22,451,500 $24,302,500
Alternate 1: Delete Skylights and Fall Arrest System -$240,000 -$327,891 -$260,000 -$200,000 -$172,000
Alternate 2: Eliminate Chiller -$75,000 -$55,875 -$80,000 -$80,000 -$86,000
Alternate 3: Delete C ity Path -$10,000 -$2,238 -$12,000 -$15,000 -$10,000
Alternate 4: Delete Covered Play Structure -$160,000 $187,707 -$160,000 -$113,000 -$108,000
Alternate 5: Delete Second Floor Exterior Balconies -$38,000.00 -$34,975.00 -$40,000.00 -$28,000.00 -$65,000.00
First -Tier Subcontractor disclosure Form Received Responsive Received Responsive Received Responsive Received Responsive Not Received Non Responsive

Notes: Allowances are included in Base Bid.
First-Tier form due within 2 hours of bid time.
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