Sheldon HS

ADDENDUM NO. 1

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated March 18, 2015 as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

GENERAL

1. MANDATORY PRE-QUOTE CONFERENCE

A. Attached to this addendum are the Sign-Up Sheets from the Mandatory Pre-Quote Conference held on March 24, 2015. Clarification: For information only.

SPECIFICATIONS

SECTION 00 00 10 - Request for Quotations

A. Delete Quote Due. Add Quote Due Date Apr 28, 2015.

End of Addendum

RODD HANSEN, ARCHITECT, L.L.C.

ARCHITECTURE AND PLANNING

PROJECT:

Eugene School District 4j

Sheldon High School - Baseball Field Backstop

DATE/TIME:

Tuesday 24, 2015; 4:00 pm PDT

PRE-BID WALK-THROUGH

COMPANY	ADDRESS	TELEPHONE	FAX	EMAIL
Preserved Const.		541-954-404	[4	Timbra boildwith PCI. com
Preserved Const. MCKunze Cannermal		541-343.749		Ticulta Doil Dwith PCI. Con January Dominson
ZG CONSTRUCTION	1719 IRVING-RD EUGENE, OR 9740Z	541-689-3850	541-689-3915	/djost@2gconstruction, com

ARCHITECT, L.L.C.

ARCHITECTURE AND PLANNING

PROJECT:

Eugene School District 4j Sheldon High School – Baseball Field Backstop

DATE/TIME:

Tuesday 24, 2015; 4:00 pm PDT

PRE-BID WALK-THROUGH

COMPANY	ADDRESS	TELEPHONE	FAX	EMAIL
Blitz Const.	Medford OR P.O. Bux 8409	541-772-2117	541-773-5602	blitz construction e Live , com
			1	**
		ta i		