



NEHS Day Care Painting 2015  
Eugene Public School District 4J  
Eugene, Oregon

CIP # 420.780.724


**ADDENDUM NUMBER ONE**

November 18, 2015

This addendum is issued to clarify, change, and correct the Request for Donation and Contract Documents and shall form a part of the Contract. Acknowledge receipt of this Addendum in the space provided on the Quotation Form. Failure to do so may subject the Quoter to disqualification.

**GENERAL:**

1. For quoting purposes, anticipate the Day Care toys and equipment will have to be removed and replaced by contractor. Make room in adjacent classroom.
2. Caulk 3 of the 4 full height construction joints both inside and outside, touch up paint outside. Caulk 4<sup>th</sup> construction joint with the downspout over top of it on the inside only. Paint color for exterior is Ashlar Grey, Rodda #DO-03-2527. Contractors option to use colored caulking material to match exterior.
3. Clarification: Below is a plan showing the extent of the furred out south wall, and the inside dimensions of the walls to be furred and painted.



4. Materials sampling negative for asbestos. Sampling found trace amounts of lead present, so follow standard protocols for working around lead.

**SPECIFICATIONS:**

5. Pre-Bid Conference Attendees:  
Attached is the list of attendees at the Pre-Bid Conference held November 17, 2015 at 9:30 am.  
Z:\NEHS Paint\Addn1.doc.rtf
6. Section 09 90 00, 3.5B – Painting  
Clarification: Back roll full prime to bottom of roof deck.

Donald F. Philpot, AIA

END OF ADDENDUM NUMBER ONE

Sign up sheet:

**PRE-QUOTE WALK THRU**

NEHS Day Care Painting 2015

Eugene, Oregon CIP # 420.780.724

Tuesday, November 17, 2015 at 9:30 am

Name	Company	Address	Phone and FAX and e-mail	Initial
Rod Campbell	High Cascade Painting & Const	729 Kayla Marie, Creswell 97426	541-895-3789, fax 541-895-3789 campbell871@centurytel.net	✓
Kevin Davis	Northwest Wall Systems	745A River Ave. Eugene OR 07404	541-689-5884 fax 541-736-0082 kevind@nwwsinc.com	✓
Josh Vera	Vera Construction	P.O. Box 1843, Wilsonville, OR 97070	805-868-0253 veraconstructionllc@gmail.com	✓