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LANE COUNTY SCHOOL DISTRICT NUMBER 4J
200 NORTH MONROE STREET
EUGENE, OR 97402

CONTACT:
RYAN SPAIN
spain_r@4j.lane.edu

OWNER

ISSUED JANUARY 11, 2016

STRUCTURAL ENGINEER MECHANICAL & PLUMBING ENGINEER ELECTRICAL ENGINEERLANDSCAPE  ARCHITECTCIVIL ENGINEERARCHITECT

OPSIS ARCHITECTURE
920 NW 17TH AVENUE
PORTLAND OR, 97209
PH: 503-525-9511

CONTACTS:
JOE BALDWIN, AIA, LEED AP BD+C
joe@opsisarch.com

ARCHITECT

INTERFACE ENGINEERING
100 SW MAIN STREET, SUITE 1600
PORTLAND, OR
PH: 503-382-2266

CONTACT:
CHRIS LARSON, P.E.
ChristopherL@interfaceeng.com

INTERFACE ENGINEERING
100 SW MAIN STREET, SUITE 1600
PORTLAND, OR
PH: 503-382-2266

CONTACT:
STEVE DACUS, P.E.
steved@interfaceeng.com

CAMERON MCCARTHY
160 EAST BROADWAY
EUGENE, OR 97401
PH: 541-485-7385

CONTACT:
MATT KOEHLER, PRINICPAL L.A.
koehler@cameronmccarthy.com
JUSTIN LAMPHEAR, L.A.
justin@cameronmccarthy.com

KPFF
1201 OAK STREET, SUITE 300
EUGENE, OR 97401

PH: 541-684-4902

CONTACT:
MATT KEENAN, P.E.
Matt.Keenan@kpff.com

CATENA CONSULTING ENGINEERS
1111 NE FLANDERS, SUITE 206
PORTLAND, OR
PH: 503-467-4980

CONTACT:
JASON THOMPSON - PRINCIPAL, P.E.
jason@catenaengineers.com

ROWELL BROKAW ARCHITECTS
1 EAST BROADWAY, SUITE 300
EUGENE OR, 97401
PH: 541-485-1003

CONTACTS:
MARK YOUNG, AIA - PRINCIPAL
mark@rowellbrokaw.com

ACOUSTICAL ENGINEER

LISTEN ACOUSTICS, INC.
155 B AVENUE, SUITE 220
LAKE OSWEGO, OR 97034

CONTACT:
TOBIN COOLEY, P.E.
tobin@listenacoustics.com

LOW VOLTAGE

JLG ENGINEERING, LLC
EUGENE, OR

CONTACT:
JEFFREY GRAPER, P.E.
jeffgraper@jlgengineering.com

FOOD SERVICE

JLR DESIGN GROUP
557 ROY STREET SUITE 175A
SEATTLE, WA 98109

CONTACT:
DEON RICHARDS
www.jlrdesigngroup.com

VICINITY MAP

PROJECT SITE

Alternate 01: Add Classrooms 144 & 213
Base Bid: Classrooms extend to Gridline 5.
Alternate 01: Add Classrooms 144 & 213, along with associated modifications to building systems and exteriors.  Refer to drawings for detailed
scope.

Alternate 02: Gym #2 Addition
Base Bid: Mechanical and Electrical improvements to existing Gym #2.
Alternate 02: Gym #2 addition, along with associated extension and modifications to building systems, interiors, and exteriors.  Refer to drawings
for detailed scope.

Alternate 03: Resurface North Parking
Base Bid: No paving work at the north parking lot except for cutting and patching for adjacent sitework and utilities.
Alternate 03: Resurface paving at north parking lot.

Alternate 04: Install Pump/Filtration Equipment for Rainwater Harvest
Base Bid: Install cistern and distribution infrastructure for the rainwater harvest system as shown on drawings.
Alternate 04: In addition to Base Bid infrastructure, install pumps and filtration system for the rainwater harvest system as shown on drawings.

Alternate 05: Add Acoustical Ceiling Panels in Gyms
Base Bid: No acoustical ceiling panels in Gym #1 and #2.
Alternate 05: Install acoustical ceiling panels in Gym #1 and #2 as shown on drawings.

Alternate 06: Install AV Equipment in Gym #1
Base Bid: Install infrastructure for AV system in Gym #1.
Alternate 06: In addition to Base Bid infrastructure, install AV equipment for Gym #1 AV system.

Alternate 07: Change to Metal Roofing at Sloped Roofs
Base Bid: Provide single-ply membrane system for all new roofing.
Alternate 07: Provide metal roofing system at new building roofs as shown on drawings.

Alternate 08: Change to Automatic Shades at 2nd Floor Exterior Windows
Base Bid: Provide manual shades at all second floor exterior windows at Rooms 201, 202, 204, 205, 206, 207, 208, 209, 210, 211, 212.
Alternate 08: Provide automatic shades at second floor exterior windows at Rooms 201, 202, 204, 205, 206, 207, 208, 209, 210, 211, 212.
Alternate 01 Classroom 213 addition should include automatic shades.

Alternate 09: Add Vertical Sunscreen at South Elevation
Base Bid: No vertical sunscreen provided between Grids 7 and 9.
Alternate 09: Add vertical sunscreen south of Grid N, along with associated architectural and structural changes shown on drawings.

Alternate 10: Gym 1 Bleachers and Stage Partition
Base Bid: Re-use existing bleachers in Gym 1, and stage remains open.
Alternate 10: Provide and install new bleachers instead of re-using existing bleachers.  Add operable partition at stage.

Alternate 11: Increase Generator Capacity
Base Bid: Provide generator based on one-line diagram E-500.
Alternate 11: Provide Generator based on one-line diagram E-501.

PROJECT ALTERNATES:

ATA  REBUILD - CONSTRUCTION DOCUMENTS  BID SET - VOL. 1
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UNPAVED
AREAS

PAVED
AREAS

1 TYPICAL PIPE BEDDING AND BACKFILL

3 EXTENDABLE BACKWATER VALVE

4 TRAPPED CATCH BASIN

SECTION

HARD SURFACE LANDSCAPE AREA

5 STANDARD CLEANOUT (COTG)

13 MANHOLE

STANDARD SHALLOW

8 TYPICAL PIPE OUTFALL WITH CONCRETE

9
C4.0

SECTION

PLAN

7 DITCH INLET

11 TYP. GRASSY SWALE

KEY NOTES

SWALE SECTION

10 P-TRAP WITH COTG

12 DOWNSPOUT CONNECTION

6 TRAPPED DECK DRAIN

2 AREA DRAIN

PLAN

SECTION

FRONT

9 MITERED OUTFALL W/ TRASH RACK (3:1)

℄

14 NOT USED

15 NOT USED

MULTI-FLOW

16 MULTI-FLOW DRAINAGE
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WYEPLUGGED CROSSTEE

BEND PLUGGED CROSS TEE

PLUG OR CAP

BEARING AREA OF THRUST BLOCK IN SQUARE FOOT

1 THRUST BLOCK

6" & 8" DOUBLE DETECTOR CHECK VALVE ASSEMBLY

3
EWEB RP DEVICE
ENCLOSURE

PLAN

SIDE

SECTION

4
FIRE DEPARTMENT CONNECTION (FDC)
DUAL PORT

2 EWEB FIRE SERVICE VAULT

3" RP DEVICE

5 HEAVY ASPHALT PAVEMENT SECTION

6 LIGHT ASPHALT PAVEMENT SECTION

DRY WEATHER SECTION

WET WEATHER SECTION

WET WEATHER SECTION

DRY WEATHER SECTION

7 FIRE HYDRANT ASSEMBLY - M.J.

8 WEEP HOLE AT CURB FACE
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1 CONTECH CDS WATER QUALITY MANHOLE

2 CISTERN RISER LID, COVER, & FRAME
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PHASE 1
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ACCESS

See Civil
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SALVAGE JAPANESE MAPLE

FOR TRANSPLANT

See Sheet LD000.
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PLAN - MAIN

CAMPUS

1. All survey information provided by:

Balzhiser & Hubbard Engineers

100 West 13th Ave

Eugene, OR 97401

P. 541-686-8478

F. 541-345-5303

2. Verify exact locations and routing of existing underground utilities prior to starting

excavation.  Repair any damage to existing pipes, utilities or related facilities at

Contractor's expense in a manner approved by Owner's Representative.

3. If roots are encountered during construction and the Owner's Representative

determines that modification of the work is not practical, cut roots in accordance

with the following;  Do not cut roots greater than 1.5 inches diameter without

approval of the Owner's Representative.  For roots greater than 1 inch diameter

sharp pruning equipment such as saws and loppers must be used.

4. Do not allow exposed roots to dry out before permanent backfill is in place;

provide temporary earth cover, pack with wet bark mulch, or 4 layers of wet

untreated burlap, and temporarily support and protect from damage until roots

are permanently relocated and covered with backfill.  Water the soil to settle

backfill and eliminate voids and air pockets.

5. Remove all vegetation within the boundary of the Limit of Work, as shown on

drawing.  Protect all vegetation outside of the Limit of Work unless shown on

drawing to be removed or directed by Owner's Representative.

6. Watering - Water trees if required by Owner's Representative.  Use a slow drip or
soaker hose to provide necessary water until completion of project.

7. Tree Protection Fence - Install fence during initial mobilization at the site and

maintain until Substantial Completion.  Fence is to be 6-foot chain link fence and

secured with rigid metal posts 6' min. length and adequate strength to support

fencing and resist wind and moderate live loads.  Coordinate final location of

fencing in field with Owner's Representative.

8. Zone of Protection - Enclose or delineate areas with rigid chain link fencing.

Obtain advance written authorization from the Owner's Representative for

removal or modification of fencing.  There shall be no work conducted in the

enclosed area, no storage, no traffic, or other activities not previously approved.

9. Critical Root Zone (CRZ) - The CRZ for trees 4" diameter or smaller is an area

with a radius at least 5' from the trunk.  The CRZ for trees over 4" diameter shall

be an area with a radius at least 1'-6" from the trunk for every 1" of diameter size

or as determined by the Owner's Representative.  Within this zone only

trench-less boring at pre-authorized depths, "air-spade" trenching, or hand

digging.

10. See Demolition Plan LD000 for salvage/transplant instructions.

MATCHLINE

SEE SHEET L001

LEGEND

NOTES

1. Base information west of Fillmore provided by:

City of Eugene

99 East Broadway

Eugene, OR 97401

P. 541-682-5291

F. 541-345-5303
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Shown only for trees in public R.O.W.

ZONE OF PROTECTION

Protect as required for existing trees to remain.

TREE PROTECTION FENCE

TREE ID NUMBER

See Sheet L001 Existing Tree Inventory
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TREE

PROTECTION

AND REMOVAL

PLAN - SOUTH

OF TRACK

NTS

1

TREE PROTECTION 

TREE

TREE

ZONE OF
PROTECTION

FENCING DETAIL

6' METAL 'T' FENCE
STAKES, TYP.

TYPICAL STREET TREE
PROTECTION DETAIL

PLANTING
STRIP

STREET

NOTES:

6'

PROTECTIVE FENCING AT
EDGE OF CRITICAL ROOT
ZONE. NO FENCING REQUIRED
OVER HARD SURFACES.

SIDEWALK

CRITICAL ROOT ZONE -
SEE NOTES BELOW TO
DETERMINE SIZE

TYPICAL TREE PROTECTION
(NO PAVED SURFACES)

CHAIN LINK FENCING.

PROTECTIVE FENCING

6' MAXIMUM BETWEEN STAKES

TREE PROTECTION
ZONE

KEEP OUT

NO CONSTRUCTION ACTIVITY,

INCLUDING EXCAVATION, FILLING,

STORAGE OF MATERIALS OR

EQUIPMENT PERMITTED IN THIS AREA

FOR MORE INFORMATION CONTACT

OR THE CITY OF EUGENE,

PUBLIC WORKS,

ENGINEERING

682-5560

EUGENE

City of

TREE PROTECTION NOTICE

1. The critical root zone (CRZ) for trees 4" diameter or smaller shall be an area with a radius at least 5' from the trunk.

2. The CRZ for trees over 4" diameter shall be an area with a radius of at least 1'6" from the trunk for every 1" of diameter size.

3. No soil grade changes or compaction shall take place within the CRZ, except as approved.

4. No storage of material shall be allowed within the CRZ.

5. If work is done with the CRZ, care must be taken to minimize root disturbance.  Special care shall be taken during excavation and removal

of existing curb, gutter, and sidewalks to avoid damage to tree roots.  Locate existing tree roots using hand tools or other approved

methods such as an air-spade.

6. Protective fencing is required when the work area is within the CRZ of trees, except where portions of the CRZ are covered with pavement

such as streets or walks.

7. No root over 2" shall be cut without approval of the Urban Forester (or an approved arborist).  Roots shall be cut with approved saws.  No

roots over 2" shall be cut or torn during trenching with power equipment such as backhoes and trenchers.  Utility lines and irrigation or

other pipes shall be installed by hand digging or tunneling under roots, as necessary, to avoid cutting roots 2" and larger.

CITY OF EUGENE STANDARD DRAWING L2-120

EXISTING TREE INVENTORY

1. See Sheet L000.

* Eugene Code defines Critical Root Zone (CRZ) as the radius of 18 inches times Diameter at Breast Height (DBH).

LEGEND

NOTES

MATCHLINE

SEE SHEET L000

TREES WITHIN R.O.W.

TREES WITHIN 4j PROPERTY
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PHASE 2 WORK

(27) EXISTING BIKE RACKS

Salvage for re-use.

See new locations on Sheet L100.

Approximate locations shown.

EXISTING

CONCRETE

WALK

To Remain

EXISTING

CONCRETE

WALK

To Remain

EXISTING TRACK

STORAGE

To Remain

EXISTING

BIKE PATH

To Remain

EXISTING

BIKE PATH

To Remain.

Closed during Phase 2

See Architectural and Civil for

phased construction sequencing.

EXISTING CONCRETE WALK

To Remain

See Note 10

EXISTING FENCE

To Remain.

PHASE 1 WORK

EXISTING

CONCRETE CURB

To Remain

EXISTING UTILITY YARD

See Civil and Architectural for phased

construction sequencing.

PHASE 1

DEMO AND

TEMPORARY BUS

ACCESS

See Civil

SALVAGE RHODODENDRONS

FOR TRANSPLANT

Coordinate salvage/transplant with

Owner's Representative.

See Note 7.

SALVAGE JAPANESE MAPLE

FOR TRANSPLANT

Coordinate salvage/transplant

with Owner's Representative.

See Note 7.

SALVAGE RHODODENDRONS

FOR TRANSPLANT

Coordinate salvage/transplant

with Owner's Representative.

See Note 7.

SALVAGE RHODODENDRONS

FOR TRANSPLANT

Coordinate salvage/transplant

with Owner's Representative.

See Note 7.

EXISTING

CONCRETE

WALK

To Remain

TEMPORARY BARK PATH

5-ft width; bark mulch. Maintain

through end of Project. Coordinate

with Owner's Representative

demolition at Project Completion.

EXISTING

CONCRETE

MOW STRIPS

To be Removed.

TEMPORARY BARK PATH

5-ft width; bark mulch. Maintain

through end of Project. Coordinate

with Owner's Representative

demolition at Project Completion.

EXISTING GATE

to remain.

EXISTING FENCE

To Remain.

EXISTING UTILITY

EASEMENTS

To Remain.

EXISTING LIGHTS

To Remain.

EXISTING LIGHT

To be Removed.

EXISTING

HYDRANT

To be Relocated,

See Civil.

EXISTING LIGHT

to Remain.

See Note 9

EXISTING CONCRETE

VEHICLE RAMP

to Remain.

See Note 10

ZONE OF PROTECTION

See Sheets L000 and L001 for Tree Protection Plan

CRITICAL ROOT ZONE

See Sheets L000 and L001 for Tree Protection Plan
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EXISTING TREES

To Be Removed

See Sheets L000 and L001 for Tree Protection Plan

PROPERTY LINE

LIMIT OF WORK

Approximate

EXISTING TREES

To Remain

See Sheets L000 and L001 for Tree Protection Plan

DEMO EXISTING BUILDING

See Specifications and Architectural for phased

construction sequencing.

SAWCUT

EXISTING BUILDING TO REMAIN

See Civil, Electric, and Architectural

DEMO EXISTING

HARDSCAPES/LAWN/LANDSCAPE

Demolish existing paving, hardscape elements, lawn,

and landscape elements within hatched area. Saw cut

edges in paving. Grub out and remove stumps. See

Civil, Electrical, and Architectural for additional work.

PHASING LINE

TREE PROTECTION FENCE

See Sheets L000 and L001 for Tree Protection Plan.
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1. All survey information provided by:

Balzhiser & Hubbard Engineers

100 West 13th Ave

Eugene, OR 97401

P. 541-686-8478

F. 541-345-5303

2. See Architectural and Engineering Drawings for additional work.

3. Construction/Tree Protection Fence: See Sheets L000 and L001 Tree Protection and

Removal Plan.

4. Verify exact locations of routing of existing underground utilities prior to starting

excavation.  Repair damage to existing pipes, utilities or related facilities at

Contractor's expense in a manner approved by Owner's Representative.

5. Install additional protection measures when working in Zone of Protection.  Install

temporary drip irrigation, bark chips, steel plates, and crushed rock to minimize

compaction of soils. See Sheets L000 and L001 Tree Protection and Removal Plan

for Zone of Protection requirements.

6.

7. Refer to Civil Utilities Plan for all existing utility impacts.

8. At existing rhododendrons and Japanese maple shown to be salvaged/transplanted:

During Fall of Phase 1C:

- Verify exact shrubs/trees to be transplanted with Owner's Representative.

Assume 8 rhododendrons to be salvaged.

- Measure trunk diameter size, 6-inches above finish grade.

- Determine root ball size to be salvaged during transplanting:

· Mark the size diameter of hole to dig to preserve root ball at the following rate:

· Hole to be 10-inches diameter for every 1-inch trunk diameter.

· Mark diameter of hole.

-  Prune roots:

· Water hole diameter thoroughly the day before root pruning.

· Wrap/tie lower branches to protect them from root pruning work.

· Vacuum excavate trench at hole diameter edge to a depth of 24-inches.

· Cut all roots using approved pruners, shears, or other approved cutting

devices.

· Backfill trench with soil materials.

During Spring of Phase 1C (Rhododendrons)

- Verify new locations where transplant will be placed with Owner's

Representative, prior to transplanting activities beginning.

- Dig holes at new locations, two times the diameter of root ball of plant to be

transplanted.

- Perform Transplant:

· At existing plant locations, water root ball diameter thoroughly the day before

                  transplanting.

· Wrap/tie lower branches to protect them from transplant operations.

· Gently remove soil from top of roots near trunk and re-mark area to be dug.

· To include newly-grown roots, mark 4 to 6 inches beyond trench where roots

                  were pruned.

· Dig to 24-inch depth.

· Place burlap in hole to one side of root ball.

· Tilt ball toward burlap and wrap remaining burlap around ball.

- Move plant to new location. If new location is not available, hold plant under

shade.

· Cover root ball with 6-inches mulch.

· Keep root ball from drying out by providing sufficient water.

- If new location is available, install plant using planting details and specifications.

- Do not fertilize newly transplanted plant until end of Warranty period.

8. Contractor to review the "Building Demolition: Plan Review Process & Procedures"

document by the City of Eugene Building and Permit Services.  Contractor to prepare

and provide details of pedestrian protection, description of how site will be secured

against accessibility by children and other unauthorized persons, and description of

how wind speed will be monitored at site during demolition.

9. At existing light to remain, Contractor to protect light in place.  If Contractor deems it

necessary to remove light for access or staging, Contractor may elect to remove and

re-install light before Project Completion provided light is installed to original

operational condition.  Any construction-related damage to light will require full

replacement with new 'S3' pedestrian light at no additional cost to Owner.  Refer to

Site Plan, and Site Electrical Plan and Specifications.

10. Contractor to protect existing concrete for duration of the project.  Any damage will

require full replacement that meets ADA-compliance at no additional cost to Owner.

LEGEND

NOTES

MATCHLINE

SEE SHEET LD001

1. Base information west of Fillmore provided by:

City of Eugene

99 East Broadway

Eugene, OR 97401

P. 541-682-5291

F. 541-345-5303
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EXISTING

CONCRETE

WALK

To remain as

access during

Shot Put
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LIGHT

To Remain.

PROTECTION FENCE

See Note 2
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L001

POTENTIAL CONSTRUCTION ACCESS

See Note 3

EXISTING LIGHT

to Remain.

See Note 9

EXISTING CONCRETE

VEHICLE RAMP

to Remain.

See Note 10

ZONE OF PROTECTION

See Sheets L000 and L001 for Tree Protection Plan

CRITICAL ROOT ZONE

See Sheets L000 and L001 for Tree Protection Plan
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EXISTING TREES

To Be Removed

See Sheets L000 and L001 for Tree Protection Plan

PROPERTY LINE

LIMIT OF WORK

Approximate

EXISTING TREES

To Remain

See Sheets L000 and L001 for Tree Protection Plan

DEMO EXISTING

HARDSCAPES/LAWN/LANDSCAPE

Demolish existing paving, hardscape elements, lawn,

and landscape elements within hatched area. Saw cut

edges in paving. Grub out and remove stumps. See

Civil, Electrical, and Architectural for additional work.

PHASING LINE

TREE PROTECTION FENCE

See Sheets L000 and L001 for Tree Protection Plan.
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1 1ST FLOOR - OVERALL - DEMOLITION - HVAC

SHEET KEYNOTES
1 DEMOLISH ALL PIPING BELOW GYM FLOOR, IN TUNNELS SERVING AREAS

SOUTH OF CONSTRUCTION PHASE 1B AND 1C LINE, AND TUNNEL SERVING
MIDDLE WING IMMEDIATELY NORTH OF CONSTRUCTION PHASE 1B AND 1C
LINE.  TEMPORARILY RECONNECT STEAM AND CONDENSATE SERVING
MIDDLE WING AS SHOWN.  WORK TO BE COMPLETED AS PART OF PHASE
1B.

2 DEMOLISH BOILER FEEDWATER TANK, PUMPS, CONTROLS, AND
ASSOCIATED PIPING. AT THE BEGINNING OF PHASE 1 CONSTRUCTION AT
OWNERS DIRECTION IN SPRING 2016.

3 EXISTING CONDENSATE RECIEVER TO REMAIN DURING PHASES 1A AND 1B.
RECONNECT AND RECONTROL AS NEEDED FOR CONDENSATE RETURN TO
SERVE EXISTING WEST BOILER, REMAINING IN SERVICE UNTIL END OF
PHASE 1C. DEMOLISH RECEIVER AND ASSOCIATED PIPING PRIOR TO
PHASE 1D.

4 EXISTING WEST BOILER AND PIPING TO STEAM HEADER TO REMAIN UNTIL
THE END OF PHASE 1C. DEMOLISH BOILER, PIPING, FLUE, AND ASSOCIATED
CONTROLS IN PHASE 1D.

5 DEMOLISH EXISTING EAST BOILER, STEAM PIPING TO HEADER,
CONDENSATE, AND FLUE TO COMMON BREACHING DURING PHASE 1A AT
OWNER'S DIRECTION. CAP BREACHING AND PIPING TO MAINTAIN
OPERATION OF STEAM BOILER TO REMAIN.

6 DEMOLISH STEAM AND CONDENSATE PIPING AND SUPPORTS UP TO AHU IN
PHASE 1B.

7 DEMOLISH STEAM AND CONDENSATE PIPING AND SUPPORTS WITHIN
TUNNEL, SOUTH OF TAKE-OFF FOR MIDDLE WING, IN PHASE 1B.

8 STEAM AND CONDENSATE PIPING AND SUPPORTS TO REMAIN IN PHASES
1A, 1B, AND 1C. DEMOLISH PIPING AND SUPPORTS IN PHASE 1D.

9 EXISTING PIPING IN TUNNEL SERVING MIDDLE WING TO REMAIN IN PHASES
1A, 1B, AND 1C. RECONNECT PIPING AS SHOWN.

10 EXISTING AIR HANDLING UNIT DUCTWORK, AND STEAM PIPING TO REMAIN
IN PHASES 1A, 1B, AND 1C. DEMOLISH AHU, DUCTWORK, AND PIPING IN
PHASE 1D.
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1ST FLOOR PLAN -
OVERALL -
DEMOLITION -
PLUMBING

1310

SHEET KEYNOTES
1 DEMOLISH ALL WATER AND WASTE PIPING IN PIPE

TRENCHES BACK TO BOILER ROOM DURING PHASE
1B.

2 DEMOLISH ALL SANITARY PIPING DURING PHASE 1
BACK TO EXISTING CLEAN OUT TO GRADE. CAP
EXISTING LINE FOR FUTURE CONNECTION.

3 DEMOLISH ALL GAS PIPING BACK TO EXISTING GAS
METER DURING PHASE 1.

0' 4' 8' 16'

 1/16" = 1'-0"

1 1ST FLOOR - OVERALL - DEMOLITION - PLUMBING

4 DEMOLISH ALL PLUMBING FIXTURES DURING
PHASE 1. SCHOOL DISTRICT WILL SELECT
FIXTURES FOR SALVAGE/RE-USE.

5 PROVIDE TEMPORARY 3" CW, 2" HW AND 1/2" HWR
PIPING FOR PHASE 1B, DEMOLISH TEMPORARY
PIPING WITH PHASE 2A.

6 DEMOLISH AND RELOCATE CLEAN OUT TO GRADE.
SEE P101 FOR NEW CONSTRUCTION.

GENERAL SHEET NOTES
A PRESSURE WASH AND CAMERA SCAN EXISTING PIPING TO

REMAIN IN SERVICE.

7 DEMOLISH ALL PLUMBING PIPING AND FIXTURES
DURING PHASE 1.

8 DEMOLISH ALL PLUMBING PIPING AND FIXTURES
DURING PHASE 2.
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DEMOLITION SITE
PLAN - ELECTRICAL
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0' 30' 60'

 1" = 30'-0"

1 DEMOLITION SITE PLAN - ELECTRICAL

SHEET KEYNOTES

7 EXISTING LIGHT FIXTURE TO BE MAINTAINED DURING CONSTRUCTION OF
BOTH PHASES.  MAINTAIN CONTINUITY OF EXISTING CIRCUIT.

8 EXISTING EWEB TRANSFORMER TO BE REPLACED IN PHASE 1B. REPLACE
208V TRANSFORMER WITH 480V TRANSFORMER AND NEW FEEDERS TO
NEW MAIN SERVICE, SEE SHEET E101.

9 EXISTING GENERATOR TO BE REPLACED IN PHASE 2A.

1 REMOVE IN PHASE 1 DEMOLITION.  REMOVE ALL ASSOCIATED WIRING AND
DEMOLISH ALL ELECTRICAL IN PHASE 1 AREA, SEE ARCHITECTURAL
PHASING PLAN FOR EXACT DEMOLITION BOUNDARY.

2 MAINTAIN PANEL AND CONTINUITY DURING PHASE 1, DEMOLISH PANEL
DURING PHASE 2.

5 REPLACE EXISTING PANEL IN PLACE WITH NEW PANEL IN PHASE 2 AND
REUSE EXISTING CONDUCTORS.

6 RELOCATE EXISTING PANEL 'FL' IN PHASE 1. INTERCEPT EXISTING FEEDER
IN BOILER ROOM AND REROUTE NEW CONDUCTORS WITHIN EXISTING
GYM.  ROUTE TIGHT TO CEILING AND BEAMS TO CONCEAL AS BEST AS
POSSIBLE.  ROUTE TO SOUTH EXTERIOR WALL AND PENETRATE WALL AND
ROUTE DOWN TO NEW PANEL 'FL' LOCATION.

3 EXISTING PANEL TO REMAIN AND BE REUSED IN PHASE 2.

4 EXISTING MAIN DISTRIBUTION BOARD TO BE BACKFED FROM NEW 480V
SERVICE INSTALLED IN PHASE 1B.

1

Revision 1 01/11/16
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1ST FLOOR PLAN -
DEMOLITION
ELECTRICAL
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 1/16" = 1'-0"

1 1ST FLOOR - OVERALL - DEMOLITION - ELECTRICAL

SHEET KEYNOTES
1 REPLACE EXISTING 120/208V TRANSFORMER WITH

NEW 277/480V TRANSFORMER.

2 REMOVE EXISTING GENERATOR.

3 INTERCEPT EXISTING FEEDER AND EXTEND TO
NEW 480V SWITCHBOARD.

4 DEMO EXISTING LUMINAIRE. REUSE EXISTING
JUNCTION BOX, UNO.

5 ABANDON ALL EXISTING LUMINAIRE JUNCTION
BOXES. PROVIDE PAINTABLE ELECTRICAL COVER
PLATE.

6 DEMO EXISTING EMERGENCY EXIT LIGHT.
PROTECT AND REUSE ELECTRICAL CONDUIT FOR
NEW LIGHT IN SAME LOCATION ON NEW WALL.

7 REMOVE EXISTING SCOREBOARD. STORE AND
PROTECT FOR REINSTALLATION. MAINTAIN
CONTINUITY OF EXISTING CIRCUIT.

8 DEMO EXISTING EMERGENCY EXIT LIGHT.

9 EXISTING ELECTRICAL BOX TO REMAIN.

10 THIS AREA OF WORK COMPLETED IN PHASE 1B.
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See Architectural
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See LD000 Demo Plan

FLAGPOLE
See Specifications

(E) FIBER OPTIC BOX

K5

K5

K6K1

K2

K3 K3

K3

K9

K9

K4

K4

K4 K4

K4

K1

K8

K8

K8

CONCRETE CURB
Paint Red and Mark "NO PARKING FIRE LANE"

7
L705

CONCRETE CURB
Paint Red and Mark "NO PARKING FIRE LANE"

7
L705

7
L706

5
L706

RAINWATER
HARVESTING
SYSTEM CISTERN,
UNDERGROUND, SEE CIVIL

6
L706

6
L706

S3

AD

5
L702

7
L702

7
L706

CONCRETE EDGE
At building exterior

4
L702

7
L702

6
L702

PRECAST CONCRETE BENCHES5
L704

4
L704

3
L704

2
L704

1
L704

(E) PORTABLE
TOILET ENCLOSURE
Open Towards Street For
Maintenance.

7
L702

5
L702

SIDEWALK RAMP W/
DETECTABLE
WARNING
Refer to ODOT Standard
Drawing RD755

SEPARATED
SIDEWALK AND
DRIVEWAY
Refer to City Standard
Drawing RD740

12
L702

SKATEBOARD
RACKS (3)
Coordinate final
location with
Owner's
Representative.
See Specifications

LA-B

LA-B

C.I.P. CONCRETE SEAT WALLS
TYPES 3B, 3C, & 3D

2
L703

CONCRETE EDGE
At building exterior

C.I.P. CONCRETE
SEAT WALLS TYPE 3A

4
L702

CONCRETE PAVING
VEHICLE REINFORCED
Typ.C.I.P. CONCRETE

SEAT WALLS - TYPE 1

CONCRETE EDGE
At building exterior

ALTERNATE NO. 1
See Sheet L601 for
Base Scope in this area.

CONCRETE EDGE
At building exterior

4
L702

CONCRETE EDGE
At building exterior

BIKE PARKING
32 SPACES
Salvage (16) Bike Racks

9
L705

C.I.P. CONCRETE
SEAT WALL -
TYPE 1 1

L703
3

L703
8

L703

ALTERNATE NO. 2
See Sheet L601 for
Base Scope in this area.

CONCRETE EDGE
At Track Storage

4
L702

LA-A

CONCRETE CURB
AND GUTTER
Typ.

FIBER OPTIC BOX
See Low Voltage Site Plan

CONCRETE CURB
Paint Red and Mark
"NO PARKING FIRE LANE"

CONCRETE VALLEY GUTTER - 24"
Typ.

2
L702

11
L702

7
L705

LR

PERF

ECOLAWN

S1
S3

S4

S2

LA-A

LR

PB-1

EC

PB-1

EXISTING TREES
To Remain

PROPOSED TREES
See Tree and Soil
Preparation Plan

PROPERTY LINE

FINISH LAWN - TYPE A

PLANT BED - Type 1
See Tree and Soil Preparation Plan

CONCRETE PAVING - PEDESTRIAN

AC PAVING
See Civil

ALTERNATE NO. 3 : RE-SURFACED
ASPHALT @ EXISTING PARKING LOT

(E) UTILITIES

LAWN REPAIR
Irrigated

CONCRETE CURB AND GUTTER

CONCRETE CURB

DRAINS
See Civil & Grading Plan

CONCRETE PAVING - VEHICLE REINFORCED

SITE LIGHTING
See Electrical,
Lighting Plan, and Layout Plan
See Specifications

STORM OUTFALL
See Civil & Grading Plan

STORMWATER TREATMENT FACILITY
GRASSY SWALE

LIMIT OF WORK
Approximate

PLANT BED - CODE REQUIRED
See Tree and Soil Preparation Plan

RB

PRECAST CONCRETE BENCHES
See Sheet L704

REMOVABLE BOLLARD
See Specifications

PERFORATED PIPE
See Civil & Grading Plan

EXISTING

LA-B

(E)

FINISH LAWN - TYPE B
See Note 10

PB-2
PLANT BED - Type 2
See Tree and Soil Preparation Plan

GRASSY SWALE SEEDED AREAGS

AD

3
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5
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6
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1
L701

1
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2
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2
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3
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4
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4
L701

1
L704

1
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5
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7
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7
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2
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5
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5
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6
L701

PHASING LINE

2
L704

3
L704

4
L704

5
L704

3' Diameter Mulch Ring at lawn and ecolawn
Typ.

3-ft

5-ft

8-ft 13-ft

K1 K2 K3 K4 K5

K6 K7 K8 K9
SIGN
See Sign Key
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5
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7
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8
L701

8
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8
L701
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SITE PLAN

LEGEND

1. Survey information provided by:
Balzhiser & Hubbard Engineers
100 West 13th Ave
Eugene, OR 97401
P. 541-686-8478
F. 541-345-5303

2. Verify exact locations and routing of existing underground utilities prior to starting excavation.
Repair any damage to existing pipes, utilities or related facilities at Contractor's expense in a
manner approved by Owner's Representative.

3. Barricade and protect trunks, limbs, roots and root zones beyond dripline of existing trees and
plant materials to remain as directed by Owner's Representative.  Cut no limbs or roots larger
than 2" in diameter without approval of Owner's Representative.  Notify Owner's
Representative prior to performing any excavation within protection areas.

4. Install new utilities so that rim elevations are flush with finish grades at pavement, lawn and
plant beds.  Adjust rim elevations of existing utilities accordingly.

5. All accessible components including, but not limited to signs, ramps, tactile warning,
markings, etc. shall conform to all Oregon State Standards for parking and access for the
disabled.  Obtain Owner's Representative's approval prior to installing any related work.

6. Verify existing elevations where new work abuts existing to remain.  Notify Owner's
Representative of any discrepancies.

7. In addition to improvements shown, repair all areas disturbed or damaged by construction
impacts to the condition that existed prior to Construction.

8. Shot-put to be relocated/reconstructed southwest of existing track. See Sheet L600.

9. For irrigation sleeve locations, see Sheet L400 Mainline Plan.

10. At Finish Lawn-Type B, strip existing lawn, provide irrigation and re-seed. No soil material
placement necessary. See Specifications for existing soil preparation & seed mix information.

11. During Phase 2, utilize salvaged racks at temporary bike parking. Attach racks to steel
channel provided by rack manufacturer. Remove steel channel from racks when providing
final installation during Phase 2.

NOTES

MATCHLINE

STOP SIGN

BUSES ONLY

K1

K2

NO PARKING/BUSES ONLYK3

NO PARKING/STUDENT DROP OFF ONLYK4

ACCESSIBLE PARKING

YIELD

K5

K6

KEEP RIGHTK7

ONE WAY/DO NOT ENTERK8

NO PARKING/FIRE LANEK9

4
L706

5
L706

SEE SHEET L600

1. Base information west of Fillmore provided by:
City of Eugene
99 East Broadway
Eugene, OR 97401
P. 541-682-5291
F. 541-345-5303
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PHASE 2 WORK

PHASE 1 WORK

PHASE 1B

CHILLER, UTILITIES,

AND SERVICE AREA

See Architectural for phased

construction sequencing.

PHASE 2A

PARKING LOT

AND WALKWAYS

See Architectural for phased

construction sequencing.

PHASE 2A

BIKE PATH CONNECTOR

See Architectural for phased

construction sequencing.

PHASE 2A

STORMWATER FACILITY

See Architectural for phased

construction sequencing.

PHASE 1B

DEMO AND

TEMPORARY

BUS ACCESS

See Civil

Sequence work

to maintain pedestrian access

to Boys and Girls Club.

Sequence work to

maintain bike access

to Fillmore Street.

PHASE 1A

TEMPORARY BARK PATH

Maintain through end of project.

See Architectural for phased

construction sequencing.

PROPERTY LINE

LIMIT OF WORK

Approximate

PHASING LINE
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POINT OF BEGINNING
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PROPERTY LINE
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L200

LAYOUT PLAN -
MAIN CAMPUS

LEGEND

1. All survey information provided by:
Balzhiser & Hubbard Engineers
100 West 13th Ave
Eugene, OR 97401
P. 541-686-8478
F. 541-345-5303

2. Verify existing conditions in the field.  Notify Owner's Representative of any
discrepancies.

3. Verify exact locations and routing of existing underground utilities prior to
starting excavation.  Repair any damage to existing pipes, utilities or related
facilities at Contractor's expense in a manner approved by Owner's
Representative.

4. Cease layout work and notify Owner's Representative of any discrepancies
in project benchmarks, control points, coordinates, dimensions, degrees,
locations, stakes, etc.  Obtain approval prior to executing any layout work
different from that shown or specified.

5. Locate all concrete paving joints as shown on Site and Layout Plans.  All
concrete paving joints not specifically dimensioned shall be equally spaced
between shown or noted limits.

6. All coordinates and dimensions are at face of element (curb, walk, building,
or wall) unless noted otherwise.

7. All accessible components including, but not limited to signs, ramps, tactile
warning, markings, etc. shall conform to all Oregon state standards for
parking and access for the disabled.  Obtain Owner's Representative's
approval prior to installing any related work.

8. See Civil Plans for locations of all drainage structures (deck drains, trench
drains, catch basins and area drains).  Coordinate exact location with
Owner's Representative of concrete edge and jointing locations shown on
Site Plan prior to installation.

9. Match new concrete sidewalk to existing sidewalk at nearest joint.

MATCHLINE

SEE SHEET L600

NOTES
1. Base information west of Fillmore provided by:

City of Eugene
99 East Broadway
Eugene, OR 97401
P. 541-682-5291
F. 541-345-5303
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See Civil
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See Civil
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Arrow indicates direction of flow
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GRADING PLAN

1. Survey information provided by:
Balzhiser & Hubbard Engineers
100 West 13th Ave
Eugene, OR 97401
P. 541-686-8478
F. 541-345-5303

2. Verify exact locations and routing of existing underground utilities prior to starting
excavation.  Repair any damage to existing pipes, utilities or related facilities at
Contractor's expense in a manner approved by Owner's Representative.

3. Barricade and protect trunks, limbs, roots and root zones beyond dripline of
existing trees and plant materials to remain as directed by Owner's
Representative.  Cut no limbs or roots larger than 2" in diameter without approval
of Owner's Representative.  Notify Owner's Representative prior to performing
any excavation within protection areas.

4. Install new utilities so that rim elevations are flush with finish grades at pavement,
lawn and plant beds.  Adjust rim elevations of existing utilities accordingly.

5. All accessible components including, but not limited to signs, ramps, tactile
warning, markings, etc. shall conform to all Oregon State Standards for parking
and access for the disabled.  Obtain Owner's Representative's approval prior to
installing any related work.

6. Verify existing elevations where new work abuts existing to remain.  Notify
Owner's Representative of any discrepancies prior to any construction.

7. Adjust rim elevations of existing utilities so that rims are flush with finish grade at
new paving and lawns.

8. Blend all new elevations back to existing grade to create a uniform slope.
Maximum slope, 4:1, unless otherwise shown.

9. Construct smooth transitions between new paving improvements and existing
paving to remain.

10. Add 400 to all proposed spot elevations shown on plan. Elevations shown have
been modified for clarity.

LEGEND

NOTES

MATCHLINE
SEE SHEET L600

1. Base information west of Fillmore provided by:
City of Eugene
99 East Broadway
Eugene, OR 97401
P. 541-682-5291
F. 541-345-5303
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L301

GRADING PLAN

ENLARGEMENT

1. All survey information provided by:

Balzhiser & Hubbard Engineers

100 West 13th Ave

Eugene, OR 97401

P. 541-686-8478

F. 541-345-5303

2. Verify exact locations and routing of existing underground utilities prior to starting

excavation.  Repair any damage to existing pipes, utilities or related facilities at

Contractor's expense in a manner approved by Owner's Representative.

3. Barricade and protect trunks, limbs, roots and root zones beyond dripline of

existing trees and plant materials to remain as directed by Owner's

Representative.  Cut no limbs or roots larger than 2" in diameter without approval

of Owner's Representative.  Notify Owner's Representative prior to performing

any excavation within protection areas.

4. Install new utilities so that rim elevations are flush with finish grades at pavement,

lawn and plant beds.  Adjust rim elevations of existing utilities accordingly.

5. All accessible components including, but not limited to signs, ramps, tactile

warning, markings, etc. shall conform to all Oregon State Standards for parking

and access for the disabled.  Obtain Owner's Representative's approval prior to

installing any related work.

6. Verify existing elevations where new work abuts existing to remain.  Notify

Owner's Representative of any discrepancies prior to any construction.

7. Adjust rim elevations of existing utilities so that rims are flush with finish grade at

new paving and lawns.

8. Blend all new elevations back to existing grade to create a uniform slope.

Maximum slope, 4:1, unless otherwise shown.

9. Construct smooth transitions between new paving improvements and existing

paving to remain.

10. Add 400 to all proposed spot elevations shown on plan. Elevations shown have

been modified for clarity.

LEGEND

NOTES

1. Base information west of Fillmore provided by:

City of Eugene

99 East Broadway

Eugene, OR 97401

P. 541-682-5291

F. 541-345-5303

BID SET                  2016111
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PHASE 2 WORK
PHASE 1 WORK

STUB AND CAP MAIN LINE
Provide 48" coiled 2-wire
and secure in valve box.

STUB AND CAP MAIN LINE
Provide 48" coiled extra 2-wire
and secure in valve box.

PHASE 1
DEMO AND
TEMPORARY BUS
ACCESS
See Civil

(2
)

(1)

CONTRACTOR TO VERIFY
NO (E) IRRIGATION

At POC,
connect to irrigation stub
provided by Civil.
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1"
1.00 19
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2436.1

STUB AND CAP MAIN LINE
Provide 48" coiled extra 2-wire
and secure in valve box.

ALTERNATE NO. 2
See Sheet L601 for
Base Scope in this area.

ALTERNATE NO. 1
See Sheet L601 for
Base Scope in this area.
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17.3 27
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16.5 28
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34 30.6

1"
49 5.03

Install (2) Irrigation Controllers
in Mechanical Room.
Coordinate final location
and installation with
Owner's Representative.
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At Zone 28, locate and connect to irrigation
supply stub provided by Plumbing.
Install isolation valve and manual drain valve
prior to installation of control valve assembly.
See Plumbing.

11
2"

4042.8

11
2"

56 41.0

11
2"

14 47.3

1"
15 1.50

11
2"

57 36.4

Locate conduit stub for irrigation
communication wire routing. See
Electrical and Data Plans.

IRRIGATION SLEEVE
6" sleeve at quantity shown in (#).

NEW TREE CENTER
See Tree and Soil Preparation Plan

EXISTING TREES
To Remain

IRRIGATION CONTROLLER
See Specifications

MASTER VALVE

FLOW SENSOR

ISOLATION VALVE

QUICK COUPLER ASSEMBLY

IRRIGATION MAINLINE
Size: 3" throughout, unless noted.

ZONE CONTROL VALVE ASSEMBLY

ZONE NUMBER

ZONE CONTROL VALVE CALLOUT
#

#
Valve Number

Valve Size

GPM#

PROPERTY LINE

IRRIGATED AREAS

LIMIT OF WORK
Approximate

SITE LIGHTING
See Electrical

BACKFLOW PREVENTER
See Specifications

POINT OF CONNECTION
See Specifications
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IRRIGATED AREAS
Minimize disturbance during installation

PHASING LINE

IRRIGATION COMMUNICATION WIREWIRE WIRE WIRE

(2)

11
L700

SCALE 1" =  30'-0"

15' 30' 60' NORTH
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1. All survey information provided by:
Balzhiser & Hubbard Engineers
100 West 13th Ave
Eugene, OR 97401
P. 541-686-8478
F. 541-345-5303

2. Verify exact locations and routing of existing and proposed underground
utilities prior to starting any excavation.  Any damage to existing pipes,
underground utilities or related facilities to be repaired at contractor's
expense in a manner approved by Owner's Representative.

3. Barricade and protect trunks, limbs, roots and root zones beyond dripline
of existing trees and plant materials to remain as directed by Owner's
Representative.  Cut no limbs or roots larger than 2" in diameter without
approval of Owner's Representative.  Notify Owner's Representative prior
to performing any excavation within protection areas.

4. Irrigation layout is schematic.  It is intended that all irrigation lines will be
routed through lawns and plant beds except where noted on drawing.
Adjust routing of irrigation lines, heads and sleeves as necessary for any
existing or proposed utilities.

5. Locate irrigation zone valve assemblies within plant beds where possible.
Any irrigation zone valves diagrammatically located in pavement areas
are to be installed in plant beds.

6. Locate irrigation mainline, lateral lines, and valve boxes to avoid conflict
with tree plantings.

7. Install spray heads  3" from adjacent pavement, walls, curbs, and planting
edges;  6" from curbs in parking areas (3" if aligned with striping).

8. Adjust radius on irrigation heads as necessary to minimize overspray
while achieving full and even coverage of planted areas.

9. Verify static pressure of 77 psi at point of connection.  Notify Owner's
Representative prior to any construction if pressure is lower than 60 psi.

10. Provide all necessary wiring required to make the  irrigation system a
fully serviceable and operational controlled installation at the completion
of the project.

11. Verify all pipe sizing with Schedule 40 Pipe Chart.

12. Mainline is intended to be straight segments with 45 ° elbows and should
follow the adjacent walks as shown.

13. Install irrigation control, common, and communication wire in

underground conduit where routing does not follow new or existing

mainline.

14. Where mainline crosses under concrete band or mow strips add (1) 6"

sleeve. Where lateral lines cross under concrete bands or mow strips add

(1) 4" sleeve.

15. All trenching & excavation within Zone of Protection shown on

Sheets L000 and L001 is to be performed with the use of an air spade or

by hand.  Obtain Owner Representative's approval of trenching &

excavation locations and methods prior to performing work.

16. At parking lot, align irrigation heads with striping.

17. Minimize irrigation wire splicing.

LEGENDVALVE SCHEDULE

NOTES

0'

1. Base information west of Fillmore provided by:
City of Eugene
99 East Broadway
Eugene, OR 97401
P. 541-682-5291
F. 541-345-5303

1. See Sheet L401.

IRRIGATION HEAD SCHEDULE

BASE BID VALVE SCHEDULE
See Sheet L601
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BA
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