

GENERAL CONTRACTOR

BID ITEM		John Hyland Construction		
BASE BID		\$25,860,345.00		
ALLOWANCE NO. 1 OverExc - Site/Bldg Pad (7,500 cy)	Unit	\$18.00		
	Allow	\$135,000.00		
ALLOWANCE NO. 2 OverExc - Footings (200 cy)	Unit	\$21.00		
	Allow	\$4,200.00		
ALLOWANCE NO. 3 Base Course - Sitework (5,500 cy)	Unit	\$24.00		
	Allow	\$132,000.00		
ALLOWANCE NO. 4 Engineered Fill - Bldg. Pad (2,000 cy)	Unit	\$28.00		
	Allow	\$56,000.00		
ALLOWANCE NO. 5 Select Fill - Footings (200 cy)	Unit	\$30.00		
	Allow	\$6,000.00		
ALLOWANCE NO. 6 Skysite Fees for Changes		\$10,000		
TOTAL BASE BID (Including Allowances)		\$26,203,545.00		
ALTERNATE NO. 1 Add Classrooms		\$225,710.00		
ALTERNATE NO. 2 Gym 2 Addition		\$423,387.00		
ALTERNATE NO. 3 Resurface North Parking		\$13,086.00		
ALTERNATE NO. 4 Rainwater Equipment		\$136,594.00		
ALTERNATE NO. 5 Gym Acoustic Clg Panels		\$100,438.00		
ALTERNATE NO. 6 Gym 1 A/V		\$46,729.00		
ALTERNATE NO. 7 Metal Roofing		\$420,588.00		
ALTERNATE NO. 8 2nd Flr Automatic Shades		\$29,817.00		
ALTERNATE NO. 9 Vertical Sunscreen		\$45,125.00		
ALTERNATE NO. 10 Gym 1 Bleachers/Partition		\$84,728.00		
ALTERNATE NO. 11 Increase Generator		\$472,450.00		
TOTAL ALTERNATES		\$1,998,652.00		
Received Addenda		1 to 6		
Bid Bond		Yes		
Non-Discrimination Requirement		Yes		
Non-Collusion Requirement		Yes		
1st Tier Subcontractor Disclosure		Yes		