Photovoltaic Array Installation at Buena Vista Elementary Eugene Public School District 4J Eugene, Oregon

RFP Number 17-457

ADDENDUM NUMBER TWO

June 13, 2017

This addendum is issued to clarify, change, and correct the Request For Proposal Documents and shall form a part of the Contract. Acknowledge receipt of this Addendum in the space provided on the Signature Page. Failure to do so may subject the Bidder to disqualification.

The due date for the proposal has been delayed while we seek to find a structural engineer to review a different location for the installation.

A copy of the plan showing the latest desired location is posted with this addenda. (See below)

Proposers may propose alternate locations to get better performance from the array, but it must be in the same general area as shown as the desired location. (I.e., move west a little, or move north a little.)

The District prefers not to have to trim trees on a regular basis.

Proposers are advised that there plans of the Buena Vista building available at the following address:

4J Facilities Management 715 W. 4th Avenue Eugene, OR 97402

REVISED TIMETABLE

EVENT	DEADLINE/DATE
Issue Request for Proposals	May 22, 2017
Proposer's written questions and requests	May 30, 2017
received by District	
Final RFP Amendment, if appropriate	June 13, 2017
Proposal must be received by	June 22, 2017
Intent to Award released	June 28, 2077
Contracts signed by	July 5, 2017
Work completed by	August 18, 2017

<u>Proposed timetable is subject to revision at the sole discretion of the District.</u>





DRAFT #3 BY: KD Revised 06/15/16

Buena Vista Elementary School 8.55 kW Solar Energy System 1500 Queens Way Eugene, OR 97401



65 Centennial Lp, Eugene OR 97401 Office (541) 683-2345 Fax (541) 683-2040 CCB# 160523