



DATE: JUNE 26TH, **2018**

PROJECT: RFP-ARCHITECTURAL SERVICES FOR BAILEY HILL

ELEMENTARY SCHOOL

SUBJECT: ADDENDUM #2

FROM: 4J SCHOOL DISTRICT-FACILITIES

715 W MONROE AVE EUGENE, OR 97402

The following is an addition to the original RFP.

On page 9 under section part 5, an incorrect due date is listed in the first sentence. The due date is July 6th at 12:00 noon as indicated in the remainder of the RFP.