
 
 

4J SCHOOL DISTRICT 
 
Quote – Multi-Site Gym Floor Refinishing 2023 
   
 
 
ADDENDUM NUMBER TWO 
March 9, 2023 
 
 
This addendum is issued to clarify, change, and correct the Bid Documents and shall form a part of the 
Contract.  Acknowledge receipt of this Addendum in the space provided on the Bid Form.  Failure 
to do so may subject the Quoter to disqualification. 
 
Division 00-Quoting and Contract Requirements 
Revised Project Manual – Replaces previous Project Manual in Addendum One in Entirety 
Project Due Date:  WEDNESDAY, MARCH 15, 2023 
 
 
 
 
 
 
 
 
Thank you for your interest in this Quote, 
Kirk Gebb 
 
Kirk Gebb 
Project Manager 
541-790-7417 
 

 
 
 
 
 
 
 
 
 
 
 
 

END OF ADDENDUM NUMBER TWO 
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REQUEST FOR QUOTATION 

Multi-Site Gym Floor Refinishing 

EUGENE SCHOOL DISTRICT 4J 

Return by: 

EUGENE, OREGON 

Wednesday, March 15, 2023 @ 2:00 p.m. 

Contact: Kirk Gebb, Project Manager  
715 West 4th Avenue 
Eugene, Oregon 97402 
gebb@4j.lane.edu 
Phone: (541) 968-0950 



EUGENE SCHOOL DISTRICT 4J SECTION  00 01 10 
Multi-Site Gym Floor Refinishing 2023 TABLE OF CONTENTS 

TABLE OF CONTENTS 00 01 10 - 1 

DOCUMENT 00 01 10 
PROJECT MANUAL TABLE OF CONTENTS 

 Multi-Site Gym Floor Refinishing 2023 

The following is a list of all Divisions, Sections, and Drawings which are included in the Project Manual 

INTRODUCTORY PAGES 
PAGES 

Manual Cover  1 
Section 00 01 01 Title Page 1 
Section 00 01 10 Table of Contents 1 

QUOTE REQUIREMENTS 

Section 00 10 00 Request for Quotations 1 
Section 00 21 13 Quotation Requirements 4 
Section 00 30 00 Quote Form 5 

CONTRACT DOCUMENTS 

Section 00 50 00 Construction Contractor’s Agreement 1 
Section 00 50 10 Attachment A, Construction Contractor’s Agreement 

Terms and Conditions 6 
Covid 19 Vaccine Waiver (no vaccines required) 3 

Section 00 73 43 Prevailing Wage Rates for Public Contracts in Oregon 1 

GENERAL REQUIREMENTS  

Section 01 11 00 Summary of Work 6 
Section 01 60 00 Product Requirements (Substitution Request Form) 5 

FINISHES 

Section 09 64 66 Athletic Flooring 3 

DRAWINGS 8 



EUGENE SCHOOL DISTRICT 4J SECTION  00 10 00 
Multi-Site Gym Floor Refinishing 2023 REQUEST FOR QUOTATIOINS 

REQUEST FOR QUOTATIONS 00 10 00 - 1 

REQUEST FOR QUOTATIONS 
DOCUMENT 00 10 00 

Electronic Quotes will be received by Diana McElhinney, Facilities Management Assistant, for the Multi-Site Gym 
Floor Refinishing. Wednesday, March 15, 2023  until the Deadline for Quote Submission at 2:00 p.m. local time.  
Email electronic Quote to:  CIP@4j.lane.edu.  There will not be a public opening, however Quote results will be 
posted on the 4j hyperlink listed below, following the deadline for submission of Quotes.  Late Quotes will not be 
considered.  Quoters are encouraged to send a test email to email address above to ensure they have it correct and 
that we received it accordingly.  For purposed of receipt time, the sent timestamp from the Quoter's email account 
will be used. 

Briefly, the work is described as: screen and recoat of 10 wood gym floors at 6 sites.   

All quotations must be submitted on the form provided and emailed to:  cip@4j.lane.edu 

Only electronic quotes will be accepted. 

A non-mandatory pre-quote conference has been scheduled for March 8, 2023 @ 2:00pm at Facilities 
Management, 715 W. 4th, Eugene, OR. 

No Quote for a construction contract will be received or considered unless the Contractor is registered with the 
Construction Contractors Board or licensed by the State Landscape Contractors Board at the time the bid is made as 
required by ORS 671.530. A license to work with asbestos-containing materials under ORS 468A.720 is required for 
this Project.   

For every bid $100,000 or greater, all Contractors and Subcontractors shall have a public works bond, in the amount of 
$30,000, filed with the Construction Contractors’ Board (CCB), before starting work on the project, unless exempt. 
Each Quote shall contain a statement indicating whether the Quoter is a “resident quoter”, as defined in ORS 
279A.120. 

Each Quote shall contain a statement that the “Contractor agrees to be bound by and comply with the provisions of 
ORS 279C.800 to 279C.870 regarding payment of Prevailing Wages” if applicable. (If total project cost is above 
$50k, Contractor required to pay prevailing wages.) 
Contractor shall certify nondiscrimination in obtaining required subcontractors, in accordance with ORS 279A.110. 

The successful Quoter will be required to furnish a Performance Bond and Labor and Materials Payment Bond in 
the full amount of the contract price. Certificates of Insurance as described in the Terms and Conditions will be 
required. 

Each Quote must be submitted on the prescribed form.  Each Quote shall be accompanied by a copy of a surety 
bond, cashier’s check, or certified check, executed in favor of Eugene School District 4J, in the amount not less than 
ten percent (10%) of the total Quote. Should the Quoter refuse to enter into such Contract or fail to furnish 
Certificates of Insurance as required by the Supplementary Conditions within five (5) working days after contract 
forms are provided to the Quoter, the amount of the Quote Security shall be forfeited to the Owner as liquidated 
damages, not as a penalty. 
School District 4J reserves the right to reject any and all proposals received as a result of this request for Quotations 
and select the Quote which appears to be in the best interest of the District. 

Date: 

By: 

Published: 

 February 1, 2023 

Diana McElhinney, Facilities Management Assistant 

4J Webpage, OregonBuys eProcurement System 

mailto:CIP@4j.lane.edu
mailto:cip@4j.lane.edu
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QUOTATION REQUIREMENTS 
DOCUMENT 00 21 13 

PART 1 GENERAL  

1.1. GENERAL INFORMATION 

A. The term “quoter” shall refer to the firm or individual submitting a quote or quotation.

B. Quoters are encouraged to visit the site(s) to become familiar with existing conditions. The Owner is not
responsible and shall not bear financial burden for oversights made by the Quoter for failure to inspect sites
prior to submitting a quote.

C. In all cases, persons wishing to examine the area of work must sign in at the school office prior to visiting the
work area.  Prior to leaving the school, sign-out at the office is required.

D. If access is required at times when the school office is not staffed, contact the Facilities Office, 541-790-7432,
for assistance.

E. The Owner is excise tax exempt. "Goods used hereon are for the exclusive use of this School District."
Excise exemption No. 93 740074 F.

F. Where the term Architect is used in the bidding documents, Contract documents, Addenda, Change Orders or
other documents related to this contract, it shall be defined as either “Architect” or “Engineer” or
“Consultant” depending upon which design professional has prepared the document in question or which
professional is performing the designated task.

1.2. QUOTE PROCEDURES 

A. Quotes are to be submitted in one copy on the forms provided.

B. Quoters shall certify to non-collusion practices on the form included as part of the Quote Form, to be
submitted with the Quote Form.

1. A Non-Collusion Affidavit is required for any contract awarded pursuant to the quote.  According to the
Oregon Public Contracts and Purchasing Laws, a public contracting agency may reject any or all quotes
upon a finding of the agency that it is in the public interest to do so (ORS 279C.395).  This agency finds
that it is in the public interest to require the completion of this affidavit by potential contractors.

2. The Non-Collusion Affidavit must be executed by the member, officer or employee of the quoter who
makes the final decision on prices and the amount quoted in the quote.

3. Quote rigging and other efforts to restrain competition, and the making of false sworn statements in
connection with the submission of quotes are unlawful and may be subject to criminal prosecution.  The
person who signs the Affidavit should examine it carefully before signing and assure himself or herself
that each statement is true and accurate, making diligent inquiry, as necessary, of all other persons
employed by or associated with the quoter with responsibilities for the preparation, approval or
submission of the quote.

4. In the case of a quote submitted by a joint venture, each party to the venture must be identified in the
quote documents, and an Affidavit must be submitted separately on behalf of each party.

5. The term "complementary quote" as used in the Affidavit has the meaning commonly associated with the
term in the quoting process, and includes the knowing submission of quotes higher than the quote of
another firm, any intentionally high or noncompetitive quote, and any other form of quote submitted for
the purpose of giving a false appearance of competition.

6. Failure to file an Affidavit in compliance with these instructions will result in disqualification of the
quote.

C. Quoters shall certify to non-discrimination in employment practices on the form, included as part of the
Quote Form, to be submitted with the Quote Form.  By submitting its quote, the Quoter certifies conformance
to the applicable federal acts, executive orders, and Oregon statutes and regulations concerning affirmative
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action toward equal employment opportunities. All information and reports required by the federal or Oregon 
state governments having responsibility for the enforcement of such laws shall be supplied to the Owner in 
compliance with such acts, regulation, and orders. 

D. Quoter shall indicate, on the Quote Form where provided, the quoter status as a "resident" or "non-resident"
in accordance with ORS 279A.120 and ORS 279C.365.

E. A Quote may not be withdrawn or canceled by the Quoter following the time and date designated for the
receipt of quotes to the expiration of a 60 day period.  The Quote for that sixty days is irrevocable and each
Quoter so agrees in submitting a Quote.

1.3. PERFORMANCE BOND AND PAYMENT BOND 

A. For contracts of $10,000 or more, the successful Quoter shall be required to provide the Owner with a
Performance Bond and a Labor and Material Payment Bond each in an amount equal to one hundred (100%)
of the contract sum.  The Surety Company shall meet requirements as specified in the Supplementary
Conditions.

B. The Labor and Material Payment Bond shall contain a clause specifically guaranteeing payment of all sums
of money withheld from employees and payable to the Internal Revenue Service; and all contributions or
amounts due to the State of Oregon from the General Contractor or subcontractor incurred in the performance
of this contract.

C. The Bond shall be fully executed, payable to the Owner.

D. The cost of these bonds shall be included in the Quote.

E. The successful Quoter will be provided with contract forms through the Architect.  These forms shall be
executed and delivered to the Owner, along with Performance Bond and Labor and Material Payment Bond,
within ten (10) days after receiving forms.

1.4. ADMINISTRATIVE RULES 

A. All quoters are required to comply with the provisions of Oregon Revised Statutes and 4J Board Policy.
Attention is directed to ORS 244, Government Ethics; ORS 279A and 279C, Public Contracting Code;
Oregon Administrative Rules, Chapter 137, Divisions 46, 48 and 49; and 4J Board Policy DJC.

1.5. PROTEST OF QUOTE 

A. Protests of quote specifications or contract terms shall be presented to the Owner in writing five (5) calendar
days prior to quote opening. Such protest or request for change shall include the reason for protest or request,
and any proposed changes to specifications or terms.  No protest against award because of the content of
quote specifications or contract terms shall be considered after the deadline established for submitting such
protest.

1.6. PROTEST OF AWARD 

A. Any actual quoter or proposer who is adversely affected by the Owner's notice of award of the contract to
another quoter or proposer on the same solicitation shall have seventy-two (72) hours from the notice of
award to submit to the Owner, a written protest of the notice of award. In order to be an adversely affected or
aggrieved quoter or proposer with a right to submit a written protest, a quoter or proposer must itself claim to
be eligible for award of the contract as the lowest responsible quoter or best proposer and must be next in line
for award.

1.7. FINAL AWARD 

A. The written notice of award of the contract shall constitute a final decision of the Owner to award the contract
if no written protest of the notice of award is filed with the Owner within the designated time.

1.8. CONTRACTOR’S MARK UP FOR CHANGE ORDER WORK 

A. The allowance for the combined overhead and profit included in the total net cost to the Owner shall be based
as follows:

1. For the Contractor, for Work performed by the Contractor’s own forces, 15 percent of the cost.
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2. For the Contractor, for Work performed by the Contractor’s Subcontractor, 10 percent of the amount due
the Subcontractor.

3. For each Subcontractor or Sub-subcontractor involved, for Work performed by that Subcontractor’s or
Sub-subcontractor’s own forces, 10 percent of the cost.

4. Total overhead and profit shall not exceed 25% of the base cost of the work (base cost being defined as the
cost of the work without markups.)

5. Itemize costs to include breakdown for materials and labor, overhead and profit.

6. A change to the work providing a net CREDIT to the Owner shall include a credit for overhead and profit
based on the following schedule:

a. For the Contractor, 5 percent of the Cost to be credited.

b. For each Subcontractor, 5 percent of the Cost to be credited.

c. For each Sub-subcontractor, 5 percent of the cost to be credited.

d. In order to facilitate checking of quotations for extras or credits, all proposals, except those so minor
that their propriety can be seen by inspection, shall be accompanied by a complete itemization of costs
including Subcontractor and Contractor overhead and profit as applicable.

7. Change Request/Proceed Order forms shall be furnished by the District.

END OF QUOTE REQUIREMENTS 
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CHANGE REQUEST/PROCEED ORDER 
Eugene School District 4J 

…………………………………………………………………………………………………….. 
CHANGE REQUEST NOTICE 

Change Request No.:   ______________ 
Project No.:____________________     Contract No.:___________________    Date:________________________ 
Project Title:__________________________________________________________________________________ 
Contractor:___________________________________________________________________________________ 

1. REQUEST INFORMATION
Estimated $__________________________________ Time____________ Days___________ Initiated by ______________
Reason for change: _____________________________________________________________________________________
_____________________________________________________________________________________________________

2. DESCRIPTION
Describe changes: ______________________________________________________________________________________
_____________________________________________________________________________________________________
Describe affected work: _________________________________________________________________________________
List plan and spec sections: ______________________________________________________________________________
Describe impacted activities: _____________________________________________________________________________
Comment: ____________________________________________________________________________________________

3. DATES
Need for change first known ____________________ By whom ___________________________________
Contractor first notified ________________________ How _______________________________________
Owner first notified ___________________________
Date approved or rejected ______________________ By whom ___________________________________

4. RECOMMENDATION (cost and time)  ________________________________________________________

……………………………………………………………………………………………………… 
PROCEED ORDER 

PROCEED ORDER NO.: ______________ Date: __________________________ 

1. PAYMENT/COST
Actual amount of change     $_____________________ The contract time will be: 
Contractor amount      $_____________________ (    ) increased (    ) decreased by _________ days 
Subcontractor amount    $_____________________ (    ) will remain unchanged  
Type of payment (LS/T&M)  ______________________

2. MISCELLANEOUS
Subcontractors involved: ___________________________________________________________________________
Major materials: __________________________________________________________________________________
The contractor is directed to proceed with the work, the cost is not to exceed $________________________________
Date: ______________________________

3 CHANGE REQUEST ACCEPTED BY: 
Contractor: __________________________________ Date: ______________________________ 
Architect: ___________________________________ Date: ______________________________ 
4J CIP Project Manager: _______________________ Date: ______________________________ 
4J CIP Program Manager: ______________________ Date: ______________________________ 
4J Facilities Director: __________________________ Date: ______________________________ 

Without the signature of Facilities Director, or the acting Director, this Proceed Order is neither accepted or authorized, 
except by written authorization of other specific delegation. 
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Quotation for: Multi-Site Gym Floor Refinishing 2023 

Submitted to: Facilities Management Office Due Date: 
Eugene School District No. 4J Time: 

March 15, 2023 
2:00pm local time 

715 West Fourth Avenue 
Eugene, Oregon 97402 

From: _____________________________________________________________________________________ 
(Company Name) 

The undersigned proposes to furnish all material, equipment, and labor required for the complete project, and to 
perform all work in strict accordance with the Contract Documents for the lump sum price indicated below.  

BASE QUOTE:   
Briefly, the work is described as 

Quote Amount: ___________________________________________________ $_________________________ 
(Words)      (Figures) 

The undersigned agrees, if awarded the Contract, to substantially complete all Base Quote work on or before the 
dates specified in Section 01100. 

The undersigned agrees, if awarded the contract, to comply with the provisions of Oregon Revised Statutes 
279C.800 through 279C.870 pertaining to the payment of prevailing rates of wage if applicable.  

The undersigned agrees, if awarded the Contract, to execute and deliver to the Owner within ten (10) working days 
after receiving contract forms, an Agreement and a satisfactory Performance Bond and a Labor and Material 
Payment Bond, if required elsewhere in the solicitation, each in an amount equal to 100 percent (100%) of the 
Contract Sum. 

The undersigned has received addenda numbers _______ to ________ inclusive and has included their provisions in 
the above Quote amount. 

By submitting this Quote, the Quoter certifies that the Quoter: 

a) has available the appropriate financial, material, equipment, facility and personnel resources and expertise, or the
ability to obtain the resources and expertise, necessary to meet all contractual responsibilities; b) has a satisfactory
record of past performance; c) has a satisfactory record of integrity, and is not disqualified under ORS 279C.440; d)
is qualified legally to contract with the Owner; and e) will promptly supply all necessary information in connection
with any inquiry the Owner may make concerning the responsibility of the Quoter. Prior to award of a Contract, the
Quoter shall submit appropriate documentation to allow the Owner to determine whether or not the Quoter is
“responsible” according to the above criteria.

Contractor warrants that Contractor has a Qualifying Employee Drug-Testing program and will require each 
subcontractor providing labor for the project to do the same. 

The undersigned has visited the site to become familiar with conditions under which the Work is to be performed 
and has correlated the Quoter's personal observations with the requirements of the proposed Contract Documents. 

The undersigned certifies that the Quoter is a __________  Quoter under ORS.  ("Resident" or "Non-resident", to be 
filled in by Quoter). 

Names of Firm:  _________________________________________________TIN#:_________________________ 

Street Address: ________________________________________________________________________________ 
(City) (State) (Zip) 

Telephone Number:  _________________  Fax Number:______________  E-Mail:  _________________________ 

Signed By: __________________________________  Printed Name: ____________________________________   
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 (Signature of Authorized Official.  If Firm is a partnership, one of the partners must sign quote). 

Official Capacity:  ______________________________________________ CCB #______________________ 

If corporation, attest:   ___________________________________________ Date: __________________________ 
(Secretary of Corporation) 

SEAL (If Corporation) _______  Corporation 
_______  Partnership 
_______  Individual 
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NON-DISCRIMINATION REQUIREMENT 

Contractor certifies that the Contractor has not discriminated against minorities, women or emerging small business enterprises in 
obtaining any required subcontracts. 

The Contractor agrees not to discriminate against any client, employee or applicant for employment or for services, because of 
race, color, religion, sex, national origin, physical or mental handicap, sexual orientation or age unless based upon bona fide 
occupational qualifications, and that they are otherwise in compliance with all federal, state and local laws prohibiting 
discrimination, with regard to, but not limited to, the following:  Employment upgrading, demotion or transfer;  Recruitment or 
recruitment advertising; Layoffs or termination; Rates of pay or other forms of compensation; Selection for training; Rendition of 
services.  It is further understood that any vendor who is in violation of this clause shall be barred forthwith from receiving 
awards of any purchase order from the School District, unless a satisfactory showing is made that discriminatory practices have 
terminated and that a recurrence of such acts is unlikely. 

BY___________________________________________   _______________________________________________ 
(Company or Firm Officer)  (Type or Print Name) 
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NON-COLLUSION AFFIDAVIT 

STATE OF___________________ 

County of ____________________ 

I state that I am __________________________________of_______________________________________ and that 
(Title) (Name of Firm) 

I am authorized to make this affidavit on behalf of my firm, and its owners, directors, and officers.  I am the person responsible in 
my firm for the price(s) and the amount of this Quote. 

I state that: 
(1) The price(s) and amount of this Quote have been arrived at independently and without consultation, communication or

agreement with any other contractor, Quoter or potential Quoter, except as disclosed on the attached appendix. 
(2) That neither the price(s) nor the amount of this Quote, and neither the approximate price(s) nor approximate amount of

this Quote, have been disclosed to any other firm or person who is a Quoter or potential Quoter, and they will not be disclosed 
before Quote opening. 

(3) No attempt has been made or will be made to induce any firm or person to refrain from Quoting on this contract, or to
submit a Quote higher than this Quote, or to submit any intentionally high or noncompetitive Quote or other form of 
complementary Quote. 

(4) The Quote of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement from,
any firm or person to submit a complementary or noncompetitive Quote. 

(5)   , its affiliates, subsidiaries, officers, 
(Name of my Firm) 

directors and employees are not currently under investigation by any governmental agency and have not in the last four years been 
convicted of or found liable for any act prohibited by State or Federal law in any jurisdiction, involving conspiracy or collusion 
with respect to Quoting on any public contract, except as described on the attached appendix. 

I state that   understands and acknowledges that the 
(Name of my Firm) 

above representations are material and important, and will be relied on by  School District No. 4J in awarding the contract(s) for 
which this Quote is submitted.  I understand and my firm understands that any misstatement in this affidavit is and shall be treated 
as fraudulent concealment from School District No. 4J of the true facts relating to the submission of Quotes for this contract. 

___________________________________________________ 
(Authorized Signature) 

Sworn to and subscribed before me this 

_____ day of _________________________, 200 

_________________________________________ 
(Notary Public for Oregon) 

My Commission Expires: _____________________ 
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EXPERIENCE SUMMARY 

Pursuant to this Quote Proposal and Qualification of Quoters, the following is a record the Quoter’s 
experience in construction of a similar type and magnitude and character to that contemplated under 
this contract. 

Included in this section should be a list of references for three (3) similar projects in terms of scope of 
work, value of work and time constraints completed in the last (5) years. The Quote must demonstrate that 
he/she has experience with this type of project and can manage the project effectively. 

If necessary, additional pages can be attached to 

this page. Project Title: 
Client: 

Date: Project Value: Contact: Phone: 

Project 
Description: 

Project Title: 
Client: 

Date: Project Value: Contact: Phone: 

Project 
Description: 

Project Title: 
Client: 

Date: Project Value: Contact: Phone: 

Project 
Description: 

END OF QUOTE FORM 
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Section 00 50 00 
CONSTRUCTION CONTRACTOR AGREEMENT 

LANE COUNTY SCHOOL DISTRICT 4J 
715 West Fourth Avenue 
Eugene, Oregon 97402 

This Agreement is hereby made between the Lane County School District 4J, hereinafter DISTRICT, and 
CONTRACTOR, according to the following terms, conditions and provisions: 
1. CONTRACTOR is identified as follows:

Firm Name:   ____________________________________________________________
Contractor’s Representative:  _______________________________________________
Address:   _______________________________________________________________
City/State/ZIP: ____________________________________________________________
Business Tele:__________________  e-mail: ______________________________
Social Security Number:  ________________ or Federal Employer ID:________________
Type of Entity:  [  ] Sole Proprietorship [  ] Partnership [ ] Corporation

2. SERVICES TO BE PROVIDED:
Work as described in Request for Quotation,

3. DISTRICT’S REPRESENTATIVE:
4. FINGERPRINTING REQUIREMENTS:  Do services to be provided include potential for direct,

unsupervised contact with students?   [  ] Yes [ ] No
If yes, has CONTRACTOR been fingerprinted?   [  ] Yes [  ] No

5. DATE AND DURATION:  This agreement shall be effective upon execution of this agreement and
receipt of a Notice to Proceed from Owner.  Perform work in order to achieve Substantial
Completion as identified in the Summary of Work.

6. PAYMENT: The DISTRICT shall pay the CONTRACTOR the agreed sum for the Base Quote work
of XXX Thousand, XXXXXXX Hundred and XXXX Dollars and no/100 Cents ($XXXX.00) for work
described herein.
A Purchase Order subsequent to this agreement will be issued for the Contractor to bill against.

7. CONTRACTOR REQUIREMENTS: The CONTRACTOR agrees to perform the work or services as
described in this Agreement in accordance with the Terms and Conditions of this Agreement and
Drawings and Specifications listed below:
Attachment “A”:  Section 00 50 10 Construction Contractors Agreement Terms and Conditions

dated (Date)
Attachment “B”: (Quote Document)

The Prevailing Wage Rates dated (Date), including any subsequent corrections or amendments
issued by the Oregon Bureau of Labor and Industries apply to this project, and can be viewed on
line at www.oregon.gov/BOLI/WHD/PWR.

8. CONTRACTOR is an Independent Contractor within the meaning of ORS 670.600 and is not an
employee of the DISTRICT.

9. SIGNATURES:

____________________________________ _______________________________  _ 
CONTRACTOR Date 

______________________________          _      _________________________________ 
DISTRICT Date

http://www.oregon.gov/BOLI/WHD/PWR
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ATTACHMENT A 
CONSTRUCTION CONTRACTOR AGREEMENT TERMS & CONDITIONS 

with PERFORMANCE BOND AND PAYMENT BOND AND PREVAILING WAGES
This Construction Contractor Agreement between the DISTRICT and the CONTRACTOR includes the following 
terms, conditions, and provisions: 

1. DECLARATION OF INDEPENDENT CONTRACTOR:  CONTRACTOR declares that CONTRACTOR has
complied with all federal, state, and local laws regarding business permits, registrations, certificates, and licenses that
may be required to carry out the work to be performed under this agreement.  The CONTRACTOR represents that
the CONTRACTOR qualifies as an independent CONTRACTOR as evidenced by agreement to the conditions of this
contract.  The CONTRACTOR represents that all the information in the agreement is true and the DISTRICT may
contact individuals and corporations to verify this information.  The DISTRICT relies upon the representation of the
CONTRACTOR.  In the event the CONTRACTOR is determined not to be an independent CONTRACTOR for the
purpose of providing these services to the DISTRICT, then the CONTRACTOR will reimburse the DISTRICT's full
costs and damages associated with or in any way related to this determination.

2. CONTRACTORS’ REGISTRATION: The CONTRACTOR and each Subcontractor shall be registered, prior to
the commencement of the Work, and maintain, for the duration of the Project, a registration with the Oregon State
Construction CONTRACTORS’ Board.

3. RESPONSIBILITY TEST: CONTRACTOR certifies that the contractor: a) has available the appropriate
financial, material, equipment, facility and personnel resources and expertise, or the ability to obtain the resources
and expertise, necessary to meet all contractual responsibilities; b) has a satisfactory record of past performance; c)
has a satisfactory record of integrity, is not disqualified under ORS 279C.440; and d) is qualified legally to contract
with the DISTRICT.

4. PERMITS, FEES AND NOTICES: The DISTRICT will pay the plan check fee, building permit fee, and systems
development charges directly to the authority having jurisdiction. The CONTRACTOR shall comply with and give
notices required by laws, ordinances, rules, regulations and lawful orders of public authorities bearing on
performance of the work of this contract. The CONTRACTOR shall secure and pay for all other permits, fees and
inspections necessary for the proper execution and completion of the Contract, which are legally required when bids
are received or negotiations concluded. The CONTRACTOR shall pick up permits and call for inspections through
final inspection, as required by the City Building Department.

5. USE OF SITE: Check in daily with the school or facility office personnel and the building custodian to coordinate
construction activities with the ongoing activities at the building.

6. BACKGROUND CHECK – Individuals with whom the District contracts with, or any employee, agent,
subcontractor or provider who will have direct, unsupervised contact with students, shall be required to
submit a 4J Volunteer Background check and undergo a state nationwide fingerprinting and criminal
history records check, in accordance with the provisions of ORS 326.603 and ORS 326.607.  Individuals
or Proposer, and not the District, shall be responsible for the fees associated with fingerprinting and the
criminal history records check, not to exceed the actual costs (ODE $66.00 and outside fingerprinting
vendor $12.50).  Individuals contracting with the District will be required to fill out and submit a
background check by logging on the following site:  https://www.4j.lane.edu/hr/icbackgroundprocess/ and
follow the process.  Note:  Individuals that have previously been through this process with another
Oregon school district may submit verifying documentation.

7  SMOKING, DRUG AND ALCOHOL POLICIES: Smoking and the other use of tobacco products is prohibited 
on all school district property pursuant to OAR 581-021-0110. District Policy prohibits the possession, use or 
distribution of illicit drugs and alcohol on school premises. Anyone under the treatment of a physician who must bring 
prescription medications to the workplace shall carry the medicines in the original container bearing the name of the 
drug, the name of the physician and the prescribed dosage.  The CONTRACTOR is required to demonstrate that an 
employee drug testing program is in place. 
8. POTENTIALLY HAZARDOUS PRODUCTS: The District attempts to maintain a safe and healthy environment
for students and staff. The Contractor is therefore required to follow District guidelines controlling the use of
potentially hazardous products and to use these products in a safe manner.
SDS information is required for all potentially hazardous products. The Project Manager and a District Safety 
Specialist will review these and determine what, if any, mitigation procedures will be required. Contractor is to 
maintain and post copies of all SDS information at the project site and adhere to the required controls. 
Contractor is to ensure that work area access by students and teachers is restricted. The District will provide signage 
appropriate for this purpose. The contractor is to construct and maintain appropriate barriers. 

https://www.4j.lane.edu/hr/icbackgroundprocess/
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9. ASBESTOS CONTAINING MATERIALS: Prior to commencing work on-site, the CONTRACTOR shall contact
the District Asbestos Specialist, to review the Asbestos Management Plan for the site where the work will be
performed. The CONTRACTOR shall not, in any way, disturb materials which are known to contain asbestos,
assumed to contain asbestos, or otherwise have not been tested and confirmed to be asbestos free. The DISTRICT
will investigate and test for asbestos containing materials and, if required, remove such materials as required for the
Work.  CONTRACTOR is required to sign an Asbestos Containing Materials Notification Statement as supplied by
DISTRICT prior to commencing Work. The CONTRACTOR shall use no asbestos-containing materials in the Work
and shall so certify.
10. SAFETY REQUIREMENTS: Safety must not be sacrificed for the sake of productivity or expedience. Safety of
students, staff, and the public is critical.  All CONTRACTORS who perform work on District property, and their
employees, are expected to know the DISTRICT's expectations for safe work and to adhere to those expectations.
CONTRACTOR shall adhere to the regulations of Oregon OSHA for all projects within the School District.
11. ELECTRICAL REQUIREMEMTS:

LOCKOUT/TAGOUT: Contractor shall implement a Lockout/Tagout program for employees who take equipment
out of service or place equipment back into service after repair. Contractor shall review the District’s Energy
Control Program prior to commencing work. Rules applying to this procedure are Oregon Occupational Safety
and Health Code OAR 437-002-0140, General Environmental Controls Lockout/Tagout (1919.147), or latest
version.
ARC FLASH – ELECTRICAL SAFETY: Contractor shall comply with NFPA 70E (Electrical Safety in the
Workplace), current edition. Contractor shall comply with Oregon OSHA 1910.137 (Personal Protective
Equipment).   The Contractor shall review with the School District Project Manager the 'Eugene School District
Electrical Safety Program' before any work commences. The Contractor shall comply with all 'Arc Flash' and
'Electrical Safety' protocols referenced in any and all NFPA, OSHA, OROSHA, NEC, NESC, UL, IBC, IFC and
ANSI documents (current editions).

12. CONFINED SPACE REQUIREMENTS:  If work requires entering underground fuel storage tanks, utility
tunnels, sewer vaults (where septic systems are located) or fireboxes on boilers, a permit and special training is
required, when necessary under OAR 437-002-0140.
13. HOLD HARMLESS AND INDEMNIFICATION: To the fullest extent of the law, the Contractor will defend,
indemnify, hold harmless and reimburse the Eugene School District 4J (including its officers, board members, agents,
and employees) from all claims, demands, suits, actions, penalties, and damage expenses, for liability of any kind
including attorney’s fees. To the extent that death or bodily injury to persons or damage to property arises out of the
fault of the Contractor, the Contractor’s indemnity obligation exists only to the extent that the death or bodily injury to
persons or damage to property arises out of the fault of the Contractor, or the fault of the Contractor’s agents,
representatives or subcontractors, contributed to or caused such damage.
14. INSURANCE:  The Contractor shall maintain in force for the duration of this agreement, the following:
General Insurance: The Contractor shall maintain in force for the duration of this agreement a Umbrella Insurance 
Policy with the limits not less than $5,000,000, a Commercial General Liability, Automobile Liability (owned, non-
owned and hired) Insurance policy(s) written on an occurrence basis with limits not less than $1,000,000  per 
occurrence and $2,000,000 in the aggregated naming the District, its employees, officials and agents as an additional 
insured as respects to work or services performed under this agreement. This insurance will be primary to any 
insurance the District may carry on its own.  If the District requires Professional Liability coverage, the terms, 
conditions, and limits must be approved by the District's Risk Manager. 
Workers' Compensation:  The CONTRACTOR shall provide and maintain workers' compensation coverage for its 
employees, officers, agents, or partners as required by applicable workers' compensation laws. 
Equipment and Material:  The CONTRACTOR shall be responsible for any loss, damage, or destruction of its own 
property, equipment, and materials used in connection with the work. 
Course of Construction:  The CONTRACTOR shall maintain an all-risk policy covering the replacement cost of the 
Work during the course of construction. The policy shall include the interests of the DISTRICT and the Architect. The 
amount of insurance shall equal the completed value of the contract. 

Property Insurance: The CONTRACTOR shall purchase from and maintain in a company or companies authorized 
to do business in the jurisdiction in which the Project is located, property insurance on an “all risk” policy form, 
including builder’s risk/installation floater, whichever is appropriate, in the amount of the initial Contract Sum, plus the 
value of subsequent modifications and the cost of materials supplied by others, comprising the total value of the 
entire Project at the site on a replacement cost basis without optional deductibles. Such property insurance shall be 
maintained, unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and 
entities who are beneficiaries of such insurance, until final payment has been made as provided in The Contract 
Documents or until no person or entity other than the DISTRICT has an insurable interest in the property required by 
this paragraph to be covered, whichever is later. The insurance shall include interests of the DISTRICT, Architect and 
CONTRACTOR, Subcontractors, and sub-subcontractors in the Project. 
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Evidence of Coverage: Evidence of the above coverages issued by a company satisfactory to the District shall be 
provided to the District by way of a certificate of insurance before any work or services commence. A 30-day notice of 
cancellation or material change in coverage clause shall be included. It is the Contractor’s obligation to provide the 30 
days notice if not done so by the Contractor’s insurance company(s). Failure to maintain the proper insurance shall 
be grounds for immediate termination of this Agreement.  
Subcontractors:  The CONTRACTOR shall require all Subcontractors to provide and maintain general liability, auto 
liability, professional liability (as applicable), and workers' compensation insurance with coverage equivalent to those 
required of the general CONTRACTOR in this contract. The CONTRACTOR shall require certificates of insurance 
from all subcontractors as evidence of coverage. 
Exception or Waivers:  Any exception or waiver of these requirements shall be subject to review and approval from 
the DISTRICT’s Risk Manager. 
15. PERFORMANCE BOND AND PAYMENT BOND:  The Contractor shall furnish a Performance bond and a
Labor and Materials Payment bond covering faithful performance of the Contract and payment of obligations arising
there under.  Bonds are to be obtained through a company that is on the US Government Treasury list for approved
sureties and/or approved by School District 4J’s Risk Manager.  The cost of the Bond shall be included in the
Contract Sum.  The amount of each bond shall be equal to 100 percent of the Contract Sum.  Submit on AIA
Document A312, latest edition.
The Contractor shall deliver the required bonds to the DISTRICT with the executed Agreement. The Contractor shall 
require the Attorney-in-fact who executes the required bonds on behalf of the surety to affix thereto a certified and 
current copy of their power of attorney. 
16. OWNERSHIP OF WORK PRODUCT: All work products of the CONTRACTOR, which result from this contract,
shall be the exclusive property of the DISTRICT and shall be delivered to the DISTRICT upon completion of the work
or termination of this contract, except as otherwise agreed in writing.
17. EQUIPMENT, TOOLS, MATERIALS, OR SUPPLIES: CONTRACTOR shall supply, at CONTRACTOR's sole
expense, all equipment, tools, materials and/or supplies to accomplish the services agreed upon.  The
CONTRACTOR shall be responsible for any loss, damage, or destruction of its own property, equipment, and
materials used in conjunction with the work.
18. REIMBURSEMENT OF EXPENSES: The DISTRICT shall not be liable to CONTRACTOR for any expenses
paid or incurred by the CONTRACTOR unless previously agreed to in writing.
19. FRINGE BENEFITS: Because CONTRACTOR is engaged in CONTRACTOR's own independently established
business, CONTRACTOR is not eligible for, and shall not participate in, any employee pension, health, or other fringe
benefit plan, of the DISTRICT.
20. HOURS OF LABOR:  No person shall be employed for more than ten hours in any one day, or 40 hours in any
one week, except in the cases of necessity, emergency, or where the public policy absolutely requires it, and in such
cases the person so employed shall be paid at least time and a half of the regular pay for all time worked.

a. For all overtime in excess of eight hours a day or 40 hours in any one week when the work week is five
consecutive days, Monday through Friday; or

b. For all overtime in excess of 10 hours a day or 40 hours in any one week when the work week is four
consecutive days, Monday through Friday; and

c. For all work performed on Saturday and on any legal holiday specified in ORS 279C.540.
The Contractor shall give notice to employees who work on a public contract in writing, either at the time of hire or 
before commencement of work on the contract, or by posting a notice in a location frequented by employees of the 
number of hours per day and days per week the employees may be required to work. 
21. PAYMENT OF LABORERS AND MATERIALMEN, CONTRIBUTIONS TO INDUSTRIAL ACCIDENT FUND,
LIENS AND WITHHOLDING TAXES:  The Contractor shall:  (1) Make payment promptly, as due, to all persons
supplying to such contractor labor or material for the prosecution of the Work provided for in such contract. (2) Pay all
contributions or amounts due the Industrial Accident Fund from such contractor or subcontractor incurred in the
performance of the contract.  (3) Not permit any lien or claim to be filed or prosecuted against the state, county,
school district, municipality, municipal corporation or subdivision thereof, on account of any labor or material
furnished.  (4) Pay to the Department of Revenue all sums withheld from employees pursuant to ORS 316.167.
22. PAYMENT FOR MEDICAL CARE AND PROVIDING WORKERS’ COMPENSATION:  The CONTRACTOR
shall promptly, as due, make payment to any person, co-partnership, association or corporation, furnishing medical,
surgical and hospital care or other needed care and attention, incident to sickness or injury, to the employees of such
CONTRACTOR, of all sums which the CONTRACTOR agrees to pay for such services and all moneys and sums
which the CONTRACTOR collected or deducted from the wages of employees pursuant to any law, contract or
agreement for the purpose of providing or paying for such service.  All employers working under this contract are
subject employers and must comply with ORS 656.017.
23. PAYMENT OF CLAIMS BY PUBLIC OFFICERS: If the CONTRACTOR fails, neglects or refuses to make
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prompt payment of any claim for labor or services furnished to the CONTRACTOR or a Subcontractor by any person 
in connection with the public contract as such claim becomes due, the proper officer or officers representing the  
DISTRICT may pay such claim to the person furnishing the labor or services and charge the amount of the payment 
against funds due or to become due the CONTRACTOR by reason of such contract.  The payment of a claim in this 
manner shall not relieve the CONTRACTOR or the CONTRACTOR’s surety from obligation with respect to any 
unpaid claims. 
24. FEDERAL, STATE, AND LOCAL PAYROLL TAXES: Neither federal, nor state, nor local income tax nor
payroll tax of any kind shall be collected, withheld or paid by the DISTRICT on behalf of the CONTRACTOR or of
employees of the CONTRACTOR. CONTRACTOR shall not be treated as an employee with respect to the services
performed hereunder for federal or state tax purposes.
25. PREVAILING WAGE RATES: When the total price of the Project is $50,000 or more, each worker in each
trade or occupation employed in the performance of this Contract either by the contractor, subcontractor or other
person doing or contracting to do contracting for the whole or any part of the Work on the Contract shall be paid not
less than the applicable prevailing rate of wage.

a. The existing Oregon prevailing rate of wage in effect at the time the specifications are first advertised for bid
solicitations is the applicable rate.

b. The DISTRICT will pay the public works fee to Oregon Bureau of Labor and Industries.
c. Certification of rate or wage by Contractor or Subcontractor (ORS 279C.845):

 .1 The contractor or the contractor's surety and every subcontractor or the subcontractor's surety shall file
certified statements with the public agency in writing, on a form prescribed by the Commissioner of the Bureau
of Labor and Industries, certifying the hourly rate of wage paid each worker whom the contractor or the
subcontractor has employed upon the public works, and further certifying that no worker employed upon the
public works has been paid less than the applicable state prevailing rate of wage or less than the minimum
hourly rate of wage specified in the contract.  The certificate and statement shall be verified by the oath of the
contractor or the contractor's surety or subcontractor or the subcontractor's surety that the contractor or
subcontractor has read the statement and certificate and knows the contents thereof and that the same is true
to the contractor or subcontractor's knowledge.  The certified statements shall set out accurately and
completely the payroll records for the prior week, including the name and address of each worker, the worker's
correct classification, rate of pay, daily and weekly number of hours worked, deductions made, and actual
wages paid.

.2 If the Contractor does not file certified payroll as required (at least once per month) the DISTRICT will
withhold 25% of the amounts due the Contractor, in addition to any other required retainage.

.3 If a first-tier Subcontractor does not file certified payroll reports as required, the prime Contractor shall
withhold 25% of amounts due the first-tier Subcontractor.

.4 Each certified statement required by subsection (1) of this section shall be delivered or mailed by the
contractor or subcontractor to the public contracting agency. Certified statements shall be submitted to the
public contracting agency once a month by the fifth business day of the following month, for each week workers
are employed.  Information submitted on certified statements may be used only to ensure compliance with the
provisions of ORS 279C.800 to 279C.870.

.5 Each contractor or subcontractor shall preserve the certified statements for a period of three years from the
date of completion of the contract.

.6 Certified statements received by a public agency are public records subject to the provisions of ORS
192.410 to 192.505.  As such, they must be made available upon request.

d. For every bid $100,000 or greater, all Contractors and Subcontractors shall have a public works bond, in the
amount of $30,000, filed with the Construction Contractors’ Board (CCB), before starting work on the project,
unless exempt.

e. Contractor shall include in every subcontract a provision requiring their Subcontractors to have a public works
bond filed with the CCB before starting work on the project, unless exempt. Contractors shall verify that all of
their subcontractors have filed a public works bond with the CCB.

26. SUBCONTRACTORS:  The CONTRACTOR shall include in any subcontract for property or services entered
into by the CONTRACTOR and Subcontractor, including a material supplier, for the purpose of performing a
construction contract:

a. A payment clause that obligates the CONTRACTOR to pay the Subcontractor for satisfactory performance
under its subcontract within 10 days out of such amounts as are paid to the CONTRACTOR by the
DISTRICT under such contract; and

b. An interest penalty clause that obligates the CONTRACTOR to pay to the Subcontractor an interest penalty
on amounts due in the case of each payment not made in accordance with the payment clause included in
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the subcontract pursuant to the above paragraph for the period beginning on the day after the required 
Payment date and ending on the date on which payment of the amount due is made; computed at the rate 
specified in ORS 279C.580. 

27. PROJECT CLOSEOUT:  When the Work is determined to be complete:
a. Return all keys to DISTRICT Representative.
b. Where warranties are required, submit original warranty certificates and indicate dates of coverage.
c. Submit any operation and maintenance information required by technical specifications.
d. Submit any as-built drawings or other as-built documentation required by technical specifications.
e. Submit AIA Document G707 Consent of Surety Company for final payment.
f. Submit Affidavit of Prevailing Wages Paid (Sample will be furnished at completion of work).
g. Submit Asbestos-Containing Materials Statement (Sample will be furnished at completion of work.)
h. Certificate of Insurance evidencing continuation of liability coverage including coverage for completed

operations until the expiration of the specified warranty periods
i. Where a building permit is required, submit documentation of Building Department inspection and

acceptance.
j. Final payment will be authorized after all project closeout tasks have been completed and the work is

determined to be acceptable by the DISTRICT Project Manager.

28. NON-DISCRIMINATION:  The CONTRACTOR, by signing this agreement certifies that the CONTRACTOR has
not discriminated against minorities, women or emerging small business enterprises in obtaining any required
subcontracts.
The CONTRACTOR agrees not to discriminate against any client, employee or applicant for employment or for 
services, because of race, color, religion, sex, national origin, physical or mental handicap, sexual orientation or age 
unless based upon bona fide occupational qualifications, and that they are otherwise in compliance with all federal, 
state and local laws prohibiting discrimination, with regard to, but not limited to, the following:  Employment 
upgrading, demotion or transfer;  Recruitment or recruitment advertising; Layoffs or termination; Rates of pay or other 
forms of compensation; Selection for training; Rendition of services.  It is further understood that any vendor who is in 
violation of this clause shall be barred forthwith from receiving awards of any purchase order from the School District, 
unless a satisfactory showing is made that discriminatory practices have terminated and that a recurrence of such 
acts is unlikely. 
29. FOREIGN CONTRACTORS:  In the event this Contract is awarded to a contractor not domiciled in or
registered to do business in the State of Oregon and the contract price exceeds $10,000.00, the CONTRACTOR
shall promptly report to the Department of Revenue the total price, terms of payment, length of contract, and such
other information as the Department of Revenue may require before final payment can be received on the public
contract.  The DISTRICT will satisfy itself that the requirement of this subsection has been complied with before it
issues a Final Payment.
30. TERMINATION WITH CAUSE: With reasonable cause, either party may terminate this agreement effective
immediately upon the giving of written notice of termination for cause. Reasonable cause shall include:

a. Material violation of this agreement.
b. Any act exposing the other party to liability to others for personal injury or property damage.

31. REMEDIES:  In the event of a termination of this contract by the DISTRICT, because of a breach by
CONTRACTOR, the DISTRICT may complete the work either by itself or by contract with other persons, or any
combination thereof. CONTRACTOR shall be liable to the DISTRICT for any costs or losses incurred by the
DISTRICT arising out of or related to the breach, including costs incurred in selecting other CONTRACTORS, time
delay losses, attorney fees, and the like, less the remaining unpaid balance of the consideration until DISTRICT's
costs and losses have been determined, at which time the DISTRICT may offset any such amount due
CONTRACTOR against costs and losses incurred by DISTRICT.
32. TERMINATION OR SUSPENSION OF CONTRACT FOR CONVENIENCE:     Any contract may be terminated,
or temporarily suspended, by the DISTRICT in the event that the project is permanently abandoned, or deferred, as
determined in the sole discretion of the DISTRICT.  The DISTRICT may terminate, or suspend, any contract in whole
or in part whenever the DISTRICT determines, in its sole discretion, that such action is in the DISTRICT’s best
interest. Whenever any contract is terminated, or suspended in accordance with this paragraph, the CONTRACTOR
shall be entitled to payment for actual work performed at contract prices for completed items of work.  An equitable
adjustment in any contract price for partially completed items of work will be made, but such adjustment shall not
include provisions for loss of anticipated profit on deleted or uncompleted work.  For suspended work, the
CONTRACTOR will be entitled to five percent (5%) per year of the value of the work suspended, only if ultimately
completed, and reasonable re-mobilization costs, if applicable.  Termination or suspension of any contract by the
DISTRICT at any time during the term for convenience, shall not constitute a breach of any contract by the
DISTRICT.
33. ASSIGNMENT: CONTRACTOR shall not assign this contract, in whole or in part, or any right or obligation
hereunder, without the DISTRICT's prior written approval.
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34. NO AUTHORITY TO BIND CLIENT: CONTRACTOR has no authority to bind or obligate the DISTRICT or to
enter into contracts or agreements on behalf of the DISTRICT. This agreement does not create a partnership, joint
venture or agency between the parties.
35. NON-WAIVER: The failure of either party to exercise any of its rights under this agreement for a breach thereof,
shall not be deemed to be a waiver of such rights or a waiver of any subsequent breach.
36. NOTICES: Any notice given in connection with this agreement shall be given in writing and shall be delivered
either by hand to the signing party or by regular and certified mail to the party at the party's address stated herein.
37. CHOICE OF LAW: Any dispute under this agreement or related to this agreement shall be decided in
accordance with the laws of the State of Oregon.
38. ATTORNEY'S FEES: In the event of any action to enforce or interpret this contract, the prevailing party shall be
entitled to recover from the losing party reasonable attorney fees incurred in the proceeding, as set by the court, at
trial, upon appeal, or upon review.
39. ENTIRE AGREEMENT: This is the entire agreement of the parties, and supersedes any prior agreement.
40. SEVERABILITY: If any part of this agreement shall be held unenforceable, the rest of this agreement will
nevertheless remain in full force and effect.
41. AMENDMENTS: This agreement may be supplemented, amended, or revised only in writing by agreement of
the parties.
42. CONTRACTOR’S MARK UP FOR CHANGE ORDER WORK: The allowance for the combined overhead and
profit included in the total net cost to the DISTRICT shall be based as follows:

a. The maximum allowable hourly wage rate for Changes to the Work shall be the appropriate Base Wage Rate
plus Fringe Rate as listed for each occupation in the Prevailing Wage Rate for Public Works Contracts in
Oregon manual issued by the Oregon Bureau of Labor and Industries (the current issue in effect on the date the
quote is first advertised and/or a quote is first requested); multiplied by 1.20. An amount for Overhead and Profit
may be added in accordance with section b through h below.
b. For the Contractor, for work performed by the Contractor, 15 percent of the amount due the Contractor.
c. For the Contractor, for Work performed by the Contractor’s Subcontractor, 10 percent of the amount due the
Subcontractor.
d. For each Subcontractor or Sub-subcontractor involved, for Work performed by that Subcontractor’s or Sub-
subcontractor’s own forces, 10 percent of the cost.
e. Total overhead and profit shall not exceed 25% of the base cost of the work (base cost being defined as the
cost of the work without markups.)
f. Itemize costs to include breakdown for materials and labor, overhead and profit.
g. A change to the work providing a net CREDIT to the Owner shall include a credit for overhead and profit
based on the following schedule:

1. For the Contractor, 5 percent of the Cost to be credited.
2. For each Subcontractor, 5 percent of the Cost to be credited.
3. For each Sub-subcontractor, 5 percent of the Cost to be credited.

h. In order to facilitate checking of quotations for extras or credits, all proposals, except those so minor that their
propriety can be seen by inspection, shall be accompanied by a complete itemization of costs including
Subcontractor and Contractor overhead and profit as applicable.

43. APPLICATION FOR PAYMENT:  Submit payment request on invoice customarily used by Contractor.  Identify
5% retainage to be carried until the project is determined to be complete.

44. DEBARMENT CERTIFICATION:  The contractor/Vendor certifies that the Contractor is not presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in this
Contract by any Federal department or agency.  If requested by the Eugene 4J School District, the Contractor
shall complete a Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion form.
Any such form completed by the Contractor for this Contract shall be incorporated into this Contract by
reference.

END OF TERMS AND CONDITIONS 
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This COVID-19 RELATED VACCINE ATTESTATION AND WAIVER OF LIABILIY ADDENDUM, (herein 
referred to as the “Addendum”) amends the terms of the Agreement between Parties. 

All terms of the Agreement are incorporated herein by this reference. 

The novel coronavirus (“COVID-19”), has been declared a worldwide pandemic by the World Health 
Organization. COVID-19 is extremely contagious and is believed to spread mainly from person-to- 
person contact. As a result, federal, state, and local governments and federal and state health agencies 
have provided orders, regulations, and guidance regarding COVID-19. 

COVID-19 Liability. Contractor understands the hazards of COVID-19 and is familiar with the Centers 
for Disease Control Prevention (“CDC”) guidelines; and federal, state, and local orders regarding 
COVID-19. Contractor acknowledges that it understands the circumstances regarding COVID-19 and 
will take all necessary precautions as provided by the CDC and federal, state, and local governments. 
Contractor shall indemnify, defend, and hold harmless District from and against any and all claims, 
demands, lawsuits, judgments, losses, or expenses of any nature arising out of Contractor’s failure to 
follow the CDC, federal, state, or local orders or guidance regarding COVID-19 and that leads to, directly 
or indirectly, the infection of COVID-19 or any other illness or injury related to COVID-19. 

Masks. Contractor attests that it understands that as of August 2, 2021, all contractor’s employees and 
agents are required to wear a mask or face covering when in an indoor school setting pursuant to OAR 
333-019-1015, and when outdoors when children are present. "Face covering" means a cloth,
polypropylene, paper or other face covering that covers the nose and the mouth and that rests snugly
above the nose, below the mouth, and on the sides of the face. The school retains the ability to deny
access to its facilities to any contractor who does not comply with the school’s health and safety
protocols.

COVID-19 Vaccine Mandate. Contractor attests that it understands that as of October 18, 2021, all of 
contractor’s employees and agents, who are 16 or older and who are “engaged to provide goods or 
services to or at a school through any formal or informal agreement, whether compensated or 
uncompensated…” and “providing goods or services at or for a school that includes direct or indirect 
contact with students” are required to be vaccinated pursuant to OAR 333-019-1030. 

The district has determined that: 

☒ Contractor is not engaged in providing goods or services at or for a district program or
facility that includes direct or indirect contact with students; based on OAR 333-019- 
1030 and exceptions outlined in the FAQs, vaccines are not required. 

(initials of contractor) I understand that if at any time service changes and 
Contractor anticipates that it will provide services at a facility that includes direct or 
indirect contact with students, Contractor must notify the contract administrator or 
purchasing because Contractor may be subject to requirements below and it may be 
necessary to execute a new addendum. 

Eugene School District 4J 
COVID-19 Vaccine Attestation and 

Waiver of Liability Addendum for Contractors 



Page 2 of 3 

☐ Contractor is engaged in providing goods or services at or for a district program or
facility that includes direct or indirect contact with students; vaccines are required.

By initialing on each line below, Contractor agrees to the following requirements:
I attest that, per Oregon Administrative Rule 333-019-1030, any people 
within my organization who will have direct or indirect contact with 4J 
students under this Agreement scope, whether at 4J sites or other sites, are 
already fully vaccinated by October 18, 2021. 

I attest that I, or those with authority within my organization, have reviewed 
and verified the proof of vaccination of any people who will have direct or 
indirect contact  with  4J  students  under  the  above  contract  scope. 
“Proof of vaccination” means documentation provided by a tribal, federal, 
state or local government, or a health care provider, that includes an 
individual’s name, date of birth, type of COVID-19 vaccination given, date or 
dates given, depending on whether it is one dose or two-dose vaccine, and 
the name/location of the health care provider or site where the vaccine was 
administered. 

I attest that my organization, as required by Oregon Administrative Rule 
333-019-1030, will maintain the proof of vaccination* for any such person
(a) in accordance with applicable federal and state laws, and (b) for at least
two full years. I attest that my organization will provide such documentation
to the Oregon Health Authority upon request.
Documentation may include but is not limited to a COVID-19 vaccination
record card or a copy or digital picture of the vaccination record card, or a
print-out form from the Oregon Health Authority’s immunization registry.

I attest that any of its employees or agents who are assigned to provide 
services under the terms of this Agreement has provided Contractor with 
proof of vaccination showing they are fully vaccinated. Contractor will 
accommodate employees who qualify for an exception to the vaccination 
requirement due to medical conditions or sincerely held religious beliefs in a 
manner that does not place them at a 4J site performing services (or 
providing goods) that include direct or indirect contact with students. 
“Documentation of a medical or religious exception” means that Contractor 
is in receipt of a written request for a medical or religious exception, made 
on a form prescribed by the Oregon Health Authority, and in compliance 
with the requirements set forth in OAR 333-019-1030. 

I attest that no unvaccinated person (myself or any employee or agent) will 
have direct or indirect contact with 4J students in District contracted 
activities after October 18, 2021. 
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I attest that any people within my organization who will have direct or 
indirect contact with students will follow 4J’s protective measures including 
wearing face coverings, distancing from others, and isolating or quarantining 
if exposed to or contracting COVID- 19 

I understand and agree that failure to comply with these requirements may 
result in immediate termination of my contract. 

Additional Health and Safety Protocols. Contractor understands that District is permitted to require 
more stringent health and safety protocols than is required under the law. As such, the school retains 
the ability to deny access to its facilities to any contractor who does not comply with the school’s 
health and safety protocols. 

COVID-19 Termination. District may terminate this Agreement immediately and without notice if it 
is found that Contractor has failed to follow any regulations, orders, or guidance as provided by the 
CDC and federal, state, and local governments. 

Force Majeure. Neither District nor Contractor shall be responsible for delay, default, or termination 
of contract caused by any contingency beyond their control, including, but not limited to war or 
insurrection (whether declared or not); plague, epidemic, pandemic, outbreaks of infectious disease 
or any other public health crisis, including, but not limited to quarantine or other restrictions as 
directed by state or federal government; compliance with any law or governmental order, rule, 
regulation or direction; strikes or lockouts by the Parties’ own employees; walkouts by the Parties’ 
own employees; fires; natural calamities; riots; or requirements of governmental agencies. 

Signatures. The person signing this Addendum must be in a position that has authority to legally bind 
the entity, and must be able to confirm that the business entity, organization, or public entity is 
verifying and keeping records of their employees and agents vaccination status in accordance with 
OAR 339-019-1030. 

Contractor Eugene School District 4J 

Organization 

Signature Signature 

Ryan Spain 
Name Name 

Director of Facilities 
Title Title 

10/14/2021 
Date Date 
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DOCUMENT 00 73 43 

PREVAILING WAGE RATES 

PART 1 GENERAL 

The Prevailing Wage Rates dated January 1 2023, including any subsequent corrections or amendments 
issued by the Oregon Bureau of Labor and Industries, are included as a portion of the Contract Documents 
by reference.  Copies are available for review at the office of Facilities Management, School District 4J, 
and can be viewed on line at www.boli.state.or.us.  Click on Prevailing Wages, then PWR Rate 
Publications, and then Prevailing Wage Rates for Public Works Contracts in Oregon (subject only to state 
law). 

END OF DOCUMENT 00 73 43 

http://www.boli.state.or.us/BOLI/WHD/PWR/pwr_state.shtml
http://www.boli.state.or.us/BOLI/WHD/PWR/pwr_state.shtml
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GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 WORK COVERED BY CONTRACT DOCUMENTS

A. Project Identification:

1. Project Location:

Edgewood Elementary School, 577 E. 46th Avenue, Eugene, OR

Howard Elementary School, 700 Howard Avenue, Eugene, OR

Kelly Middle School, 850 Howard Avenue, Eugene, OR

Roosevelt Middle School, 680 E. 24th Avenue, Eugene, OR

South Eugene High School, 400 E. 19th Avenue, Eugene, OR

Sheldon High School, 2455 Willakenzie Rd, Eugene, OR

2. Owner:  Eugene School District 4J, 715 West Fourth Avenue, Eugene, OR 97402.

B. Project Manager:  Kirk Gebb has been appointed by Owner to serve as Project Coordinator.

1.3 CONTRACT

A. Project will be constructed under a general construction contract.

1. Construction Contractor Agreement Terms and Conditions

1.4 WORK SEQUENCE 

A. Do not commence Work until after execution of Agreement and receipt of Notice-to-Proceed
from Owner.

B. Perform work under the following schedule for this project in order to achieve Substantial
Completion by Friday August 18, 2023

C. Achieve Final Completion within seven (7) days following the date of Substantial Completion.

1.5 USE OF PREMISES

A. Work Area Access:  Buildings may be occupied during work. Access to the work area will be
available on a week-day basis from approximately 7:00 am to 4:00 pm. Coordinate all other
work hour schedules with Owner so as not to interfere with Owner's use of the building.
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B. Limit use of the premises to construction activities in areas indicated; allow for Owner
occupancy and use by the public, subject to approval by a District Safety Specialist.

C. Site Access:  Maintain drives and building entrances and exits clear and protected at all times to
Owner's, employees, and public access and for use by emergency personnel. Do not use these
areas for parking or storage. Schedule deliveries to minimize space and time requirements for
storage of materials at site.

D. Parking:  Contractor to work with District representative for all parking/staging issues.

E. Contractor Staging Areas:  Limit staging to areas indicated on Drawings.

F. Construction Operations:  Limited to areas indicated on Drawings.

1.6 WORK UNDER SEPERATE CONTRACTS

A. Separate Contract:  Owner will award a separate contract for performance of certain
construction operations at Project site. Those operations will be conducted simultaneously with
work under this Contract.

B. Cooperate fully with separate contractors so work on those contracts may be carried out
smoothly, without interfering with or delaying work under this Contract.

1.7 FUTURE WORK – None Listed

1.8 PRODUCTS ORDERED IN ADVANCE - None Listed

1.9 OWNER-FURNISHED PRODUCTS – None Listed

1.10 MISCELLANEOUS PROVISIONS

A. BACKGROUND CHECK/FINGERPRINTING PROCESS:
1. Individuals with whom the District contracts with, or any employee, agent, subcontractor
or provider who will have direct, unsupervised contact with students, shall be required to submit
a 4J Volunteer Background check and undergo a state nationwide fingerprinting and criminal
history records check, in accordance with the provisions of ORS 326.603 and ORS 326.607.
Individuals or Proposer, and not the District, shall be responsible for the fees associated with
fingerprinting and the criminal history records check, not to exceed the actual costs (ODE
$66.00 and outside fingerprinting vendor $12.50).  Individuals contracting with the District will
be required to fill out and submit a background check by logging on the following site:
https://www.4j.lane.edu/hr/icbackgroundprocess/ and follow the process.
Note:  If an employee, agent or subcontractor of a contractor has been previously fingerprinted
at another school district, there are forms (obtained through the District) to replace the
fingerprinting process and no fees are incurred.

B. DRUG AND ALCOHOL POLICY
1. The possession, use, or distribution of illicit drugs and alcohol on school premises is

prohibited. Prescription medications brought to the project site shall be in the original
container bearing the name of the drug, the name of the physician and the prescribed
dosage.

C. USE OF TOBACCO PRODUCTS

https://www.4j.lane.edu/hr/icbackgroundprocess/
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1. Smoking and the other use of tobacco products is prohibited on all school district
property pursuant to OAR 581-021-0110.

D. SAFETY REQUIREMENTS
1. Safety must not be sacrificed for the sake of productivity or expedience. Safety of

students, staff, and the public is critical. Take all reasonable precautions to prevent
endangerment or injury. Advise and coordinate operations with the school office.

2. All contractors who perform work on District property, and their employees, are expected
to know the District's expectations for safe work and to adhere to those expectations.

3. Contractor's are to adhere to the regulations of Oregon OSHA for all projects within the
School District.

E. GENERAL SAFE WORK PRACTICES
1. Students, public and school staff shall not be put at risk by the activities of contractors or

their employees.
2. Safe vehicle operation rules are to be followed at all times. These include positioning

vehicles to minimize the necessity of backing and providing a "spotter", someone who
will make sure that people do not run into the path of a vehicle when driving on a
playground or field that is occupied by students.

3. Tools shall never be left out when an unsecured work area is vacated.
4. Ladders and scaffolding will be taken down when an unsecured work area is vacated.
5. Open holes and other tripping hazards shall be fenced or barricaded when an unsecured

work area is vacated.
6. Operations resulting in vapors, emissions or flying objects shall be conducted in such a

way as to prevent exposure to any unprotected parties or property.
7. "Secured Work Area" is defined as an area having a perimeter cyclone fence at least 6

feet in height, with gates which close and lock so that no casual entrance is possible by
unauthorized adults or children.

8. Contractor to follow all OR-OSHA rules for Confined Spaces, where applicable.

F. COMMUNICATIONS REGARDING UNSAFE PRACTICES
1. Upon perceiving a problem, the District will immediately communicate the concern to

the Contractor or Contractor's representative on the work site.
2. If agreement on correction of unsafe conditions cannot be reached, the concerns of the

District shall prevail and safety concerns shall be addressed in accordance with the
District requirements.

G. ELECTRICAL PANELS - LOCKOUT/TAGOUT
1. Contractor shall implement a Lockout/Tag-out program for his employees who take

equipment out of service or place equipment back into service. Contractor shall review
the District’s Energy Control Program prior to commencing work. Rules applying to this
procedure are Oregon Occupational Safety and Health Code OAR 437, Division 2,
Subdivision J, General Environmental Controls Lockout/Tag-out (1919.147), or latest
edition.

H. POTENTIALLY HAZARDOUS PRODUCTS
1. The District attempts to maintain a safe and healthy environment for students and staff.

The Contractor is therefore required to follow District guidelines controlling the use of
potentially hazardous products and to use these products in a safe manner. Guidelines
include the use of materials (adhesives, coatings, carpeting, etc.) which are know to emit
little or no airborne pollutants.
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2. SDS information is required for all potentially hazardous products. The Project Manager
and a District Safety Specialist will review these and determine what, if any, mitigation
procedures will be required.

3. Contractor is to maintain and post copies of all SDS information at the project site and
adhere to the required controls.

4. Contractor is to ensure that work area by students and teachers is restricted. The District
will provide signage appropriate for this purpose. The Contractor is to construct and
maintain appropriate barriers. This shall include provision of physical separation barriers
between “construction” and “occupied” spaces.

5. Contractor to adopt means of maintaining the construction space in negative air pressure
in relation to occupied spaces.

6. Where there is a new or existing ventilation system in an affected space, the system shall
be adjusted to provide the maximum amount of outside air possible with the system.

7. Efforts shall be made to install and operate new ventilation systems as soon in the
construction process as practical.

I. ASBESTOS CONTAINING MATERIALS WARNING

1. Asbestos containing materials are known to exist in areas of the Work. The Contractor
shall not, in any way, disturb materials which are known to contain asbestos, assumed to contain
asbestos, or otherwise have not been tested and confirmed to be asbestos free.

2. Where access to concealed spaces is required, or it is necessary to disturb building
materials such as for drilling of holes, cutting, etc., notify the Owner so that proper investigation
and/or removal procedures are followed.

3. Prior to commencing Work, the Contractor shall meet with the District Safety Specialist
and review the Owner’s Asbestos Management Plan for the locations of asbestos-containing
materials and/or materials assumed to contain asbestos. After reviewing the Owner’s Asbestos
Management Plan, the Contractor is required to sign Form 01 11 00A, Asbestos-containing
Materials Notification Statement, provided at the end of this Section.

4. Contractor must not install any asbestos-containing materials when performing
the Work of this project. At the completion of the Work, Contractor will be required to furnish a
statement stating that no asbestos-containing materials were installed during the course of the
Work. Refer to Sample Form 01 11 00B at the end of this Section.

1.11 

PRODUCTS (Not Used) 

EXECUTION (Not Used) 

1.12 MOBILIZATION 
Provide mobilization at start of Work and move-out at completion of Work. 

SCHEDULE OF PRODUCTS ORDERED IN ADVANCE 

ASBESTOS FORMS 
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Form 01100A 

ASBESTOS-CONTAINING MATERIALS NOTIFICATION STATEMENT 
FOR CONTRACTORS 

This form must be completed and signed by the Contractor prior to beginning work in any Eugene School 
District 4J building. 
The presence of known and assumed asbestos containing materials is documented in the AHERA 
Management Plan for each building. Copies of the AHERA Management Plan are available in the main 
office of each building and in the Facilities Management Office at 715 West Fourth Avenue, Eugene, 
Oregon. The District Asbestos Specialist must be informed of the Contractor’s activities in each building 
prior to the start of work so that the Contractor can be informed on how to use the AHERA Management 
Plan and to determine if any asbestos-containing materials are likely to be impacted by the work of the 
Contractor. 
The Contractor is responsible for notifying all employees and subcontractors of the presence of asbestos 
in the building. The Contractor shall not disturb known or assumed asbestos-containing materials. If the 
Contractor discovers suspected asbestos-containing materials that have not been identified, the Contractor 
must stop any work impacting the suspected materials and notify the District Asbestos Specialist so that 
the material can be sampled. Any asbestos-containing materials that must be removed to allow the 
Contractor to complete the Contractor’s work will be removed by the District under separate contract. If 
the Contractor disturbs asbestos-containing materials, the Contractor will be responsible for the cost of 
the cleanup and decontamination.. 

I  _________________________________, Representing  _________________________, 
(Print Name of Representative) (Business Name) 

have been notified of the location of the AHERA Management Plan and agree to avoid impacting all 
known or assumed asbestos-containing materials in the performance of the Work. 

___________________________________ _____________________________ 
Signature of Representative Date 

____________________________________ _____________________________ 
Work Site CIP # 
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Form 01100B 

ASBESTOS-CONTAINING MATERIALS STATEMENT 

The Environmental Protection Agency (AHERA) rules require the School District obtain a signed 
statement from the Site Superintendent that, to the best of his/her knowledge, no asbestos-containing 
building materials were installed during the Work. Therefore, the following statement must be submitted 
on the Contractors letterhead prior to Project Closeout. 

____________________________________ 
 (Name of Project and CIP Number) 

We the undersigned, (Name of Company), hereby warrant that to the best of our knowledge all materials 
furnished for the above referenced project contain 0% asbestos. 

____________________________________ 
 (Name of Construction Company) 

_____________________________________ 
(Signature and Date) 

_____________________________________ 
Printed Name 

_____________________________________ 
Job Title 

END OF SECTION 01 11 00 
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SECTION 01 60 00 
PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Conditions and other
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for selection of products for
use in Project; product delivery, storage, and handling; manufacturers' standard warranties on
products; special warranties; product substitutions; and comparable products.

B. Related Sections include the following:

1. Division 1 Section 01 23 00 "Alternates" for products selected under an alternate.
2. Division 1 Section 01 77 00 "Closeout Procedures" for submitting warranties for Contract

closeout.
3. Divisions 2 through 49 Sections for specific requirements for warranties on products and

installations specified to be warranted.

1.3 DEFINITIONS 

A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or
taken from previously purchased stock.  The term "product" includes the terms "material,"
"equipment," "system," and terms of similar intent.

B. Substitutions:  Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is named and
accompanied by the words "basis of design," including make or model number or other
designation, to establish the significant qualities related to type, function, dimension, in-service
performance, physical properties, appearance, and other characteristics for purposes of
evaluating comparable products of other named manufacturers.

1.4 SUBMITTALS

A. Substitution Requests:  Instructions to Bidders specify time restrictions for submitting requests
for Substitutions during the bidding period, in compliance with this Section.

B. After execution of Agreement, the Owner may, at the Owner’s option, consider formal requests
from the Contractor for substitution of products for those specified. One or more of the
following conditions must be documented:
1. Compliance with final interpretation of code requirements or insurance regulations which

require that the use of a substituted Product.
2. Unavailability of a specified Product through no fault of the Contractor.
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3. Inability of specified Product to perform properly of fit in designated place. 
4. Manufacturer’s or Fabricator’s refusal or inability of certify or guarantee performance of 

a specified Product in the application intended. 

C. A Substitution Request constitutes a representation that the Bidder/Contractor: 

1. Has investigated the proposed Product and determined that it meets or exceeds the quality 
level of the specified Product. 

2. Will provide the same warranty for the Substituted Product as for the specified Product. 
3. Will coordinate installation and make changes to the Work which may be required for the 

Work to be completed with no additional cost to the Owner. 
4. Waives claims for additional costs or time extension which may subsequently become 

apparent. 
5. Will reimburse the Owner for review or redesign services associated with re-approval by 

authorities. 

D. Substitutions will not be considered when they are indicated or implied on Shop Drawings or 
Product Data Submittals, without separate request on the form provided, or when acceptance 
will require revision to the Contract Documents. 

E. Submit three copies of each request for consideration. Limit each request to one proposed 
Substitution. Identify product or fabrication or installation method to be replaced.  Include 
Specification Section number and title and Drawing numbers and titles. 

1. Substitution Request Form:  Use form provided at end of Section. 
2. Documentation:  Show compliance with requirements for substitutions and the following, 

as applicable: 

a. Statement indicating why specified material or product cannot be provided. 
b. Coordination information, including a list of changes or modifications needed to 

other parts of the Work and to construction performed by Owner and separate 
contractors that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitution with those of 
the Work specified.  Significant qualities may include attributes such as 
performance, weight, size, durability, visual effect, and specific features and 
requirements indicated. 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

e. Provide MSDS information to confirm that the product is no more harmful that he 
products specified. 

f. Samples, where applicable or requested. 
g. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 
h. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated. 
i. Research/evaluation reports evidencing compliance with building code in effect for 

Project, from a model code organization acceptable to authorities having 
jurisdiction. 

j. Detailed comparison of Contractor's Construction Schedule using proposed 
substitution with products specified for the Work, including effect on the overall 
Contract Time.  If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 
letterhead, stating lack of availability or delays in delivery. 
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k. Cost information, including a proposal of change, if any, in the Contract Sum. 
l. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents and is appropriate for applications indicated. 
m. Contractor's waiver of rights to additional payment or time that may subsequently 

become necessary because of failure of proposed substitution to produce indicated 
results. 

3. Project Manager's Action:  If necessary, Project Manager will request additional 
information or documentation for evaluation within 7 days of receipt of a request for 
substitution.  Project Manager will notify Contractor of acceptance or rejection of 
proposed substitution within 15 days of receipt of request, or 7 days of receipt of 
additional information or documentation, whichever is later. 

a. Form of Acceptance:  Change Order. 
b. Use product specified if Project Manager cannot make a decision on use of a 

proposed substitution within time allocated. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 
products for use on Project, product selected shall be compatible with products previously 
selected, even if previously selected products were also options. 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft.  Comply with manufacturer's written instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to ensure compliance with the Contract Documents and to 
ensure that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 
4. Store cementitious products and materials on elevated platforms. 
5. Store foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 
6. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 
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7. Protect stored products from damage and liquids from freezing. 
8. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces.  Coordinate location with Owner. 
9. Provide bonded and insured off-site storage and protection when site does not permit on-

site storage and protection. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty:  Preprinted written warranty published by individual 
manufacturer for a particular product and specifically endorsed by manufacturer to 
Owner. 

2. Special Warranty:  Written warranty required by or incorporated into the Contract 
Documents, either to extend time limit provided by manufacturer's warranty or to provide 
more rights for Owner. 

B. Submittal Time:  Comply with requirements in Division 1 Section 01 77 00 "Closeout 
Procedures." 

PART 2 - PRODUCTS (Not Used) 

PART 3 – EXECUTION (Not Used) 
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SUBSTITUTION REQUEST FORM 
 
TO: __________________________ 
 Name of Project Manager                                                  DEADLINE: February 8, 2023 
 __________________________ 
 Street Address 
 __________________________ 
 City and State  
 
PROJECT: Multi-Site Gym Floor Refinishing 2023  
   
   Eugene School District 4J 
 
SPECIFIED ITEM: __________________  _________  _____________________________ 
        Section No.  Paragraph  Description 
 
The Undersigned requests consideration of the following substitution: 

____________________________________________________________________________________ 
 
The Undersigned states that the following paragraphs are true, except where noted otherwise: 
 
1. The function, appearance and quality of the proposed substitution are equivalent or superior to the 

specified item; 

2. The proposed substitution does not affect dimensions shown on the Drawings; 

3. The Undersigned will pay for changes to the building design, including engineering and design 
services, detailing and construction costs caused by the requested substitution; 

4. The proposed substitution will have no adverse effect on other trades, the construction schedule, or 
specified warranty requirements; 

5. Maintenance and service parts will be locally available for the proposed substitution; 

6. The Undersigned has attached data concerning the proposed substitution, including: Manufacturers 
product description, specifications, drawings, photographs, performance and test data, adequate for 
evaluation of the request, with applicable portions of the data clearly indicated.  Attachments also 
include description of changes to Contract Documents which the proposed substitution will require 
for its proper installation. 

 

Submitted by: ____________________________________ 
 
Signature: _______________________________________ 
 
Firm: ___________________________________________ 
 
Address:________________________________________ 
 
_______________________________________________ 
 
Date: __________________________________________ 
 
Tel: ___________________ Fax: ____________________ 
 
Attachments: 

_______________________________________________ 

For use by Architect: 
  ☐ Approved                      ☐ Approved as noted. 
  ☐ Not Approved               ☐ Received too late 
 
By: ____________________________________________ 
 
Date: __________________________________________ 
_________________________________________________ 
 
For use by 4J Project Manager: 
  ☐ Approved                      ☐ Approved as noted. 
  ☐ Not Approved               ☐ Received too late 
 
By: ____________________________________________ 
 
Date: ___________________________________________ 
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SECTION 09 64 66 

ATHLETIC FLOORING 
 

PART 1 GENERAL 

1.1 WORK INCLUDED  

A. Preparation and refinishing of existing finished gym floors, and sanding a finishing of a classroom floor. 

1.2 QUALITY INSURANCE 

A. Notify the District prior to the completion of each step in preparation and finish. Provide the District 

with the opportunity to examine and document the condition of the floor prior to proceeding with the 

next operation. 

B. If work is required in such a manner to make it impossible to produce first class work or should 

discrepancies appear among Contract Documents, request interpretation before proceeding with 

work. If Contractor fails to make such a request, the Contractor will thereafter be expected to carry 

out work in a satisfactory manner. 

C. The District may perform a series of scratch tests to verify dry film thickness of each coat. Should the 

dry film thicknesses per coat prove to be less than 2 mils, application of additional coats will be 

required. 

1.3 WARRANTY 

A. The Contractor shall warrant the finish against peeling, flaking, delamination and similar defects for a 

period of one year from the date of completion. See Section 01010. 

1.4 STORAGE 

A. Store all materials in accordance with the manufacturer’s written instructions and specifications. 

Secure storage so that materials are not accessible to students who may be in the buildings. 

B. Store all flammable materials in accordance with all applicable rules, regulations, laws and ordinances. 

PART 2 PRODUCTS 

2.1 MATERIALS 

A. Finish Type A: Oil-modified wood floor finish: “Bona Sport Poly 450” by Bona US, apply 2 coats, 3 

on sanded floor. 

B. Finish Type B: Oil-Modified wood floor finish: “Hillyard 450 Gym Finish” by Hillyard Inc. apply 2 

coats, 3 on sanded floor. 

C. Finish Type C: Oil-modified wood floor finish: “Bona Court Poly” by Bona US, apply 1 coat + 1coat TypeB, 

2 coats + 1coat TypeB on sanded floor  

D. Sealer Type A: “Bona SuperSport DTS” by Bona US, apply 2 coats. 

E. Sealer Type B: “ Hillyard Gold Medalist Wood Seal” by Hillyard Inc, apply 2 coats. 

F. Accessory materials: other materials not specifically indicated but required to achieve the finishes 

specified. Products to be “top of the line” commercial quality. 

PART 3 EXECUTION 

3.1 INSPECTION AND TESTING 

A. Examine existing wood floors scheduled for refinishing and conditions under which work will be 

performed. Do not proceed with work until unsatisfactory conditions have been corrected. 

PROCEEDING WITH THE WORK INDICATES ACCEPTANCE OF SURFACE CONDITIONS. 
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B. Apply finish material to a small area to test compatibility of finishes. Notify District if new finish appears 

to be incompatible with old. 
 

3.2 PREPARATION  FOR REFINISHING 

A. Using a scraper or other appropriate tool, remove all gum, tape and similar adhered substances 

from the floor prior to the start of refinishing. 

B. Seal all door openings with tape to prevent infiltration of dirt and debris. 

C. Remove, tag and store floor mounted items such as floor registers and embedded floor 

plates. Reinstall floor mounted items after floor finishing is complete. 

D. Thoroughly clean existing floor, baseboards and under bleachers, if applicable, of all 

loose dirt, dust, debris and foreign materials prior to start of refinishing. Pay particular 

attention to corners, under bleachers and other similar locations where debris is likely to 

accumulate. 

E. Treat existing finish delamination by removing all delaminated finish and feather 

sanding the edges. Large areas of delamination may require an addition “pre-coat” of 

finish, at the owner’s discretion. These areas need to be made as invisible as possible. 

3.3 SCREENING 

A. Screen cut existing finish using grit screen. Adjust coarseness of screen as required to 

properly prepare existing finish. Screen until all surface gloss or shiny spots are removed 

and surface is ready for new finish. Screen as far under bleachers as possible (where 

applicable). 

B. After screen cutting, dry mop floors and vacuum perimeters to remove all dust, dirt and debris. 

C. After dry mopping, tack the floors at least two (2) additional times, turning and changing the tack 

rag often. 

D. Upon completion of screening and cleaning, the floor, baseboards, etc. shall be free of 

dust, dirt, debris or foreign materials detrimental to application of floor finish. Surface 

is to be ready to receive floor finish. 

3.4 SANDING AND FINISHING 

A. Machine-sand flooring to remove offsets, ridges, cups, and sanding-machine marks 

that would be noticeable after finishing. Vacuum and tack with a clean cloth 

immediately before applying finish. 

B. Fill open-grained hardwood. 

C. Fill and Repair seams and defects. 

D. Tape off and cover all in-floor utility box covers and equipment docking covers prior 

to application of the finish. Apply floor finish components in number of coats 

recommended by UWF. Not less than one seal coat and three finish coats. Allow each 

finish coat to dry overnight (preferably 24 hours) or manufacture recommended time 

before application of multiple coats. 

3.5 FINISH  APPLICATION 

A. All active embedded floor plates are to be completely taped over to prevent finish from 

filling threaded recesses, inserts, etc. Contractor shall remove, tape, and clean or replace 

any plates fouled by finish applied under this contract. 

B. Clean all entryways into gyms for a distance of eight (8) feet outside of the openings. 

Clean free of dirt and other foreign materials. Any entries from hallways shall be 

masked with paper of other material to protect the adjacent floors. 
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C. Any lines or graphics that are badly worn, faded, chipped, incomplete or in any way 

damaged shall be repainted as a part of this contract; colors to match existing. Use of 

tape in place of paint is not permitted. Where repainting is required, repaint entire length 

of line to nearest intersection. 
 

D. Apply all products in strict accordance with the manufacturer’s written instructions and specifications. 

E. Apply finish in minimum of two coats. Allow first coat to cure in accordance with 

manufacturer’s instructions prior to application of second coat. Buff with steel wool to 

remove any irregularities in the first coat. Vacuum clean and wipe with damp cloth. Apply 

second coat. Minimum dry film thickness 2 mils per coat. Apply finish as far under 

bleachers as possible (where applicable). 

F. Provide 24-hour advance notice to District of intent to apply second coat. A 

District representative may be present at the start of the application of the second 

coat. 

G. Application shall be free of the following: 

1. Embedded dirt and debris 

2. Runs 

3. Holidays or dry areas 

4. Excessively thick build-ups 

5. Coats of less than 2 mils 

3.6 ADDITIONAL WORK – None 

3.7 CORRECTIVE ACTIONS 

A. Where completed application does not meet the specified requirements, repeat 

the preparation, cleaning and application processes until conformance is 

achieved. 

3.8 PROTECTION 

A. During the entire refinishing process, provide worker protection required by all 

applicable rules, regulations and laws. 

B. Protect floors until all work is complete and finish has cured. 

3.9 CLEAN-UP 

A. Clean up daily. Do not allow the accumulation of finish containers, rags or other 

materials which present a fire or other hazard. Properly dispose of material daily. 

B. Remove floor finish from surfaces not scheduled to be refinished. 

C. Remove tape at door openings and from floor plates. Replace floor plates if previously removed. 

 

 

END OF SECTION 

09 64 66 
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	01 11 00 Summary of Work
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 WORK COVERED BY CONTRACT DOCUMENTS
	A. Project Identification:
	1. Project Location:
	Edgewood Elementary School, 577 E. 46th Avenue, Eugene, OR
	Howard Elementary School, 700 Howard Avenue, Eugene, OR
	Kelly Middle School, 850 Howard Avenue, Eugene, OR
	Roosevelt Middle School, 680 E. 24th Avenue, Eugene, OR
	South Eugene High School, 400 E. 19th Avenue, Eugene, OR
	Sheldon High School, 2455 Willakenzie Rd, Eugene, OR
	2. Owner:  Eugene School District 4J, 715 West Fourth Avenue, Eugene, OR 97402.

	B. Project Manager:  Kirk Gebb has been appointed by Owner to serve as Project Coordinator.

	1.3 CONTRACT
	A. Project will be constructed under a general construction contract.
	1. Construction Contractor Agreement Terms and Conditions


	1.4 WORK SEQUENCE
	A. Do not commence Work until after execution of Agreement and receipt of Notice-to-Proceed from Owner.
	B. Perform work under the following schedule for this project in order to achieve Substantial Completion by Friday August 18, 2023
	C. Achieve Final Completion within seven (7) days following the date of Substantial Completion.

	1.5 USE OF PREMISES
	A. Work Area Access:  Buildings may be occupied during work. Access to the work area will be available on a week-day basis from approximately 7:00 am to 4:00 pm. Coordinate all other work hour schedules with Owner so as not to interfere with Owner's u...
	B. Limit use of the premises to construction activities in areas indicated; allow for Owner occupancy and use by the public, subject to approval by a District Safety Specialist.
	C. Site Access:  Maintain drives and building entrances and exits clear and protected at all times to Owner's, employees, and public access and for use by emergency personnel. Do not use these areas for parking or storage. Schedule deliveries to minim...
	D. Parking:  Contractor to work with District representative for all parking/staging issues.
	E. Contractor Staging Areas:  Limit staging to areas indicated on Drawings.
	F. Construction Operations:  Limited to areas indicated on Drawings.

	1.6 WORK UNDER SEPERATE CONTRACTS
	A. Separate Contract:  Owner will award a separate contract for performance of certain construction operations at Project site. Those operations will be conducted simultaneously with work under this Contract.
	B. Cooperate fully with separate contractors so work on those contracts may be carried out smoothly, without interfering with or delaying work under this Contract.

	1.7 FUTURE WORK – None Listed
	1.8 PRODUCTS ORDERED IN ADVANCE - None Listed
	1.9 OWNER-FURNISHED PRODUCTS – None Listed
	1.10 MISCELLANEOUS PROVISIONS
	A. BACKGROUND CHECK/FINGERPRINTING PROCESS:
	1. Individuals with whom the District contracts with, or any employee, agent, subcontractor or provider who will have direct, unsupervised contact with students, shall be required to submit a 4J Volunteer Background check and undergo a state nationwid...
	Note:  If an employee, agent or subcontractor of a contractor has been previously fingerprinted at another school district, there are forms (obtained through the District) to replace the fingerprinting process and no fees are incurred.

	B. DRUG AND ALCOHOL POLICY
	1. The possession, use, or distribution of illicit drugs and alcohol on school premises is prohibited. Prescription medications brought to the project site shall be in the original container bearing the name of the drug, the name of the physician and ...

	C. USE OF TOBACCO PRODUCTS
	1. Smoking and the other use of tobacco products is prohibited on all school district property pursuant to OAR 581-021-0110.

	D. SAFETY REQUIREMENTS
	1. Safety must not be sacrificed for the sake of productivity or expedience. Safety of students, staff, and the public is critical. Take all reasonable precautions to prevent endangerment or injury. Advise and coordinate operations with the school off...
	2. All contractors who perform work on District property, and their employees, are expected to know the District's expectations for safe work and to adhere to those expectations.
	3. Contractor's are to adhere to the regulations of Oregon OSHA for all projects within the School District.

	E. GENERAL SAFE WORK PRACTICES
	1. Students, public and school staff shall not be put at risk by the activities of contractors or their employees.
	2. Safe vehicle operation rules are to be followed at all times. These include positioning vehicles to minimize the necessity of backing and providing a "spotter", someone who will make sure that people do not run into the path of a vehicle when drivi...
	3. Tools shall never be left out when an unsecured work area is vacated.
	4. Ladders and scaffolding will be taken down when an unsecured work area is vacated.
	5. Open holes and other tripping hazards shall be fenced or barricaded when an unsecured work area is vacated.
	6. Operations resulting in vapors, emissions or flying objects shall be conducted in such a way as to prevent exposure to any unprotected parties or property.
	7. "Secured Work Area" is defined as an area having a perimeter cyclone fence at least 6 feet in height, with gates which close and lock so that no casual entrance is possible by unauthorized adults or children.
	8. Contractor to follow all OR-OSHA rules for Confined Spaces, where applicable.

	F. COMMUNICATIONS REGARDING UNSAFE PRACTICES
	1. Upon perceiving a problem, the District will immediately communicate the concern to the Contractor or Contractor's representative on the work site.
	2. If agreement on correction of unsafe conditions cannot be reached, the concerns of the District shall prevail and safety concerns shall be addressed in accordance with the District requirements.

	G. Electrical Panels - Lockout/Tagout
	1. Contractor shall implement a Lockout/Tag-out program for his employees who take equipment out of service or place equipment back into service. Contractor shall review the District’s Energy Control Program prior to commencing work. Rules applying to...

	H. POTENTIALLY HAZARDOUS PRODUCTS
	1. The District attempts to maintain a safe and healthy environment for students and staff. The Contractor is therefore required to follow District guidelines controlling the use of potentially hazardous products and to use these products in a safe ma...
	2. SDS information is required for all potentially hazardous products. The Project Manager and a District Safety Specialist will review these and determine what, if any, mitigation procedures will be required.
	3. Contractor is to maintain and post copies of all SDS information at the project site and adhere to the required controls.
	4. Contractor is to ensure that work area by students and teachers is restricted. The District will provide signage appropriate for this purpose. The Contractor is to construct and maintain appropriate barriers. This shall include provision of physica...
	5. Contractor to adopt means of maintaining the construction space in negative air pressure in relation to occupied spaces.
	6. Where there is a new or existing ventilation system in an affected space, the system shall be adjusted to provide the maximum amount of outside air possible with the system.
	7. Efforts shall be made to install and operate new ventilation systems as soon in the construction process as practical.


	I. ASBESTOS CONTAINING MATERIALS WARNING   1.  Asbestos containing materials are known to exist in areas of the Work. The Contractor shall not, in any way, disturb materials which are known to contain asbestos, assumed to contain asbestos, or otherwis...
	2.  Where access to concealed spaces is required, or it is necessary to disturb building materials such as for drilling of holes, cutting, etc., notify the Owner so that proper investigation and/or removal procedures are followed.
	3.  Prior to commencing Work, the Contractor shall meet with the District Safety Specialist and review the Owner’s Asbestos Management Plan for the locations of asbestos-containing materials and/or materials assumed to contain asbestos. After reviewin...
	4.  Contractor must not install any asbestos-containing materials when performing the Work of this project. At the completion of the Work, Contractor will be required to furnish a statement stating that no asbestos-containing materials were installed ...
	1.11

	PRODUCTS (Not Used)
	EXECUTION (Not Used)
	1.12 MOBILIZATION
	Provide mobilization at start of Work and move-out at completion of Work.


	SCHEDULE OF PRODUCTS ORDERED IN ADVANCE
	ASBESTOS FORMS

	01 60 00 Product Reqmts
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for selection of products for use in Project; product delivery, storage, and handling; manufacturers' standard warranties on products; special warranties; product substitutions; and c...
	B. Related Sections include the following:
	1. Division 1 Section 01 23 00 "Alternates" for products selected under an alternate.
	2. Division 1 Section 01 77 00 "Closeout Procedures" for submitting warranties for Contract closeout.
	3. Divisions 2 through 49 Sections for specific requirements for warranties on products and installations specified to be warranted.


	1.3 DEFINITIONS
	A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or taken from previously purchased stock.  The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	B. Substitutions:  Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
	C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is named and accompanied by the words "basis of design," including make or model number or other designation, to establish the significant qualities related to type, fu...

	1.4 SUBMITTALS
	A. Substitution Requests:  Instructions to Bidders specify time restrictions for submitting requests for Substitutions during the bidding period, in compliance with this Section.
	B. After execution of Agreement, the Owner may, at the Owner’s option, consider formal requests from the Contractor for substitution of products for those specified. One or more of the following conditions must be documented:
	1. Compliance with final interpretation of code requirements or insurance regulations which require that the use of a substituted Product.
	2. Unavailability of a specified Product through no fault of the Contractor.
	3. Inability of specified Product to perform properly of fit in designated place.
	4. Manufacturer’s or Fabricator’s refusal or inability of certify or guarantee performance of a specified Product in the application intended.

	C. A Substitution Request constitutes a representation that the Bidder/Contractor:
	1. Has investigated the proposed Product and determined that it meets or exceeds the quality level of the specified Product.
	2. Will provide the same warranty for the Substituted Product as for the specified Product.
	3. Will coordinate installation and make changes to the Work which may be required for the Work to be completed with no additional cost to the Owner.
	4. Waives claims for additional costs or time extension which may subsequently become apparent.
	5. Will reimburse the Owner for review or redesign services associated with re-approval by authorities.

	D. Substitutions will not be considered when they are indicated or implied on Shop Drawings or Product Data Submittals, without separate request on the form provided, or when acceptance will require revision to the Contract Documents.
	E. Submit three copies of each request for consideration. Limit each request to one proposed Substitution. Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and t...
	1. Substitution Request Form:  Use form provided at end of Section.
	2. Documentation:  Show compliance with requirements for substitutions and the following, as applicable:
	a. Statement indicating why specified material or product cannot be provided.
	b. Coordination information, including a list of changes or modifications needed to other parts of the Work and to construction performed by Owner and separate contractors that will be necessary to accommodate proposed substitution.
	c. Detailed comparison of significant qualities of proposed substitution with those of the Work specified.  Significant qualities may include attributes such as performance, weight, size, durability, visual effect, and specific features and requiremen...
	d. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	e. Provide MSDS information to confirm that the product is no more harmful that he products specified.
	f. Samples, where applicable or requested.
	g. List of similar installations for completed projects with project names and addresses and names and addresses of architects and owners.
	h. Material test reports from a qualified testing agency indicating and interpreting test results for compliance with requirements indicated.
	i. Research/evaluation reports evidencing compliance with building code in effect for Project, from a model code organization acceptable to authorities having jurisdiction.
	j. Detailed comparison of Contractor's Construction Schedule using proposed substitution with products specified for the Work, including effect on the overall Contract Time.  If specified product or method of construction cannot be provided within the...
	k. Cost information, including a proposal of change, if any, in the Contract Sum.
	l. Contractor's certification that proposed substitution complies with requirements in the Contract Documents and is appropriate for applications indicated.
	m. Contractor's waiver of rights to additional payment or time that may subsequently become necessary because of failure of proposed substitution to produce indicated results.

	3. Project Manager's Action:  If necessary, Project Manager will request additional information or documentation for evaluation within 7 days of receipt of a request for substitution.  Project Manager will notify Contractor of acceptance or rejection ...
	a. Form of Acceptance:  Change Order.
	b. Use product specified if Project Manager cannot make a decision on use of a proposed substitution within time allocated.



	1.5 QUALITY ASSURANCE
	A. Compatibility of Options:  If Contractor is given option of selecting between two or more products for use on Project, product selected shall be compatible with products previously selected, even if previously selected products were also options.

	1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and loss, including theft.  Comply with manufacturer's written instructions.
	B. Delivery and Handling:
	1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of construction spaces.
	2. Coordinate delivery with installation time to ensure minimum holding time for items that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses.
	3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed container or other packaging system, complete with labels and instructions for handling, storing, unpacking, protecting, and installing.
	4. Inspect products on delivery to ensure compliance with the Contract Documents and to ensure that products are undamaged and properly protected.

	C. Storage:
	1. Store products to allow for inspection and measurement of quantity or counting of units.
	2. Store materials in a manner that will not endanger Project structure.
	3. Store products that are subject to damage by the elements, under cover in a weathertight enclosure above ground, with ventilation adequate to prevent condensation.
	4. Store cementitious products and materials on elevated platforms.
	5. Store foam plastic from exposure to sunlight, except to extent necessary for period of installation and concealment.
	6. Comply with product manufacturer's written instructions for temperature, humidity, ventilation, and weather-protection requirements for storage.
	7. Protect stored products from damage and liquids from freezing.
	8. Provide a secure location and enclosure at Project site for storage of materials and equipment by Owner's construction forces.  Coordinate location with Owner.
	9. Provide bonded and insured off-site storage and protection when site does not permit on-site storage and protection.


	1.7 PRODUCT WARRANTIES
	A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations...
	1. Manufacturer's Warranty:  Preprinted written warranty published by individual manufacturer for a particular product and specifically endorsed by manufacturer to Owner.
	2. Special Warranty:  Written warranty required by or incorporated into the Contract Documents, either to extend time limit provided by manufacturer's warranty or to provide more rights for Owner.

	B. Submittal Time:  Comply with requirements in Division 1 Section 01 77 00 "Closeout Procedures."


	PART 2 -  PRODUCTS (Not Used)
	PART 3 – EXECUTION (Not Used)

	SUBSTITUTION REQUEST FORM

	FLOOR FINISH PG-01
	FLOOR FINISH PG-02
	FLOOR FINISH PG-03
	FLOOR FINISH PG-04
	FLOOR FINISH PG-05
	FLOOR FINISH PG-06
	FLOOR FINISH PG-07
	FLOOR FINISH PG-08




