Date: 3/21/2022

ADDENDUM 02

To Project Bidding Documents for:

GLENDALE HIGH SCHOOL
VOLUNTARY SECURITY UPGRADE
GLENDALE UNIFIED SCHOOL DISTRICT

DSA Appl. No. 03-121142 DSA File No. 19-H13

tBP Project No. 21049.00

tBP/ARCHITECTURE 4611 Teller Avenue Newport Beach, CA 92660 949-673-0300

TO: PROSPECTIVE BIDDERS

This Addendum forms a part of the Contract Documents and modifies the original Bidding Drawings and Specifications dated July 2, 2021. Acknowledge receipt of this Addendum in space provided on the Bid Form. Failure to acknowledge may subject Bidder to disqualification.

CHANGES TO DRAWINGS

1. SHEET AS-2 ENLARGED DEMO FENCE PLANS

Replace Sheet AS-2 Enlarged Demo Fence Plans in its entirely issued with this addendum. Changes include:

- a. Remove all fence and gates shown on 4/AS-2.
- b. Patch, repair, and paint beam where connection plates were removed.
- c. Revise extent of existing fencing to be removed on 10/AS-2.

2. SHEET AS-2.1 ENLARGED DEMO FENCE PLANS

Replace Sheet AS-2.1 Enlarged Demo Fence Plans in its entirely issued with this addendum. Changes include:

- a. Existing irrigation box to be adjusted per new ramp.
- b. Existing electrical conduits and boxes to be protected in place.

3. SHEET AS-3 ENLARGED REMODEL FENCE PLANS

Replace Sheet AS-3 Enlarged Remodel Fence Plans in its entirely issued with this addendum. Changes include:

- a. Provide new ornamental fencing with custom scalloped top on 19/AS-3.
- b. Total of (4) 3'-6" gates for gates G1. Revise layout of fencing and gates on 4/AS-3.
- c. Total of (4) 3'-6" gates for gates G2. Revise layout of fencing and gates on 10/AS-3.
- d. Patch and repair existing concrete walk as required.

4. SHEET AS-3.1 ENLARGED REMODEL FENCE PLANS

Replace Sheet AS-3 Enlarged Remodel Fence Plans in its entirely issued with this addendum. Changes include:

- a. Existing irrigation box to be adjusted per new ramp.
- b. Existing electrical conduits and boxes to be protected in place.
- c. All guardrails and handrails to be painted to match existing.
- d. All fence and gates to be painted to match existing.
- e. Provide clearance for handrail next to existing electrical boxes.

5. SHEET 2.00 FENCE ELEVATIONS

Replace Sheet 2.00 Fence Elevations in its entirely issued with this addendum. Changes include:

- a. All fence and gates to be painted to match existing.
- b. Total of (4) 3'-6" gates for gates G1. Revise layout of fencing and gates on 5/2.00.
- c. Total of (4) 3'-6" gates for gates G2. Revise layout of fencing and gates on 10/2.00.

6. SHEET 2.01 FENCE AND GATE DETAILS

Replace 2.01 Fence and Gate Details in its entirely issued with this addendum. Changes include:

- a. All fence and gates to be painted to match existing.
- b. Revise G1 and G2 in gate schedule per revised number of gates.
- c. Add custom fence scallop top to detail 18/2.01.

7. SHEET 2.02 SITE DETAILS

Replace Sheet 2.02 Site Details in its entirely issued with this addendum. Changes include:

a. Provide clearance for handrail next to existing electrical boxes.

ATTACHMENTS

The following attachments are a part of Addendum 02:

1. Full Size Documents (30" x 42") Drawings: (Total 7)

AS-2

AS-2.1

AS-3

AS-3.1

2.00

2.01

2.02



Hung Cheng tBP/Architecture













