

## Addendum No. 1

July 13, 2018

Shade Structure Installation at Glendale High and Verdugo Woodlands Elementary Schools Bid Number 178-18/19

This addendum supercedes, supplements and has precedence over all portions of the bidding documents with which it differs. Acknowledge receipt of this Addendum in the space provided on Bid Form, paragraph 9. Failure to do so may subject the Bidder to disqualification.

## Changes to the Scope of Work:

Add:

- 1) Contractor is to do a location study of all utilities and other underground and make sure that there will not be any issues; and if any damages to any utilities or anything happens, it is the sole responsibility of the contractor to repair at their own expense.
- 2) If any gate or fencing needs to be removed to get equipment in, it must all be returned in the original condition which will require new posts and new concrete for the posts and gates to be restored to their original condition.

End of Addendum No. 1