

Scope of Work					
	Color on Drawing			Unit Price	Price
Install metal panels on gymnasium wall and small pods	Purple	15,950.00	SF	\$18.00 /SF	\$287,100.00
Install thru-wall flashing at roof line	Red	1,190.00	LF	\$150.00 /LF	\$178,500.00
Modify fascia and metal siding (install flashing, insulation and water management system)	Green	4,737.00	LF	\$150.00 /LF	\$710,550.00
Remove storefront, raise curb, correct ventilation, install windows at three science rooms	Yellow				\$55,000.00
Provide cavity venting system at pools walls	Gold	287.00	LF	\$125.00 /LF	\$35,875.00
Modify curtain wall on third floor above administration	Blue				\$150,000.00
Replace existing EPDM Roof with new reinforced EPDM roofing system		56,000.00	SF	\$23.00 /SF	\$1,288,000.00
Lightning Protection					\$110,000.00
Fire Alarm Repairs					\$65,000.00
Total before fees					\$2,880,025.00
Fees					\$288,002.50
Total revised East Project					\$3,168,027.50