



CALIFORNIA MULTIPLE-AWARD SCHEDULES

Effective 03/01/2025

Valid for 60 days. After that time, project conditions are subject to reassessment.

CMAS #: 4-25-02-1015

BASE CALSAVE #: AEP0 025-D

Roofing & Building Envelope Services

WEATHERPROOFING TECHNOLOGIES, INC. LINE ITEM PRICING

OWNER: SULPHUR SPRINGS UNION SD

PROJECT NAME: PINETREE ES-KEE 45MIL-UPPER & LOWER BLDG-MATL'L

QUOTE # 5067623

DATE: 3/28/2025

Bid Item Number	Description of Cost Factors	Unit of Measure	Price	Quantity	Project Amount
8533645 503	TREMPLY KEE 45 MIL 74" x 100'	ROL	\$ 2,200.65	31	\$ 68,220.15
8533245 503	TREMPLY KEE 45 MIL 37" x 100'	ROL	\$ 1,102.91	30	\$ 33,087.30
400	Additional and occasional services Roofing supplies Discount off Retail Price List	% of Discount	13.70%		\$ 101,307.45
				SUBTOTAL:	\$ 101,307.45
				STATE TAX	6.250% \$ 6,331.72
				COUNTY TAX	1.000% \$ 1,013.07
				LOCAL TAX	2.250% \$ 2,279.42
				**TOTAL PROJECT COST	\$ 110,931.66

* The pricing contained in this proposal is based in part on site-specific conditions and unique circumstances presented on each individual project.

* Multiple proposals may not be combined into one Purchase Order or Contract due to Prevailing Wage laws.